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Department:
Public Works
PROVINCE OF KWAZULU-NATAL

WIMS NUMBER : 076032
TENDER NO . ZNTMO01150W
DESCRIPTION OF SERVICE : THE APPOINTMENT OF MULTI DISCIPLINE

PROFESSIONAL SERVICE PROVIDER FOR
DEPARTMENT OF HEALTH: ASBESTOS
ERADICATION AND ASSOCIATED ROOFING
WORK FOR RICHMOND CLINIC

DEPARTMENT OF PUBLIC WORKS
Private Bag X9041

Pietermaritzburg

3200

PLEASE NOTE THAT THIS BID IS SUBJECT TO TREASURY REGULATIONS 16A ISSUED IN TERMS OF THE
PUBLIC FINANCE MANAGEMENT ACT, 1999, THE KWAZULU-NATAL SUPPLY CHAIN MANAGEMENT
POLICY FRAMEWORK AND THE GENERAL CONDITIONS OF CONTRACT PRESCRIBED BY PROVINCIAL
TREASURY.
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SECTION A
INVITATION TO BID

DESCRIPTION: THE APPOINTMENT OF MULTI DISCIPLINE PROFESSIONAL SERVICE PROVIDER FOR
DEPARTMENT OF HEALTH: ASBESTOS ERADICATION AND

ASSOCIATED ROOFING WORK FOR RICHMOND CLINIC
WIMS NUMBER: 076032 CLOSING DATE: 28/06/2021 CLOSING TIME: 11HOOAM

COMPULSORY BRIEFING SESSION: N/A

DATE: TBA
TIME: TBA
VENUE: TBA

The successful bidder will be required to fill in and sign a written Contract Form

BID DOCUMENTS MAY BE POSTED TO
KZN DEPARTMENT OF PUBLIC WORKS, SOUTHERN REGION (PMB)

PRIVATE BAG X 9153
PIETERMARITZBURG
3200

OR

DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)
KZN DEPARTMENT OF PUBLIC WORKS, SOUTHERN REGION (PMB)
10 PRINCE ALFRED STREET

PIETERMARITZBURG
3200
Tender Box 1

Bidders should ensure that bids are delivered timeously to the correct address. If the bid is late, it will not be accepted

for consideration.

The bid box is generally open 24 hours a day, 7 days a week.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS — (NOT TO BE RE-TYPED)

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE PREFERENTIAL
PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY
OTHER SPECIAL CONDITIONS OF CONTRACT

THE FOLLOWING PARTICULARS MUST BE FURNISHED
(FAILURE TO DO SO MAY RESULT IN YOUR BID BEING DISQUALIFIED)

NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS
TELEPHONE NUMBER

CELLPHONE NUMBER

Page 3 of 77



FACSIMILE NUMBER CODE ............ NUMBER........cooviiiiiii

E-MAIL ADDRESS e s

VAT REGISTRATION NUMBER et e ettt e et e e e e naeeas

SIGNATURE OF BIDDER ettt

DATE e

CAPACITY UNDER WHICH THIS BID IS SIGNED ... .eiiiiiiii ettt
ANY ENQUIRIES REGARDING THE BIDDING PROCEDURE MAY BE DIRECTED TO:

Department : KZN - Department of Public Works

Contact Person : Mr SS Buthelezi

Tel : 033 -897 1300

E-mail address . sifiso.buthelezi@kznworks.gov.za

ANY ENQUIRIES REGARDING TECHNICAL INFORMATION MAY BE DIRECTED TO:

Contact Person : Sheldon Govender
Tel : 033 897 1411
E-mail address : sheldon.govender@kznworks.gov.za
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SECTION B

SPECIAL INSTRUCTIONS AND NOTICES TO BIDDERS REGARDING THE COMPLETION

OF FORMS

PLEASE NOTE THAT THIS QUOTATION IS SUBJECT TO TREASURY REGULATIONS 16A ISSUED IN TERMS
OF THE PUBLIC FINANCE MANAGEMENT ACT, 1999, THE KWAZULU-NATAL SUPPLY CHAIN
MANAGEMENT POLICY FRAMEWORK AND THE GENERAL CONDITIONS OF CONTRACT.

10.
11.

12.
13.
14.
15.
16.

Unless inconsistent with or expressly indicated otherwise by the context, the singular shall include the
plural and visa versa and with words importing the masculine gender shall include the feminine and the
neuter.

Under no circumstances whatsoever may the bid forms be retyped or redrafted. Photocopies of the
original bid documentation may be used, but an original signature must appear on such photocopies.

The bidder is advised to check the number of pages and to satisfy himself that none are missing or
duplicated.

Bid submitted must be complete in all respects.

The bid shall be lodged at the address indicated not later than the closing time specified for their receipt,
and in accordance with the directives in the bid documents.

Each bid shall be addressed in accordance with the directives in the bid documents and shall be lodged in
a separate sealed envelope, with the name and address of the bidder, the bid number and closing date
indicated on the envelope. The envelope shall not contain documents relating to any bid other than that
shown on the envelope. If this provision is not complied with, such bids may be rejected as being invalid.
All bids received in sealed envelopes with the relevant bid numbers on the envelopes are kept unopened in
safe custody until the closing time of the bids. Where, however, a bid is received open, it shall be sealed. If
it is received without a bid number on the envelope, it shall be opened, the bid number ascertained, the
envelope sealed and the quotation humber written on the envelope.

A specific box is provided for the receipt of quotations, and no bid found in any other box or elsewhere
subsequent to the closing date and time of bid will be considered.

No bid sent through the post will be considered if it is received after the closing date and time stipulated in
the quotation documentation, and proof of posting will not be accepted as proof of delivery.

No bid submitted by telefax, telegraphic or other electronic means will be considered.

Bid documents must not be included in packages containing samples. Such bids may be rejected as being
invalid.

Any alteration made by the bidder must be initialed.

Use of correcting fluid is prohibited

Bids will be opened in public as soon as practicable after the closing time of bid.

Where practical, prices are made public at the time of opening bids.

If it is desired to make more than one offer against any individual item, such offers should be given on a

photocopy of the page in question. Clear indication thereof must be stated on the schedules attached.
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SECTION C

REGISTRATION ON THE CENTRAL SUPPLIERS DATABASE

In terms of the Public Finance Management Act (PFMA), 1999 (Act No lof 1999) Section 38 (1) (a)
(i) and 51 (1) (iii) and Section 76 (4) of PFMA National Treasury developed a single platform, The
Central Supplier Database (CSD) for the registration of prospective suppliers including the

verification functionality of key supplier information.

Prospective suppliers will be able to self-register on the CSD website: www.csd.gov.za

Once the supplier information has been verified with external data sources by National Treasury a
unigque supplier number and security code will be allocated and communicated to the supplier.
Suppliers will be required to keep their data updated regularly and should confirm at least once a

year that their data is still current and updated.

Suppliers can provide their CSD supplier number and unique security code to organs of state to
view their verified CSD information.
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SECTION D

DECLARATION THAT INFORMATION ON CENTRAL SUPPLIER DATABASE IS CORRECT
AND UP TO DATE
(To be completed by bidder)

AM AWARE OF THE CONTENTS OF THE CENTRAL SUPPLIER’'S DATABASE WITH RESPECT TO THE
BIDDER'’S DETAILS AND REGISTRATION INFORMATION, AND THAT THE SAID INFORMATION IS CORRECT
AND UP TO DATE AS ON THE DATE OF SUBMITTING THIS QUOTATION/BID.

AND | AM AWARE THAT INCORRECT OR OUTDATED INFORMATION MAY BE A CAUSE FOR

DISQUALIFICATION OF THIS QUOTATION/BID FROM THE BIDDING PROCESS, AND/OR POSSIBLE
CANCELLATION OF THE CONTRACT THAT MAY BE AWARDED ON THE BASIS OF THIS BID.
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SECTION E

DECLARATION OF INTEREST

1. Any legal person, including persons employed by the state?, or persons having a kinship with persons
employed by the state, including a blood relationship, may make an offer or offers in terms of this
invitation to bid (includes an advertised competitive bid, a limited bid, a proposal or written price
guotation). In view of possible allegations of favouritism, should the resulting bid, or part thereof, be
awarded to persons employed by the state, or to persons connected with or related to them, it is required
that the bidder or his/her authorised representative declare his/her position in relation to the
evaluating/adjudicating authority where-

- the bidder is employed by the state; and/or

- the legal person on whose behalf the bidding document is signed, has a relationship with
persons/a person who are/is involved in the evaluation and or adjudication of the bid(s), or where it
is known that such a relationship exists between the person or persons for or on whose behalf the
declarant acts and persons who are involved with the evaluation and or adjudication of the bid.

2. In order to give effect to the above, the following questionnaire must be completed and submitted
with the bid.

2.1 Full Name of bidder or his or her representative: ...

2.2 1 1Y 0101020 1 10 T 4] oY

2.3 Position occupied in the Company (director, trustee, shareholderz, member):

2.4 Registration number of company, enterprise, close corporation, partnership agreement or trust:

2.5 Tax Reference NUMDEI: ... et et e e nenas

2.6 VAT Registration NUM e . ... e e

2.6.1 The names of all directors / trustees / shareholders / members, their individual identity numbers, tax
reference numbers and, if applicable, employee / PERSAL numbers must be indicated in paragraph 3
below.

2.7 Are you or any person connected with the bidder YES /NO

presently employed by the state?

2.7.1 If so, furnish the following particulars:

"“State” means -

(@) any national or provincial department, national or provincial public entity or constitutional institution within the meaning of the Public Finance Management
Act, 1999 (Act No. 1 of 1999);

any municipality or municipal entity;

provincial legislature;

national Assembly or the national Council of provinces; or

Parliament.

b
c
d
e

#Shareholder” means a person who owns shares in the company and is actively involved in the management of the enterprise or business and exercises control over the

enterprise.
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Name of person / director / trustee / shareholder/ member:  ........

Name of state institution at which you or the person

connected to the bidder is employed: ...

Position occupied in the state instituton: ...

Any other particulars:

2.7.2 If you are presently employed by the state, did you obtain
the appropriate authority to undertake remunerative
work outside employment in the public sector?

2.7.2.1 If yes, did you attach proof of such authority to the bid
document?

(Note: Failure to submit proof of such authority, where
applicable, may result in the disqualification of the bid.

2.7.2.2 If no, furnish reasons for non-submission of such proof:

2.8 Did you or your spouse, or any of the company’s directors /
trustees / shareholders / members or their spouses conduct
business with the state in the previous twelve months?

2.8.1 If so, furnish particulars:

2.9 Do you, or any person connected with the bidder, have
any relationship (family, friend, other) with a person
employed by the state and who may be involved with
the evaluation and or adjudication of this bid?

2.9.1 If so, furnish particulars.

2.10 Are you, or any person connected with the bidder,
aware of any relationship (family, friend, other) between
any other bidder and any person employed by the state
who may be involved with the evaluation and or adjudication
of this bid?

2.10.1 |If so, furnish particulars.

2.11 Do you or any of the directors / trustees / shareholders / members
of the company have any interest in any other related companies

YES /NO

YES /NO

YES /NO

YES /NO

YES/NO

YES/NO

Page 9 of 77



whether or not they are bidding for this contract?

2.11.1 If so, furnish particulars:

3  Full details of directors / trustees / members / shareholders.

Full Name

Identity Number | Personal Income Tax
Reference Number

State Employee
Number / Persal
Number

4 DECLARATION

I, THE UNDERSIGNED (NAME)

CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 2 and 3 ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME SHOULD THIS

DECLARATION PROVE TO BE FALSE.

Position

Name of bidder
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SECTION F

FORM OF OFFER AND ACCEPTANCE
Offer

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

WIMS: 076032: THE APPOINTMENT OF MULTI DISCIPLINE PROFESSIONAL SERVICE PROVIDER
FOR DEPARTMENT OF HEALTH: ASBESTOS ERADICATION
AND ASSOCIATED ROOFING WORK FOR RICHMOND CLINIC

The tenderer, identified in the offer signature block, has examined the documents listed in the Tender Data and
addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of
tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the tenderer offers to perform all of the obligations and liabilities of the Service Provider under the
Contract including compliance with all its terms and conditions according to their true intent and meaning for
remuneration to be determined in accordance with the conditions of Contract identified in the Contract Data.
The offered price, inclusive of value added tax, is
RSP (1o i (¢ (V] (=1
............................................................................................................. Rand (in words)
This offer may be accepted by the Employer by signing the acceptance part of this form of offer and acceptance
and returning one copy of this document to the tenderer before the end of the period of validity stated in the Tender

Data, whereupon the tenderer becomes the party named as the Service Provider in the conditions of Contract
identified in the Contract Data.

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY: (cross out block which is not applicable)

Company or close corporation: Natural person or partnership:
and: whose registration number is: OR | whose identity number(s) is/are:
and: whose income tax reference number is: whose income tax reference number is/are:

AND WHO IS (if applicable):

Trading under the name and style Of: ... ... e
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AND WHO IS:

Represented herein, and who is duly authorised to do so, by: Note:

A resolution / power of attorney, signed by all the
directors / members / partners of the legal entity
must accompany this offer, authorising the
In his/her capacity as: representative to make this offer.

MEIMIESIMIS: ..o

SIGNED FOR THE TENDERER:

Name of representative Signature Date

WITNESSED BY:

Name of withess Signature Date

The tenderer elects as its domicilium citandi et executandi in the Republic of South Africa, where any and all legal
notices may be served, as (physical address):

Other contact details of the Tenderer are:

Telephone NO: ..o, Cellular phone No: ...

Acceptance

By signing this part of this form of offer and acceptance, the Employer identified below accepts the tenderer’s offer.
In consideration thereof, the Employer shall pay the Service Provider the amount due in accordance with the
conditions of Contract identified in the Contract Data. Acceptance of the tenderer’s offer shall form an agreement
between the Employer and the tenderer upon the terms and conditions contained in this agreement and in the
Contract that is the subject of this agreement.

The terms of the Contract are contained in:

Part C1  Agreements and Contract Data, (which includes this agreement)
Part C2  Pricing Data
Part C3  Scope of Services

and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C3 above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto as listed in
the tender schedules as well as any changes to the terms of the offer agreed by the tenderer and the Employer
during this process of offer and acceptance, are contained in the schedule of deviations attached to and forming
part of this agreement. No amendments to or deviations from set documents are valid unless contained in this
schedule.
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The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of
deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange the
delivery of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the
conditions of Contract identified in the Contract Data. Failure to fulfil any of these obligations in accordance with

those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect, if sent by registered post, 4 days
from the date on which it was posted, if delivered by hand, on the day of delivery, provided that it has been
delivered during ordinary business hours, or if sent by fax, the first business day following the day on which it was
faxed. Unless the tenderer (now Service Provider) within seven working days of the date of such submission
notifies the Employer in writing of any reason why he cannot accept the contents of this agreement, this agreement
shall constitute a binding contract between the Parties.

For the Employer:

Name of signatory Signature Date
Name of Organisation: Department of Public Works
Address of organisation:
Witnessed by:
Name of withess Signature Date
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SECTION G

SPECIFICATION AND EVALUATION
PROJECT LOCATION

Province: KWAZULU NATAL
District Municipality: Umgungundlovu
Town/Village: Pietermaritzburg

Richmond Clinic
Ne ,‘” '_

...~

1. BACKGROUND

The Minister of Labour has under section 43 of the Occupational Health and Safety Act, 1993 (Act
No. 85 of 1993), after consultation with the Advisory Council issued Asbestos Regulations, 2001,
section 11 of this regulations states that an employer or self-employed person shall ensure that the
exposure of a persons to asbestos is either prevented, or, where this is not reasonably practicable;
adequately controlled , control of the exposure shall be regarded as adequate if the level of exposure
is:

a. Ator below the Occupational Exposure Limit (OEL) for asbestos; or

b. above the OEL for asbestos but the reason has been identified and action is taken, as soon as is

reasonably practicable to lower exposure

Due to the criticalness of Department of Health facilities being used to house Health care Support
Services the Department has started a programme to replace all asbestos roofs in the Province of the
2020/21 and 2021/22 Annual Implementation Plan.
One of the reasons for the Department to reach this decision is

e The age of the buildings currently with asbestos roofs

e The prevalent of wind and storm as a result of global warming

e Prevent of hail
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e The need to upgrade roof coverings to a more robust and better specification as a means for
preparedness for future storms and hail damages

The above factors have been identified to cause the weakness of the asbestos roofs and increasing the
risk of exposure to the occupants of the buildings and the people living nearby these facilities.

An overarching decision was therefore taken to replace all asbestos roofs covering on the Healthcare
Institutions in the Province.

Asbestos eradication assessment was conducted by uMgungundlovu Health District Office for the entire
District facilities, four various institutions were identified having asbestos roofs and asbestos eradication
was recommended to avoid the risk of unhealthy and unsafe environment.

It was further discovered that the project involves associated roofing work (i.e. ceiling, electrical, beam
filling, painting, etc.).

The Department of Public Works has been brought to implement the program of asbestos eradication
required to on various Health Districts in the Province, where they are required to conduct an in-depth
assessment with accurate estimates.

Furthermore a resolution was made for Infrastructure Development to budget and prioritize for this
programme in this financial year 2020/2021.
1.2 Project Outcome

Promote safer environment to patients, staff and visitors from asbestos in Health Institutions.
1.3 Project Objective

Eradicate and replace asbestos roofs (And associated items) in Health Institutions to mitigate risk of
unhealthy and unsafe environment.

2. PURPOSE

The Department is seeking bids from experienced and skilled Registered Professional
Multidiscipline team to provide services at Department Of Health: RICHMOND CLINIC.

The Registered Multidisciplinary Professionals will be appointed for stages 2 - 7 as per board
and FIPDM.

3. SCOPE OF WORK

Eradication of asbestos roofing and associated work for the abovementioned facilities. Buildings
are, but not restricted to:

3.1 Richmond Clinic
3.1.1. Antenatal Block

3.1.2. Dental Clinic

3.1.3. Records/Archives/Waiting Area/ Office Block
3.1.4. Paediatric Veranda

3.1.5. Dark Room

3.1.6. Help Desk
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4,

4.1

4.2

4.3

QUALIFICATIONS AND EXPERIENCE

The multi-disciplinary entity is to provide a full team of the following experienced and skilled professional
consultants

- Registered Professional Structural Engineer — PR ENG (ECSA)

- Registered Professional Electrical Engineer — PR ENG (ECSA)

- Registered Professional Quantity Surveyor — PR QS (SACPQSP)
- Registered Professional Architect — PR ARCH (SACAP)

The estimated construction cost is
RICHMOND CLINIC: R1 059 080.00 INCL VAT

The services required for the full rollout are inclusive of stages 2-6 in the following order:

-  THE REQUESTED DISCIPLINES WILL PROVIDE THE SERVICES AS STATED BELOW NOT
WITHSTANDING THE STANDARD SERVICES AS SET OUT IN THEIR RESPECTIVE GAZETTES:

STRUCTURAL ENGINEER

e The role of a Fire engineer is to survey the site and manage the construction of Structural systems so that
they comply with the necessary codes.

e His responsibilities include conditional assessments, design, testing, budgeting including payment
verification, Contract Administration, close outs.

e Atthe end of a project, the structural engineer is responsible for making sure that all codes are met.

¢ He will be responsible for testing and commissioning all installed structural aspects and produce As- built
drawings of the buildings for submission to council for approval if required.

e The structural engineer must have an in-depth knowledge of building codes.

e The Structural Engineerwill be fully responsible and accountable for project compliance with the
Infrastructure Delivery Management System throughout the project life-cycle.

ELECTRICAL ENGINEER

e The role of an electrical engineer is to survey the site and manage the design and construction of electrical
systems so that they comply with the necessary codes.

e His responsibilities include designing, testing, installing and maintaining electrical systems that transmit
and generate power.

e At design stage, the electrical engineers typically needs the skills to work with computer models in order to
have a better idea of what they should design. In addition, electrical engineers may be responsible for
calculating the costs of electrical equipment i.e. scheduling delivery dates from supplies.

e Atthe end of a project, the electrical engineer is responsible for making sure that all codes are met.

o He will be responsible for testing and commissioning all installed electrical equipment and produce As- built
drawings of the building’s wiring and power supply for submission to council for approval.

e The electrical engineer must have an in-depth knowledge of building codes.

e Full scope of service as described by ECSA.

The Electrical Engineer will be obligated to comply with the Infrastructure Delivery Management System
requirements throughout the project rollout when and as instructed by the Department of Public Works.

ARCHITECT

The scope of services is as per the gazetted scope of services for Professional Architects administered by the
South African Council for Architectural Professions including but not limited to:

e Overall coordination of the project initiation, documentation, implementation and close-out as lead
designer.
e Overall Assessment of the existing facility.
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e Preliminary and Detailed Design with cognisance to compliance with construction regulations, IUSS and
other applicable standards.

e Approvals of design by Health Infrastructure Approval Committee, Design Review Committee and Design

Approval Committee

Contract Documentation & Administration.

Compilation of as-built information.

Full scope of service as described by SACAP.

The Architect will be fully responsible and accountable for project compliance with the Infrastructure

Delivery Management System throughout the project life-cycle.

4. QUANTITY SURVEYOR

The scope of services is as per the gazetted scope of services for Professional Quantity Surveyors
administered by the South African Council for Quantity Surveying Professions including but not limited to:

e Preliminary and Detailed Cost Estimation
e Compilation of Bills of Quantities
e Tender Documentation and Risk Analysis of bids received
¢ Monthly valuations and preparation of payment certificates
e Cost Reports
e Variation Orders
e Final Account
e General Contract Administration
e Full scope as described by SACQSP
e The Quantity Surveyor will be obligated to comply with the Infrastructure Delivery Management System
requirements throughout the project rollout when and as instructed by the Department of Public Works.
5. The estimated construction cost is: R920 939,13 EX VAT project cost. For fee value structure
Allow the following percentages:
Discipline Financial Split
Structural Engineer RICHMOND CLINIC R552 563,48
Electrical Engineer RICHMOND CLINIC R184 188.00
Architect RICHMOND CLINIC R920 939,13
Quantity Surveyor RICHMOND CLINIC R920 939,13
5.2 Costing

5.2.1 The relevant Fee Guidelines are as per the following table;

Engineering ECSA use rates as per Gazette 34875 Board Notice 206 of 2011
Architectural SACAP use rates as per Board Notice 122 of 2015
Quantity Surveying SACQSP use rates as per Gazette Notice 170 of 2015

5.2.2 Your bid is to be based upon the relevant Guideline for Tariff of Fees (Para. ii) as published
annually for the respective Discipline Council, less percentage discount (discount percentage on
the estimated fee value as above of the Works per discipline) you are proposing for all disciplines
as per 5.2.1 above.

5.2.3 Disbursements as published in the monthly National Department of Public Works “Rates for

Reimbursable Expenses” shall be used as a guideline. Discount can also be offered in this
regard, but maximum rate applicable shall be for vehicles up to 2150cc.
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5.2.4

5.25

6.1

6.2

6.3

6.4

6.5

6.6

6.7

6.8

6.9

7.

Please note that total final fees payable will be calculated on final value of contract for “fee
purposes” only or final contract cost estimates for “fee purposes” only (both for the applicable
discipline) - whichever may be applicable at the time.

You are requested to submit your bid using the specified Basis of Appointment indicated
herein above under Annexure G on your company letterhead duly signed by the Registered
Professional who will be dedicated to this project and is based at the office address where the
project is intended to be awarded within five (5) working days.

CONDITIONS OF APPOINTMENT

The multi—disciplinary entity must have within their employment or display their ability to have
access to all the professional consultants as listed in paragraph 5.2.1 above.

This can be submitted by way of an organogram with details of the Registered Professional who
will be leading each discipline and detailed curriculum vitas of the proposed professional/s.
Where a resource/professional is being out-sourced, a contract or agreement between both
parties is to be submitted.

You will be expected to attend a minimum of 2 site meetings per month which only will be paid
for, based on attendance during the construction process.

Consultants must submit all returnable documents as listed on Appendix B herein. Failure to
submit all the requested documents could result in the quote not being considered

Your detailed organogram is to provide details of the various Registered Professional Engineer
(PR ENG - ECSA) Electrical, Registered Professional Engineer (Pr. ENG - ECSA)
Structural, Registered Professional Quantity Surveyor (PR. Qs - SACPQSP) and
Registered Professional Architect (Pr.Arch - SACAP) who will be dedicated to this project as
well details of who will lead the team. Approval must be made in writing to the Department for
any replacement of the designated professional/s.

Appointment will be as per Departmental Standard Conditions of Appointment for the respective
Discipline (see the attached Appendix C and Appendix D)

Provide all professional disciplines or be disqualified.

All registered professionals in this tender to be working on this project.

The estimated project duration is 8 months.

EVALUATION CRITERIA

7.1. The evaluation criteria will be in three phases:

7.1.1 Phase 1:
- Correctness of bid documents
- Compliance with bid regulations (registration with CSD, tax clearance certificate and other prescripts

requirements)
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- Registration on the relevant professional council as a Registered Professional

7.1.2 Phase 2:

- Meeting the minimum qualifying functionality score of 60 points as per criteria below:
- Meeting the minimum qualifying evaluation score of 60 % as per criteria below

Evaluation criteria

Documentation to be provided

Sub-
Points

Points
Allocated

1. Technical
competency,
human resource
capacity and
relevant experience
in similar projects.

1.1.  Schedule of experience on 3 No. projects of
similar nature and duration (in the past 5 years) —
appointment letters to be attached for each project
(Project name, Description, Contract Value, Date,
Principal Agent/Client and Client Contact Details for
State & Private Works)

(2 points allocated per project per individual
discipline, for full information only)

1.2. Summary/detailed curriculum vitae of the
registered with Proof of registration with the ECSA.

Structural Engineer (PR Eng — ECSA)
Electrical Engineer (PR Eng — ECSA)
Quantity Surveyor (PR QS — SACPQSP)
Architect (PR Arch — SACAP)

(1 point — personal details, 1 point — qualifications, 1
point — ECSA/SACAP/SACPQSP registration, 1 point —
references)

24

A b b

40

2. Methodology and
Approach

Detailed method statement to be submitted, outlining the
understanding of the project and DoPW implementation
process:

2.1. Tasks (6 Points), Project milestones (6 points) and
timelines for stage 1 (inception) to stage 6 (Project
close-out) as per project life-cycle (8 points).

2.2. Site documentation (5 points), site control /
management and records management including
coordination with Principal Contractor (5 points).

2.3. Queries and information required approach (5
points)

20

10

35

3. Organogram and
experience of
resources proposed
for the project.

3.1. Detailed organogram that reflects the lead
Registered Professionals on the project and sets out
the roles and responsibilities of each proposed team
member as set out above (project-specific
organogram)

Structural Engineer
Electrical Engineer
Architect

Quantity Surveyor
Associated resources

[EnN

[
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(1 point per discipline)
4. Department 4.1. In line with the Department’s transformation and 20
supports Local social imperatives, a submission of your entity’s
Economic strategic plan to transfer skills to the Department. 10
aivgggg%?t and (Eg. Accepting to take on DOPW interns for training — 10
Radical Economic points Max.)
Transformation 4.2. The plan is to also indicate how you are utilizing 10
emerging professional service providers within your
company.
(Eg. Proof of opportunities provided by your company to
young emerging professionals — 10 points Max.)
TOTAL POINTS 100
Minimum functionality score to qualify for further evaluation 60%

If a tenderer scores combined 34 and below in section 1 & 2, there will be no need to continue.
Phase 3:

Discount offered and preference points
Evaluating using the Preference Point System of 80/20 (Price and Preference Points)

PLEASE NOTE:

The Department reserves the right not to award to the lowest bidder.

The Department will conduct a detailed risk assessment prior to the award

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT

REGULATIONS 2017

This preference form must form part of all bids invited. It contains general information and serves as a
claim form for preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status Level
of Contribution

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE,
AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017.

1. GENERAL CONDITIONS

1.1 The following preference point systems are applicable to all bids:
- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes

included);
1.2

a) The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes included)
and therefore the ...... 80/20........ Preference point system shall be applicable; or
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1.3

1.4

15

1.6

b) The 80/20 preference point system will be applicable to this tender

Points for this bid shall be awarded for:

(a) Price; and

(b) B-BBEE Status Level of Contributor.

The maximum points for this bid are allocated as follows:

PRICE
B-BBEE STATUS LEVEL OF CONTRIBUTOR

Total points for Price and B-BBEE must not exceed

Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor together with
the bid, will be interpreted to mean that preference points for B-BBEE status level of contribution
are not claimed.

The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at
any time subsequently, to substantiate any claim in regard to preferences, in any manner
required by the purchaser.

DEFINITIONS

(a) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of the
Broad-Based Black Economic Empowerment Act;

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in terms of a
code of good practice on black economic empowerment, issued in terms of section 9(1) of the
Broad-Based Black Economic Empowerment Act;

(c) “bid” means a written offer in a prescribed or stipulated form in response to an invitation by
an organ of state for the provision of goods or services, through price guotations, advertised
competitive bidding processes or proposals;

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black
Economic Empowerment Act, 2003 (Act No. 53 of 2003);

(e) “EME” means an Exempted Micro Enterprise in terms of a code of good practice on black
economic empowerment issued in terms of section 9 (1) of the Broad-Based Black Economic
Empowerment Act;

() “functionality” means the ability of a tenderer to provide goods or services in accordance
with specifications as set out in the tender documents.

(g) “prices” includes all applicable taxes less all unconditional discounts;
(h) “proof of B-BBEE status level of contributor” means:

1) B-BBEE Status level
certificate issued by an authorized body or person;

2) A sworn affidavit as
prescribed by the B-BBEE Codes of Good Practice;

3) Any other requirement
prescribed in terms of the B-BBEE Act;

() “QSE” means a qualifying small business enterprise in terms of a code of good practice on
black economic empowerment issued in terms of section 9 (1) of the Broad-Based Black
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Economic Empowerment Act;

() “rand value” means the total estimated value of a contract in Rand, calculated at the time of
bid invitation, and includes all applicable taxes;

POINTS AWARDED FOR PRICE

THE 80/20 PREFERENCE POINT SYSTEM
A maximum of 80 points is allocated for price on the following basis:

80/20
os-aof1 PP
P min
Where
Ps = Points scored for price of bid under consideration
Pt = Price of bid under consideration
Pmin = Price of lowest acceptable bid

POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR

In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, preference
points must be awarded to a bidder for attaining the B-BBEE status level of contribution in
accordance with the table below:

Number of points

B-BBEE Status Level of Contributor
(80/20 system)

1 20
2 18
3 14
4 12
5 8
6 6
7 4
8 2
Non-compliant contributor 0

BID DECLARATION
Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the
following:

B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED:
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4,
4.1

41.1

B-BBEE Status Level of Contributor: T (maximum of 20 points)

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in
paragraph 4.1 and must be substantiated by relevant proof of B-BBEE status level of
contributor.

SUB-CONTRACTING

Will any portion of the contract be sub-contracted?
(Tick applicable box)

YES NO

If yes, indicate:

i)  What percentage of the contract will be subcontracted.........................col. %
i) The name of the SUD-CONtractor....... ...
i) The B-BBEE status level of the sub-contractor............cccccoi e
iv) Whether the sub-contractor is an EME or QSE

(Tick applicable box)

YES NO

v)  Specify, by ticking the appropriate box, if subcontracting with an enterprise in terms of
Preferential Procurement Regulations,2017:

Designated Group: An EME or QSE which is at last 51% owned EME QSE

by: \ \

Black people

Black people who are youth

Black people who are women

Black people with disabilities

Black people living in rural or underdeveloped areas or townships

Cooperative owned by black people

Black people who are military veterans

OR

Any EME
Any QSE
5. DECLARATION WITH REGARD TO COMPANY/FIRM
5.1 Name of COMPANY/ I, ... e
5.2 VAT registration NUMDET:. . ... e e
5.3 Company registration NUMDEr:. ... ... .o
5.4 TYPE OF COMPANY/ FIRM

\ Partnership/Joint Venture / Consortium

O One person business/sole propriety

\ Close corporation

O Company

\ (Pty) Limited

[TICK APPLICABLE BOX]
5.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES
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5.6

COMPANY CLASSIFICATION

Manufacturer

Supplier

Professional service provider

Other service providers, e.g. transporter, etc.
[TICK APPLICABLE BOX]

O Ooodad

I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the B-BBE status level of contributor indicated in
paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies the company/ firm for the
preference(s) shown and | / we acknowledge that:

i) The information furnished is true and correct;

ii) The preference points claimed are in accordance with the General Conditions as indicated
in paragraph 1 of this form;

i) In the event of a contract being awarded as a result of points claimed as shown in
paragraphs 1.4 and 6.1, the contractor may be required to furnish documentary proof to the
satisfaction of the purchaser that the claims are correct;

iv) If the B-BBEE status level of contributor has been claimed or obtained on a fraudulent basis
or any of the conditions of contract have not been fulfilled, the purchaser may, in addition to
any other remedy it may have —

(a) disqualify the person from the bidding process;

(b) recover costs, losses or damages it has incurred or suffered as a result of
that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a result
of having to make less favourable arrangements due to such cancellation;

(d) recommend that the bidder or contractor, its shareholders and directors, or
only the shareholders and directors who acted on a fraudulent basis, be
restricted by the National Treasury from obtaining business from any organ
of state for a period not exceeding 10 years, after the audi alteram partem
(hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution.

WITNESSES

----- SIGNATURE(S) OF BIDDERS(S)
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8. VALIDITY

This bid shall be valid for a period of sixty (60) calendar days calculated from the closing time
specified.
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SECTION H

OFFICIAL BRIEFING SESSION/SITE INSPECTION CERTIFICATE

WIMS NUMBER : 076032
TENDER NO : ZNTMO01150W
Service . THE APPOINTMENT OF MULTI DISCIPLINE PROFESSIONAL

SERVICE PROVIDER FOR DEPARTMENT OF HEALTH: ASBESTOS
ERADICATION AND ASSOCIATED ROOFING WORK FOR RICHMOND

CLINIC
Date : TBA
Time : TBA
Venue : TBA

kkkkkkkkkkkkkkkkkkkkhkkkkkkkhkkhkkkkkhkkhkkkkkkkhkkhkkkkkkhkkkkx

THIS IS TO CERTIFY THAT (NAME) ...oiiiiiiiiii ettt
ON BEHALF OF .o er e er e s
VISITED AND INSPECTED THE SITE ON ....ooiiiiiiiiiiiiiiiiiiiiieeereeeseeeeeeeeeeeeeee e (DATE)

AND IS THEREFORE FAMILIAR WITH THE CIRCUMSTANCES AND THE SCOPE OF THE SERVICE
TO BE RENDERED.

SIGNATURE OF BIDDER OR AUTHORISED REPRESENTATIVE
(PRINT NAME)

SIGNATURE OF DEPARTMENTAL REPRESENTATIVE
(PRINT NAME)

DEPARTMENTAL STAMP :
(OPTIONAL)
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SECTION |

TAX COMPLIANCE STATUS (TCS)

1 The State / Province may not award a contract resulting from the invitation of quotations to a
bidder who is not properly registered and up to date with tax payments or, has not made
satisfactory arrangements with S A Revenue Services concerning due tax payments.

2 The South African Revenue Services (SARS) has phased out the issuing of paper Tax Clearance
Certificates. From 18 April 2016 SARS introduced an enhanced Tax Compliance system. The new
system allows taxpayers to obtain a Tax Compliance Status (TCS) PIN, which can be utilized by
authorized third parties to verify taxpayers’ compliance status on line via SARS e-filing.

3 Bidders are required to apply via e-filing at any SARS branch office nationally. The Tax
Compliance Status (TCS) requirements are also available to foreign bidders / individuals who wish
to submit bids.

4 SARS will then furnish the bidder with a Tax Compliance Status (TCS) PIN that will be valid for a
period of 1 (one) year from the date of approval.

5 In bids where Consortia / Joint Venture / Sub-contractors are involved, each party must submit a
separate Tax Compliance Status (TCS) PIN.

6 Application for Tax Compliance Status (TCS) PIN can be done via e-filing at any SARS branch
office nationally or on the website www.sars.gov.za.

7 Tax Clearance Certificates may be printed via e-filing. In order to use this provision, taxpayers will
need to register with SARS as eFilers through the website www.sars.gov.za.

8 Tax Compliance Status is not required for services below R30 000 ITO Practice Note Number:
SCM 13 of 2007.

9 Kindly either provide an original tax clearance certificate, your tax number or pin number.

TAX NUMBER

PIN NUMBER
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AUTHORITY TO SIGN A BID
A. COMPANIES

If a Bidder is a company, a certified copy of the resolution by the board of directors, personally signed by the
chairperson of the board, authorising the person who signs this bid to do so, as well as to sign any contract
resulting from this bid and any other documents and correspondence in connection with this bid and/or contract on
behalf of the company must be submitted with this bid, that is before the closing time and date of the bid

AUTHORITY BY BOARD OF DIRECTORS

By resolution passed by the Board of Directors on...............ccccvvvveeee.. 20y

MIE/MISIMISS . ..o e, (whose signature appears below) has been duly
authorised to sign all documents in connection with this bid on behalf of

(NAME OFf COMIPANY) ottt ittt et e e e oo et ettt e e et eeeeee e se et et e e eeeeeaeeeeseseaaaatseaeeeeaeaeesanaanssesrnneaaaaeaas

IN HIS/HER CAPACITY AS: ittt ettt ettt ettt an e s sane e s b nnnee s

SIGNED ON BEHALF OF COMPANY: ......oovuveieieeeeeeeseeseeeeeenee s sseseess e
(PRINT NAME)

SIGNATURE OF SIGNATORY: ..ot DATE: ..
WITNESSES: 1 e,
2 e ————————

B. SOLE PROPRIETOR (ONE - PERSON BUSINESS)

I, the UNdersigned.........cccceeiiii i hereby confirm that | am the sole owner of the
business trading as .......cccceeveieiiiiiii s

SIGNATURE DATE
(PRINT NAME)

C. PARTNERSHIP

The following particulars in respect of every partner must be furnished and signed by every partner:

Full name of partner Residential address Signature
We, the undersigned partners in the business trading as..........ccccccceeiiiiiiiiiiiiiee s
hereby authorized ... to sign this bid as well as any contract resulting

from the bid and any other documents and correspondence in connection with this bid and /or contract on behalf of
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SIGNATURE SIGNATURE SIGNATURE
(PRINT NAME) (PRINT NAME) (PRINT NAME)

D. CLOSE CORPORATION

In the case of a close corporation submitting a bid, a certified copy of the Founding Statement of such corporation
shall be included with the bid, together with the resolution by its members authorising a member or other official of
the corporation to sign the documents on their behalf.

By resolution of members at a meetingon ..............cccoiieenn. 20........... at ..

signature appears below, has been authorised to sign all documents in connection with this bid on behalf of (Name
of Close Corporation) ..........ccvveiiiiiiiiii e

SIGNED ON BEHALF OF CLOSE CORPORATION: ... (PRINT NAME)

IN HIS/HER CAPACITY AS oot DATE: ...,

SIGNATURE OF SIGNATORY: ...

WITNESSES: 1

E CO-OPERATIVE

A certified copy of the Constitution of the co-operative must be included with the bid, together with the resolution by

its members authoring a member or other official of the co-operative to sign the bid documents on their behalf.

By resolution of members at a meeting on ..........ccoocoi 20....... at.............
MIEIMISIMISS ...ttt , Whose signature appears below, has been

authorised to sign all documents in connection with this bid on behalf of (Name of co-

(o] o1=Y = 1117 P

SIGNATURE OF AUTHORISED REPRESENTATIVE/SIGNATORY:
(PRINT NAME)
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IN HIS/HER CAPACITY ASiiiiiiiiiiiriisrrissns s ssssssssssssssss s ssss s ssssssss s sas s sm s snnsnses

F JOINT VENTURE

If a bidder is a joint venture, a certified copy of the resolution/agreement passed/reached signed by the duly
authorised representatives of the enterprises, authorising the representatives who sign this bid to do so, as well as
to sign any contract resulting from this bid and any other documents and correspondence in connection with this
bid and/or contract on behalf of the joint venture must be submitted with this bid, before the closing time and date
of the bid.

AUTHORITY TO SIGN ON BEHALF OF THE JOINT VENTURE

By resolution/agreement passed/reached by the joint venture partners on......... 20......
ME/MESIMISS. ..o Mr/Mrs/MiSS...ooovviiiiiiiiin ,
MI/MISIMISS ..o e and Mr/Mrs/Miss............c.ceeeenne.

(whose signatures appear below) have been duly authorised to sign all documents in
connection with this bid on behalf of:
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G. CONSORTIUM

If a bidder is a consortium, a certified copy of the resolution/agreement passed/reached signed by the duly
authorised representatives of concerned enterprises, authorising the representatives who sign this bid to do so, as
well as to sign any contract resulting from this bid and any other documents and correspondence in connection with
this bid and/or contract on behalf of the consortium must be submitted with this bid, before the closing time and
date of the bid.

AUTHORITY TO SIGN ON BEHALF OF THE CONSORTIUM

By resolution/agreement passed/reached by the consortiumon........................... 20...

MIE/MIESIMIISS . e e e e e e et e e aas

(whose signature appears below) have been duly authorised to sign all documents in connection with this bid on

behalf of:

(Name Of CONSOMLIUM)... . e aas

(PRINT NAME)
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Item

4.1

SECTION K

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES

(To be completed by Bidder.)

This Standard Bidding Document must form part of all bids invited.

It serves as a declaration to be used by institutions in ensuring that when goods and services are being
procured, all reasonable steps are taken to combat the abuse of the supply chain management

system.

The bid of any bidder may be disregarded if that bidder, or any of its directors have-

a. abused the institution’s supply chain management system;

b. committed fraud or any other improper conduct in relation to such system; or

c. failed to perform on any previous contract.

In order to give effect to the above, the following questionnaire must be completed and

submitted with the bid.

Question

of Restricted Suppliers as companies or persons prohibited from doing
business with the public sector?

(Companies or persons who are listed on this Database were informed in
writing of this restriction by the Accounting Officer/Authority of the institution

that imposed the restriction after the audi alteram partem rule was applied).

The Database of Restricted Suppliers now resides on the National

Treasury’s website(www.treasury.gov.za) and can be accessed by

clicking on its link at the bottom of the home page.

Is the bidder or any of its directors listed on the National Treasury’s Database

Yes

Yes

[l

No
No
Il

41.1

If so, furnish particulars:

4.2

Is the bidder or any of its directors listed on the Register for Tender Defaulters
in terms of section 29 of the Prevention and Combating of Corrupt Activities
Act (No 12 of 2004)?

The Register for Tender Defaulters can be accessed on the National
Treasury’s website (www.treasury.qov.za) by clicking on its link at the
bottom of the home page.

Yes

421

If so, furnish particulars:
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4.3 Was the bidder or any of its directors convicted by a court of law (including a Yes No
court outside of the Republic of South Africa) for fraud or corruption during the ] ]
past five years?

4.3.1 | If so, furnish particulars:

4.4 Was any contract between the bidder and any organ of state terminated Yes No
during the past five years on account of failure to perform on or comply with ] ]
the contract?

4.4.1 | If so, furnish particulars:

CERTIFICATION

I, THE UNDERSIGNED (FULL NAME)......ccuiuiiiiiiiii e,

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM

CORRECT.

IS TRUE AND

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of Bidder
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SECTION L

CERTIFICATE OF INDEPENDENT BID DETERMINATION

1 This Standard Bidding Document (SBD) must form part of all bids? invited.

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement
between, or concerted practice by, firms, or a decision by an association of firms, if it is between parties in
a horizontal relationship and if it involves collusive bidding (or bid rigging).2 Collusive bidding is a pe se
prohibition meaning that it cannot be justified under any grounds.

3 Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities must take all
reasonable steps to prevent abuse of the supply chain management system and authorizes accounting
officers and accounting authorities to:

a. disregard the bid of any bidder if that bidder, or any of its directors have abused the institution’s
supply chain management system and or committed fraud or any other improper conduct in
relation to such system.

b. cancel a contract awarded to a supplier of goods and services if the supplier committed any corrupt
or fraudulent act during the bidding process or the execution of that contract.
4 This SBD serves as a certificate of declaration that would be used by institutions to ensure that, when bids
are considered, reasonable steps are taken to prevent any form of bid-rigging.
5 In order to give effect to the above, the attached Certificate of Bid Determination (SBD 9) must be

completed and submitted with the bid:

1 includes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise prices or lower the
quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding process. Bid rigging is, therefore, an

agreement between competitors not to compete.

I, the undersigned, in submitting the accompanying bid:
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(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Institution)

do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of; that:

=

(Name of Bidder)
| have read and | understand the contents of this Certificate;
I understand that the accompanying bid will be disqualified if this Certificate is found not to be true and
complete in every respect;
| am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of the
bidder;
Each person whose signature appears on the accompanying bid has been authorized by the bidder to
determine the terms of, and to sign the bid, on behalf of the bidder;
For the purposes of this Certificate and the accompanying bid, | understand that the word “competitor” shall

include any individual or organization, other than the bidder, whether or not affiliated with the bidder, who:

@) has been requested to submit a bid in response to this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based on their
qualifications, abilities or experience; and

(© provides the same goods and services as the bidder and/or is in the same line of business
as the bidder

The bidder has arrived at the accompanying bid independently from, and without consultation,

communication, agreement or arrangement with any competitor. However communication between

partners in a joint venture or consortium? will not be construed as collusive bidding.

In particular, without limiting the generality of paragraphs 6 above, there has been no consultation,

communication, agreement or arrangement with any competitor regarding:

€) prices;

(b) geographical area where product or service will be rendered (market allocation)

(©) methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;

(e) the submission of a bid which does not meet the specifications and conditions of the bid;
or

Q) bidding with the intention not to win the bid.
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8. In addition, there have been no consultations, communications, agreements or arrangements with any
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the

products or services to which this bid invitation relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or
indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of the

contract.

10. | am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive
practices related to bids and contracts, bids that are suspicious will be reported to the Competition
Commission for investigation and possible imposition of administrative penalties in terms of section 59 of
the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the public sector for a period
not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of

2004 or any other applicable legislation.

Position Name of Bidder

3 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill and
knowledge in an activity for the execution of a contract.

Page 36 of 77



General Notes -
e For fee based appointment allow an additional time based work carried out up to a maximum of 50 hours, by written prior approval of the Department Project Leader.

e For percentage-based appointment — Consultants are requested to complete Table 1 of Appendix A.

o Preference Points and Percentage discount offered take precedence over any additional detailed fee calculations submitted, where there is any ambiguity

e Disbursements as published in the monthly National Department of Public Works “Rates for Reimbursable Expenses” shall be used as a guideline. Discount can also be offered in this
regard, but maximum rate applicable shall be for vehicles up to 2150cc (latest published)

e Table below is NOT to be modified by Consultant

APPENDIX A — BID PROFORMA

(To be completed by the Consultant)

TABLE 1 PERCENTAGE BASED FEES
DISCIPLINE GAZETTE APPLICABLE PER FEE BREAKDOWN RAND VALUE CONSULTANT FULL NAME | CONSULTANT SIGNATURE
DISCIPLINE (Authorised Person)
SSTRUCTURAL ECSA use rates as per Gazette | Value for fee purposes: R
ENGINEER 34875 Board Notice 206 of 2011
All-inclusive Fee: R
RICHMOND Less Discount: % R
CLINIC
Add VAT @ 15% R
TOTAL PROJECT FEES: R

Note — Percentage discount above also applies to any additional time based work carried out up to a maximum of 50 hours, by written prior approval of Project Leader.

(To be completed by the Consultant)

Page 37 of 77




General Notes —

(To be completed by the Consultant)

APPENDIX A — BID PROFORMA

(To be completed by the Consultant)

e For fee based appointment allow an additional time based work carried out up to a maximum of 50 hours, by written prior approval of the Department Project Leader.
e For percentage-based appointment — Consultants are requested to complete Table 1 of Appendix A.
o Preference Points and Percentage discount offered take precedence over any additional detailed fee calculations submitted, where there is any ambiguity
e Disbursements as published in the monthly National Department of Public Works “Rates for Reimbursable Expenses” shall be used as a guideline. Discount can also be offered in this

regard, but maximum rate applicable shall be for vehicles up to 2150cc (latest published)

e Table below is NOT to be modified by Consultant

TABLE 1 PERCENTAGE BASED FEES
DISCIPLINE GAZETTE APPLICABLE PER FEE BREAKDOWN RAND VALUE CONSULTANT FULL NAME | CONSULTANT SIGNATURE
DISCIPLINE (Authorised Person)
ELECTRICAL ECSA use rates as per Gazette | Value for fee purposes: R
ENGINEER 34875 Board Notice 206 of
2011 All-inclusive Fee: R
RICHMOND Less Discount: % R
CLINIC -
Add VAT @ 15% R
TOTAL PROJECT FEES: R

Note — Percentage discount above also applies to any additional time based work carried out up to a maximum of 50 hours, by written prior approval of Project Leader.

CORMPANY STAMP:

(To be completed by the Consultant)
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General Notes —

APPENDIX A — BID PROFORMA
(To be completed by the Consultant)

e For fee based appointment allow an additional time based work carried out up to a maximum of 50 hours, by written prior approval of the Department Project Leader.
e For percentage-based appointment — Consultants are requested to complete Table 1 of Appendix A.
o Preference Points and Percentage discount offered take precedence over any additional detailed fee calculations submitted, where there is any ambiguity
e Disbursements as published in the monthly National Department of Public Works “Rates for Reimbursable Expenses” shall be used as a guideline. Discount can also be offered in this

regard, but maximum rate applicable shall be for vehicles up to 2150cc (latest published)
e Table below is NOT to be modified by Consultant

TABLE 1 PERCENTAGE BASED FEES
DISCIPLINE GAZETTE APPLICABLE PER FEE BREAKDOWN RAND VALUE CONSULTANT FULL NAME | CONSULTANT SIGNATURE
DISCIPLINE (Authorised Person)
ARCHITECT SACAP use rates as per Board | Value for fee purposes: R
Notice 122 of 2015. Gazette ) _ _
RICHMOND 38863 All-inclusive Fee: R
CLINIC Less Discount: % R
Add VAT @ 15% R
TOTAL PROJECT FEES: R

Note — Percentage discount above also applies to any additional time based work carried out up to a maximum of 50 hours, by written prior approval of Project Leader.
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General Notes —

APPENDIX A — BID PROFORMA
(To be completed by the Consultant)

e For fee based appointment allow an additional time based work carried out up to a maximum of 50 hours, by written prior approval of the Department Project Leader.
e For percentage-based appointment — Consultants are requested to complete Table 1 of Appendix A.
e Preference Points and Percentage discount offered take precedence over any additional detailed fee calculations submitted, where there is any ambiguity
e Disbursements as published in the monthly National Department of Public Works “Rates for Reimbursable Expenses” shall be used as a guideline. Discount can also be offered in this

regard, but maximum rate applicable shall be for vehicles up to 2150cc (latest published)
e Table below is NOT to be modified by Consultant

TABLE 1 PERCENTAGE BASED FEES
DISCIPLINE GAZETTE APPLICABLE PER FEE BREAKDOWN RAND VALUE CONSULTANT FULL NAME | CONSULTANT SIGNATURE
DISCIPLINE (Authorised Person)
QUANTITY SACQSP use rates as per Gazette | Value for fee purposes: R
SURVEYOR Notice 170 of 2015
All-inclusive Fee: R
RICHMOND Less Discount: % R
CLINIC -
Add VAT @ 15% R
TOTAL PROJECT FEES: R

Note — Percentage discount above also applies to any additional time based work carried out up to a maximum of 50 hours, by written prior approval of Project Leader.
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SUMMARY OF PROFESSIONAL FEES

WIMS NO. 076032: THE APPOINTMENT OF MULTI DISCIPLINE
PROFESSIONAL SERVICE PROVIDER FOR DEPARTMENT OF HEALTH: ASBESTOS ERADICATION AND
ASSOCIATED ROOFING WORK FOR RICHMOND CLINIC

DISCIPLINE FEES OFFERED
STRUCTURAL ENGINEERING R
ELECTRICAL ENGINEERING R
ARCHITECT R
QUANTITY SURVEYOR R
TOTAL CARRIED OVERTO FORM OF OFFER | R
(SECTION F)




APPENDIX B — RETURNABLE DOCUMENTS

1. Valid SARS Tax Clearance Pin Number, Tax number or original tax Clearance

certificate ( to be labelled as E1)

2. Central Supplier Database Registration with National Treasury (Unique Referance
Number & Supplier Number)

3. Proof of Registration with Council
(Attach Letter of Good standing with the relevant council if applicable dated
during the year of Quotation) ( to be labelled as E2)

4, Proof of Registration with Companies and Intellectual Property Commission
(CIPC) (printout not older than 1 month) ( to be labelled as E3)

5. Declaration of interest by Consultant — SBD 4

Declaration of bidders Past Supply Chain Management practice — SBD 8

7. Certificate of Independent Bid Determination — SBD 9
8. Original / certified copy of BBBEE Certificate
9. Proof of the relevant professional Indemnity Insurance where applicable—

Geotechnical, Civil and Structural Engineering : R5,0 million
Electrical ,Mechanical / Fire Engineering : R3,0 million
Architectural : R5,0 million

Other : R3,0 million

(to be labelled as E5)

10. Quotation from the Consultant
(Attach Appendix A — Stamped and dated )

11 Section E — Professional Status Declaration




APPENDIX C — CONTRACT DATA

Cl1.2 Contract Data

Cl1.21 Standard Professional Services Contract
The conditions applicable to this Contract are the Standard Professional Services Contract (August
2005) Second Edition of CIDB document 1015, published by the Construction Industry Development
Board.

Cl1.2.2 Data provided by the Employer

Clause
The General Conditions of Contract in the Standard Professional Services Contract (August
2005) make several references to the Contract Data for details that apply specifically to this
tender. The Contract Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and the General Conditions of Contract.
Each item of data given below is cross-referenced to the clause in the General Conditions of
Contract to which it mainly applies.

1 The Employer is the Department of Public Works.

1 The Period of Performance is from inception of this Contract until the Service Provider has
completed all Deliverables in accordance with the Scope of Services.

1 The Project is to the provision of Standard Professional Services for the Project.

3.4and |The authorised and designated representative of the Employer is the departmental project

4.3.2 manager, details of whom are as indicated in T1.1 Notice and Invitation to Tender under item
T1.1.4.

3.4.1 Communication by e-mail is not permitted.

3.5 The Services shall be executed in the Service Provider's own office and on the Project site. No

portion of the work may be performed by a person employed by the State. No portion of the
work may be sublet to any other person or persons without the prior written approval of the
Employer.

3.6 Omit the following:
“... within two (2) years of completion of the Service ...".

3.11.1 Period of Performance shall be sub dividable in separate target dates according to the
programme to be submitted in terms of clause 3.14 hereof.

A Penalty amount of R500 per day will be applicable per target date, to a maximum equal to
R15 000, after which the contract may be terminated.

3.14 For fees stipulated as “value based” in C2.1 Pricing Instructions, C2.1.1.1:

Programme:

A programme for the performance of the Service shall be submitted by the Service Provider,
identified as the principal agent, to the departmental project manager, within a period of two (2)
weeks following the briefing meeting.

The programme will be the result of the co-ordination of all appointed Service Providers’ inputs
and shall be in sufficient detail describing key milestones, events and activities linked to the
fastest realistic timeframes in which the Service can be delivered. Milestones and events are to
be listed based on the Scope of Services described of the various appointed Service Providers’
tender documents and presented in bar chart format. No milestones may, at the co-ordination




stage, be extended beyond the timeframes outlined in Project Programme without acceptable
reasons. The programme thus compiled and presented by the principal agent must be counter-
signed by all appointed Service Providers as proof that the programme was agreed upon by all
during the said co-ordination action.

The Employer retains the right to negotiate such submitted programme with the principal agent
in consultation with the appointed Service Providers, if required, to promote the interest of the
project.

For fees stipulated as “time based” Pricing Instructions:

Project Execution Plan (PEP):

A PEP for the performance of the Service shall be submitted by the Service Provider, to the
departmental project manager, within a period of two (2) weeks following the briefing meeting.

In the event of the Employer not being satisfied with the submitted PEP, the Parties will
negotiate in good faith towards a PEP that will be agreeable to both. Such an agreed-upon PEP
will form the basis for the management of the appointment and remuneration purposes. Should
circumstance change from the initial briefing, the Service Provider and the Employer will
negotiate a revised PEP to satisfy such change(s). Should the Parties fail to reach agreement
on the PEP or revised PEP, the matter will be dealt with in terms of the General Conditions of
Contract. Should the mediation process fail, the Contract will be deemed to have been mutually
terminated and any reasonable fees accrued at that stage settled by the Employer.

41.1

Briefing meeting:

The departmental project manager shall arrange a briefing meeting, compulsory for all
appointed Service Providers, as soon as practicable after the appointment of the professional
team as referred to in C3.5.1 Service Providers, or after the appointment of the core members of
the professional team required to commence with the Services if not appointed at the same time,
during which meeting the departmental project manager, together with any supporting advisors,
will verbally brief the professional team comprehensively regarding the requirements of the
project and the Scope of Services and hand over, to the Service Providers, all documentation
relevant to the execution of the Service.

4.4

A list of others providing Services on this Project will be provided by the Project Leader.

54.1

Minimum professional insurance cover of R2 million, with the first amount payable not exceeding
5% of the value of indemnity, and/or personal liability — all as more comprehensively described
as provided by the Service Provider and in respect of which the Service Provider must provide
data as required.

55

The Service Provider is required to obtain the Employer’s prior approval in writing before taking
any of the following actions:

1. Travelling for which payment will be claimed. Travelling and subsistence arrangements and
tariffs of charges;

Deviate from the final programme as per the programme above;

Deviate from the programme (delayed or earlier);

Deviate from or change the Scope of Services;

Change Key Personnel on the Service.

abrwn

8.1

The Service Provider is to commence the performance of the Services immediately after the
Contract becomes effective and execution to be as per the Programme, Scope of Services and
Brief.

8.4.3 (c)

The period of suspension is not to exceed two (2) years.

9.1

Copyright of documents prepared for the Project shall be vested with the Employer.

12.1.2

Interim settlement of disputes is to be by mediation.

1221

In the event that the Parties fail to agree on a mediator, the mediator is to be nominated by the
president of the Association of Arbitrators (Southern Africa).




12.2.4/ Final settlement is by litigation.

12.3.4

13.1.3 All partners in a joint venture or consortium shall carry the same professional indemnity
insurance as per the General Conditions of Contract.

134 Neither the Employer nor the Service Provider is liable for any loss or damage resulting from any
occurrence unless a claim is formally made within 5 years from the date of termination or
completion of the Contract.

135 The amount of compensation is unlimited.

14.4 In the first sentence, change “... period of twenty four months after ...” to “... period of thirty six
months after ...”.

15 In respect of any amount owed by the Service Provider to the Employer, the Service Provider
shall pay the Employer interest at the rate as determined by the Minister of Finance, from time to
time, in terms of section 80(1)(b) of the Public Finance Management Act, 1999 (Act nol of
1999).

C1.2.3 Data provided by the Service Provider

Clause
Each item of data given below is cross-referenced to the clause in the General Conditions of
Contract to which it mainly applies.

1 The Service Provider is the company, close corporation, natural person or partnership named in
the Form of Offer and Acceptance by the tendering Service Provider.

5.3 The authorised and designated representative of the Service Provider is the person named in the
resolution by the tendering Service Provider.

54.1 Indemnification of the Employer

I, the undersigned, being duly authorized by the Service Provider, in terms of the completed
resolution

...................................................................................................... (Name of authorized person)

............................................................................................. (Legal name of entity tendering herein)

............................................................................ (Name of project as per C1.1 Form of offer and acceptance)

holds professional indemnity insurance cover, from an approved insurer, duly registered with the
Finance Services Board, of not less than the amount required as cover relative to the size of
project, with the first amount payable not exceeding 5% of the value of indemnity. | further
confirm that the Service Provider will keep such professional indemnity fully subscribed. | further
confirm that should the professional indemnity insurance, with no knowledge of the Employer, be
allowed to lapse at any time or in the event of the Service Provider cancelling such professional
indemnity insurance, with no knowledge of the Employer, at any time or if such professional
indemnity cover is not sufficient, then the Service Provider, (i) accepts herewith full liability for the
due fulfilment of all obligations in respect of this Service; and (ii) hereby indemnifies, and
undertakes to keep indemnified, the Employer in respect of all actions, proceedings, liability,
claims, damages, costs and expenses in relation to and arising out of the agreement and/or from




the aforesaid Service Provider’s intentional and/or negligent wrongful acts, errors and/or
omissions in its performance on this Contract.

| confirm that the Service Provider undertakes to keep the Employer indemnified, as indicated
above, beyond the Final Completion Certificate/Final Certificate by the Employer (whichever is
applicable) for a period of five (5) years after the issue of such applicable certificate.

| confirm that the Service Provider renounces the benefit of the exceptionis non causa debiti, non
numeratae pecuniae and excussionis or any other exceptions which may be legally raised
against the enforceability of this indemnification.

Notwithstanding the indemnification required above, the Employer reserves the right to claim
damages from the Service Provider for this Project where the Service Provider neglects to
discharge its obligations in terms of this agreement.

N A E .
A PP A T T Y . e
SIGN A TURE:

7.1.2

As an extension of the definitions contained in clause 1 hereof, Key Persons must, for the
purposes of this Contract, include one or more of the professionally registered principal(s) of the
Service Provider, and/or, one or more professional(s) employed to render professional services,
for whom certified copies of certificates or other documentation clearly proving current
professional registration with the relevant council, including registration numbers, must be
included with the tender as part of the returnable documentation.

The Key Persons and their jobs / functions in relation to the Services are:

Name Principal and/or Specific duties
employed
professional(s)

=

© |l | N |ga|k~]w DN

10.

7.2

A Personnel Schedule is not required.




If the space provided in the table above is not sufficient to describe the specific duties, this space may be utilized for
such purpose:




C2:

c21

C211

C21.1.1

C2.1.1.2

C2.1.2

C21.21

C2.1.2.2

C2.1.2.3

C21.24

C2.1.25

C2.1.2.6

PRICING DATA
Pricing Instructions
Basis of remuneration, method of tendering and estimated fees

Professional fees for the Professional Service Providers will be paid on Value basis as specified in
clause C2.1.3

The words “value based” and “percentage based” used in connection with fee types in this document
or any documents referred to in this document are interchangeable and are deemed to have the same
meaning.

Tenderers are to tender:

Fees based upon relevant guidelines for tariff of fees as detailed in this tender (in the event of
the basis for remuneration being indicated above as a “value based” fee)

or

The different rates for the different categories in the Activity Schedule for Time Based Fees,
column (c) (in the event of the basis for remuneration being indicated above as a “time based” fee)

all as set out below.
Remuneration for Professional Service Providers
Professional fees shall be calculated as follows for Services rendered by the Service Provider:

¢ In the event of the basis for remuneration being a “value based” fee, of the normal fees
tendered plus Value Added Tax, all according to the provisions

or

¢ In the event of the basis for remuneration being a “time based” fee, the different rates
tendered for the different categories for Time Based Fees”, multiplied by the actual number
of hours spent plus Value Added Tax.

The amount tendered herein is for tender purposes only and will be amended according to the
application of the value fee scale vis-a-vis the actual cost of construction (if basis of remuneration has
been set at “value based” or the actual number of hours for each level (if basis of remuneration has
been set at “time based”).

Reimbursable rates for typing, printing and duplicating work and forwarding charges as set out will be
paid in full, irrespective of the percentage or rates tendered as referred to above

Disbursements in respect of all travelling and related expenses including all travelling costs, time
charges and subsistence allowances related thereto will be paid for separately.

The site must be visited as often as the works require for the execution of all duties on the Project.
The Service Provider must be available at 24 hours notice to visit the site if so required. All costs in
this regard will be deemed to be included in the applicable fees.

All fee accounts must be accompanied by an updated original written certification by the quantity
surveyor, if appointed, of the amount(s) on which fees are based. The onus, however, rests on the
Service Provider to calculate fees on the appropriate value and according to the correct fee scale, read
in conjunction with this Contract.

All fee accounts need to be signed by a principal of the Service Provider and submitted in original
format, failing which the accounts will be returned. Copies, facsimiles, electronic and other versions of
fee accounts will not be considered for payment.




Cc2.1.2.7

C2.1.2.8

C2.1.2.9

C2.1.3

C2.1.3.1

C2.1.3.2

C2.1.33

C2.1.34

C2.1.35

C2.1.35.1

For all Services provided on a time basis, time sheets giving full particulars of the work, date of
execution and time duration, should be submitted with each fee account.

Payments to the Service Provider will be made electronically according to the banking details furnished
by the Service Provider. Any change in such banking details must be communicated to the
departmental project manager timeously. Fee accounts, correct in all respects, will be deemed
submitted when received by the Employer and settled when electronically processed by the Employer.
The Employer reserves the right to dispute the whole account, any item or part of an item at any time
and will deal with such case in terms of the General Conditions of Contract.

Accounts for Services rendered may be submitted on the successful completion of each stage of work.
Interim accounts will only be considered during the construction stage of the works and then not more
frequently than quarterly except if otherwise agreed between the authorised and designated
representative of the Service Provider and the Employer. Payment of accounts rendered will be
subject to the checking thereof by the departmental project manager. The Employer reserves the right
to amend the amounts claimed in order to conform to the rates stipulated in this Contract and make
payment on the basis of the balance of the account in accordance with the General Conditions of
Contract.

Value based fees

Fees for work done under a value based fee

Where value based fees are payable (if basis of remuneration has been set at “value basis”), the
Service Provider will be remunerated for Services rendered, subject to the provisions above and
subject to the specific terms and conditions stated below and elsewhere in this document. This tariff of
fees will be payable for the full Period of Performance.

Normal services
The fee for normal services shall be based on the fee provided.

Where the Service Provider is required to perform a portion of the normal services only, the relevant
portion of the fee shall be paid.

Interim payments to the Service Provider

For the purposes of ascertaining the interim payments due, the cost of the works, which shall exclude

any provisional allowances made to cover contingencies and escalation, shall be:

¢ the applicable portion of the net amount of the accepted tender, or

¢ if notender is accepted, the net amount of the applicable portion of the lowest suitable tender,
unless acceptable motivation can be provided to prove that such amount is unreasonable, or

o if the contract is awarded by negotiation the negotiated price, or

¢ if no tenders are invited or if no suitable tenders are received or if no negotiation is concluded, the
estimate. The estimate shall be the one accepted by the Employer as representing the value of
the works, which for purposes of interim payments will be deemed to be 80% of the engineers
estimate or if appointed, 80% of the quantity surveyors estimate.

Fees for documentation for work covered by a provisional sum

Where a provisional sum is included in the bills of quantities for work to be documented at a later
stage, the documentation fee in respect of such work shall be remunerated at the time when the
documentation has been completed. The fee shall relate to the type of documentation drawn in
respect of each section of such work.

Time charges for work done under a value based fee
Where time charges are payable according to the rates set out below, will be applicable.

Time charges are reimbursable at rates applicable at the time of the actual execution of the specific
service. The "Rates for Reimbursable Expenses" as amended from time to time and referred to below,
is obtainable on the Employer's Website: http://www.publicworks.gov.za/ under “Documents”;
“Consultants Guidelines”; item 1.




C2.1.3.5.2

C2.1.35.3

C2.1.354

C2.1.35.5

C2.1.3.5.6

C2.1.3.6

C2.1.36.1

C2.1.3.6.2

The scale of fees on time charges, on which Value Added Tax is excluded, shall be at the following
rates per hour, rounded off to the nearest rand: (see Table 8 of “Rates for Reimbursable Expenses”
for the actual amounts calculated in accordance with to the principles laid down below):

(i) registered professional principals*: 18,75 cents for each R100,00 of the total annual
remuneration package attached to the lowest notch of a level 13 salary range (Director) in the
Public Service;

(i) registered professionals*: 17,5 cents for each R100,00 of the total annual remuneration package
attached to the lowest notch of a level 12 salary range (Deputy Director second leg) in the Public
Service;

(i)  registered technicians**: 16,5 cents for each R100,00 of his/her gross annual remuneration;
provided that this hourly rate shall not exceed 16,5 cents for each R100,00 of the total annual
remuneration package attached to the lowest notch of a level 11 salary range (Deputy Director
first leg) in the Public Service.

*(includes professional architects, professional quantity surveyors, professional engineers,
professional technologists [engineering], professional planners and professional construction
project managers)

**(includes professional technicians [engineering] professional senior technologists
[architectural], principal technologists [architectural] and technical planner).

Hourly rates calculated in terms of (i), (ii) and (iii) above shall be deemed to include overheads and
charges in respect of time expended by clerical Personnel which shall, therefore, not be chargeable
separately.

Unless otherwise specifically agreed in writing, remuneration for the time expended by principals in (i)
above on a project shall be limited to 5 per cent of the total time expended for time charges in respect
of the Project. Any time expended by principals in excess of the 5 per cent limit shall be remunerated
at the rates determined in (ii) or (iii) above.

Notwithstanding the above, where work is of such a nature that Personnel as described in C2.1.3.5.2
(iif) above are capable of performing such work, it shall be remunerated at that level and not at the
rates described in (i) and (ii) above, irrespective of who in fact executed the work.

Gross annual remuneration in C2.1.3.5.2 (iii) above shall mean basic salary and guaranteed annual
bonus; fringe benefits not included in basic salary; income benefit, as determined from time to time by
the South African Revenue Services for income tax purposes, for the private use of a motor vehicle by
the employer; employer’s contribution to pension/provident fund, medical aid and group life assurance
premiums; Compensation Fund and Unemployment Fund contributions, Metropolitan Council levies
and any other statutory contributions or levies; all other costs and benefits as per conditions of
appointment but excluding any share of profit and payment for overtime.

The salaries referred to in C2.1.3.5.2 (i) to (iii) above can change from time to time, which will,
therefore, change the rates applicable. These rates will, however, only be adjusted on the first day of
each calendar year irrespective of any changes in salary ranges during the relevant year. The rates
applicable at the time of the execution of the work as set out in Table 8 of the "Rates for Reimbursable
Expenses", as amended from time to time, may be claimed.

Additional Services

Additional Services pertaining to all Stages of the Project

Unless separately provided for hereunder and scheduled in the Activity Schedule, no separate
payment shall be made for the additional services. The cost of providing these services shall be
deemed to be included in the value based fee tendered for normal services.

Construction monitoring

The construction monitoring requirements are as specified.

(a) If Level One, part time, monitoring has been specified then no separate payment shall be made for
construction monitoring staff or for the transport of the monitoring staff. The cost of providing




C2.1.3.6.3

C2.1.3.6.4

C2.1.3.6.5

C2.1.3.6.6

C2.1.3.6.7

C2.1.3.6.8

construction monitoring staff and transport shall be deemed to be included in the value based fee
tendered for normal services.

(b) If Level Two, full time, monitoring has been specified then provision shall be made in the Activity
Schedule for the envisaged site staffing requirements as specified. The unit of measure shall be the
rate per calendar month (pro rata for part of a month). Payment shall only be applicable for the
period actually established on site and shall in no instance be prior to the date of official handover
of the Works to the Contractor or after the date of issue of the Certificate of Completion for the
Works contract. The rates tendered for the relevant site staff shall include full compensation for all
costs including, inter alia, the following:

Salary

Additional allowances

Bonuses

Leave and sick leave

All company contributions such as provident fund, group life benefits, medical aid etc.
Levies

Office equipment

Relocation cost and accommodation

Travelling

¢ Handling cost and profit.

Payment for personnel shall exclude any periods of leave or sick leave. Time sheets for staff shall
be included in the monthly fee account submitted to the Employer for payment. Replacement of
staff as a result of any extended period of leave or sick leave outside of the normal contractor’s
year end break shall be to the approval of the Employer.

No separate payment shall be made for the transport of the construction monitoring staff and the
cost of the transport shall be deemed to be included in the monthly rate tendered for the provision
of the staff.

Occupational Health and Safety Act, 1993 (Act No. 85 of 1993)
No separate payment shall be made for the service specified. The cost of providing this service shall
be deemed to be included in the value based fee tendered for normal services.

Quality Assurance System

No separate payment shall be made for the implementation of a quality management system as
specified. The cost of providing this service shall be deemed to be included in the value based fee
tendered for normal services.

Lead Consulting Engineer

No separate payment shall be made for assuming the leadership of an Employer specified joint
venture, consortium or team of consulting engineers as specified. The cost of providing this service
shall be deemed to be included in the value based fee tendered for normal services.

Principal Agent of the Client

No separate payment shall be made for assuming the role of principle agent of the Employer if
specified. The cost of providing this service shall be deemed to be included in the value based fee
tendered for normal services.

Environmental Impact Assessment
No separate payment shall be made for the service specified. The cost of providing this service shall
be deemed to be included in the value based fee tendered for normal services.

Other unspecified services
The Employer may order duties that fall outside the scope of the project as tendered. Such additional
duties may involve, but not limited to:

¢ Additional design requirements
e Evaluation of alternative tenders




C2.14

C214.1

C2.1.4.3

C2.1.5

C2.1.6

C2.1.6.1

C2.1.6.2

C2.1.6.3

e Additional investigations during the Defects and Liability Period
¢ Diverse other services

Any such additional services that may be required will be remunerated on a Time Basis as set out. The
level of expertise necessary for any such additional work shall be concomitant with the issues to be
addressed. The category of personnel necessary to undertake the work shall be approved by the
Employer. Any additional identified service shall be fully scheduled and submitted to the Employer for
approval prior to the commencement thereof.

Time based fees

Fees for work done under a time based fee
Where time based fees are payable (if basis of remuneration has been set at “time basis” according to
the bid as per the NDPW Rates.

Work will be remunerated for at the category level in which it falls as defined above, irrespective of
whether the person who in fact executed the work functions at a higher category of responsibility and
competence.

Set off
The Employer reserves the right to set off against any amount payable to the Service Provider, any
sum which is owing by the Service Provider to the Employer in respect of this or any other project.

Typing, printing and duplicating work and forwarding charges

Reimbursable rates

The costs of typing, printing and duplicating work in connection with the documentation which must of
necessity be done, except those which must in terms of the relevant Manual or other instructions be
provided free of charge, shall be reimbursable at rates applicable at the time of the execution of such
work. The document "Rates for Reimbursable Expenses" as amended from time to time and referred
to below, is obtainable on the Employer's Website: :  http://www.publicworks.gov.za/  under

“Documents”; “Consultants Guidelines”; item 1.

Typing and duplicating

If the Service Provider cannot undertake the work himself, he may have it done by another service
provider which specialises in this type of work and he shall be paid the actual costs incurred upon
submission of statements and receipts which have been endorsed by him confirming that the tariff is
the most economical for the locality concerned.

If the Service Provider undertakes the work himself, he shall be paid in respect of actual expenses
incurred subject to the maximum tariffs per A4 sheet as set out in Table 1 in the “Rates for
Reimbursable Expenses".

Typing and duplicating expenses shall only be refunded in respect of the final copies of the following
documents namely formal reports, formal soil investigation reports, specifications, feasibility reports,
bills of quantities, material lists, minutes of site meetings and final accounts. The cost of printed hard
covers shall only be paid in respect of documents which will be made available to the public such as
bills of quantities and specifications or where provision of hard covers is specifically approved.

The typing of correspondence, appendices and covering letters are deemed to be included in the value
based fees and time based fees paid.

Drawing duplication
(a) For drawing duplication the standard rate as set out in Table 2 in the “Rates for Reimbursable
Expenses” may be claimed or may be claimed according to the provisions as in (b) or (c) below.

(b) If the Service Provider undertakes the duplication of drawings, using his own duplication
equipment, he shall be paid the actual cost incurred on condition that it is not higher than the lowest
of three quotations of local firms doing drawing duplication in his locality. Such quotations must
accompany his account.



http://www.publicworks.gov.za/

C2.1.6.4

Cc2.1.7

C2.1.7.1

C2.1.7.2

C2.1.7.3

C2.1.74

(c) If the Service Provider does not undertake his own drawing duplication, he shall be paid the lowest
of three quotations of local firms doing plan printing in his locality. Such quotations must
accompany his account.

(d) Should there not be three firms doing drawing duplication in his locality, it must be mentioned on
his account and the available quotation(s) must then accompany the account.

(The cost of providing all polyester negative prints required to form part of the original set of drawings,
as-built drawings including computer assisted drawing records for all facets/disciplines involved in the
project are included in the tendered fees and will not be reimbursed separately.)

Forwarding charges

(a) Only the charges in respect of the forwarding of parcels by courier or air freight on special request
by the Employer will be refunded, provided that such charges will not be refunded if the request
had been made as a result of a delay caused by the Service Provider.

(b) The cost of postage, facsimile transmissions, telephone calls, e-mails, etc, is deemed to be
included in the value based fees and time based fees paid.

Travelling and subsistence arrangements and tariffs of charges

Notwithstanding the ruling in C2.1.2.4 above (regarding disbursements and travelling expenses which
will not be paid separately), when the Service Provider is requested in writing by or obtained prior
approval in writing from the Employer to attend specific meetings at any of the Employer’s offices or
any extraordinary meetings on site or elsewhere, he will be remunerated according to the provisions
under C2.1.7.1 to C2.1.7.5 herein.

General

The most economical mode of transport is to be used taking into account the cost of transport,
subsistence and time. Accounts not rendered in accordance herewith may be reduced to an amount
determined by the Employer.

As the tariffs referred to hereunder are adjusted from time to time, accounts must be calculated at the
tariff applicable at the time of the expenditure.

Where journeys and resultant costs are in the Employer’s opinion related to a Service Provider’'s mal-
performance or failure, in terms of this Contract, to properly document or co-ordinate the work or to
manage the Contract, no claims for such costs will be considered.

Travelling time
Fees for travelling time are as set out in Table 8 in the "Rates for Reimbursable Expenses".

Fees are payable for travelling time at the tariff, as set less 2 hours of each journey on time charges for
work done under a value based fee. Travelling time will be fully reimbursed.

Travelling costs
Fees for travelling costs are as set out in Table 3 in the "Rates for Reimbursable Expenses".

Travelling costs will be refunded for the full distance covered per return trip measured from the office of
the Service Provider appointed.

Compensation for the use of private motor transport will be in accordance with the Government tariff
for the relevant engine swept volume, up to a maximum of 2100 cubic centimetres, prescribed from
time to time and as set out in Table 3 in the “Rates for Reimbursable Expenses”.

Hired vehicles

In cases where use is made of hired vehicles, the most economical sized vehicle available is to be
used but compensation shall nevertheless be restricted to the cost of a hired car not exceeding a
capacity of 1600 cc. Where use of a special vehicle is essential (e.g. four track or minibus to
accommodate more people), prior approval in writing must be obtained from the departmental project
manager.
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Subsistence allowance
The subsistence allowances are as set out in Tables 4 and 5 in the "Rates for Reimbursable
Expenses".

Only actual costs are payable in respect of absence from office of less than 24 hours.

Should the daily tariff as set out in Table 4 be inadequate, substantiated actual costs plus a special
daily allowance as shown in Table 5 for incidental expenses, may be claimed. It must be noted that
claims may only be according to Table 4 or Table 5. Accommodation should be limited to the
equivalent of a three star hotel and no alcoholic beverages or entertainment costs may be claimed for.

Activity Schedule
Activities

The services as defined in the Scope of Services are required. The activity schedule below lists the
normal services as defined in the Government Gazetted as well as additional services as defined in the
Scope of Services, of this document.

The estimated normal fees have been calculated using the Government Gazetted Tariffs - by applying
the applicable fee scale given for a building project, to determine the basic fee and by multiplying the
basic fee by the applicable multiplication factor given respectively.

No allowance has been made in the estimated normal fees for the additional services that have been
specified to be included in the normal fees. The tenderer shall make provision for the cost of the
additional services that are to be included under normal services by adjusting the percentage
tendered.

The services are to be provided in stages and the proportioning of the fee for normal services over the
various stages shall be as set out in the Government Gazetted Tariffs

The tenderer must make provision for all activities necessary for the execution of the service as set out
in the Scope of Services.
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1. PREAMBLE

This document is based on the “Guideline Scope of Services and Tariff of Fees for Persons Registered in terms of
the Engineering Profession Act, 2000, (Act No.46 of 2000)” determined by the Engineering Council of South Africa
under Section 34(2) of the Engineering Profession Act, 2000 (Act No. 46 of 2000) and published under
Government Gazette No 32851 Board Notice 175 of 4 January 2010 (ECSA Guideline Fee Scales).

Changes have been made to the ECSA Guideline Fee Scales to reflect the specific requirements of the National
Department of Public Works for professional engineering appointments/contracts. The services to be provided by
the consulting engineer and the corresponding remuneration have been set out herein for projects implemented
by or on behalf of the National Department of Public Works and were determined with consideration of the factors
put forward in the ECSA Guideline Fee Scales.

The Scope of Services and Tariff of Fees described herein are generally applicable and are referred to in the
agreement. Specific requirements with regards to the Scope of Services and the Tariff of Fees shall be set out in
the agreement and should any requirement of the agreement be in conflict with the requirement of this document,
the requirement of the Agreement shall prevail.

Any amount mentioned in or fee calculated in terms of this document is exclusive of Value Added Tax.

This document allows for four different methods of remuneration namely:

Q) Fees for Normal Services. (Percentage fee based on the cost of works),

(2) Fees for Additional Services. (Fees for services additional to those provided for in the Normal Services),
3) Time based fees and

4) Expenses and costs.

Words or expressions in bold font are defined in clause 2.2.

2. GENERAL PROVISIONS

2.1 Generality of Terms
In this document, except where the context otherwise requires or indicates:
(1) the masculine includes the feminine,
(2) the singular includes the plural, and
(3) any reference to a natural person includes a juristic person.

2.2  Definitions

In this Schedule, any word or expression defined in the Act has that meaning, unless the context otherwise

indicates:

(1) Agreement means the Letter of Appointment/Acceptance or the Professional Services Contract.

(2) Building Project means a project comprising building work, together with its associated engineering
work, where the engineer is subject to the authority of another professional acting as the Principal
Agent while financial and another professional deals with administrative matters.

(3) Client means any juristic person or organ of the State engaging a consulting engineer for services on
a project.

(4) Construction monitoring means the process of administering the construction contract and over-
seeing and/or inspecting the works, to the extent of the consulting engineer’s engagement, for the
purpose of verification that the works are being completed in accordance with the requirements of
the contract that the designs are being correctly interpreted and that appropriate construction
techniques are being utilized. Construction monitoring, to whatever extent, shall not diminish the
contractor’s responsibility for executing and completing the works in accordance with his contract.

(5) Consulting engineer for purposes of these rules only, means any professional registered in terms of
the Act, or a juristic person who employs such professional, engaged by a client on a project.
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(6) Contractor means any person or a juristic person under contract to a client to perform the works or
part of it on a project, including a subcontractor under contract to such contractor.

(7) Cost of the works means the total amount, exclusive of value added tax, certified or which would
normally be certifiable for payment to contractor(s) (irrespective of who actually carries out the
works) in respect of the works designed, specified or administered by the consulting engineer,
before deduction of liquidated damages or penalties, including —
= apro rata portion of all preliminary and general items applicable to the works and
= the costs of new materials, goods or equipment, or a fair evaluation, of such material, goods or

equipment as if new whether supplied new or otherwise by, or to, the client and including the
cost or a fair evaluation of the cost of installation The sourcing, inspection and testing of such will
comprise additional services by the consulting engineer.

(8) Electronic Engineering Services means services related to the provision of electronic systems and
detailing the terminations, signals and interconnections of electronic components as distinct from
conventional electrical HV, MV and LV systems and related reticulation.

(9) Engineering Project means a project of which the scope comprises mainly engineering work of one
discipline only and all financial and administrative matters are dealt with by the consulting engineer
or where the consulting engineer will act as Principal Agent where other disciplines are also
involved.

(10)Normal services means the services set out in clause 3.2.

(11)Principal Agent means the Professional Service Provider appointed as such.

(12)Project means any total scheme envisaged by a client, including all the works and services
concerned.

(13)Services means the services contemplated in clause 3 on a project for which a consulting engineer
is engaged.

(14)Stage means a stage of normal services set out in clause 3.2.

(15)The Act means the Engineering Profession Act, 2000 (Act No. 46 of 2000).

(16)Total annual cost of employment means the total annual cost of employment as defined in clause
4.4(4).

(17)Works means the activities on a project for which contractor(s) are under contract to the client to
perform or are intended to be performed, including the supply of goods and equipment.

Short Title
This document is called the “2010 NDPW — Scope of Engineering Services and Tariff of Fees”.

SCOPE OF SERVICES

Planning, Studies, Investigations and Assessments Reports

These services, as indicated below, relate to carrying out studies and investigations as well as the

preparation and submission of reports embodying preliminary proposals or initial feasibility studies and will

normally be remunerated on a time and cost basis.

(1) Consultation with the client or client’s authorized representative.

(2) Inspection of the site of the project.

(3) Preliminary investigation, route location, planning and a level of design appropriate to allow decisions
on feasibility.

(4) Consultation with authorities having rights or powers of sanction as well as consultation with the
public and stakeholder groups.

(5) Advice to the client as to regulatory and statutory requirements, including environmental
management and the need for surveys, analyses, tests and site or other investigations, as well as
approvals, where such are required for the completion of the report, and arranging for these to be
carried out at the client’s expense.

(6) Searching for, obtaining, investigating and collating available data, drawings and plans relating to the
works.

(7) Investigating financial and economic implications relating to the proposals, feasibility studies and/or
option analysis and recommendations.
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3.2.2

(8) Clause 3.1(7) does not normally apply to civil and structural services on building projects, except
as far as the interpretation of cost figures for civil and structural services are concerned.

Deliverables:

» Submission of a report for consideration by the client, including all or any of the above, with
emphasis on the following:
= Collation of information.
= Reports on technical and financial feasibility and related implications.
= List of consents and approvals.
= Schedule of required surveys, tests, analyses, site and other investigations.
= Comparison of project options, including life cycle costing and recommendations where

required.

Normal Services

These services are applicable to projects where the nature, form and function of the facility has been
defined through previous investigations and reports and the engineering services are required to take the
project through to successful completion of construction.

Stage 1 - Inception

(Defined as: Establish client requirements and preferences, assess user needs and options, appointment

of necessary consultants, and establish the project brief including project objectives, priorities,

constraints, assumptions aspirations and strategies)

(1)  Assistin developing a clear project brief.

(2) Attend project initiation meetings.

3) Advise on procurement policy for the project.

(4)  Advise on the rights, constraints, consents and approvals.

(5) Define the scope of services and scope of work required.

(6) Conclude the terms of the agreement with the client.

(7 Inspect the site and advise on the necessary surveys, analyses, tests and site or other investigations
where such information will be required for Stage 2 including the availability and location of
infrastructure and services.

(8) Determine the availability of data, drawings and plans relating to the project.

(9)  Advise on criteria that could influence the project life cycle cost significantly.

(10) Provide necessary information within the agreed scope of the project to other consultants involved.

Deliverables:
» Submission of a report for consideration by the client, including all or any of the above, with
emphasis on the following:
= Agreed scope of services and scope of work.
= Signed agreement.
= Report on project, site and functional requirements.
= Schedule of required surveys, tests, analyses, site and other investigations.
= Schedule of consents and approvals.

Stage 2 — Preliminary Design: Concept and Viability

(Defined as: Prepare and finalise the project concept in accordance with the brief, including project scope,
scale, character, form and function, plus preliminary programme and viability study/assessment of the
project.)

Following the client’s instructions to proceed with the development of preliminary proposals or the basic
planning of the project, comprising all or any of the following:

(1) Agree documentation programme with principal consultant and other consultants involved.
(2) Attend design and consultants’ meetings.
(3) Establish the concept design criteria.
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(4)
(5)

(6)
(7)
(8)
(9)
(10)
(11)

(12)

Prepare initial concept design and related documentation.

Advice to the client as to the regulatory and statutory requirements, including environmental
management and the need for any further surveys, analyses, tests and site or other investigations,
as well as approvals, which may be required and arranging for these to be carried out at the client’s
expense. This advice is to be presented by the consulting engineer based on the interpretation of
the results of these tests and investigations including geotechnical and/or foundation investigations,
in a report containing recommendations to be applied to and incorporated in designs. The
consulting engineer will also take the environmental management plan into account for the full life
cycle of the project.

Preparation and submission to the client of any preliminary plans, drawings and estimates required
for seeking the approval of statutory authorities and the client.

Refine and assess the concept design to ensure conformance with all regulatory requirements and
consents.

Establish access, utilities, services and connections required for the design of the project.
Coordinate design interfaces with other consultants involved.

Prepare process designs (where required), preliminary designs including preliminary drawings and
plans, and related documentation for approval by authorities and client, including costing of the
aforementioned.

Provide cost estimates and life cycle costs including financial implications and preliminary
programmes.

Liaise, co-operate and provide necessary information to the client, principal consultant and other
consultants involved.

Deliverables:

» Submission of a report for consideration by the client, including all or any of the above, with

emphasis on the following:

= Concept design report.

= Schedule of required surveys, tests and other investigations and related reports.

= Process design report.

= Preliminary design report.

= Cost estimates, concept and viability reports which include all or any of the above.

Stage 3 — Detail Design
(Defined as: Finalise the design, outline specifications, cost plan, financial viability and programme for the

project.)

D) Review documentation programme with principal consultant and other consultants involved.

(2)  Attend design and consultants’ meetings.

3) Incorporate client’s and authorities’ detailed requirements into the design.

4) Incorporate other consultant’s designs and requirements into the design.

(5) Prepare design development drawings including draft technical details and specifications.

(6) Prepare detail designs, and design drawings including draft technical details and specifications:
= |Inthe case of reinforced concrete works, drawings must include bending schedules.
= Inthe case of structural steel works, drawings and details provided by the consulting engineer

must include full information, dimensions and specifications on all sections, connections, plates,
fasteners, bolts and welding, to such an extent that no further designs by contractor(s) or other
parties are required. The consulting engineer need not provide shop drawings for the
manufacture of the structural steel works.

(7)  Review and evaluate design, specifications and estimates of the cost of works in order to finalise
the detail design stage.

(8)  Advice to the client on any alternative designs and tenders, but excluding detailed inspection,
reviewing and checking of alternative designs and drawings not prepared by the consulting
engineer and submitted by any contractor or potential contractor.

(9) Liaise, co-operate and provide necessary information to the principal consultant and other
consultants involved.

(10) Submit the necessary design documentation to local and other authorities for approval and obtain

said approval or alternatively for record purposes where approval is not required by Building
Regulations.




(11) Accommodate services design.

Deliverables:
» Submission of a report for consideration by the client, including all or any of the above, with
emphasis on the following:
= Detail design drawings.
= Qutline specifications.
»= Local and other authority submission drawings, reports and approvals.
» Detailed estimates of construction costs.

3.2.4 Stage 4 — Documentation and Procurement
(Defined as: Prepare procurement and construction documentation, confirm and implement the
procurement strategies and procedures for effective and timeous procurement of necessary resources for
execution of the project.)

(1)  Attend design and consultants’ meetings.

(2) Prepare and finalise specifications, schedule of quantities and preambles for the works.

3) Submission of detailed estimates, capital and life cycle costs, financial implications and
programmes for implementation of the works.

(4) Reaffirm detailed cost estimates and adjust designs and documents if necessary to remain within
approved budget.

(5) Prepare and finalise the procurement strategy for contractor(s) or assist the principal consultant
where relevant.

(6) Prepare documentation for contractor procurement.

@) Assist in calling for tenders/bids and/or negotiation of prices and/or assist the principal consultant
where relevant.

(8) Liaise, co-operate and provide necessary information to the principal consultant and the other
consultants as required.

(9)  Assistin the evaluation of tenders/bids.

(10) Assist with the preparation of contract documentation for signature.

(11) Assess samples and products for compliance and design intent.

(12) Advice to the client on any alternative designs and tenders, but excluding detailed inspection,
reviewing and checking of alternative designs and drawings not prepared by the consulting
engineer and submitted by any contractor or potential contractor.

(13) Placing orders for the works on behalf of the client.

Deliverables:
» Submission of a report for consideration by the client, including all or any of the above, with
emphasis on the following:
» Finalised Specifications.
=  Service co-ordination.
» Detail design drawings.
» Tender/bid documentation.
= Tender/bid evaluation and report.
= Tender/bid recommendation.
= Priced contract documentation.

3.2.5 Stage 5 - Contract Administration and Inspection
(Defined as: Manage, administer and monitor the construction contracts and processes including
preparation and coordination of procedures and documentation to facilitate practical completion of the
works.)

(1)  Attend site handover.

(2) Issue construction documentation in accordance with the documentation schedule including, in the
case of structural engineering, reinforcing bending schedules and detailing and specifications of
structural steel sections and connections.

3) Execute the contract administration in terms of the contract between the client and the contractor.

(4) Prepare schedules of predicted cash flow.
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(5)

Prepare pro-active estimates of proposed variations for client decision making.

(6) Preparation of and issuing variation orders on behalf of and after consultation with the client.

(7)  Attend regular site, technical and progress meetings.

(8) Inspect works for conformity to contract documentation.

(9)  Adjudicate and resolve financial claims by contractor(s).

(10) Assist in the resolution of contractual claims by the contractor.

(11) Assist the client in the resolution of disputes or differences that may arise between the client and
the contractor, except mediation, arbitration and/or litigation.

(12) Establish and maintain a financial control system.

(13) Clarify details and descriptions during construction as required.

(14) Assist and/or prepare valuations for payment certificates to be issued by the principal agent.

(15) Witness and review of all tests and mock ups carried out both on and off site.

(16) Check and approve contractor drawings for design intent.

(17) Update and issue drawings and drawings register.

(18) Issue contract instructions as and when required.

(19) Agreeing and verifying final quantities during construction with the contractor.

(20) Review and comment on operation and maintenance manuals, guarantee certificates and
warranties.

(21) Inspect the works and issue practical completion certificates and defects lists.

(22) Arranging for the delivery of all test certificates, including the Electrical Certificate of Compliance,
statutory and other approvals, as built drawings and operating manuals.

(23) Advice to the client on any further alternative designs, but excluding detailed inspection, reviewing
and checking of alternative designs and drawings not prepared by the consulting engineer and
submitted by any contractor.

Deliverables:

» Submission of a report for consideration by the client, including all or any of the above, with
emphasis on the following:

] Schedules of predicted cash flow.

" Construction documentation.

] Register of drawings issued.

] Estimates for proposed variations.

. Contract instructions.

" Financial control reports.

" Valuations for payment certificates.

" Progressive and draft final account(s).
" Practical completion and defects list.
" Electrical Certificate of Compliance.

Where a quantity surveyor is included in the project team in building works, items 4, 5, 9 and 12 will not be
required from the engineer.

Stage 6 — Close-Out
(Defined as: Fulfil and complete the project close-out including necessary documentation to facilitate
effective completion, handover and operation of the project).

1)
(2)
(3
(4)
(6)

Inspect and verify the rectification of defects.

Prepare comments for relevant payment valuations and completion certificates.

Prepare and/or procure operations and maintenance manuals, guarantees and warranties.
Prepare and/or procure as-built drawings and documentation.

Agreeing final quantities with contractor(s), compiling final accounts and issuing final payment
certificates.

Deliverables:

»= Valuations for payment certificates.

=  Works and final completion lists.

= Operations and maintenance manuals, guarantees and warranties.
= As-built drawings and documentation.

= Final accounts.
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3.3.1

Targeted (Preferential) Procurement

Should the client during any stage of the project, require the consulting engineer to perform work or
services pertaining to targeted procurement, such work and or services could entail, but are not limited to,
any or all of the following:

(1) incorporation of any targeted (preferential) participation goals;

(2) the measuring of key participation indicators;

(3) the selection, appointment and administration of participation and;

(4) auditing compliance to the above by any contractor s and/or professional consultant.

Additional Services

The following services are additional to the normal services provided by the consulting engineer,
unless specifically agreed otherwise between the consulting engineer and the client. The agreement on
the scope of services and remuneration shall be in writing and should, if at all possible, be concluded
before such services are rendered.

Additional Services pertaining to all Stages of the Project

(1)  Enquiries not directly concerned with the works and its subsequent utilisation.

(2)  Valuation for purchase, sale or leasing of plant, equipment, material, systems, land or buildings or
arranging for such valuation.

3) Making arrangements for way leaves, servitudes or expropriations.

4) Negotiating and arranging for the provision or diversion of services not forming part of the works.

(5)  Additional work in obtaining the formal approval of the appropriate Government Departments or
Public Authorities, including the making of such revisions as may be required as a result of decisions
of such Departments or Authorities arising out of changes in policy, undue delay, or other causes
beyond the consulting engineer’s control.

(6) Topographical and environmental surveys, analyses, tests and site or foundation or other
investigations, model tests, laboratory tests and analyses carried out or procured on behalf of the
client.

(7)  Setting out or staking out the works and indicating any boundary beacons and other reference
marks.

(8) Preparation of drawings for manufacture and installation or detailed checking of such for erection or
installation fit.

(9) Detailed inspection, reviewing and checking of designs and drawings not prepared by the
consulting engineer and submitted by any contractor or potential contractor as alternative to
those embodied in tender or similar documents prepared by the consulting engineer.

(10) Preparing and setting out particulars and calculations in a special form required by any relevant
authority.

(11) Abnormal additional services by or costs to the consulting engineer due to the failure of a
contractor or others to perform their required duties adequately and timely.

(12) Executing or arranging for the periodic monitoring and adjustment of the works, after final handover
and completion of construction and commissioning, in order to optimise or maintain proper
functioning of any process or system.

(13) Investigating or reporting on tariffs or charges leviable by or to the client.

(14) Advance ordering or reservation of materials and obtaining licenses and permit.

(15) Additional services, duties and/or work resulting from project scope changes, alterations and/or
instructions by the client, or his duly authorized agents, requiring the consulting engineer to advice
upon, review, adapt and/or alter his completed designs and/or any other documentation and/or
change the scope of his services and/or duties. Such additional services are subject to agreement
in writing between the consulting engineer and the client prior to the execution thereof.

(16) Exceptional arrangements, communication, facilitation and agreements with any stakeholders other
than the client and contractor(s) appointed for the works on which the consulting engineer
provides services.

(17) Any other additional services, of whatever nature, specifically agreed to in writing between the
consulting engineer and the client prior to the execution thereof.




3.3.2 Construction Monitoring

If the construction monitoring, as set out in clause 3.2.5(3), is deemed to be insufficient by the
consulting engineer, the consulting engineer may, with prior written approval having been
obtained from the client, appoint or make available additional staff for such construction

@)

)
®3)

(4)

()

(6)

monitoring as are necessary to undertake additional construction monitoring on site to the extent

specifically defined and agreed with the client. The functions in respect of additional construction
monitoring are to be limited to detailed inspections and exclude those mentioned under clause

3.2.5.

Applications for additional staff must be made on the department’s prescribed format, together with
which the consulting engineer must submit a proper motivation, containing inter alia, a schedule
indicating the envisaged time to be spent on additional construction monitoring as applied for, as
well as the envisaged time to be spent on normal construction monitoring as set out in clause

3.2.5(3).

Alternatively, the client may appoint or make available staff, as intended in clause 3.3.2(1), subject
to approval by the consulting engineer.

Staff, as intended in clauses 3.3.2(1) and 3.3.2(2), shall report to and take instructions from the
consulting engineer or an authorized representative of the consulting engineer only and shall be
deemed to be in the employ of the consulting engineer.

Should any change regarding the persons utilized for additional on-site monitoring or their
remuneration be necessary, the utilization of such persons and/or their remuneration must be
agreed to in writing with the client prior to the implementation thereof.

If, for any reason, no additional staff or inadequate staff for construction monitoring is appointed,
the consulting engineer shall provide additional services, including additional site visits, as
required and agreed to in writing with the client prior to commencement thereof.

Where provided for in the agreement, the duties of the consulting engineer for the following
defined levels of construction monitoring, respectively, are as follows:

(@) Level 1:

The construction monitoring staff shall:

(i)

(i)
(i)

(iv)

(b) Level 2:

Maintain a part-time presence on site as agreed with the client to review random
samples and review important completed work prior to enclosure or on completion as
appropriate.

Where the consulting engineer is the sole consultant or principal agent, carry out
such administration of the project as is hecessary on behalf of the client.

Where the principal agent, other than the consulting engineer, has been appointed
for the project, provide such information as to enable the principal agent to fulfil his
responsibilities.

Be available to provide the contractor with technical interpretation of the plans and
specifications.

The construction monitoring staff shall:-

@

(i)
(iii)

(iv)

Maintain a full time presence on site to constantly review —
(@) Work procedures
(b) Construction materials

for compliance with the requirements of the plans and specifications and review

completed work prior to enclosure or on completion as appropriate.
Where the consulting engineer is the sole consultant or principal agent, carry out
such administration of the project as is nhecessary on behalf of the client.

Where the principal agent, other than the consulting engineer has been appointed for

the project, provide such information as to enable the principal agent to fulfil his
responsibilities.

Be available to provide the contractor with technical interpretation of the plans and
specifications.




3.3.3

3.34

3.35

3.3.6

3.3.7

Occupational Health and Safety Act, 1993 (Act N0.85 of 1993)

Should the client require the consulting engineer to undertake duties falling under the Occupational

Health and Safety Act, 1993 (Act No.85 of 1993) and the Construction Regulations in terms thereof, on

behalf of the client, the additional services may include the following:

(1) The consulting engineer must arrange, formally and in writing, for the contractor to provide
documentary evidence of compliance with all the requirements of the Occupational Health and
Safety Act, 1993 (Act N0.85 of 1993).

(2) The consulting engineer must execute the duties of the client, as his appointed agent, as
contemplated in the Construction Regulations to the Occupational Health and Safety Act, 1993 (Act
No.85 of 1993).

Quality Assurance System

Where the client requires that a quality management system or quality assurance services, over and
above construction monitoring services, be applied to the project, these are in addition to normal
services provided by the consulting engineer and to be specifically defined and separately agreed in
writing prior to commencement thereof.

Lead Consulting Engineer

Should the client require the consulting engineer to assume the leadership of a joint venture, consortium

or team of consulting engineers, of the same discipline, prescribed or requested by the client, the

additional services may include the following:

D Responsibility for the overall administration of all sections of the services, including those portions
of the services, which fall within the ambit of the other consulting engineers.

(2) Responsibility for the overall co-ordination, programming of design and financial control of all the
works included in the services.

3) Processing certificates or recommendations for payment of contractor(s).

Principal Agent of the Client

When a consulting engineer is, in addition to his normal functions as consulting engineer, appointed as

the principal agent of the client on a project, the consulting engineer will also be responsible for the

following:

(1) Leadership of the professional team.

(2) Submission of preliminary and developed proposals in the form of consolidated reports, drawings
and specifications together with estimates of time required and cost of the works.

(3) The overall administration of all sections of the project including those, which fall within the ambit of
the other professional members in the team.

(4) The overall coordination, programming of design and financial control of the project.

(5) Resolving differences that may arise between the client and the contractor(s), excluding mediation,
arbitration or litigation.

(6) Approval of certificates for payment to contractor(s) issued by the other professional members in
the team before their presentation to the client for settlement.

(7) Making arrangements to provide the client, on completion of the works, with such record drawings
as may be required for a proper record of the works as constructed and such manuals as may be
required for the operation and maintenance of the relevant parts of the works.

(8) Approval of the final contract account and provision of a close out report for the project.

(9) Manage targeted procurement services as indicated in clause 3.2.7.

Mediation, Arbitration and Litigation proceedings and similar Services

Where the client requires the consulting engineer to, on his behalf, perform the services listed
hereunder or similar work, the extent thereof and remuneration therefore is subject to agreement between
the client and the consulting engineer:

Q) Dealing with matters of law, obtaining parliamentary or other statutory approval, licenses or permits.




4.1

)
®3)

Assisting with or participating in contemplated or actual mediation, arbitration or litigation
proceedings.

Officiating at or attending courts and commissions of enquiry, select committees and similar bodies
convened by statute, regulation or decree.

TARIFF OF FEES

Application of Tariff of Fees

@)
@)

®)

4

®)

(6)

(7

The tariff of fees contained in this Schedule applies in respect of the services set out in clause 3

“Scope of Services”.

The client shall remunerate the consulting engineer, for the services rendered, on the basis of

clauses 4.2 and 4.5. In cases where the client and consulting engineer have agreed that clauses

4.2 and 4.3 are not applicable, payment should be on the basis of clause 4.4 or as agreed according

to clause 4.1(4).

The client shall reimburse the consulting engineer for all expenses and costs incurred in terms of

clause 4.5 in performing his services, irrespective of whether fees are charged in terms of clauses

4.2 and 4.3 or clause 4.4 as well as for all costs incurred on behalf, and with the approval of the

client.

While the tariff of fees contained in this document can be applied to many projects the factors that

influence the fees to be paid for services are complex and depend on a humber of contributing

factors These contributing factors that should be taken into account may include, inter alia, all or
any of the following:

(a) Project complexity: Projects may range from relatively simple projects where it is based on
well established, common practices to more complex projects where it calls for the application
of new, unusual or untried practices.

(b) Cost of the works: This may range from a situation where the cost of the works is
abnormally high relative to the services being rendered to a project where the cost of the
works is abnormally low relative to the services required from the consulting engineer.

(c) Time duration: This may involve projects where the works are executed over appreciably
shorter or longer periods than would normally be expected for any of the stages defined in 3
“Scope of Services”.

(d) Level of responsibility, liability and risk: These may range from relatively low levels of
responsibility and/or risks to projects with unusually high responsibilities and/or risks that are
expected to be carried by the consulting engineer.

(e) Level of expertise, qualifications, skills and experience: Some works do not require a high
degree of expertise while other works may require more specialized expertise or substantial
skills and experience that cost more to develop and retain.

(f)  Level of technology required and changes in technology that may influence the costs of the
services provided.

() Whether aspects related to labour intensive works need to be considered in the design.

Combinations of one or more of the above factors may require an adjustment of the tariffs to fairly

compensate the consulting engineer and this adjustment should be negotiated in good faith by

both parties.

Agreement on any adjustment of or special fees should be reached at the time of the engagement of

the consulting engineer or as soon after circumstances warrant such as practically possible, but in

all cases prior to the consulting engineer rendering services which may be affected.

Where the normal services relate to more than one of the disciplines of consulting engineering

contemplated in clauses 4.2.1 to 4.2.7 namely civil, structural, mechanical, electrical and electronic

engineering services, a separate fee for services in each discipline should be calculated in
accordance with the relevant clause. Where a consulting engineer is appointed for either or both
electronic and electrical services, his payment shall be according to the electrical fee scales based
on the combined value of these services.




4.2

421

(8)  Where at the instance and with the consent of the client the works are undertaken on separate
non-contiguous sites, continuity is interrupted or are unusually fragmented or are constructed as
separately documented phases or sections, the fee for normal services is:

(@) The sum of the fees calculated separately for each site, contract, phase or section as if they
were separate works; or

(b) Afee agreed to between the client and the consulting engineer and which fee lies between
the fee calculated on the total cost of the works and the sum of the fees contemplated in
clause 4.1(8)(a) above.

(9) For the calculation of fees, “duplication of works” is defined as the re-use of designs, drawings and
details done by a consultant to duplicate a complete unit (e.g. a building or bridge).

(10) The following fees may be claimed after each stage of services or monthly or as agreed between
the consulting engineer and the client:
(@) Percentage fees determined on the basis of the cost of the works prevailing at the time of the
fee calculation and pro rata to the completed services, or a portion of the total fee based on
completion of the stages along the lines indicated in 4.2.8.
(b) Time based fees applicable when the services were rendered.
(11) Disbursements as set out in clause 4.1(3) may be claimed monthly.

Fees for Normal Services

Civil and Structural Engineering Services pertaining to Engineering Projects

(1) The basic fee for normal services in the disciplines of civil and
structural engineering, pertaining to engineering projects, is determined from the table below. The
fee is the sum of the primary fee and the secondary fee applicable to the specific cost of the works
in respect of which the services were rendered on the project.

Cost of the Works Basis of Fee Calculation
For cost of the works up to Time Basis
R470 000
Where the costs of the works:
But does not Primary Fee Secondary fee
Exceeds
exceed
R 470 000 R1 175 000 R 58 750 |12,5% on the balance over R 470 000
R 1175 000 R 5 850 000 R 146 875 |10,0% on the balance over R 1 175 000
R 5 850 000 R 11 750 000 R 614 375 |9,0% on the balance over R 5 850 000
R 11 750 000 R 29 400 000 R1 145 375 |8,0% on the balance over R 11 750 000
R 29 400 000 R 58 800 000 R 2 557 375 |6,0% on the balance over R 29 400 000
R 58 800 000 R 352 750 000 R 4 321 375 |5,5% on the balance over R 58 800 000
R 352 750 000 R 20 488 625 |5.0% on the balance over R352 750 000




(2) The following additional fee shall be applicable to the value of the reinforced concrete and structural
steel portions of the works, inclusive of the costs of concrete, reinforcing, formwork, structural steel
work and any pro rata preliminary and general amounts. Where structures of identical design are
repeated on the same project, the combined costs shall be cumulated for the determination of the
cost of the reinforced concrete and structural steel works.

Cost of the Works Basis of Fee Calculation
For cost of the works up to Time Basis
R470 000
Where the costs of the works:
Exceeds But does not Primary Fee Secondary fee
exceed
R 470 000 R1 175 000 R 23 500 |5,0% on the balance over R 470 000
R1 175 000 R 5 850 000 R 58 750 | 4,5% on the balance over R 1175000
R 5 850 000 R 11 750 000 R 269 125 |4,0% on the balance over R 5 850 000
R 11 750 000 R 29 400 000 R 505 125 | 3,0% on the balance over R 11 750 000
R 29 400 000 R 58 800 000 | R 1034625 |2,0% on the balance over R 29 400 000
R 58 800 000 R 352 750 000 R 1622625 | 1,5% on the balance over R 58 800 000
R 352 750 000 R 6 031 875 |1,5% on the balance over R 352 750 000

(3) To calculate the fee for railway track work in terms of this item, 50 per cent of the cost of the
permanent way materials is excluded from the cost of the works, but the full cost of ballast and
equipment specially designed by the consultant is included in the cost of the works.

(4) For normal services relating to a description of the works mentioned in the first column of the
following table, the proportion of the basic fee relating to the specific item calculated in terms of
clause 4.2.1(1) and 4.2.1(2) is multiplied by the category factor mentioned against that description in
the second column of the table. In case more than one of the descriptions below applies, the
effective factor will be the product of the factors involved, except for the fee for targeted procurement.

(5) These factors do not apply when fees are a lump sum or on a time basis.

(6) Inthe case of road works, where the road traverses both rural and urban areas, an adjustment pro
rata to the length of road in rural and urban area should be made.




(7) Inthe case of road rehabilitation a combination of factors applies depending on the situation of the
road (rural or urban) and the category factor for alterations to existing works.

i Factor by which basic
Description of the Works o -
fee is multiplied
Rural roads (single carriageways), excluding bridges 0,85
Rural freeways and dual carriageways, excluding bridges 0,95
Freeways and dual carriageways through existing peri-urban areas, 1.00
excluding bridges '
Single Carriageways through existing urban areas 1.00
Freeways and dual carriageways through existing urban areas 195
Gravel roads: Primary roads 1,25
Secondary roads 1,00
Informal roads 0,75
Water and waste water treatment works 1,25
Services (Excluding roads for existing informal settlements
including roads and to reduced standards or supplies) 1,25
Water and sanitation in rural areas 1.35
Alterations to existing works 1.25
(Only applicable to the fees on the portion or section of works affected) '
Mass concrete foundations, brickwork and cladding designed and
detailed by the consulting engineer 0,33
(Only applicable to the design portion of the fees on such works)
Duplication of works 0.25
(Only applicable to the design portion of the fees on duplicated works) '
Targeted procurement
(Additional fee based on the basic fees before the application of any of the other 0,07
factors. Only applicable where specifically appointed for service)

4.2.2 Civil Engineering Services pertaining to Building Projects

(1) The basic fee for normal services in the discipline of civil engineering, pertaining to building
projects, is determined from the table below. The fee is the sum of the primary fee and the
secondary fee applicable to the specific cost of the works in respect of which the services were
rendered on the project.

Cost of the Works Basis of Fee Calculation
For cost of the works up to Time Basis
R470 000
Where the costs of the works:
But does not Primary Fee Secondary fee
Exceeds
exceed
R 470 000 R1 175 000 R 58 750 |12,5% on the balance over R 470 000
R1 175 000 R 5 850 000 R 146 875 | 10,0% on the balance over R 1 175 000
R 5850 000f R 11 750 000 R 614 375 | 9,0% on the balance over R 5 850 000
R 11 750 000 R 29 400 000 R 1 145 375 | 8,0% on the balance over R 11 750 000
R 29 400 000 R 58 800 000 R 2 557 375 | 7,0% on the balance over R 29 400 000
R 58 800 000| R 352 750 000 R 4 615 375 | 7,0% on the balance over R 58 800 000
( R 352 750 000 R 25 191 875 | 7,0% on the balance over R352 750 000




4.2.3

(2) For normal services relating to a description of the works mentioned in the first column of the
following table, the proportion of the basic fee relating to the specific item calculated in terms of
clause 4.2.2(1) is multiplied by the category factor mentioned against that description in the second
column of the table. In case more than one of the descriptions below applies, the effective factor will
be the product of the factors involved.

These factors do not apply when fees are a lump sum or on a time basis.

Description of the Works Factor_by Wh'.Ch.bas'C
fee is multiplied

Alterations to existing works
(Only applicable to the fees on the portion or section of works affected) 1,25
Internal water and drainage for buildings upon specific agreement 195
with the client to render such services '
Duplication of works
(Only applicable to the design portion of the fees on duplicated works) 0,25
Structural Engineering Services pertaining to Building Projects
D The basic fee for normal services in the discipline of structural engineering, pertaining to building

projects, is determined from the table below. The fee is the sum of the primary fee and the
secondary fee applicable to the specific cost of the works in respect of which the services were
rendered on the project.

Cost of the Works Basis of Fee Calculation
For cost of the works up to Time Basis
R470 000
\Where the costs of the works:
Exceeds But does not Primary Fee Secondary fee
exceed

R 470 000 R1 175 000 R 58 750 |12,5% on the balance over R 470 000
R1 175 000 R 5 850 000 R 146 875 |10,0% on the balance over R 1 175 000
R 5 850 000 R 11 750 000 R 614 375 |9,0% on the balance over R 5 850 000
R 11 750 000 R 29 400 000 R 1145 375 | 8,0% on the balance over R 11 750 000
R 29 400 000 R 58 800 000 R 2 557 375 | 7,0% on the balance over R 29 400 000
R 58 800 000 R 352 750 000 R 4 615 375 | 7,0% on the balance over R 58 800 000
R 352 750 000 R 25191 875 | 7,0% on the balance over R352 750 000




4.2.4

(2) For normal services relating to a description of the works mentioned in the first column of the
following table, the proportion of the basic fee relating to the specific item calculated in terms of
clause 4.2.3(1) is multiplied by the category factor mentioned against that description in the second
column of the table. In case more than one of the descriptions below applies, the effective factor will
be the product of the factors involved.

These factors do not apply when fees are a lump sum or on a time basis.

Factor by which basic

Description of the Works fee is multiplied

Alterations to existing works

(Only applicable to the fees on the portion or section of works affected) 1,25
Mass concrete foundations and brickwork designed and cladding

designed and detailed by the consulting engineer 0,33
(Only applicable to the design portion of the fees on such works)

Duplication of works 0.25

(Only applicable to the design portion of the fees on duplicated works)

Electrical and Electronic Engineering Services pertaining to Engineering Projects

(1) The basic fee for normal services in the discipline of electrical and electronic engineering,
pertaining to engineering projects, is determined from the table below. The fee is the sum of the
primary fee and the secondary fee applicable to the specific cost of the works in respect of which
the services were rendered on the project.

Cost of the Works

For cost of the works up to
R470 000

Basis of Fee Calculation

Time Basis

Where the costs of the works:
Exceeds But does not _
exceed Primary Fee Secondary fee

R 470 000 R1 175 000 R 58 750 | 12,5% on the balance over R 470 000
R1 175 000 R 5 850 000 R 146 875 [ 10,0% on the balance over R 1 175 000
R 5 850 000 R 11 750 000 R 614 375 | 8,0% on the balance over R 5 850 000
R 11 750 000 R 29 400 000 R 1 086 375 | 7,0% on the balance over R 11 750 000
R 29 400 000 R 58 800 000 R 2 321 875 | 6,0% on the balance over R 29 400 000
R 58 800 000 | R 352 750 000 R 4 085 875 | 5.5% on the balance over R 58 800 000
R 352 750 000 R 20 253 125 | 5.5% on the balance over R352 750 000




(2) For normal services relating to a description of the works mentioned in the first column of the
following table, the proportion of the basic fee relating to the specific item calculated in terms of
clause 4.2.6(1) is multiplied by the category factor mentioned against that description in the second
column of the table. In case more than one of the descriptions below applies, the effective factor will
be the product of the factors involved, except for the fee for targeted procurement.

These factors do not apply when fees are a lump sum or on a time basis.

Factor by which
Description of the Works basic fee is
multiplied
Alterations to existing works 195
(Only applicable to the fees on the portion or section of works affected) !
Duplication of works 025
(Only applicable to the design portion of the fees on duplicated works) ’
Targeted procurement
(Additional fee based on the basic fees before the application of any of the other factors. 0,07
Only applicable where specifically appointed for service)

4.2.5 Electrical and Electronic Engineering services pertaining to Building Projects

(1) The basic fee for normal services in the discipline of electrical and electronic engineering,
pertaining to building projects, is determined from the table below. The fee is the sum of the
primary fee and the secondary fee applicable to the specific cost of the works in respect of which
the services were rendered on the project.

Cost of the Works Basis of Fee Calculation
For cost of the works up to Time Basis
R470 000
Where the costs of the works:
But does not Primary Fee Secondary fee
Exceeds
exceed
R 470 000 R1 175 000 R 70 500 | 15,0% on the balance over R 470 000
R1 175 000 R 5 850 000 R 176 250 |12,5% on the balance over R 1 175 000
R 5 850 000 R 11 750 000 R 760 625 | 10,5% on the balance over R 5 850 000
R 11 750 000 R 29 400 000 R 1380 125 |9,5% on the balance over R 11 750 000
R 29 400 000 R 58 800 000 R 3 056 875 |9,0% on the balance over R 29 400 000
R 58 800 000 | R 352 750 000 R 5 702 875 |8,5% on the balance over R 58 800 000
R 352 750 000 R 30 688 625 | 8,5% on the balance over R352 750 000




(2) For normal services relating to a description of the works mentioned in the first column of the
following table, the proportion of the basic fee relating to the specific item calculated in terms of
clause 4.2.7(1) is multiplied by the category factor mentioned against that description in the second
column of the table. In case more than one of the descriptions below applies, the effective factor will

be the product of the factors involved, except for the fee for targeted procurement.

These factors do not apply when fees are a lump sum or on a time basis.

Factor by which

Only applicable where specifically appointed for service)

Description of the Works basic fee is
multiplied

Multi-tenant installations: The Multi-tenant factor only becomes applicable if
substantial fragmentation of services, which would otherwise not be divided, occurs as a 1.25
result of the multi-tenant application. Normal multi-zoning, even if applied in multi-tenant !
accommodation, does not qualify for the application of the Multi-tenant factor.
Alterations to existing works
(Only applicable to the fees on the portion or section of works affected) 1,25
Duplication of works
(Only applicable to the design portion of the fees on duplicated works) 0,25
For projects where the cost of the works exceeds R 470 000 and
where bills of quantities are not required from the consulting
engineer and all financial, tender and contractual matters are dealt 0.75
with by the Quantity Surveyor or other parties.
Targeted procurement
(Additional fee based on the basic fees before the application of any of the other factors. 0,07




4.2.6 Services provided partially or in Stages

(1) The following table shall be used for proportioning the basic fee for normal services over the
various stages of the services.

Stage of Services Pefgcregatliﬁesf;g;gts
Civil: Engineering Projects:
e Inception 5
e Preliminary Design: Concept and Viability 20
e Detail Design 30
e Documentation and Procurement 15
e Contract Administration and Inspection 25
e Close-Out >
Structural: Engineering Projects:
e Inception 5
e Preliminary Design: Concept and Viability 20
e Detail Design 30
e Documentation and Procurement 15
e Contract Administration and Inspection 25
Close-Out S
Civil: Building Projects:
e Inception 5
e Preliminary Design: Concept and Viability 20
e Detail Design 30
e Documentation and Procurement 15
e Contract Administration and Inspection 25
e Close-Out >
Structural: Building Projects:
e Inception 5
e Preliminary Design: Concept and Viability 20
e Detail Design 30
e Documentation and Procurement 15
e Contract Administration and Inspection 25
e Close-Out >

(2)  Where not all the stages of the normal services are provided by the consulting engineer, the fee
is, subject to clause 4.1(7), calculated as a percentage of the total fee calculated in terms of this
clause, which percentage is the sum of the percentage points appropriate to each stage as set out
in the above table against those stages of the services provided by the consulting engineer.




4.2.7 Cancellation or Abandonment

4.3

4.4

Should instructions having been given by the client to the consulting engineer to proceed with any of the
stages of services set out in clause 4.2.8(1) and the whole or part of the works is cancelled or abandoned
or postponed for a period of more than six months, the consulting engineer shall be remunerated for
services performed, plus a surcharge equal to such losses (excluding future profits) and expenses as may
have been caused by such termination of the agreement as can be substantiated by the consulting
engineer.

Fees for Additional Services

@)

)

©)

4
®)

(6)

()

Subject to clauses 4.2.8(2), 4.3(2), 4.3(3), 4.3(4), 4.3(5), 4.3(6) and 4.3(7), the fees for additional

services, contemplated in clause 2.2, are agreed to between the client and the consulting engineer

as set out in clause 4.1.

For additional services as a result of the resumption of such services or the alteration or modification

of designs on the instructions of the client, the consulting engineer is entitled to time based fees and

actual costs incurred.

For the provision of a construction monitoring service, as contemplated in clause.3.3.2, the

consulting engineer is entitled to recover from the client the fees as agreed between the consulting

engineer and the client:

(a) for part time construction monitoring staff costs, the amount payable to such staff shall be at
the hourly rates contemplated in clause 4.4(3);

(b) for full time construction monitoring service the fee shall be based on the total annual cost of
employment plus a surcharge of twelve percentage points (12%);

(c) amaximum of 50 hours may be applied for part time construction monitoring per month. Time
spent on site in excess hereof will be without further remuneration; and

(d) distances for travelling applied for may not be exceeded without prior written approval of the
departmental project manager. Remuneration of travelling will be calculated according to actual
distances per month at the applicable rate of the time of travel.

For all other costs, as set out in clause 4.5, the actual expenses incurred.

For duties under the Occupational Health and Safety Act, 1993 (Act N0.85 of 1993), as contemplated

in clause 3.3.3, the consulting engineer shall, if so appointed by the client, be remunerated on a time

and cost basis as agreed with the client.

For assuming the leadership of a joint venture, a consortium or team of consulting engineers, as

contemplated in clause 3.3.5, the fee for the lead consulting engineer shall be ten percentage points

(10%), which is not an additional fee but is that portion of the fee for services rendered by the team,

which shall be allocated to the lead consulting engineer. The apportionment of the fee to services is

as stated in clause 4.2.8(1).

For services as principal agent of the client, as contemplated in clause 3.2.6, the consulting

engineer is entitled to an additional fee calculated at one percentage point (1%) of the total cost of

the works comprising the project. The consulting engineer is not entitled to any fees for principal

agent if he is not explicitly appointed as such.

Time Based Fees

)

(a) Time based fees are all-inclusive fees, including allowances for overhead charges incurred by
the consulting engineer as part of normal business operations, including the cost of
management, as well as payments to administrative, clerical and secretarial staff used to
support professional and technical staff in general and not on a specific project only.

(b) Time based fees are calculated by multiplying the hourly rate contemplated in clause 4.4(3),
which is applicable to the consulting engineer for professional and any other technical staff
employed by the consulting engineer, with the actual time spent by such staff in rendering
the services required by the client.




@)

3

(c) Professional and technical staff include all staff performing work directly related to the
execution of the services the consulting engineer is engaged for by the client and excludes
all administrative, clerical and secretarial staff used to support professional and technical staff
in general and not on a specific project only, but includes the typing of letters, minutes, reports
and documents for projects.

To determine the time based fee rates the professional and technical staff concerned is divided into:-

(a) Category A, in respect of a private consulting practice in engineering, shall mean a top
practitioner whose expertise and relevant experience is nationally or internationally recognized
and who provides advice at a level of specialization where such advice is recognized as that of
an expert.

(b) Category B, in respect of a private consulting practice in engineering, shall mean a partner, a
sole proprietor, a director, or a member who, jointly or severally with other partners, co-
directors or co-members, bears the risks of the business, takes full responsibility for the
liabilities of such practice, where level of expertise and relevant experience is commensurate
with the position performs work of a conceptual nature in engineering design and development,
provides strategic guidance in planning and executing a project and/or carries responsibility for
quality management pertaining to a project.

(c) Cateqgory C, in respect of a private consulting practice in engineering, shall mean all salaried
professional staff with adequate expertise and relevant experience performing work of an
engineering nature and who carry the direct technical responsibility for one or more specific
activities related to a project. A person referred to in Category B may also fall in this category
if such person performs work of an engineering nature at this level.

(d) Cateqgory D, in respect of a private consulting practice in engineering, shall mean all other
salaried technical staff with adequate expertise and relevant experience performing work of an
engineering nature with direction and control provided by any person contemplated in
categories A, B or C.

The scale of fees on a time basis, on which Value Added Tax is excluded, shall be at the following

rates per hour, rounded off to the nearest rand:

(a) for a person in category A and B: 18.75 cents for each R100 of the total annual remuneration
package (lowest notch) attached to a Director’s grading (level 13) in the Public Service;

(b) for a person in category C: 17,5 cents for each R100 of the total annual remuneration package
(lowest notch) attached to a Deputy Director’s grading (level 12) in the Public Service;

(c) for a person in category D: 16,5 cents for each R100 of his/her total annual cost of
employment; provided that this hourly rate shall not exceed 16,5 cents for each R100 of the
total annual remuneration package (lowest notch) attached to an Assistant Director’s grading
(level 11) in the Public Service.

Hourly rates calculated in terms of (a), (b) and (c) above shall be deemed to include overheads and
charges in respect of time expended by clerical personnel, which shall, therefore, not be chargeable
separately.

Unless otherwise specifically agreed in writing, remuneration for the time expended by Category B
persons in terms of (a) above on a project shall be limited to 5 per cent of the total time expended on
the project. Any time expended by principals in excess of the 5 per cent limit shall be remunerated
at the rates determined in (b) or (c) above.

Notwithstanding the above, where work is of such a nature that personnel as described in paragraph
(c) above are capable of performing such work, it shall be remunerated at that level and not at the
rates described in paragraphs (a) and (b) above, irrespective of who in fact executed the work.




4.5

The salaries referred to in (a) to (¢) above can change from time to time, which will, therefore,
change the rates applicable. These rates will, however, only be adjusted on the first day of each
calendar year irrespective of any changes in salary ranges during the relevant year. The rate as set
out in Table 8 of the "Rates for Reimbursable Expenses”, as amended from time to time may be
used as bases for relevant claims.

(4) For the purposes of clause 4.4(3)(c), the total annual cost of employment (gross annual
remuneration) of a person contemplated in clause 4.4(2) means the total amount borne by an
employer in respect of the employment of such a person per year, calculated at the amounts
applicable to such a person at the time of appointment of the person.

Expenses and Costs

All expenses and costs shall be claimed for in accordance with the provisions of the agreement subject to
the submission of substantiating documentation.




