KWAZULU-NATAL PROVINCE

PUBLIC WORKS & INFRASTRUCTURE
REPUBLIC OF SOUTH AFRICA

KZN DEPARTMENT OF HEALTH: ZNTD 01855W: WIMS 044012:
UMPUMULO HOSPITAL: THE APPOINTMENT OF A MECHANICAL
ENGINEERING ENTITY TO PROVIDE PROFESSIONAL MECHANICAL
ENGINEERING SERVICES FOR THE CONSTRUCTION OF OPD WITH X-
RAY, ADMIN BLOCK, PHARMACY, NEONATAL AND PHYSIOTHERAPY.

_
J FACILITY

WIMS NUMBER

7 UMPUMULO HOSPITAL 7 044012
I

DEPARTMENT OF PUBLIC WORKS
Private Bag X9153

Pietermaritzburg

3200

PLEASE NOTE THAT THIS BID IS SUBJECT TO TREASURY REGULATIONS 16A ISSUED IN
TERMS OF THE PUBLIC FINANCE MANAGEMENT ACT, 1999, THE KWAZULU-NATAL SUPPLY
CHAIN MANAGEMENT POLICY FRAMEWORK AND THE GENERAL CONDITIONS OF CONTRACT
PRESCRIBED BY PROVINCIAL TREASURY.
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SECTION A

KZN DEPARTMENT OF HEALTH: ZNTD 01855W: WIMS 044012:
UMPUMULO HOSPITAL: THE APPOINTMENT OF A MECHANICAL
ENGINEERING ENTITY TO PROVIDE PROFESSIONAL MECHANICAL
ENGINEERING SERVICES FOR THE CONSTRUCTION OF OPD WITH X-
RAY, ADMIN BLOCK, PHARMACY, NEONATAL AND PHYSIOTHERAPY.

WIMS NUMBER: 044012 CLOSING DATE: Refer to advert CLOSING TIME: Refer
to Advert

COMPULSORY BRIEFING SESSION:
DATE: Refer to advert

TIME: Refer to Advert

VENUE: Refer to advert

The successful bidder will be required to fill in and sign a written Contract Form

DEPOSITED IN THE BID BOX SITUATED AT
KZN DEPARTMENT OF PUBLIC WORKS, ETHEKWINI REGIONAL OFFICE
455A KING CETSHWAYO HIGHWAY, MAYVILLE

DURBAN
4091

Bidders should ensure that bids are delivered timeously to the correct address. If the bid is late, it
will not be accepted for consideration.

The bid box is generally open 8 hours a day, 5 days a week (normal office hours- 07H30- 16H00)

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS — (NOT TO BE RE-TYPED)

Conditions and Procedures under which Private Engineers are commissioned by the KZN Department of
Public Works

THE FOLLOWING PARTICULARS MUST BE FURNISHED
(FAILURE TO DO SO MAY RESULT IN YOUR BID BEING DISQUALIFIED)

NAME OF BIDDER

POSTAL ADDRES S e
STREET ADDRESS e
TELEPHONE NUMBER CODE............... NUMBER ...,
CELLPHONE NUMBER e

FACSIMILE NUMBER CODE ............ NUMBER........oo

E-MAIL ADDRESS

VAT REGISTRATION NUMBER
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SIGNATURE OF BIDDER

ANY ADMIN!STRATIVE ENQUIRIES REGARDING THE BIDDING PROCEDURE MAY BE DIRECTED TO:

Department
Contact Person
Tel

E-mail address

Contact Person
Tel

E-mail address

KZN - Department of Public Works
Mrs. Matu Khumalo
0715807124

matu.khumalo@kznworks.qov.za

ANY ENQUIRIES REGARDING TECHNICAL INFORMATION MAY BE DIRECTED TO:

Mr Gcobani Nyakata
082 860 9442

gcobani.nyakata@kznworks.gov.za
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SECTION B

SPECIAL INSTRUCTIONS AND NOTICES TO BIDDERS REGARDING THE COMPLETION OF
FORMS

PLEASE NOTE THAT THIS QUOTATION IS SUBJECT TO TREASURY REGULATIONS 16A ISSUED
IN TERMS OF THE PUBLIC FINANCE MANAGEMENT ACT, 1999, THE KWAZULU-NATAL SUPPLY
CHAIN MANAGEMENT POLICY FRAMEWORK AND THE GENERAL CONDITIONS OF CONTRACT.

1. Unless inconsistent with or expressly indicated otherwise by the context, the singular shall
include the plural and visa versa and with words importing the masculine gender shall include the
feminine and the neuter.

2. Under no circumstances whatsoever may the bid forms be retyped or redrafted. Photocopies of
the original bid documentation may be used, but an original signature must appear on such
photocopies.

3. The bidder is advised to check the number of pages and to satisfy himself that none are missing
or duplicated.

4. Bid submitted must be complete in all respects.

5. The bid shall be lodged at the address indicated not later than the closing time specified for their
receipt, and in accordance with the directives in the bid documents.

6. Each bid shall be addressed in accordance with the directives in the bid documents and shall be
lodged in a separate sealed envelope, with the name and address of the bidder, the bid number
and closing date indicated on the envelope. The envelope shall not contain documents relating to
any bid other than that shown on the envelope. If this provision is not complied with, such bids
may be rejected as being invalid.

7. All bids received in sealed envelopes with the relevant bid numbers on the envelopes are kept
unopened in safe custody until the closing time of the bids. Where, however, a bid is received
open, it shall be sealed. If it is received without a bid number on the envelope, it shall be opened,
the bid number ascertained, the envelope sealed and the quotation number written on the
envelope.

8. A specific box is provided for the receipt of quotations, and no bid found in any other box or
elsewhere subsequent to the closing date and time of bid will be considered.

9. No bid sent through the post will be considered if it is received after the closing date and time

stipulated in the quotation documentation, and proof of posting will not be accepted as proof of

delivery.
10. No bid submitted by telefax, telegraphic or other electronic means will be considered.
1. Bid documents must not be included in packages containing samples. Such bids may be rejected

as being invalid.
12. Any alteration made by the bidder must be initialed.
13. Use of correcting fluid is prohibited
14. Bids will be opened in public as soon as practicable after the closing time of bid.

15. Where practical, prices are made public at the time of opening bids.
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16. If it is desired to make more than one offer against any individual item, such offers should be

given on a photocopy of the page in question. Clear indication thereof must be stated on the
schedules attached.

SECTION C
REGISTRATION ON THE CENTRAL SUPPLIERS DATABASE

1 In terms of the Public Finance Management Act (PFMA), 1999 (Act No 1of 1999) Section 38 (1) (a)
(i) and 51 (1) (iii) and Section 76 (4) of PFMA National Treasury developed a single platform, The
Central Supplier Database (CSD) for the registration of prospective suppliers including the
verification functionality of key supplier information.

2 Prospective suppliers will be able to self-register on the CSD website: www.csd.qov.za

3 Once the supplier information has been verified with external data sources by National Treasury a
unique supplier number and security code will be allocated and communicated to the supplier.
Suppliers will be required to keep their data updated regularly and should confirm at least once a
year that their data is still current and updated.

4 Suppliers can provide their CSD supplier number and unique security code to organs of state to view
their verified CSD information.
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SECTION D

DECLARATION THAT INFORMATION ON CENTRAL SUPPLIER DATABASE IS CORRECT
AND UP TO DATE
(To be completed by bidder)

THIS IS TO CERTIFY THAT I (name of bidder/authorized representative)

....................................... , WHO REPRESENTS (state name of bidder)..........

AM AWARE OF THE CONTENTS OF THE CENTRAL SUPPLIER'S DATABASE WITH RESPECT TO
THE BIDDER'’S DETAILS AND REGISTRATION INFORMATION, AND THAT THE SAID INFORMATION
IS CORRECT AND UP TO DATE AS ON THE DATE OF SUBMITTING THIS QUOTATION/BID.

AND | AM AWARE THAT INCORRECT OR OUTDATED INFORMATION MAY BE A CAUSE FOR
DISQUALIFICATION OF THIS QUOTATION/BID FROM THE BIDDING PROCESS, AND/OR POSSIBLE
CANCELLATION OF THE CONTRACT THAT MAY BE AWARDED ON THE BASIS OF THIS BID.

NAME OF BIDDER
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[sBD4 ]

SECTION E

BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM
Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line
with the principles of transparency, accountability, impartiality, and ethics as enshrined in the
Constitution of the Republic of South Africa and further expressed in various pieces of legislation,
it is required for the bidder to make this declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted
Suppliers, that person will automatically be disqualified from the bid process.

2. Bidder’s declaration

2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person
having a controlling interest1 in the enterprise,
employed by the state? YES/NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state
employee numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or
any person having a controlling interest in the enterprise, in table below.

Full Name Identity Number Name of State institution

2.2 Do you, or any person connected with the bidder, have a relationship with any person who is
employed by the procuring institution? YES/NO

2.2.1 If so, furnish particulars:

2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners or any
person having a controlling interest in the enterprise have any interest in any other related

1 the power, by one person or a group of persons holding the majority of the equity of an enterprise,
alternatively, the person/s having the deciding vote or power to influence or to direct the course and
decisions of the enterprise.
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2.31

3

31
3.2

3.3

3.4

3.4

3.5

3.6

enterprise whether or not they are bidding for this contract?
YES/NO

If so, furnish particulars:

DECLARATION

[, the undersigned, (NAME).........ocoi ittt et e e e D)
submitting the accompanying bid, do hereby make the following statements that | certify to be
true and complete in every respect:

| have read and | understand the contents of this disclosure;

| understand that the accompanying bid will be disqualified if this disclosure is found not to be
true and complete in every respect;

The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication
between partners in a joint venture or consortium2 will not be construed as collusive bidding.

In addition, there have been no consultations, communications, agreements or arrangements
with any competitor regarding the quality, quantity, specifications, prices, including methods,
factors or formulas used to calculate prices, market allocation, the intention or decision to submit
or not to submit the bid, bidding with the intention not to win the bid and conditions or delivery
particulars of the products or services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,
directly or indirectly, to any competitor, prior to the date and time of the official bid opening or of
the awarding of the contract.

There have been no consultations, communications, agreements or arrangements made by the
bidder with any official of the procuring institution in retation to this procurement process prior to
and during the bidding process except to provide clarification on the bid submitted where so
required by the institution; and the bidder was not involved in the drafting of the specifications or
terms of reference for this bid.

I am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in
terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting
business with the public sector for a period not exceeding ten (10) years in terms of the
Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable
legisiation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS
CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF
PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND
COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS
DECLARATION PROVE TO BE FALSE.

; m_mjmﬁc_‘m R e e e e 3 ....._Um.ﬁ‘m..

Position

2 Joint venture or Consortium means an association of persons for the purpose of combining their
expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract.
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REGISTRATION ON THE PROFESSIONAL BODY / COUNCIL

1. It is the requirement that either the director of the company/ member of the company
/company itself is registered under relevant Professional Body /Council in order to
qualify for this service.

2. Attached copy of certificate / letter as proof of registration in the council, body

association. Current letters of good standing from the relevant council must be
submitted with the bid.

Mechanical Engineer — Professional Registration Number
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SECTION F
FORM OF OFFER AND ACCEPTANCE
Offer

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract in
respect of the following works:

KZN DEPARTMENT OF HEALTH: ZNTD 01855W: WIMS 044012: UMPUMULO
HOSPITAL: THE APPOINTMENT OF A MECHANICAL ENGINEERING ENTITY TO
PROVIDE PROFESSIONAL MECHANICAL ENGINEERING SERVICES FOR THE
CONSTRUCTION OF OPD WITH X-RAY, ADMIN BLOCK, PHARMACY, NEONATAL
AND PHYSIOTHERAPY.

FACILITY WIMS NUMBER

' UMPUMULO HOSPITAL . 044012

The tenderer, identified in the offer signature block below, has examined the documents listed in the
Tender Data and addenda thereto as listed in the returnable schedules, and by submitting this offer has
accepted the conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer
and acceptance, the tenderer offers to perform all of the obligations and liabilities of the Service Provider
under the Contract including compliance with all its terms and conditions according to their true intent and

meaning for remuneration to be determined in accordance with the conditions of Contract identified in the
Contract Data.

The offered total of the prices, inclusive of vaiue added tax, is

R o s eeesrerrnnreeennana .... (in figures)

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and
acceptance and returning one copy of this document to the tenderer before the end of the period of
validity stated in the Tender Data, whereupon the tenderer becomes the party named as the Service
Provider in the conditions of Contract identified in the Contract Data.

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY: (cross out block which is not applicable)
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Company or close corporation: Natural person or partnership:

and: whose registration number is: OR | whose identity number(s) is/are:

AND WHO IS (if applicable):

Trading under the name and style of:

AND WHO IS:

Represented herein, and who is duly authorised to do | Note:

so, by: A resolution / power of attorney, signed

by all the directors /| members / partners
Mr/Mrs/Ms: of the legal entity must accompany this
offer, authorising the representative to
make this offer.

In his/her capacity as:

SIGNED FOR THE TENDERER:

. Name of representative | Signature | Date

WITNESSED BY:

| Name of witness Signature | Date |

The tenderer elects as its domicilium citandi et executandi in the Republic of South Africa, where any and
all legal notices may be served, as (physical address):

Other contact details of the Tenderer are:

Telephone N0 oo, Cellular phone no:

Fax no:
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Postal address:

Banker ... . .iiiiiiiviiiiiiien.... Branch:

Acceptance

By signing this part of this form of offer and acceptance, the Employer identified below accepts the
tenderer's offer. In consideration thereof, the Employer shall pay the Service Provider the amount due in
accordance with the conditions of Contract identified in the Contract Data. Acceptance of the tenderer's
offer shall form an agreement between the Employer and the tenderer upon the terms and conditions
contained in this agreement and in the Contract that is the subject of this agreement.

The terms of the Contract are contained in:

Part C1  Agreements and Contract Data, (which includes this agreement)
Part C2  Pricing Data
Part C3  Scope of Services

and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to
C3 above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto
as listed in the tender schedules as well as any changes to the terms of the offer agreed by the tenderer
and the Employer during this process of offer and acceptance, are contained in the schedule of deviations
attached to and forming part of this agreement. No amendments to or deviations from set documents are
valid unless contained in this schedule.

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the
schedule of deviations (if any), contact the Employer's agent (whose details are given in the Contract
Data) to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation
to be provided in terms of the conditions of Contract identified in the Contract Data. Failure to fulfil any of
these obligations in accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect, if sent by registered post, 4
days from the date on which it was posted, if delivered by hand, on the day of delivery, provided that it
has been delivered during ordinary business hours, or if sent by fax, the first business day following the
day on which it was faxed. Unless the tenderer (now Service Provider) within seven working days of the
date of such submission notifies the Employer in writing of any reason why he cannot accept the contents
of this agreement, this agreement shall constitute a binding contract between the Parties.

For the Employer:

Name of signatory . | Signature ) | Date
_ Name of Organisation: Department of Public Works
Address of

organisation:

Witnessed by:

Name of withess m_@:mEa. * Date
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SECTION G
SPECIFICATION AND EVALUATION

1. BACKGROUND

Sites

The site, Umpumulo Hospital is a small District Hospital located at Maphumulo
Municipality of iLembe District, it is situated on the road between Stanger KwaDukuza and
Greytown sharing a Sub-district with Untunjambili Hospital.

Therefore, a suitably qualified and experienced entity is required to commission services of
mechanical engineering for stages 2 to 6 of the project.

2. PURPOSE

The Department is seeking bids from experienced and skilled Registered Professional
Entities to provide services for: KZN Department of Health: ZNTD 01855W: WIMS 044012:
Umpumulo Hospital: The Appointment of a Mechanical Engineering Entity to Provide
Professional Mechanical Engineering Services for The Construction of OPD with X-RAY,
Admin Block, Pharmacy, Neonatal and Physiotherapy.

The Registered Professional Entity will be appointed for stages 2 — 6 as per the guideline
scope of services on Government Gazette applicable to their profession. The Department
invites bids from an entity who has the relevant capacity and expertise to provide
professional services at the respective Hospital.

3. SCOPE OF WORK
Construction of new OPD with X-Ray, Admin Block, Pharmacy, Neonatal and Physiotherapy.
4. PROCUREMENT OBJECTIVES
The entity is to provide the following experienced and skilled professional consultant
- Registered Professional Mechanical Engineer — PrEng

The estimated construction cost is as follows for the respective Hospital:
; e

FACILITY CONSTRUCTION COST
UMPUMULO HOSPITAL R 56 931 849,06

——

The services required for the full rollout are inclusive of stages 2-6 in the following order:

STAGE 2: Concept and Viability
. STAGE 3: Design Development
STAGE 4: Documentation and Procurement
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STAGE 5: Construction Documentation and Management
STAGE 6: Close-out

THE REQUESTED DISCIPLINE WILL PROVIDE THE SERVICES AS STATED BELOW NOT
WITHSTANDING THE STANDARD SERVICES AS SET OUT IN THEIR RESPECTIVE

GAZETTES:

MECHANICAL ENGINEER

The recommended services below are the minimum, but are not limited fo, for the
successful and complete finalization of the project (services to be provided are in
accordance with Government Gazette N° 52691 dated 16/05/2025, Board Notice 783 of
2025, All financial administration services are dealt with by the Quantity Surveyor -
Factor of 0.85 applied to fee.

No alterations therefor no alteration factor applied to fee.

Value of works for Wet services (including water supply, drainage systems & fire
systems) is assumed to be 40% of total mechanical value of works (for fee purposes
only). Factor of 1.25 applied to this portion of fee and the below listed Recommended
Services and Client Specific deliverables):

STAGE 2: CONCEPT

Recommended Services:

Agree documentation programme with principal consultant and other consultants
involved

Attend design and consultants' meetings.

Establish the concept design criteria.

Prepare 3 initial concept design and related documentation.

Advise the client regarding further surveys, analyses, tests and investigations
which may be required.

Establish regulatory authorities' requirements and incorporate into the design.
Refine and assess the concept design to ensure conformance with all regulatory
requirements and consents

Establish access, utilities, services and connections required for the design.
Coordinate design Interfaces with other consultants Invoived.

Prepare process designs (where required), preliminary designs, and related
documentation for approval by authorities and client and suitable for costing.
Provide cost estimates and life cycle costs as required.

Liaise, co-operate and provide necessary information to the client, principal
consultant and other consultants involved.

In addition, the following Client Specific deliverables are required:

Prepare and submit 3 initial design proposal for review and approval, of which
one will be selected

Provide confirmation of the concept with the rights to the use of the land

Provide the anticipated costs of the project

Provide the project programme

Engineer to produce all drawings and other documentation in connection with the
project if and when required to do so by the Head

Submit report on Targets for Socio-economic imperatives and progress on
achievement of the Targets for Architectural Services on this project.
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STAGE 3: DESIGN DEVELOPMENT

Recommended Services:

a) Review documentation programme with principal consultant and other
consultants involved

b) Attend design and consultants’ meetings.

c) Incorporate client's and authorities' detailed requirements into the design.

d) Incorporate other consultant's designs and requirements into the design.

e) Prepare design development drawings including draft technical details and
specifications.

f) Review and evaluate design and outline specification and exercise cost control.

g) Prepare detailed estimates of construction cost.

h) Liaise, co-operate and provide necessary information to the principal consultant
and other consultants involved

i) Submit the necessary design documentation to local and other authorities for
approval.
In addition, the following Client Specific deliverables are required:

a) Prepare and submit design for review and approval by relevant Departmental
Committee

b) Engineer to produce all drawings and other documentation in connection with the
project if and when required to do so by the Head

¢) Submit report on Targets for Socio-economic imperatives and progress on
achievement of the Targets for Architectural Services on this project.

STAGE 4: DOCUMENTATION & PROCUREMENT

Recommended Services:

a) Attend design and consultants’ meetings. .

b) Prepare specifications and preambles for the works.

c) Accommodate services design.

d) Check cost estimates and adjust designs and documents if necessary to remain
within budget

e) Formulate the procurement strategy for contractors or assist the principal
consuitant where relevant

f)  Prepare documentation for contractor procurement

g) Review designs, drawings and schedules for compliance with approved budget

h) Assist in calling for tenders and/or negotiation of prices and/or assist the principal
consultant where relevant

i) Liaise, co-operate and provide necessary information to the principal consultant
and the other consultants as required

j)  Assist in the evaluation of tenders.

k) Assist with the preparation of contract documentation for signature.

I} Assess samples and products for compliance and design intent

In addition. the following Client Specific deliverables are required.

a) Prepare and submit design for review and approval by relevant Departmental
Committee

b) Engineer to produce all drawings and other documentation in connection with the
project if and when required to do so by the Head

c) Submit report on Targets for Socio-economic imperatives and progress on
achievement of the Targets for Architectural Services on this project
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STAGE 5: CONTRACT ADMINISTRATION AND INSPECTION

t)
u)

a)
b)
¢)

d)
e)

Recommended Services:

Attend site handover.

Issue construction documentation in accordance with the documentation
schedule including, in the case of structural engineering, reinforcing bending
schedules and detailing and specifications of structural steel sections and
connections.

Carry out contract administration procedures In terms of the contract

Prepare schedules of predicted cash flow.

Prepare pro-active estimates of proposed variations for Client decision making
Attend regular site, technical and progress -meetings.

Review the Contractor's quality control programme and advise and agree and
quality assurance plan

Inspect work for conformity to contract documentation in line with agreed level of
service anticipated by the Client (minimum Level 1: Part-time Construction
Monitoring).

Review the outputs of quality assurance procedures and advise the Contractor
and Client on the adequacy and need for additional controls, inspections and
testing

Adjudicate and resolve financial claims by Contractor(s)

Assist in the resolution of contractual claims by the contractor.

Establish and maintain a financial control system

Clarify details and descriptions during construction as required.

Prepare valuations for payment certificates (to the Quantity Surveyor) to be
issued by the principal agent

Instruct, witness and review of all tests and mock ups carried out both on and off
site.

Check and approve contractor drawings for design Intent.

Update and Issue drawings register. _ ,

Issue contract Instructions, through the Principal Agent as and when required.
Review and comment on operation and maintenance manuals, guarantee
certificates and warranties

Inspect the works and issue practical completion and defects lists for the works.
Arrange for the delivery of all test certificates, including any Certificates of

Compliance, Statutory (regulatory) and other approvals, as built drawings and
operating manuals.

in addition, the following Client Specific deliverables are required:

Submit monthly report with anticipated completion

Issue construction drawings

Engineer to produce all drawings and other documentation in connection with the
project if and when required to do so by the Head

Maintain records ,

Submit report on Targets for Socio-economic imperatives and progress on
achievement of the Targets for Architectural Services on this project.

STAGE 6: CLOSE-OUT

a)
b)

Recommended Services:

Inspect and verify the rectification of defects

Receive, approve and compile relevant payment valuations and completion
certificates
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c) Prepare and/or procure operations and maintenance manuals, guarantees and
warranties

d) Prepare and/or procure as-built drawings and documentation

e) Assistin concluding the final account where relevant.

In addition. the following Client Specific deliverables are required:

a) Engineer to produce all drawings and other documentation in connection with the
project if and when required to do so by the Head

b)  Maintain records

c)  Submit report on Targets for Socio-economic imperatives and progress on
achievement of the Targets for Engineering Services on this project

The appointed Mechanical Engineering Services will also be responsible for delivering
the following services:

Fire protection plans in accordance with SANS 10400 Part T.

Rational fire design.

Fire detection design.

Fire proofing and directional fire signage plans.

All Wet Services for the project.

Energy modelling of rational design to assess performance.

Additional services pertaining to all stages of the project

Where the project brief, including defining the scope of work, the cost, timeframe and
scope of services have not been provided by the client or through previous

investigations and reports in sufficient detail to determine the scope, timing and cost of

the services with reasonable accuracy, and where these services are performed by the
consulting engineer as part of a separate initial feasibility, planning or similar study in
terms of clause 3.1 of the Gazette, then such services related to defining the scope of work
and scope of services are regarded as additional services and the remuneration would
normally be time-based plus expenses and costs.

Enquiries not directly concerned with the works and its subsequent utilisation.

Valuation for purchase, sale or leasing of plant, equipment, material, systems, land or
buildings or arranging for such valuation.

Making arrangements for way leaves, servitudes or expropriations.

Negotiating and arranging for the provision or diversion of services and or infrastructure
not forming part of the works.

Additional work in obtaining the formal approval of the appropriate government
departments or public authorities, including the making of such revisions as may be
required as a result of decisions of such departments or authorities arising out of

changes in policy, undue delay, or other causes beyond the consulting engineer's
control.

Additional work related to monitoring as required by any government departments or

authorities to facilitate regulatory approvals and certification (e.g. Mines Health and
Safety Act, 29 of 1996).

Topographical and environmental surveys, analyses, tests and site or foundation or

other investigations, model tests, laboratory tests and analyses carried out on behalf of
the client.
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Setting out or staking out the works and indicating any boundary beacons and other
reference marks.

Preparation of drawings for manufacture and installation or detailed checking of such for
erection or installation fit.

Detailed inspection, reviewing and checking of designs and drawings not prepared by
the consulting engineer and submitted by any contractor or potential contractor as
alternative to those embodied in tender or similar documents prepared by the consulting
engineer.

Inspection and testing, other than on site, of materials and plant, including inspection
and testing during manufacture.

Preparing and setting out particulars and calculations in a form required by any relevant
authority.

Abnormal additional services by or costs to the consulting engineer due to the failure of
a contractor or others to perform their required duties adequately and on time.

Executing or arranging for the periodic monitoring and adjustment of the works, after
final handover and completion of construction and commissioning, to optimise or
maintain proper functioning of any process or system.

investigating or reporting on tariffs or charges leviable by or to the client.
Advance ordering or reservation of materials and obtaining licences and permits.
Preparing detailed operating, operation and maintenance manuals.

Preparing record drawings on designs done by others or related to alterations to
existing works.

Additional services, duties and/or work resulting from project scope changes, alterations
and/or instructions by the client, or his duly authorised agents, requiring the consulting
engineer to advice upon, review, adapt and/or alter his completed designs and/or any
other documentation and/or change the scope of his services and/or duties. Such
additional services are subject to agreement in writing between the consulting engineer
and the client prior to the execution thereof.

Work and or services related to targeted procurement that could entail, but is not
necessarily limited to any or all of the following:

Incorporation of any targeted participation goals, the measuring of key participation
indicators.

The selection, appointment and administration of participation.

Auditing compliance to the above by any contractors and/or professional consultant.

Exceptional arrangements, communication, facilitation and agreements with any
stakeholders other than the client and contractors appointed for the works on which the
consulting engineer provides services.

Any other additional services, of whatever nature, specifically agreed to in writing
between the consulting engineer and the client.
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Building Information Modelling (BIM) compliancy. Where BIM is a specified project
requirement, the appointment a BIM manager, the preparation and approval by the
client of the BIM Execution Plan and the additional effort over conventional projects to

set up the project to be fully BIM compliant as required by the client.

5. The estimated total building costs are:

FACILITY

7 CONSTRUCTION COST

UMPUMULO HOSPITAL

| R 56 931 849,06

For fee value structure allow the following percentages:

5.1 Discipline

% time with Documentation + % on site

Mechanical Engineer

100%

5.2 Costing

5.2.1 The relevant Fee Guidelines are as per the following table;

ECSA use rates as per Gazette N° 52691 dated 4@\om\mom.m._. Board |

L | Notice 783 of 2025

5.2.2 Disbursements as published in the monthly National Department of Public Works
“Rates for Reimbursable Expenses” shall be used as a guideline. Discount can also be
offered in this regard, but maximum rate applicable shall be for vehicles up to 2150cc.

5.2.3 Please note that total final fees payable will be calculated on final value of contract for
“fee purposes” only or final contract cost estimates for “fee purposes” only (both for the

applicable discipline) - whichever may be applicable at the time.

5.2.4 You are requested to submit your bid using the specified Basis of Appointment
indicated herein above on your company letterhead duly signed by the Registered
Professional who will be dedicated to this project and is based at the office address

where the project is intended to be awarded within five (5) working days

CONDITIONS OF APPOINTMENT

6.1 The entity must have within their employment or display their ability to have access to alll

the professional consultants as listed in paragraph 5.2.1 above.

6.2 This can be submitted by way of an organogram with details of the Registered
Professional who will be leading each discipline and detailed curriculum vitas of the
proposed professional/s. Where a resource/professional is being outsourced, a contract

or agreement between both parties is to be submitted.

6.3  You will be expected to attend a minimum of 2 site meetings per month which only will

be paid for, based on attendance during the construction process.

6.4 Consultants must submit all returnable documents as listed on Appendix B herein.
Failure to submit all the requested documents could result in the quote not being

considered

AND PHYSIOTHERAPY
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6.5 Your detailed organogram is to provide details of the various professionals within your
entity. Registered Professional Mechanical Engineer (PrEng), who will be dedicated
to this project. Approval must be made in writing to the Department for any replacement
of the designated professional/s.

6.6 Appointment will be as per Departmental Standard Conditions of Appointment for the
respective discipline.

6.7 The estimated respective project duration are as follows:

FACILITY . DURATION

|
7. EVALUATION CRITERIA

| UMPUMULO HOSPITAL 18 Months @

7.1 The evaluation criteria will be in three phases

Phase 1:
Administrative Compliance and Pre-Screening.

- Compliance with bid regulations (registration with CSD and other prescripts
requirements)

- Registration on the relevant professional council (Mechanical Engineer : ECSA)

- Failure to submit information listed on page 21 and 22 of 47 (Appendix B) will lead to
immediate disqualification.

Phase 2:

COMPULSORY DOCUMENTS
Submission of Statutory and Essential Information

Mandatory Requirements

Failure to submit any of the following documentation in the prescribed
format will lead to immediate disqualification of the tender

1. |Organogram that sets out the roles and responsibilities of each proposed team
member, a registered Professional Mechanical Engineer (PrEng) - CVs (minimum 5
years’ experience) & Valid Certified Professional Registration Certificates of all
registered professionals to be provided as evidence.

2. |Schedule of experience on projects of similar magnitude completed in the previous five
years, in building construction projects under Mechanical discipline (minimum of 2
project) Award letter, Completion Certificates and Reference letters for each

project to be included as evidence, for the following discipline:- (Mechanical
Engineer).

3. |Proof that the bidding entity carries adequate professional indemnity in line with the
offered value of works. - Proof to be provided in the form of professional
indemnity certificates or letter from insurer confirming existence of

professional indemnity for the following discipline:- (Mechanical Engineer:
R3m).
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PLEASE NOTE:

e The Department reserves the right not to award to the lowest bidder.

e Failure to submit any of the above documentation in the prescribed format, will
lead to immediate disqualification.

s Tenderers who have submitted all the above documentation in the prescribed
format, will move onto the next stage of evaluation i.e. 80/20 principle.

VALIDITY
This bid shall be valid for a period of one hundred and twenty (120) calendar days calculated
from the closing time specified.

Phase 3:
e Price and specific goals.
o Evaluation using the point system

THE FOLLOWING SPECIFIC GOALS AS DEFINED IN THE PREFERENTIAL PROCUREMENT
REGULATION 2022 WILL BE UTILIZED:

z:ﬁcmq Number of
r oints
SPECIFIC GOALS points ﬁﬂo\uo
(90/10
Eyetem) system)
1. Ownership by Black people
Documentary Proof Required: Original affidavit or certified copy 10
1. Sworn Affidavit; signed and dated by Commissioner of Oaths
2. Ownership by People who are Women
3. Ownership by People who are Youth
4. Ownership by People living with Disabilities
5. 51% Ownership by People who are Military Veterans
6. Exempted Micro-Enterprise (EME)
7. Promotion of enterprise located within eThekwini and iLembe District 10
1. Proof of Municipal Account depicting Physical Address of the
business (not older than 3 months or
2. Lease Agreement or
3. Letter from Ward Councilor B
8. Promotion of enterprises located in rural areas
TOTAL 20

(Note Max Points = 20 for the 80/20 specific goals, Max Points= 10 for the 90/10 specific
goals)
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SECTION H

OFFICIAL BRIEFING SESSION / SITE INSPECTION CERTIFICATE

SERVICE: KZN DEPARTMENT OF HEALTH: ZNTD 01855W: WIMS 044012:
UMPUMULO HOSPITAL: THE APPOINTMENT OF A MECHANICAL
ENGINEERING ENTITY TO PROVIDE PROFESSIONAL MECHANICAL
ENGINEERING SERVICES FOR THE CONSTRUCTION OF OPD WITH X-
RAY, ADMIN BLOCK, PHARMACY, NEONATAL AND PHYSIOTHERAPY.

Date : Refer to advert
Time : Refer to advert
Venue : Refer to advert

THIS IS TO CERTIFY THAT (NAME)

ON BEHALF OF

VISITED AND INSPECTED THE SITE ON ...coooiiii e (DATE)

AND IS THEREFORE FAMILIAR WITH THE CIRCUMSTANCES AND THE SCOPE OF THE SERVICE
TO BE RENDERED.

SIGNATURE OF BIDDER OR AUTHORISED REPRESENTATIVE
(PRINT NAME)

SIGNATURE OF DEPARTMENTAL REPRESENTATIVE
(PRINT NAME)

DEPARTMENTAL STAMP:
(OPTIONAL)
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SECTION I

TAX COMPLIANCE STATUS (TCS)

1 The State / Province may not award a contract resulting from the invitation of quotations to a
bidder who is not properly registered and up to date with tax payments or, has not made
satisfactory arrangements with S A Revenue Services concerning due tax payments.

2 The South African Revenue Services (SARS) has phased out the issuing of paper Tax Clearance
Certificates. From 18 April 2016 SARS introduced an enhanced Tax Compliance system. The new
system allows taxpayers to obtain a Tax Compliance Status (TCS) PIN, which can be utilized by
authorized third parties to verify taxpayers' compliance status on line via SARS e-filing.

3 Bidders are required to apply via e-filing at any SARS branch office nationally. The Tax Compliance
Status (TCS) requirements are also available to foreign bidders / individuals who wish to submit
bids.

4 SARS will then furnish the bidder with a Tax Compliance Status (TCS) PIN that will be valid for a
period of 1 (one) year from the date of approval.

5 In bids where Consortia / Joint Venture / Sub-contractors are involved, each party must submit a
separate Tax Compliance Status (TCS) PIN.

6 Application for Tax Compliance Status (TCS) PIN can be done via e-filing at any SARS branch
office nationally or on the website www.sars.gov.za.

7 Tax Clearance Certificates may be printed via e-filing. In order to use this provision, taxpayers will
need to register with SARS as eFilers through the website www.sars.gov.za.

8 Tax Compliance Status is not required for services below R30 000 ITO Practice Note Number:
SCM 13 of 2007.

9 Kindly either provide an original tax clearance certificate, your tax number or pin number.

TAX NUMBER

PIN NUMBER
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SECTION J
AUTHORITY TO SIGN A BID

A. COMPANIES

If a Bidder is a company, a certified copy of the resolution by the board of directors, personally signed by
the chairperson of the board, uthorized the person who signs this bid to do so, as well as to sign any
contract resulting from this bid and any other documents and correspondence in connection with this bid
and/or contract on behalf of the company must be submitted with this bid, that is before the closing time
and date of the bid

AUTHORITY BY BOARD OF DIRECTORS
By resolution passed by the Board of Directors on...............ccoiis 20......
Mr/Mrs/Miss.. . . (whose m_@:m.::m appears below) has

been duly E:o:Nma 8 m_@: m__ aoo:Bm_.;w in oo::mo:o: <<_5 this bid on behalf of

(Name of Company)

IN HIS/HER CAPACITY AS: ... i e

SIGNED ON BEHALF OF COMPANY: ..o
(PRINT NAME)

SIGNATURE OF SIGNATORY: ... DATE: ...

WITNESSES: 1

B. SOLE PROPRIETOR (ONE — PERSON BUSINESS)

[, the undersigned.......ccocev v <ven... hereby confirm that | am the sole
owner of the business trading as

SIGNATURE DATE
(PRINT NAME)

3. PARTNERSHIP

The following particulars in respect of every partner must be furnished and signed by every partner:

Full name of partner Residential address Signature
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We, the undersigned partners in the business trading @s..........cccov v,

hereby authorized ..o to sign this bid as well as any contract
resulting from the bid and any other documents and correspondence in connection with this bid and /or
contract on behalf of

SIGNATURE SIGNATURE SIGNATURE
(PRINT NAME) (PRINT NAME) (PRINT NAME)
s S s

D. CLOSE CORPORATION

In the case of a close corporation submitting a bid, a certified copy of the Founding Statement of such
corporation shall be included with the bid, together with the resolution by its members uthorized a
member or other official of the corporation to sign the documents on their behalf.

By resolution of members at a meetingon ... 20........... at.
........................................ MI/MES/MISS ... certee e evc e nee e see ey, WHOSE

signature appears below, has been authorized to sign all documents in connection with this bid on behaif
of (Name of Close Corporation) ............coviiiiiiiie e,

SIGNED ON BEHALF OF CLOSE GORPORATION: ...............ccooooiioevieieiiiinee e (PRINT
NAME)

IN HIS/THER CAPACITY AS ... et DATE: ...

SIGNATURE OF SIGNATORY: ...

WITNESSES: 1

2

E CO-OPERATIVE

A certified copy of the Constitution of the co-operative must be included with the bid, together with the
resolution by its members authoring a member or other official of the co-operative to sign the bid
documents on their behalf.

By resolution of members at a meeting on
Mr/Mrs/Miss

been uthorized to sign all documents in connection with this bid on behalf of (Name of co-
operative)
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SIGNATURE OF AUTHORISED REPRESENTATIVE/SIGNATORY:
(PRINT NAME)

NAME IN BLOCK LETTERS.......... SIS S ST[SSIS s/ lEals » lSslals's slalaelyssllos[aesisesielailolesiajesiajie

WITNESSES: 1 . e

F JOINT VENTURE

If a bidder is a joint venture, a certified copy of the resolution/agreement passed/reached signed by the
duly uthorized representatives of the enterprises, uthorized the representatives who sign this bid to
do so, as well as to sign any contract resulting from this bid and any other documents and
correspondence in connection with this bid and/or contract on behalf of the joint venture must be
submitted with this bid, before the closing time and date of the bid.

AUTHORITY TO SIGN ON BEHALF OF THE JOINT VENTURE

By resolution/agreement passed/reached by the joint venture partnerson.........20......
Mr/Mrs/Miss......... e MIMIESIMESS _
Mr/Mrs/Miss......... i cand Mr/Mrs/MisS. ..o

{whose signatures mv._u.m.w_ﬁ. Um_oév:m<m .U.mms duly uthorized to sign all documents in
connection with this bid on behalf of:

(Name of Joint Venture)...........

IN HIS/HER CAPACITY AS:............

SIGNED ON BEHALF OF (COMPANY NAME):..
(PRINT NAME)

SIGNATURE :................................... DATE:

IN HIS/HER CAPACITY AS:............

SIGNED ON BEHALF OF (COMPANY NAME):.
(PRINT NAME)

SIGNATURE:................................... DATE:

SIGNED ON BEHALF OF (COMPANY NAME):.
(PRINT NAME)
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SIGNATURE:... ................................ DATE: ..
IN HIS/HER CAPACITY AS:............

SIGNED ON BEHALF OF (COMPANY NAME):..
(PRINT NAME)

SIGNATURE:................................... DATE:...

G. CONSORTIUM

If a bidder is a consortium, a certified copy of the resolution/agreement passed/reached signed by the
duly uthorized representatives of concerned enterprises, uthorized the representatives who sign this
bid to do so, as well as to sign any contract resulting from this bid and any other documents and
correspondence in connection with this bid and/or contract on behalf of the consortium must be submitted
with this bid, before the closing time and date of the bid.

AUTHORITY TO SIGN ON BEHALF OF THE CONSORTIUM

By resolution/agreement passed/reached by the consortiumon...........................20..

Mr/Mrs/Miss.............

(whose signature appears below) have been duly uthorized to sign all documents in connection with this
bid on behalf of:

(Name of Consortium)............

IN HIS/HER CAPACITY AS:............

SIGNATURE:................................... DATE:..
(PRINT NAME)
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APENDIX A: BID PROFORMA
SUMMARY OF PROFESSIONAL FEES

APPENDIX A: BID PROFOMA

WIMS 044012 UMPUMULO HOSPITAL - MECHANICAL SERVICES

AND PHYSIOTHERAPY.

Government Gazette N° 52691 dated 16/05/2025, Board Notice 783 of 2025

KZN DEPARTMENT OF HEALTH: ZNTD 01855W: WIMS 044012; UMPUMULO HOSPITAL: THE APPOINTMENT OF A MECHAICAL ENGINEERING ENTITY TO
PROVIDE PROFESSIONAL MECHANICAL ENGINEERING SERVICES FOR THE CONSTRUCTION OF OPD WITH X-RAY, ADMIN BLOCK, PHARMACY, NEONATAL

Discipline Mechanical i
Fee pertaining to Building Services
Value for fee purposes R 49 565 217,39 |excl VAT
Threshold value R 850 000,00
Value exceeds Does not exceed Primary Fee Secondary fee
R 21000 000,00 | R 52 500 000,00 | R 11,5%
Primary Fee R 3 024 000,00
Secondary Fee . R 3 285 000,00
Subtotal R 6 309 000,00
Cateqgory Factors Applicable? Yes / no
1. Add for water supply, drainage systems & fire systems yes 1,25

Pro rata Value of works (estimated 40% of full value) R 2 523 600,00 630 900,00
Subtotal 6 939 900,00
2. Add for Multi-tenant installation no 1,25 1
3. Add for Alterations to existing works no 1 1
4. Deduct where all financial administration services are dealt with by the quantity surveyor or ¢ yes 0,85 0,85

0,85

Adjusted fee R 5898 915,00
Minimum Contract Skills Development Goal (CSDG) (professional fees in mi R 82 530,57
Subtotal R 5981 445,57
less discount offered 0%
Subtotal |
Add 15% VAT 15%
Total fee incl VAT
Stage Description Percentage % fee incl. VAT
Stage 1 Inception 0% R -
Stage 2 Concept & Viability 15% R -
Stage 3 Desian Dey, 20% R -
Stage 4 Docs & Procurement 20% R -
Stage 5 Contract Administration & Inspection 35% R -
Stage 6 Close-out 5% R -
Total fees to Carry to form of offer (Section F) _ R -

AND PHYSIOTHERAPY
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WIMS 044012 UMPUMULO HOSPITAL - CIDB FEES ON MECHANICAL CONSULTANT SERVICES

CIDB PROGRAMME
_ Constant factor as mca.ﬂoﬂ.m |of _#.oamm_.o hahises Hours of placement
er skills standard protecsional InjrfonsTe] rovided
1. SKILLS DEVELOPMENT: P fees Rands P
Minimum Contract Skills
Development Goal (CSDG)
(professional fees in milions of Rands
% 150 = number of hours of
placement 150 5898915 59 885
2 [ TRAINING COST: _
HORS 885
'PER DAY 110,625 DAYS

PER MONTH /21.67 WORKING DAYS

METHOD 3: P1 and P2 Learners

5104983849  MONTHS

Total cost per month 1o host a learner R16 167
TOTAL COST: R82 531
15% VAT R12380

TOTAL COST EXCL. 15% VAT R94 910
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SERVICE: KZN DEPARTMENT OF HEALTH: ZNTD 01855W: WIMS 044012:
UMPUMULO HOSPITAL: THE APPOINTMENT OF A MECHANICAL
ENGINEERING ENTITY TO PROVIDE PROFESSIONAL MECHANICAL
ENGINEERING SERVICES FOR THE CONSTRUCTION OF OPD WITH X-
RAY, ADMIN BLOCK, PHARMACY, NEONATAL AND PHYSIOTHERAPY.

APPENDIX B - RETURNABLE DOCUMENTS

CHECKLIST OF RETURNABLE DOCUMENTS

Item | Required Document Tick
No. b i N
1. Valid SARS Tax Pin Number, (to be labelled as E1)
2. Central Supplier Database Registration with National Treasury (Unique |

Reference Number & Supplier Number)

3. Proof of Registration with Council
(Attach Letter of Good standing with the relevant council if applicable

dated during the year of Quotation) ( to be labelled as E2)

4. Proof of Registration with Companies and Intellectual Property Commission
(CIPC) (printout not older than 1 month) ( to be labelled as E3)

o

Declaration of interest by Consultant — SBD 4

6. Proof of Residential Address (Municipality Rates Bills, Telephone Bill, or

current lease agreement letter from Ward councillor or affidavit from

Commissioner of oaths, if office is in an area where rates are not paid) ( to
be labelled as E4)

7. Quotation from the Consultant
(Attach Appendix A — Stamped and dated )

8. Proof of the relevant professional Indemnity Insurance —

Proof to be provided in the form of professional indemnity certificates or

_ letter from insurer confirming existence of professional indemnity for the

following discipline:- (Mechanical Engineer: R3 million)

(to be labelled as E5)

9. Company Profile (highlighting relevant experience on a similar project) (to
be labelled as E6)

10. Schedule of experience on projects of similar magnitude completed in the
previous five years, in building construction projects under Mechanical

Works. The proof award letters, completion certificates and reference

letters for each project to be included as evidence under Mechanical

Engineers for minimum of 2 Projects (to be labelled E7).

11. Organogram that sets out the roles m:a._.mmnlo:m@__:_mm of each proposed
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team member. (to be labelled E8)

12.

13.

14.

Detailed Curriculum Vitae of each proposed team member: Must be
professional registered with relevant council team to consist of an
alternative registered professional. (to be labelled as E9)

Attach proximity of service provider in relation to project(s) (to be labelled
E10)

_.DoocamsﬁmJ\ Proof Required: 1) Sworn Affidavit; signed and dated E\.

Commissioner of Qaths if claiming preference points under identified
Specific Goals. Original affidavit or certified copy.

Promotion of enterprise located within eThekwini Municipality

1. Proof of Municipal Account depicting Physical Address of the business
{not older than 3 months) or

2. Lease Agreement or

3. Letter from Ward Councilor
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APPENDIX C — CONTRACT DATA

C1.2 Contract Data

C1.21 Standard Professional Services Contract
The conditions applicable to this Contract are the Standard Professional Services
Contract (August 2005) Second Edition of CIDB document 1015, published by the
Construction Industry Development Board.

C1.2.2 Data provided by the Employer

Clause
The General Conditions of Contract in the Standard Professional Services Contract (August
2005) make several references to the Contract Data for details that apply specifically to this
tender. The Contract Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and the General Conditions of Contract.

Each item of data given below is cross-referenced to the clause in the General Conditions of
Contract to which it mainly applies.

1 The Employer is the Department of Public Works.

1 The Period of Performance is from inception of this Contract until the Service Provider has
completed all Deliverables in accordance with the Scope of Services.

1 The Project is to the provision of Standard Professional Services for the Project.

3.4and |The authorised and designated representative of the Employer is the departmental project

432 manager, details of whom are as indicated in T1.1 Notice and Invitation to Tender under item
T1.1.4.

3.41 Communication by e-mail is not permitted.

3.5 The Services shall be executed in the Service Provider's own office and on the Project site. No
portion of the work may be performed by a person employed by the State. No portion of the
work may be sublet to any other person or persons without the prior written approval of the
Employer.

3.6 Omit the following:

“... within two (2) years of completion of the Service ...".

31141 Period of Performance shall be sub dividable in separate target dates according to the
programme to be submitted in terms of clause 3.14 hereof.
A Penalty amount of R500 per day will be applicable per target date, to a maximum equal to
R15 000, after which the contract may be terminated.

3.14 For fees stipulated as "value based” in C2.1 Pricing Instructions, C2.1.1.1:
Programme:
A programme for the performance of the Service shall be submitted by the Service Provider,
identified as the principal agent, to the departmental project manager, within a period of two (2)
weeks following the briefing meeting.
The programme will be the result of the co-ordination of all appointed Service Providers’ inputs
and shall be in sufficient detail describing key milestones, events and activities linked to the
fastest realistic timeframes in which the Service can be delivered. Milestones and events are to
be listed based on the Scope of Services described of the various appointed Service Providers’
tender documents and presented in bar chart format. No milestones may, at the co-ordination
stage, be extended beyond the timeframes outlined in Project Programme without acceptable
reasons. The programme thus compiled and presented by the principal agent must be counter- |
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signed by all appointed Service Providers as proof that the programme was agreed upon by all
during the said co-ordination action.

The Employer retains the right to negotiate such submitted programme with the principal agent
in consultation with the appointed Service Providers, if required, to promote the interest of the
project.

For fees stipulated as “time based” Pricing Instructions:

Project Execution Plan (PEP):

A PEP for the performance of the Service shall be submitted by the Service Provider, to the
departmental project manager, within a period of two (2) weeks following the briefing meeting.

In the event of the Employer not being satisfied with the submitted PEP, the Parties will
negotiate in good faith towards a PEP that will be agreeable to both. Such an agreed-upon PEP
will form the basis for the management of the appointment and remuneration purposes. Should
circumstance change from the initial briefing, the Service Provider and the Employer will
negotiate a revised PEP to satisfy such change(s). Should the Parties fail to reach agreement
on the PEP or revised PEP, the matter will be dealt with in terms of the General Conditions of
Contract. Should the mediation process fail, the Contract will be deemed to have been mutually
terminated and any reasonable fees accrued at that stage settled by the Employer.

Briefing meeting:

The departmental project manager shall arrange a briefing meeting, compulsory for all
appointed Service Providers, as soon as practicable after the appointment of the professional
team as referred to i C3.5.1 Service Providers, or after the appointment of the core members of
the professional team required to commence with the Services if not appointed at the same time,
during which meeting the departmental project manager, together with any supporting advisors,
will verbally brief the professional team comprehensively regarding the requirements of the
project and the Scope of Services and hand over, to the Service Providers, all documentation
relevant to the execution of the Service.

4.4

A list of others providing Services on this Project will be provided by the Project Leader.

5.4.1

Minimum professional insurance cover of R3 million, with the first amount payable not exceeding
5% of the value of indemnity, and/or personal liability — all as more comprehensively described
as provided by the Service Provider and in respect of which the Service Provider must provide
data as required.

[5.5

The Service Provider is required to obtain the Employer's prior approval in writing before taking
any of the following actions:

1. Travelling for which payment will be claimed. Travelling and subsistence arrangements and
tariffs of charges;

Deviate from the final programme as per the programme above;

Deviate from the programme (delayed or earlier);

Deviate from or change the Scope of Services;

Change Key Personnel on the Service.

RN

8.1

. The Service Provider is to commence the performance of the Services immediately after the

Contract becomes effective and execution to be as per the Programme, Scope of Services and
Brief.

8.4.3 (c)

The period of suspension is not to exceed two (2) years.

9.1

Copyright of documents prepared for the Project shall be vested with the Employer.

12.1.2

Interim settlement of disputes is to be by mediation.

12.2.1

In the event that the Parties fail to agree on a mediator, the mediator is to be nominated by the
president of the Association of Arbitrators (Southern Africa).

Final settlement is by litigation.
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_\_w.\_.w

All partners in a joint venture or consortium shall carry the same professional indemnity
insurance as per the General Conditions of Contract.

13.4 Neither the Employer nor the Service Provider is liable for any loss or damage resulting from any

occurrence unless a claim is formally made within 5 years from the date of termination or
[ completion of the Contract.

13.5 The amount of compensation is unlimited.

14.4 In‘the first sentence, change “... period of twenty four months after ...” to “... period of thirty six |
months after ...”.

15 In respect of any amount owed by the Service Provider to the Employer, the Service Provider
shall pay the Employer interest at the rate as determined by the Minister of Finance, from time to
time, in terms of section 80(1)(b) of the Public Finance Management Act, 1999 (Act no1 of

_ 1999).
C1.2.3 Data provided by the Service Provider

Clause |
Each item of data given below is cross-referenced to the clause in the General Conditions of
Contract to which it mainly applies.

1 The Service Provider is the company, close corporation, natural person or partnership named in
the Form of Offer and Acceptance by the tendering Service Provider.

53 The authorised and designated representative of the Service Provider is the person named in the

| resolution by the tendering Service Provider.

5.4.1 Indemnification of the Employer

I, the undersigned, being duly authorized by the Service Provider, in terms of the completed
resolution

................................................... (Name of authorized person)

hereby confirm that the Service Provider known as:

et e e s eee oo oo -0 {Legal name of entity tendering herein)

tendering on the project:

........................ (Name of project as per C1.1 Form of offer and acceptance)

holds professional indemnity insurance cover, from an approved insurer, duly registered with the
Finance Services Board, of not less than the amount required as cover relative to the size of
| project, with the first amount payable not exceeding 5% of the value of indemnity. | further

confirm that the Service Provider will keep such professional indemnity fully subscribed. | further
confirm that should the professional indemnity insurance, with no knowledge of the Employer, be
allowed to lapse at any time or in the event of the Service Provider cancelling such professional
indemnity insurance, with no knowledge of the Employer, at any time or if such professional
indemnity cover is not sufficient, then the Service Provider, (i) accepts herewith full liability for the
due fulfilment of all obligations in respect of this Service; and (ii) hereby indemnifies, and
undertakes to keep indemnified, the Employer in respect of all actions, proceedings, liability,
claims, damages, costs and expenses in relation to and arising out of the agreement and/or from
the aforesaid Service Provider's intentional andfor negligent wrongful acts, errors and/or
omissions in its performance on this Contract.

_ | confirm that the Service Provider undertakes to keep the Employer indemnified, as indicated
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above, beyond the Final Completion Certificate/Final Certificate by the Employer (whichever is
applicable) for a period of five (5) years after the issue of such applicable certificate.

| confirm that the Service Provider renounces the benefit of the exceptionis non causa debiti, non
numeratae pecuniae and excussionis or any other exceptions which may be legally raised
against the enforceability of this indemnification.
Notwithstanding the indemnification required above, the Employer reserves the right to claim
damages from the Service Provider for this Project where the Service Provider neglects to
discharge its obligations in terms of this agreement.
_ NAME:
CAPACITY:
SIGNATURE:
71.2 As an extension of the definitions contained in clause 1 hereof, Key Persons must, for the
purposes of this Contract, include one or more of the professionally registered principal(s) of the
Service Provider, and/or, one or more professional(s) employed to render professional services,
, | for whom certified copies of certificates or other documentation clearly proving current
professional registration with the relevant council, including registration numbers, must be
included with the tender as part of the returnable documentation.
The Key Persons and their jobs / functions in reiation to the Services are:
Name Principal and/or Specific duties
employed
professional(s)
1.
|
2.
3.
4,
' 5.
6.
7. _
_ 8. | -
9.
10.
7.2 A Personnel Schedule is not required.
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If the space provided in the table above is not sufficient to describe the specific duties, this space may be
utilized for such purpose:

APPLYING THE CIDB SKILLS STANDARD IN CONSTRUCTION PROJECTS
(PROFESSIONAL SERVICES)

In the event that the cost of PSP exceed R5 Mil. Skills development should apply as per
Gazette 48491 of 28 April 2023.

Provide workplace Training Opportunities Relevant to Professional Service Contracts

Method 3 - To provide work integrated learning opportunities for; university of Technology;
or comprehensive University P1 & P2.

Method 4 - To provide structured workplace learning for; candidates for professional
registration with statutory council.

APPLICATION OF THE SKILLS STANDARD
Professional services contracts: > R 5m and 12 months duration or longer

Contract Skills Development Goal (CSDG); Hours Professional Service Contract at 150 hours allocated
for placement per R1 million of contract value.

E.g. R5 million contract value
5 X 150 hours
=750 hours

Therefore PSP must employ a person using method 3 or 4 for a minimum period of 750hrs.

For more details: Refer to CIDB guide lines
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C2:
Cc21
C211

C21.11

Cc21.1.2

C21.2

C2.1.21

C21.22

C21.23

C21.24

C2.1.25

APPENDIX D — PRICING DATA
Pricing data

Pricing Instructions
Basis of remuneration, method of tendering and estimated fees

Professional fees for the Professional Service Providers will be paid on Value basis as
specified in clause C2.1.3

The words “value based” and “percentage based” used in connection with fee types in this
document or any documents referred to in this document are interchangeable and are
deemed to have the same meaning.

Tenderers are to tender:
Fees based upon relevant guidelines for tariff of fees as detailed in this tender {in the
event of the basis for remuneration being indicated above as a “value based” fee)

or

The different rates for the different categories in the Activity Schedule for Time Based
Fees, column (c) (in the event of the basis for remuneration being indicated above as a “time
based” fee)

all as set out below.
Remuneration for Professional Service Providers

Professional fees shall be calculated as follows for Services rendered by the Service
Provider:

« In the event of the basis for remuneration being a “value based” fee, of the normal
fees tendered plus Value Added Tax, all according to the provisions

or

» In the event of the basis for remuneration being a “time based” fee, the different
rates tendered for the different categories for Time Based Fees”, multiplied by the
actual number of hours spent plus Value Added Tax.

The amount tendered herein is for tender purposes only and will be amended according to
the application of the value fee scale vis-a-vis the actual cost of construction (if basis of
remuneration has been set at “value based” or the actual number of hours for each level (if
basis of remuneration has been set at “time based”).

Reimbursable rates for typing, printing and duplicating work and forwarding charges as set
out will be paid in full, irrespective of the percentage or rates tendered as referred to above

Disbursements in _respect of all travelling and related expenses including all travelling
costs, time charges and subsistence allowances related thereto will be paid for separately.

The site must be visited as often as the works require for the execution of all duties on the
Project. The Service Provider must be available at 24 hours notice to visit the site if so
required. All costs in this regard will be deemed to be included in the applicable fees.

All fee accounts must be accompanied by an updated original written certification by the
quantity surveyor, if appointed, of the amount(s) on which fees are based. The onus,
however, rests on the Service Provider to calculate fees on the appropriate value and
according to the correct fee scale, read in conjunction with this Contract.
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C2.1.26

C2.1.2.7

C2.1.28

C21.29

C21.3

C2.1.31

C2.1.3.2

C2133

C21.34

C2.1.35

All fee accounts need to be signed by a principal of the Service Provider and submitted in
original format, failing which the accounts will be returned. Copies, facsimiles, electronic and
other versions of fee accounts will not be considered for payment.

For all Services provided on a time basis, time sheets giving full particulars of the work, date
of execution and time duration, shouid be submitted with each fee account.

Payments to the Service Provider will be made electronically according to the banking details
furnished by the Service Provider. Any change in such banking details must be
communicated to the departmental project manager timeously. Fee accounts, correct in all
respects, will be deemed submitted when received by the Employer and settied when
electronically processed by the Employer. The Employer reserves the right to dispute the
whole account, any item or part of an item at any time and will deal with such case in terms
of the General Conditions of Contract.

Accounts for Services rendered may be submitted on the successful completion of each
stage of work. Interim accounts will only be considered during the construction stage of the
works and then not more frequently than quarterly except if otherwise agreed between the
authorised and designated representative of the Service Provider and the Employer.
Payment of accounts rendered will be subject to the checking thereof by the departmental
project manager. The Employer reserves the right to amend the amounts claimed in order to
conform to the rates stipulated in this Contract and make payment on the basis of the
balance of the account in accordance with the General Conditions of Contract.

Value based fees

Fees for work done under a value based fee

Where value based fees are payable (if basis of remuneration has been set at “value basis”),
the Service Provider will be remunerated for Services rendered, subject to the provisions
above and subject to the specific terms and conditions stated below and elsewhere in this
document. This tariff of fees will be payable for the full Period of Performance.

Normal services
The fee for normal services shall be based on the fee provided.

Where the Service Provider is required to perform a portion of the normal services only, the
relevant portion of the fee shall be paid.

Interim payments to the Service Provider

For the purposes of ascertaining the interim payments due, the cost of the works, which shall

exclude any provisional allowances made to cover contingencies and escalation, shall be:

o the applicable portion of the net amount of the accepted tender, or

+ if no tender is accepted, the net amount of the applicable portion of the lowest suitable
tender, uniess acceptable motivation can be provided to prove that such amount is
unreasonable, or

e if the contract is awarded by negotiation the negotiated price, or

e if no tenders are invited or if no suitable tenders are received or if no negotiation is
concluded, the estimate. The estimate shall be the one accepted by the Employer as
representing the value of the works, which for purposes of interim payments will be
deemed to be 80% of the engineers estimate or if appointed, 80% of the quantity
surveyors estimate.

Fees for documentation for work covered by a provisional sum
Where a provisional sum is included in the bills of quantities for work to be documented at a
later stage, the documentation fee in respect of such work shall be remunerated at the time
when the documentation has been completed. The fee shall relate to the type of
documentation drawn in respect of each section of such work.

Time charges for work done under a value based fee
Where time charges are payable according to the rates set out below, will be applicable.
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C2.1.3.51

C21.352

C2.1.353

C2.1.3.54

C21.355

C21.356

Time charges are reimbursable at rates applicable at the time of the actual execution of the
specific service. The "Rates for Reimbursable Expenses" as amended from time to time and
referred to below, is obtainable on the Employer's Website: http://www.publicworks.qgov.za/
under “Documents”; "Consultants Guidelines”; item 1.

The scale of fees on time charges, on which Value Added Tax is excluded, shall be at the
following rates per hour, rounded off to the nearest rand: (see Table 8 of "Rates for
Reimbursable Expenses” for the actual amounts calculated in accordance with to the
principles laid down below):

(iy registered professional principals*: 18,75 cents for each R100,00 of the total annual
remuneration package attached to the lowest notch of a level 13 salary range (Director)
in the Public Service;

(i) registered professionals*: 17,5 cents for each R100,00 of the total annual remuneration
package attached to the lowest notch of a level 12 salary range (Deputy Director
second leg) in the Public Service;

(i) registered technicians**: 16,5 cents for each R100,00 of his/her gross annual
remuneration; provided that this hourly rate shall not exceed 16,5 cents for each
R100,00 of the total annual remuneration package attached to the lowest notch of a
level 11 salary range (Deputy Director first leg) in the Public Service.

*(includes professional architects, professional quantity surveyors, professional
engineers, professional technologists [engineering], professional planners and
professional construction project managers)

**(includes professional technicians [engineering] professional senior technologists
[architectural], principal technologists [architectural] and technical planner).

Hourly rates calculated in terms of (i), (i) and (iii) above shall be deemed to include
overheads and charges in respect of time expended by clerical Personnel which shall,
therefore, not be chargeable separately.

Unless otherwise specifically agreed in writing, remuneration for the time expended by
principals in (i) above on a project shall be limited to 5 per cent of the total time expended for
time charges in respect of the Project. Any time expended by principals in excess of the 5
per cent limit shall be remunerated at the rates determined in (ii) or (iii) above.

Notwithstanding the above, where work is of such a nature that Personnel as described in
C2.1.3.5.2 (iii) above are capable of performing such work, it shall be remunerated at that
level and not at the rates described in (i) and (ii) above, irrespective of who in fact executed
the work.

Gross annual remuneration in €2.1.3.5.2 (iii) above shall mean basic salary and guaranteed
annual bonus; fringe benefits not included in basic salary; income benefit, as determined
from time to time by the South African Revenue Services for income tax purposes, for the
private use of a motor vehicle by the employer; employer’s contribution to pension/provident
fund, medical aid and group life assurance premiums; Compensation Fund and
Unemployment Fund contributions, Metropolitan Council levies and any other statutory
contributions or levies; all other costs and benefits as per conditions of appointment but
excluding any share of profit and payment for overtime.

The salaries referred to in C2.1.3.5.2 (i) to (iii) above can change from time to time, which
will, therefore, change the rates applicable. These rates will, however, only be adjusted on
the first day of each calendar year irrespective of any changes in salary ranges during the
relevant year. The rates applicable at the time of the execution of the work as set out in
Table 8 of the "Rates for Reimbursable Expenses”, as amended from time to time, may be
claimed.
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C2.1.3.6

C2.1.3.61

C2.1.36.2

C21.36.3

C21.364

C2.1.3.65

Additional Services

Additional Services pertaining to all Stages of the Project

Unless separately provided for hereunder and scheduled in the Activity Schedule, no
separate payment shall be made for the additional services. The cost of providing these
services shall be deemed to be included in the value based fee tendered for normal services.

Construction monitoring

The construction monitoring requirements are as specified.

(a) If Level One, part time, monitoring has been specified then no separate payment shall be
made for construction monitoring staff or for the transport of the monitoring staff. The cost

of providing construction monitoring staff and transport shall be deemed to be included in
the value based fee tendered for normal services.

(b) If Level Two, full time, monitoring has been specified then provision shall be made in the
Activity Schedule for the envisaged site staffing requirements as specified. The unit of
measure shall be the rate per calendar month (pro rata for part of a month). Payment
shall only be applicable for the period actually established on site and shall in no instance
be prior to the date of official handover of the Works to the Contractor or after the date of
issue of the Certificate of Completion for the Works contract. The rates tendered for the
relevant site staff shall include full compensation for all costs including, inter alia, the
following:

Salary

Additional allowances
Bonuses

Leave and sick leave

All company contributions such as provident fund, group life benefits, medical aid
etc.

Levies

Office equipment

Relocation cost and accommodation
Travelling

Handling cost and profit.

Payment for personnel shall exclude any periods of leave or sick leave. Time sheets for
staff shall be included in the monthly fee account submitted to the Employer for payment.
Replacement of staff as a resuilt of any extended period of leave or sick leave outside of
the normal contractor's year end break shall be to the approval of the Employer.

No separate payment shall be made for the transport of the construction monitoring staff
and the cost of the transport shall be deemed to be included in the monthly rate tendered
for the provision of the staff.

Occupational Health and Safety Act, 1993 (Act No. 85 of 1993)
No separate payment shall be made for the service specified. The cost of providing this
service shall be deemed to be included in the value based fee tendered for normal services.

Quality Assurance System
No separate payment shall be made for the implementation of a quality management system

as specified. The cost of providing this service shall be deemed to be included in the value
based fee tendered for normal services.

Lead Consulting Engineer
No separate payment shall be made for assuming the leadership of an Employer specified
joint venture, consortium or team of consulting engineers as specified. The cost of providing

this service shall be deemed to be included in the value based fee tendered for normal
services.
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C2.1.3.6.6

C21.3.6.7

C2.1.3.6.8

C21.4

C21.41

C2.1.43

C2.1.5

C2.1.6

C2.1.6.1

C216.2

Principal Agent of the Client

No separate payment shall be made for assuming the role of principle agent of the Employer
if specified. The cost of providing this service shall be deemed to be included in the value
based fee tendered for normal services.

Environmental Impact Assessment
No separate payment shall be made for the service specified. The cost of providing this
service shall be deemed to be included in the value based fee tendered for normal services.

Other unspecified services
The Employer may order duties that fall outside the scope of the project as tendered. Such
additional duties may involve, but not limited to:

Additional design requirements

Evaluation of alternative tenders

Additional investigations during the Defects and Liability Period
Diverse other services

Any such additional services that may be required will be remunerated on a Time Basis as
set out. The level of expertise necessary for any such additional work shall be concomitant
with the issues to be addressed. The category of personnel necessary to undertake the work
shall be approved by the Employer. Any additional identified service shall be fully scheduled
and submitted to the Employer for approval prior to the commencement thereof.

Time based fees

Fees for work done under a time based fee
Where time based fees are payable (if basis of remuneration has been set at “time basis”
according to the bid as per the NDPW Rates.

Work will be remunerated for at the category level in which it falls as defined above,
irrespective of whether the person who in fact executed the work functions at a higher
category of responsibility and competence.

Set off

The Employer reserves the right to set off against any amount payable to the Service
Provider, any sum which is owing by the Service Provider to the Employer in respect of this
or any other project.

Typing, printing and duplicating work and forwarding charges

Reimbursable rates

The costs of typing, printing and duplicating work in connection with the documentation which
must of necessity be done, except those which must in terms of the relevant Manual or other
instructions be provided free of charge, shall be reimbursable at rates applicable at the time
of the execution of such work. The document "Rates for Reimbursable Expenses" as
amended from time to time and referred to below, is obtainable on the Employer's Website: :
htto://www.publicworks.qov.za/ under “Documents”; “Consultants Guidelines”; item 1.

Typing and duplicating

If the Service Provider cannot undertake the work himself, he may have it done by another
service provider which specialises in this type of work and he shall be paid the actual costs
incurred upon submission of statements and receipts which have been endorsed by him
confirming that the tariff is the most economical for the locality concerned.

If the Service Provider undertakes the work himself, he shall be paid in respect of actual

expenses incurred subject to the maximum tariffs per A4 sheet as set out in Table 1 in the
“Rates for Reimbursable Expenses”
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C2.1.6.3

C2164

C217

C21.71

Typing and duplicating expenses shall only be refunded in respect of the final copies of the
following documents namely formal reports, formal soil investigation reports, specifications,
feasibility reports, bills of quantities, material lists, minutes of site meetings and final
accounts. The cost of printed hard covers shall only be paid in respect of documents which
will be made available to the public such as bills of quantities and specifications or where
provision of hard covers is specifically approved.

The typing of correspondence, appendices and covering letters are deemed to be included in
the value based fees and time based fees paid.

Drawing duplication

(a) For drawing duplication the standard rate as set out in Table 2 in the “Rates for
Reimbursable Expenses” may be claimed or may be claimed according to the provisions
as in {b) or (c) betow.

(b) If the Service Provider undertakes the duplication of drawings, using his own duplication
equipment, he shall be paid the actual cost incurred on condition that it is not higher than
the lowest of three quotations of iocal firms doing drawing duplication in his locality. Such
guotations must accompany his account.

(c) If the Service Provider does not undertake his own drawing duplication, he shall be paid
the lowest of three quotations of local firms doing plan printing in his locality. Such
quotations must accompany his account.

(d) Should there not be three firms doing drawing duplication in his locality, it must be
mentioned on his account and the available quotation(s) must then accompany the
account.

(The cost of providing all polyester negative prints required to form part of the original set of
drawings, as-built drawings including computer assisted drawing records for all
facets/disciplines involved in the project are included in the tendered fees and will not be
reimbursed separately.)

Forwarding charges

(a) Only the charges in respect of the forwarding of parcels by courier or air freight on special
request by the Employer will be refunded, provided that such charges will not be refunded
if the request had been made as a result of a delay caused by the Service Provider.

(b) The cost of postage, facsimile transmissions, telephone calls, e-mails, etc, is deemed to
be included in the value based fees and time based fees paid.

Travelling and subsistence arrangements and tariffs of charges

Notwithstanding the ruling in C2.1.2.4 above (regarding disbursements and travelling
expenses which will not be paid separately), when the Service Provider is requested in
writing by or obtained prior approval in writing from the Employer to attend specific meetings
at any of the Employer’s offices or any extraordinary meetings on site or elsewhere, he will
be remunerated according to the provisions under C2.1.7.1 to C2.1.7.5 herein.

General
The most economical mode of transport is to be used taking into account the cost of

transport, subsistence and time. Accounts not rendered in accordance herewith may be
reduced to an amount determined by the Employer.

As the tariffs referred to hereunder are adjusted from time to time, accounts must be
calculated at the tariff applicable at the time of the expenditure.

Where journeys and resultant costs are in the Employer's opinion related to a Service

Provider's malperformance or failure, in terms of this Contract, to properly document or co-
ordinate the work or to manage the Contract, no claims for such costs will be considered.
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Cc21.7.2

C2173

C21.7.4

C21.75

Cc2.2
C2.21

C2.211

C2.21.2

C2.21.3

C22.14

Travelling time
Fees for travelling time are as set out in Table 8 in the "Rates for Reimbursable Expenses”.

Fees are payable for travelling time at the tariff, as set less 2 hours of each journey on time
charges for work done under a value based fee. Travelling time will be fully reimbursed.

Travelling costs
Fees for travelling costs are as set out in Table 3 in the "Rates for Reimbursable Expenses”.

Travelling costs will be refunded for the full distance covered per return trip measured from
the office of the Service Provider appointed.

Gompensation for the use of private motor transport will be in accordance with the
Government tariff for the relevant engine swept volume, up to a maximum of 2100 cubic
centimetres, prescribed from time to time and as set out in Table 3 in the "Rates for
Reimbursable Expenses”.

Hired vehicles

In cases where use is made of hired vehicles, the most economical sized vehicle available is
to be used but compensation shall nevertheless be restricted to the cost of a hired car not
exceeding a capacity of 1600 cc. Where use of a special vehicle is essential (e.g. four track
or minibus to accommodate more people), prior approval in writing must be obtained from the
departmental project manager.

Subsistence allowance

The subsistence allowances are as set out in Tables 4 and 5 in the "Rates for Reimbursable
Expenses”.

Only actual costs are payable in respect of absence from office of less than 24 hours.

Should the daily tariff as set out in Table 4 be inadequate, substantiated actual costs plus a
special daily allowance as shown in Table 5 for incidental expenses, may be claimed. It must
be noted that claims may only be according to Table 4 or Table 5. Accommodation should
be limited to the equivalent of a three star hotel and no alcoholic beverages or entertainment
costs may be claimed for.

Activity Schedule
Activities

The services as defined in the Scope of Services are required. The activity schedule below
lists the normal services as defined in the Government Gazetted as well as additional
services as defined in the Scope of Services, of this document.

The estimated normal fees have been calculated using the Government Gazetted Tariffs - by
applying the applicable fee scale given for a building project, to determine the basic fee and
by multiplying the basic fee by the applicable multiplication factor given respectively.

No allowance has been made in the estimated normal fees for the additional services that
have been specified to be included in the normal fees. The tenderer shall make provision for
the cost of the additional services that are to be included under normal services by adjusting
the percentage tendered.

The services are to be provided in stages and the proportioning of the fee for normal services
over the various stages shall be as set out in the Government Gazetted Tariffs

The tenderer must make provision for all activities necessary for the execution of the service
as set out in the Scope of Services.
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APPENDIX E - PROFORMA FOR TRACEABLE REFERENCE LETTERS

Referee Full Name:

Project Role (indicate) or Project Client:

Contact No./s: (1) (2) (3)

Email Address: Other Contact Details:

WIMS No. & Bid Description:

Has the project been completed? O ves O nNo % complete (if NO)

Provide a brief description of the project below:

Describe the service and nature or work the bidder provided to you below:

Criteria / Risks (mark with an X) BELOW MEETS EXCEEDS
expectations | expectations | expectations

Professionalism — did the service provider always behave in a professional
manner, while fulfilling their duties and providing the relevant service/s?

Delivery of services — was the service delivered timeously? Are services
currently being delivered timeously?

Delivery of services ~ wasf/is the service delivered/being delivered
satisfactorily to the specifications of the project?

Sourcing— did/has the service provider source/d all required materials,
equipment, and resources to ensure timeous delivery of the project?

Knowledge — did/does the service provider show satisfactory understanding
of the project?

Dealing with challenges — when challenges arouse was the service provider
able to satisfactorily address these challenges?
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Communication - was/is the service provider able to effectively
communicate to parties during the project?

Project management — was/is the service provider able to coordinate and
undertake multiple processes of the project concurrently and ensure
effective project management during the project?

\Would you use the provider again? JYES OONO

Overall Impression:

Other Comments:

IApproximate value of contract / Value for fee purposes: R
(strike off whichever is not applicable)

Completed by:

Signhature:

Company Name:

Contact Telephone Number:

Date:

Note: If the space provided is insufficient, the comments may be included in an aftachment
(attached document to follow the above format.
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ANNEXURE A

(Inception Report Stage 1)
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1. TERMS OF REFERENCE

A full complimentary multidisciplinary team of professional services consultants were mnuo_:ﬁma by
the KwaZulu-Natal Department of Public Works in July 2022 for the design and construction of a New
Core Block for. 158 beds that will replace and upgrade the existing hospital facility. It includes an
Emergency Centre, OPD, Theatres & CSSD and Allied Services. A Mental Health Inpatient Unit will
also be constructed. Relocation of an existing Gateway clinic and repurposing of the existing OPD as
a subsequent phase.

Due to the clinical requirements for the Core Block, the project has been divided into 5 phases. Phase
1 of the project will be the construction of New Maternity and Neonatal Unit, reconfiguration of road
and entrance access, Guardhouse, new External Waiting Area (PPT), new roadways and circulation,
relocation of Gateway Clinic and parking.

2. BACKGROUND

During the initial project handover to professional service providers (PSPs), preliminary investigations
and meetings were held with hospital management at the premises through the Department of Health
Infrastructure Project Leader, Ms Stamatia Katsikoyiannis (client) and KwaZulu-Natal Public Works
then project manager, Mr Nkanyiso Zondi (implementing agent). It was determined by the client that

a review of the implementation of the project and formulation of a revised brief was required.

The PSPs set out to conduct site investigations and formulated cost estimates to submit to the client

for the purposes of formulating a revised brief. The scope of works for the PSPs consisted of the
following activities:

¢ Site Development reference plan and identification of building uses
e Propose survey of buildings to be demolished

¢ Hi-res drone imagery and video

e Electrical and electronics order of magnitude estimate

s+ HVAC, fire and medical gas order of magnitude estimate

e Order of magnitude estimate

This work laid the foundation of the compilation of the project phasing and revised brief by Department
of Health titled WIMS 044012: UMphumulo Hospital: New Core Block: Phase 1 - Construction of
New Maternity and Neonatal Unit, Reconfiguration of Road and Entrance Access, Guardhouse,
New External Waiting Area (PPT), New Roadways and Circulation, Relocation of Gateway

Clinic, Parking. now led by KwaZulu-Natal Public Works then project manager, Mr Geobani Nyakata.

WIMS 044012: UMphumulo Hospital —~ New Core Block: Phase 1 - Construction of New Maternity and Neonatal Unit,
Reconfiguration of Road and Entrance Access, Guardhouse, New External Waiting Area (Ppt), New Roadways and
Circulation, Relocation of Gateway Clinic, Parking.
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Figure 1: UMphumulo Hospital site drone imagery, (Author: 2022).

Figure 2: UMphumulo Hospital site drone imagery, (Author: 2022).

WIMS 044012: UMphumulo Hospital: New Core Block: Phase 1 - Construction of New Maternity and Neonatal Unit,

Reconfiguration of Road and Entrance Access, Guardhouse, New External Waiting Area (Ppt), New Roadways and
Circulation, Relocation of Gateway Clinic, Parking.
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Figure 4: UMphumulo Hospital site drone imagery, (Author: 2022).

Detailed investigations were carried out on the existing buildings using the attached reference plan

Annexure 1. The below images as a sample are categorized and referenced to the building usage.

WIMS 044012: UMphumulo Hospital: New Core Block: Phase 1 - Construction of New Maternity and.Neonatal Unit,
Reconfiguration of Road and Entrance Access, Guardhouse, New External Waiting Area (Ppt), New Roadways and
Circulation, Relocation of Gateway Clinic, Parking.
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Cluster A: Hospital Activities and Admin Support Staff

N o

Cluster D: Staff Accommodation

WIMS 044012: UMphumulo Hospital: New Core Block: Phase 1 - Construction of New Maternity and Neonatal Unit,

Reconfiguration of Road and Entrance Access, Guardhouse, New External Waiting Area (Ppt), New Roadways and

Circulation, Relocation of Gateway Clinic, Parking.
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Cluster E: Other Services

Site Pictures

WIMS 044012: UMphumulo Hospital; New Core Block: Phase 1 - Construction of New Maternity and Neonatal Unit,
Reconfiguration of Road and Entrance Access, Guardhouse, New External Waiting Area (Ppt), New Roadways and
Circulation, Relocation of Gateway Clinic, Parking.
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4. ATTACHMENTS

1. Annexure 1: Site Plan - Image Reference Layout

Annexure 2: Site Plan — Existing Facility

Annexure 3: Electrical and Electronics Order of Magnitude
Annexure 4: HVAC, Fire and Medical Gas Order of Magnitude
Annexure 5: Order of Magnitude Estimate
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