KWAZULU-NATAL PROVINCE

PUBLIC WORKS & INFRASTRUCTURE
REPUBLIC OF SOUTH AFRICA

INVITATION TO TENDER: WIMS 074566

FULL DESCRIPTION :THE APPOINTMENT OF A MULTI-DISCIPLINARY

ENTITY FOR KZN DEPARTMENT OF HEALTH: TO
PROVIDE AN ARCHITECT (Principal Agent),
QUANTITY SURVEYOR, CONSTRUCTION HEALTH
& SAFETY AGENT, CIVIL AND STRUCTURAL
ENGINEER, ELECTRICAL ENGINEER, MECHANICAL
ENGINEER AND GEOTECHNICAL SPECIALIST FOR
GENERAL JUSTICE GIZENGA MPANZA REGIONAL
HOSPITAL (GJGMRH): CONSTRUCTION OF A NEW
ACCOMMODATION FOR INTERN DOCTORS.

1.0 EVALUATION PROCESS AND CRITERIA

The evaluation criteria will be done in three phases:

1.1 Phase 1: SCM Administrative Compliance

a)

b)

Correctness of bid documents

Registration on the relevant professional council (Architect :SACAP, Quantity Surveyor:
SACQS, Construction Health & Safety Agent: SACPCMP, Civil & Structural Engineer :ECSA,
Electrical Engineer : ECSA, Mechanical Engineer: ECSA and Geotechnical Specialist: ECSA /
SAICE)

1.2 Phase 2: Mandatory Technical Requirements

No.

Mandatory Technical Criteria Description

1.

Schedule of projects undertaken and successfully completed by each discipline in the past
seven years in general building construction projects as per table below. Your appointment
scope of works must include Stages 2 to 6 and scope of service should be as per specific
registration council.

No. | Discipline No. of projects | Value Range |
1 Architect Principal Agent | 3 R 10million to R 20million
2 Quantity Surveyor 3 R 10million to R 20million
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No. | Mandatory Technical Criteria Description

R Smillion to R 10million
R 5Smillion to 10 million
' R 2million to R 5million
| R 2million to R 5million
R 1million to R 2million
' R 1million to R 2million

Structural Engineer
Civil Engineer
Electrical Engineer
Mechanical Engineer
Health & Safety Agent
Geotechnical Specialist

O~ O [

WIWWWWWw

Documentary proof required:

a) Schedule of previous work completed in the past Seven years. (Minimum 3 Projects)

b} Letters of appointment.

c) Reference letter(s) confirming the involvement (i.e., stage 2 to 6) of the firm in the
projects listed in the schedule.

d) Practical Completion letters / other Completion Certificates

2 Details of the Registered Professional to be assigned to this project : The professional must
have minimum of five (5) years or more post registration experience

Documentary proof required:

a) Organogram that set out the role & academic Qualification of the Registered
Professionals who will be allocated to this project

b) CV with a minimum of 3 traceable references.

c) Certified copies of qualifications not older than 3 months.

A certified copy of valid proof of registration as a Professional from Specific council.

'3 Proof that the bidding entity carries adequate Professional Indemnity Insurance with minimum
value of R1 000 000.00 to R5 000 000.00 or more.
No. | Discipline | Minimum Cover Value
1 Architect Principal Agent R 5000 000.00
2 Health & Safety Agent R 3 000 000.00
3 Civil & Structural Engineer | R 3 000 000.00
4 Electrical Engineer R 1 000 000.00
5 Quantity Surveyor R 3 000 000.00
6 Mechanical Engineer R 1 000 000.00
| 7 Geotechnical Specialist R 1 000 000.00

Documentary proof required:

An original signed verifiable letter or certified copy of the original letter of confirmation of
Professional Indemnity Insurance in the insurance company’s letterhead. The letter must be
from a registered Financial Services Provider.

Failure to submit information listed above will lead to immediate disqualification.

Phase 3: Price and Preference

a) Price (discount offered) and Specific Goals
b) Evaluating using the Point System of 80/20 (Price and Specific Goals)
Specific goals for the tender and points claimed are indicated per the table below.

Note to tenderers: The tenderer must indicate how they claim points for each preference
point system.
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The specific goals allocated points in terms
| of this tender

Ownership by Black People.
Documentary Proof Required:

1) EME or QSE Sworn Affidavit; signed and
dated by Commissioner of Oaths.

Applicable

Number of points
allocated
{80/20 system)

(To he completed by the organ
of state)

10

Promotion of enterprises located in eThekwini
Metropolitan Municipality for work to be done
or services to be rendered.

Documentary Proof Required:

1)

2)

Proof of Municipal Account depicting
Physical Address of the business, which is
less than 3 months old.

or

Lease Agreement or |
Original or certified copy of letter from

Ward Councillor, which is less than 3
months old.

Applicable

10

NB

The following special conditions are applicable to the evaluation of this quotation/bid:

The Department reserves the right not to award to the lowest bidder.

The Department reserve the right to conduct a detailed risk assessment prior to the award.
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Downloading of Bid Documents

Tender documents may be downloaded from the Departmental Website:
https://www.kznworks.qov.za/ or collected at no cost prior to the starting time of pre tender

briefing meeting.

DESCRIPTION:

WIMS NUMBER: 074566

THE APPOINTMENT OF A MULTI-DISCIPLINARY ENTITY FOR KZN
DEPARTMENT OF HEALTH: TO PROVIDE AN ARCHITECT (Principal
Agent), QUANTITY SURVEYOR, CONSTRUCTION HEALTH & SAFETY
AGENT, CIVIL AND STRUCTURAL ENGINEER, ELECTRICAL ENGINEER,
MECHANICAL ENGINEER AND GEOTECHNICAL SPECIALIST FOR
GENERAL JUSTICE GIZENGA MPANZA REGIONAL HOSPITAL
(GJGMRH): CONSTRUCTION OF A NEW ACCOMMODATION FOR INTERN
DOCTORS.

CLOSING DATE: Refer to Advert CLOSING TIME: 11H00

COMPULSORY BRIEFING SESSION: NO

DATE:
TIME:
VENUE:

N/A
N/A
N/A

ANY ENQUIRIES REGARDING THE BIDDING PROCEDURE MAY BE DIRECTED TO:

Department:
Region)

Contact Person:
Tel:
E-mail Address:

KwaZulu-Natal Department of Public Works and Infrastructure { eThekwini

Mrs Matu Khumalo
071 580 7124

matu,khumalo@kznworks.qov.za

ANY ENQUIRIES REGARDING TECHNICAL INFORMATION MAY BE DIRECTED TO:

Department:

Contact Person
Tel:

E-mail Address:

KwaZulu-Natal Department of Public Works and Infrastructure ( e Thekwini
Region)

Mr Nkululeko Nyembe
082 879 2055

nkululeko.nyembe@kznworks.qov.za

NB: Telegraphic, telephonic, telex, facsimile, e-mail and late Tender Proposals will not be accepted.
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| SBDT |

PART A
INVITATION TO TENDER

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE KZN DEPARTMENT OF PUBLIC WORKS AND
INFRASTRUCTURE

BID NUMBER: | WIMS 074566 CLOSING DATE: Refer to Advert CLOSING TIME: 11h00

DESCRIPTION | DEPARTMENT OF HEALTH : THE APPOINTMENT OF A MULTI-DISCIPLINARY ENTITY FOR KZN
| DEPARTMENT OF HEALTH: TO PROVIDE AN ARCHITECT (Principal Agent), QUANTITY SURVEYOR,
CONSTRUCTION HEALTH & SAFETY AGENT, CIVIL AND STRUCTURAL ENGINEER, ELECTRICAL

ENGINEER, MECHANICAL ENGINEER AND GEOTECHNICAL SPECIALIST FOR GENERAL JUSTICE

GIZENGA MPANZA REGIONAL HOSPITAL (GJGMRH): CONSTRUCTION OF A NEW ACCOMMODATION

% FOR INTERN DOCTORS. '

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

KZN DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE: ETHEKWINI REGION
455A KING CETSHWAYO HIGHWAY,MAYVILLE

DURBAN

4001

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED

TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO:

CONTACT PERSON Mrs Matu Khumalo CONTACT PERSON Mr. Nkululeko Nyembe

TELEPHONE NUMBER | 071 580 7124 TELEPHONE NUMBER | 082 879 2055 )
FACSIMILE NUMBER FACSIMILE NUMBER

E-MAIL ADDRESS matu.khumalo(cikznworks.qov.za E-MAIL ADDRESS nkululeko.nyembe @kznworks.gov.za

SUPPLIER INFORMATION i

NAME OF BIDDER

POSTAL ADDRESS

STREET ADDRESS

TELEPHONE NUMBER | CODE NUMBER

T

CELLPHONE NUMBER

FACSIMILE NUMBER CODE NUMBER ‘

E-MAIL ADDRESS

VAT REGISTRATION
NUMBER
SUPPLIER TAX OR CENTRAL MAAA
COMPLIANCE STATUS | COMPLIANCE SUPPLIER

SYSTEM PIN: DATABASE

No:
B-BBEE STATUS TICK APPLICABLE BOX] B-BBEE STATUS LEVEL [TICK APPLICABLE BOX]
LEVEL VERIFICATION SWORN AFFIDAVIT
CERTIFICATE
[ Yes I No []VYes ] No
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SBD1

| JA B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN ORDER TO

QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]

ARE YOU THE [ ]Yes ] No
ACCREDITED

| REPRESENTATIVE IN

ARE YOU A FOREIGN BASED
SUPPLIER FOR THE GOODS
ISERVICES /WORKS
OFFERED?

[]Yes I No

[IF YES, ANSWER THE

| THE GOODS QUESTIONNAIRE BELOW)
ISERVICES /WORKS
OFFERED?
QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS
IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? [J YES [INO

| DOES THE ENTITY HAVE A BRANCH IN THE RSA? ] YES [JNO
DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? [ Yes [JNO
DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? ] YES [JNO
IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? ] YES [JNO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX
COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT

REGISTER AS PER 2.3 BELOW.
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SBD1

PART B
TERMS AND CONDITIONS FOR BIDDING

1. BID SUBMISSION:

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE
ACCEPTED FOR CONSIDERATION.

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR IN THE MANNER
PRESCRIBED IN THE BID DOCUMENT.

1.3. THIS BID 1S SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE
| PREFERENTIAL PROCUREMENT REGULATIONS, 2022, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF
APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7).

2. TAXCOMPLIANCE REQUIREMENTS
2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS
WEBSITE WWW.SARS.GOV.ZA.

2.3 BIDDERS MAY ALSQO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

2.4 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE
{(CSD), A CSD NUMBER MUST BE PROVIDED.

2.5 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS
WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN
THE SERVICE OF THE STATE.”

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER
THE BID INVALID.

SIGNATURE OF BIDDER: e

CAPACITY UNDER WHICH THIS BID IS SIGNED: e,
(Proof of authority must be submitted e.g., company resolution)

DATE: L etmgme e e e s e e r e a e

Version 3
Page 8 of 95



10.
11.

12.
13.
14.
15.
16.

17.

SECTION A
SPECIAL INSTRUCTIONS AND NOTICES TO BIDDERS REGARDING THE
COMPLETION OF BIDDING FORMS

Unless inconsistent with or expressly indicated otherwise by the context, the singular shall
include the plural and vice versa and with words importing the masculine gender shall include
the feminine and the neuter.

Under no circumstances whatsoever may the bid forms be retyped or redrafted. Photocopies of
the original bid documentation may be used, but an original signature must appear on such
photocopies.

The bidder is advised to check the number of pages and to satisfy himself that none are
missing or duplicated.

Bids submitted must be complete in all respects.

Bids shall be lodged at the address indicated not later than the closing time specified for their
receipt, and in accordance with the directives in the bid documents.

Each bid shall be addressed in accordance with the directives in the bid documents and shall
be lodged in a separate sealed envelope, with the name and address of the bidder, the bid
number and closing date indicated on the envelope. The envelope shall not contain documents
relating to any bid other than that shown on the envelope. If this provision is not complied with,
such bids may be rejected as being invalid.

All bids received in sealed envelopes with the relevant bid numbers on the envelopes are kept
unopened in safe custody until the closing time of the bids. Where, however, a bid is received
open, it shall be sealed. If it is received without a bid number on the envelope, it shall be
opened, the bid number ascertained, the envelope sealed, and the bid number written on the
envelope.

A specific box is provided for the receipt of bids, and no bid found in any other box or
elsewhere subsequent to the closing date and time of bid will be considered.

No bid sent through the post will be considered if it is received after the closing date and time
stipulated in the bid documentation, and proof of posting will not be accepted as proof of
delivery.

No bid submitted by telefax, telegraphic or other electronic means will be considered.

Bidding documents must not be included in packages containing samples. Such bids may be
rejected as being invalid.

Any alteration made by the bidder must be initialled.

Use of correcting fluid is prohibited.

Bids will be opened in public as soon as practicable after the closing time of bid.
Where practical, prices are made public at the time of opening bids.

If it is desired to make more than one offer against any individual item, such offers should be
given on a photocopy of the page in question. Clear indication thereof must be stated on the
schedules attached.

Bidder must initial each and every page of the bid document.
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SECTION B
REGISTRATION ON THE CENTRAL SUPPLIERS DATABASE

1. In terms of the National Treasury Instruction Note, all suppliers of goods and services to the
State are required to register on the Central Suppliers Database.

2. Prospective suppliers should self-register on the CSD website www.csd.qov.za

3. If a business is registered on the Database and it is found subsequently that false or incorrect
information has been supplied, then the Department may, without prejudice to any other legal
rights or remedies it may have:

3.1 Cancel a bid or a contract awarded to such supplier, and the supplier would become
liable for any damages if a less favourable bid is accepted, or less favourable

arrangements are made.

3.2 The same principles as set out in paragraph 3 above are applicable should the supplier
fail to request updating of its information on the Central Suppliers Database, relating to
changed particulars or circumstances.

IF THE SUPPLIER IS NOT REGISTERED AT THE CLOSING TIME OF BID, THE SUPPLIER WILL
BE DISQUALIFIED AT THE BID EVALUATION PROCESS.
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SECTION C
DECLARATION THAT INFORMATION ON CENTRAL SUPPLIER DATABASE IS
CORRECT AND UP TO DATE
(To be completed by bidder)

THIS IS TO CERTIFY THAT | (name of bidder/authorized representative) ............ccoocoivmiioiii e , WHO
REPRESENTS (state name of bidder) .......c.ccoovevvieivivcniciciviniiees veiiiviiiccveee o0 GSD Registration

NUMDEL ..o

AM AWARE OF THE CONTENTS OF THE CENTRAL SUPPLIER DATABASE WITH RESPECT TO THE BIDDER'S
DETAILS AND REGISTRATION INFORMATION, AND THAT THE SAID INFORMATION IS CORRECT AND UP TO DATE
AS ON THE DATE OF SUBMITTING THIS BID.

AND | AM AWARE THAT INCORRECT OR OUTDATED INFORMATION MAY BE A CAUSE FOR DISQUALIFICATION
OF THIS BID FROM THE BIDDING PROCESS, AND/OR POSSIBLE CANCELLATION OF THE CONTRACT THAT MAY
BE AWARDED ON THE BASIS OF THIS BID.

SIGNATURE OF BIDDER OR AUTHORISED REPRESENTATIVE

DATE: ..o
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SECTIOND

Applicable | Not Applicable ES

r

OFFICIAL BRIEFING SESSION / SITE INSPECTION CERTIFICATE

Bid No.: WIMS: 074566 ZNT: NOT APPLICABLE

Service: DEPARTMENT OF HEALTH : JUSTICE GIZENGA MPANZA REGIONAL HOSPITAL (GJGMRH):
APPOINTMENT OF MULT-DISCIPLINARY ENTITY TO PROVIDE AN ARCHITECT (Principal Agent),
QUANTITY SURVEYOR, CONSTRUCTION HEALTH & SAFETY AGENT, CIVIL AND STRUCTURAL
ENGINEER, ELECTRICAL ENGINEER, MECHANICAL ENGINEER AND GEOTECHNICAL
SPECIALIST FOR GENERAL JUSTICE GIZENGA MPANZA REGIONAL HOSPITAL (GJGMRHY:
CONSTRUCTION OF A NEW ACCOMMODATION FOR INTERN DOCTORS.

Date: N/A
Time: N/A
Venue: N/A

This is to certify that (bidder’s representative name)

On behalf of (company name)

Visited and inspected the site on / / (date) and is therefore familiar with the
circumstances and the scope of the service to be rendered.

Signature of Bidder or Authorized Representative
(PRINT NAME)
DATE: / /

Name of Departmental or Public Entity Representative

(PRINT NAME)

Departmental Stamp with Signature
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SBD3.1 |

SECTION E
PRICING SCHEDULE - FIRM PRICES
(PURCHASES)
APPLICABLE NOT APPLICABLE | x
NOTE: ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING PRICES

SUBJECT TO RATES OF EXCHANGE VARIATIONS) WILL NOT BE CONSIDERED.

IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A
SEPARATE PRICING SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY POINT

|
Name of bidder: .. |Bid NUMDEr:

Closing Time: 11HO0 |Closing date:  Refer to Tender Advert.

BID PRICE INCLUDING VAT Rttt e et e e e et e
AMOUNT IN W ORDD S L. ittt e e e et e ettt n e e

OFFER TO BE VALID FOR 120 DAYS FROM THE CLOSING DATE OF BID.

ITEM QUANTITY DESCRIPTION _ UNIT PRICE TOTAL PRICE
NO.

1

SUB-TOTAL
VAT AT 15%

GRAND TOTAL (BID PRICE IN RS_A_CURRENCY WITH ALL
APPLICABLE TAXES INCLUDED)

Required by:
- 2 P B b e T Fo e e e aa e
Brand and model . R L T R I SO S

Country of origin e e
- Does the offer comply with the specification(s)? *YES/NO

- If not to specification, indicate deviation(s)

- Period required for delivery deerenrere i i S s .

Delivery basis

Note: All delivery costs must be included in the bid price, for delivery at the prescribed destination.

** “all applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment insurance fund
contributions and skills development levies.

*Delete if not applicable.
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SBD3.2

PRICING SCHEDULE - NON-FIRM PRICES

(PURCHASES)
APPLICABLE NOT APPLICABLE X |
NOTE: PRICE ADJUSTMENTS WILL BE ALLOWED AT THE PERIODS AND TIMES SPECIFIED IN

THE BIDDING DOCUMENTS.

IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A
SEPARATE PRICING SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY POINT

Name of bidder: ... e e Bid number:

Closing Time: 11HOO Closing date:  Refer to Tender Advert.

BID PRICE INCLUDING VAT Rttt et e e e et e e
AMOUNT IN W OR DD S, oottt et e e e e
OFFER TO BE VALID FOR 120 DAYS FROM THE CLOSING DATE OF BID.

ITEM | QUANTITY DESCRIPTION UNIT PRICE TOTAL PRICE
NO.

1 I }
SUB-TOTAL '
VAT AT 15%

GRAND TOTAL (BID PRICE IN RSA CUR_RENCY WITH ALL
APPLICABLE TAXES INCLUDED)

Requiredby: Sl e e e o R SO fhreres P
- A
Brand and model e e

Country of origin S S B R S
- Does the offer comply with the specification(s)? *YES/NO

- If not to specification, indicate deviation{s) SR

- Period required for delivery

Delivery basis

Note: All delivery costs must be included in the bid price, for delivery at the prescribed destination.

** “all applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment insurance fund
contributions and skills development levies.

*Delete if not applicable.
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SBD3.2

PRICE ADJUSTMENTS

NON-FIRM PRICES SUBJECT TO ESCALATION

IN CASES OF PERIOD CONTRACTS, NON FIRM PRICES WILL BE ADJUSTED
(LOADED) WITH THE ASSESSED CONTRACT PRICE ADJUSTMENTS IMPLICIT IN NON
FIRM PRICES WHEN CALCULATING THE COMPARATIVE PRICES.

IN THIS CATEGORY PRICE ESCALATIONS WILL ONLY BE CONSIDERED IN TERMS OF
THE FOLLOWING FORMULA:

Pa=(1-V)Pt DR pp B2 pa B3 g RNy
Rlo R2o0 R3o0 R4o

Where:

Pa = The new escalated price to be calculated.

(1-V)Pt = 85% of the original bid price. Note that Pt must always be the original
bid price and not an escalated price.

D1, D2.. = Each factor of the bid price eg. labour, transport, clothing, footwear, etc.
The total of the various factors D1, D2...etc. must add up to 100%.

R1t, R2t...... = Index figure obtained from new index (depends on the number of
factors used).

R1o, R20 = Index figure at time of bidding.

VPt = 15% of the original bid price. This portion of the bid price remains firm

i.e., it is not subject to any price escalations.

The following index/indices must be used to calculate your bid price:

Index............. Dated............. Index........... Dated: ........... Index........... Dated.............
Index............. Dated............. Index........... Dated: ........... Index........... Dated.............

FURNISH A BREAKDOWN OF YOUR PRICE IN TERMS OF ABOVE-MENTIONED
FORMULA. THE TOTAL OF THE VARIOUS FACTORS MUST ADD UP TO 100%.

FACTOR PERCENTAGE OF BID PRICE |
(D1, D2 etc. e.g., Labour, Transport, etc.)
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PRICING SCHEDULE
(Professional Services)

APPLICABLE X NOT APPLICABLE

Name of bidder: . (Bid number:
|

Closing Time: 11H00 Closing date:  Refer to Tender Advert.

OFFER TO BE VALID 120 DAYS FROM CLOSING DATE OF BID.

ITEM DESCRIPTION BID PRICE IN RSA CURRENCY
[ NO. (ALL APPLICABLE TAXES INCLUDED)'

1. The accompanying information must be used for the
formulation of proposals

2. Bidders are required fo indicate a ceiling price based onthe  R............
total estimated time for completion of all phases and
including all expenses inclusive of all applicable taxes for the
project.

3. PERSONS WHO WILL BE INVOLVED IN THE PROJECT
AND RATES APPLICABLE (CERTIFIED INVOICES MUST
BE RENDERED IN TERMS HEREOF)

4, PERSON AND POSITION HOURLY RATE DAILY RATE
............................................................ R
........................................................... R
.......................................................... Roeriiiet e
........................................................... R
.......................................................... R

5. PHASES ACCORDING TO WHICH THE PROJECT WILL
BE COMPLETED, COST PER PHASE AND MAN-DAYS TO
BE SPENT
......................................................... Re e (AYS
........................................................ Rttt e (AYS
........................................................... R et dAYS
.......................................................... R, e 0AYS
.......................................................... R e AYS

5.1 Travel expenses (specify, for example rate/km and fotal
km, class of airtravel, efc). Only actual costs are
recoverable. Proof of the expenses incurred must
accompany certified invoices.

DESCRIPTION OF EXPENSE TO BE INCURRED RATE QUANTITY AMOUNT

.................................................................................................... R,
.................................................................................................... R
................................................................................................. Rt i
...................................................................................................... R
................................................................................................... R

1 "all applicable taxes" includes value-added tax, pay as you earn, income tax, unemployment insurance fund
contributions and skills development levies.
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52  Other expenses, for example accommodation (specify,

e.g., Three star hotel, bed and breakfast, telephone cost,

reproduction cost, etc.). On basis of these particulars,

certified invoices will be checked for correctness. Proof

of the expenses must accompany invoices.
DESCRIPTION OF EXPENSE TO BE INCURRED

6. Period required for commencement with project after
acceptance of bid.

7. Estimated man-days for completion of project.
8. Are the rates quoted firm for the full period of contract?

9. If not firm for the full period, provide details of the basis
on which adjustments will be applied for, for example
consumer price index.

*[DELETE IF NOT APPLICABLE]

RATE QUANTITY AMOUNT

Any enquiries regarding bidding procedures may be directed to the:

KZN Department of Public Works and Infrastructure

455a King Cetshwayo Highway, Mayville
Mrs M. Khumalo
matu.khumalo@kznworks.gov.za

Tel.: 071580 7124

Or for technical information:

Mr. Nkululeko Nyembe
nkululeko.nyembe@kznworks.qov.za
Tel.: 082 879 2055

Version 3
Page 18 of 95



SECTION F
BIDDER’S DISCLOSURE

PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line
with the principles of transparency, accountability, impartiality, and ethics as enshrined in the
Constitution of the Republic of South Africa and further expressed in various pieces of legislation, it is
required for the bidder to make this declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted
Suppliers, that person will automatically be disqualified from the bid process.

BIDDER’S DECLARATION

2.1 Is the bidder, or any of its directors / trustees / shareholders / YES /NO
members / partners or any person having a controlling interest? in the
enterprise, employed by the state?

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable,
state employee numbers of sole proprietor/ directors / trustees / shareholders /
members/ partners or any person having a controlling interest in the enterprise, in table

below:
Full Name Identity Number | Name of State Institution
2.2 Do you, or any person connected with the bidder, have a relationship YES /NO

with any person who is employed by the procuring institution?

2.2.1 If so, furnish particulars:

2 the power, by one person or a group of persons holding the majority of the equity of an enterprise,
alternatively, the person/s having the deciding vote or power to influence or to direct the course and decisions
of the enterprise.

Version 3
Page 19 of 95



2.3 Does the bidder or any of its directors / trustees / shareholders / YES /NO
members / partners or any person having a controlling interest in the
enterprise have any interest in any other related enterprise whether
or not they are bidding for this contract?

2.3.1 If so, furnish particulars:
DECLARATION
3. I, the undersigned, (NAME) ....coiiiiiii i in

submitting the accompanying bid, do hereby make the following statements that | certify to
be true and complete in every respect:

3.1 | have read and | understand the contents of this disclosure;

3.2 | understand that the accompanying bid will be disqualified if this disclosure is found not to
be true and complete in every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor. However,
communication between partners in a joint venture or consortium?® will not be construed as
collusive bidding.

3.4 In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications, prices,
including methods, factors or formulas used to calculate prices, market allocation, the
intention or decision to submit or not to submit the bid, bidding with the intention not to win
the bid and conditions or delivery particulars of the products or services to which this bid
invitation relates.

3.5 The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official bid
opening or of the awarding of the contract.

3.6 There have been no consultations, communications, agreements or arrangements made
by the bidder with any official of the procuring institution in relation to this procurement
process prior to and during the bidding process except to provide clarification on the bid
submitted where so required by the institution; and the bidder was not involved in the
drafting of the specifications or terms of reference for this bid.

3.7 | am aware that, in addition and without prejudice to any other remedy provided to combat
any restrictive practices related to bids and contracts, bids that are suspicious will be

3 Joint venture or Consortium means an association of persons for the purpose of combining their expertise,
property, capital, efforts, skill and knowledge in an activity for the execution of a contract.
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reported to the Competition Commission for investigation and possible imposition of
administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and
or may be reported to the National Prosecuting Authority (NPA) for criminal investigation
and or may be restricted from conducting business with the public sector for a period not
exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities

Act No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS
CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF
PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND
COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS

DECLARATION PROVE TO BE FALSE.

Position Name of Bidder
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SECTION G
FORM OF OFFER AND ACCEPTANCE

Offer

The Employer, identified in the acceptance signature block, has solicited offers to enter into a
contract for the procurement of;

WIMS 074566: DEPARTMENT OF HEALTH : JUSTICE GIZENGA MPANZA REGIONAL
HOSPITAL (GJGMRH): APPOINTMENT OF MULT-DISCIPLINARY ENTITY TO
PROVIDE AN ARCHITECT (Principal Agent)), QUANTITY SURVEYOR,
CONSTRUCTION HEALTH & SAFETY AGENT, CIVIL AND STRUCTURAL
ENGINEER, ELECTRICAL ENGINEER, MECHANICAL ENGINEER AND
GEOTECHNICAL SPECIALIST FOR GENERAL JUSTICE GIZENGA MPANZA
REGIONAL HOSPITAL (GJGMRH): CONSTRUCTION OF A NEW
ACCOMMODATION FOR INTERN DOCTORS.

The tenderer, identified in the offer signature block, has examined the documents listed in the Tender
Data and addenda thereto as listed in the returnable schedules, and by submitting this offer has
accepted the conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of
offer and acceptance, the tenderer offers to perform all of the obligations and liabilities of the Service
Provider under the Contract including compliance with all its terms and conditions according to their
true intent and meaning for remuneration to be determined in accordance with the conditions of
Contract identified in the Contract Data.

The offered price, inclusive of value added tax, is

.................................................................................................. «evrrer... Rands (in words)

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and
acceptance and returning one copy of this document to the tenderer before the end of the period of
validity stated in the Tender Data, whereupon the tenderer becomes the party named as the Service
Provider in the conditions of Contract identified in the Contract Data.

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY: (cross out block which is not
applicable).

Company or close corporation: Natural person or partnership:
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and: whose registration number is:

AND WHO IS (if applicable):

are:

‘whose identity number(s) is / are:

Trading under the name and style of:

AND WHO IS:

so, by:

Mr/Mrs/Ms:

Represented herein, and who is duly authorised to do | Note:

A resolution / power of attorney,
signed by all the directors / members /
partners of the legal entity must
accompany this offer, authorising the
representative to make this offer.

SIGNED FOR THE TENDERER:

~ Name of Representative Sighature Date i
WITNESSED BY:
Name of Witness Signature Date
Version 3
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The tenderer elects as its domicilium citandi et executandiin the Republic of South Africa, where any
and all legal notices may be served, as (physical address):

BanKer: . o s Branch: ..o e,

Acceptance

By signing this part of this form of offer and acceptance, the Employer identified below accepts the
tenderer’s offer. In consideration thereof, the Employer shall pay the Service Provider the amount
due in accordance with the conditions of Contract identified in the Contract Data. Acceptance of the
tenderer’s offer shall form an agreement between the Employer and the tenderer upon the terms and
conditions contained in this agreement and in the Contract that is the subject of this agreement.

The terms of the Contract are contained in:

Part C1 Agreements and Contract Data, (which includes this agreement)
Part C2 Pricing Data
Part C3 Scope of Services

and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1
to Section C above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda
thereto as listed in the tender schedules as well as any changes to the terms of the offer agreed by
the tenderer and the Employer during this process of offer and acceptance, are contained in the
schedule of deviations attached to and forming part of this agreement. No amendments to or
deviations from set documents are valid unless contained in this schedule.

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the
schedule of deviations (if any), contact the Employer’s agent (whose details are given in the Contract
Data) to arrange the delivery of any bonds, guarantees, proof of insurance and any other
documentation to be provided in terms of the conditions of Contract identified in the Contract Data.
Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation
of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect, if sent by registered
post, 4 days from the date on which it was posted, if delivered by hand, on the day of delivery,
provided that it has been delivered during ordinary business hours, or if sent by fax, the first business
day following the day on which it was faxed. Unless the tenderer (now Service Provider) within
seven working days of the date of such submission notifies the Employer in writing of any reason why
he cannot accept the contents of this agreement, this agreement shall constitute a binding contract
between the Parties.
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For the Employer

Name of Signatory Signature B Date
Name of Organisation: KZN Department of Public Works and Infrastructure
Address of Organisation: | 191 Prince Alfred Street, Pietermaritzburg, 3201
Witnessed by:
Name of Witness Signature Date -
Version 3
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SECTION H

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS OF 2022

This preference form must form part of all tenders invited. It contains general information and
serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

1.1.1  the 80/20 system for requirements with a Rand value of up to R 50 000 000 (all
applicable taxes included); and

1.1.2 the 90/10 system for requirements with a Rand value above R 50 000 000 (all
applicable taxes included)

1.2 To be completed by the organ of state

(a) The applicable preference point system for this tender is the 80/20 preference point
system.

(b) 80/20 preference point system will be applicable in this tender. The lowest/highest
acceptable tender will be used to determine the accurate system once tenders are
received.

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall
be awarded for:

(a) Price, and
(b) Specific goals
1.4 To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

PRICE 80

SPECIFIC GOALS 20

TOTAL POINTS FOR PRICE AND SPECIFIC GOALS

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this
tender to claim points for specific goals with the tender, will be interpreted to mean that
preference points for specific goals are not claimed.

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is
adjudicated or at any time subsequently, to substantiate any claim in regard to preferences,
in any manner required by the organ of state.
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3.1
3.1.1

3.2

3.21

DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in
response to an invitation to provide goods or services through price quotations,
competitive tendering process or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and includes
all applicable taxes less all unconditional discounts;
(c) “rand value” means the total estimated value of a contract in Rand, calculated at

the time of bid invitation, and includes all applicable taxes;

(d) “tender” for income-generating contracts” means a written offer in the form
determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any method envisaged in legislation that will
result in a legal agreement between the organ of state and a third party that
produces revenue for the organ of state, and includes, but is not limited to, leasing
and disposal of assets and concession contracts, excluding direct sales and

disposal of assets through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act
No. 5 0f 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES
POINTS AWARDED FOR PRICE
THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
P, = 80 (1 B Bun P’”"") or P, =90 (1 _ B~ Prun P"”'”)
Prin Prin
Where:
P, = Points scored for price of tender under consideration
P, = Price of tender under consideration
Poin Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

POINTS AWARDED FOR PRICE
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
PS:80(1+M) or PS=90(1+LP’"‘”>
Poax Prax
Where:
P, = Points scored for price of tender under consideration
P, = Price of tender under consideration
Phin = Price of highest acceptable tender
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4.2

POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement
Regulations, preference points must be awarded for specific goals stated in the tender. For
the purposes of this tender the tenderer will be allocated points based on the goals stated
in table 1 below as may be supported by proof/ documentation stated in the conditions of
this tender.

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which
states that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an
organ of state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the
80/20 or 90/10 preference point system will apply and that the highest
acceptable tender will be used to determine the applicable preference
point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference
point system will apply and that the lowest acceptable tender will be used
to determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the
90/10 and 80/20 preference point system.

Table 1: Specific goals for the tender and points claimed are indicated per the table
below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.)

(Note to tenderers: The tenderer must indicate how they claim points for each
preference point system.)

Number of points

allocated
The specific goals allocated points in terms

of this tender (80/20 system)

(To be completed by the organ
of state) |
|

Ownership by Black People.

Documentary Proof Required: .
Applicable 10

1) EME or QSE Sworn Affidavit; signed and
dated by Commissioner of Oaths.

Promotion of enterprises located in eThekwini
Metropolitan Municipality for work to be done
or services to be rendered. I

Documentary Proof Required: Applicable | 10

1) Proof of Municipal Account depicting
Physical Address of the business, which is
less than 3 months old.

or
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4.3
4.4
4.5

4.6

'5) Lease Agreement.
OR
| 3) Original or certified copy of letter from Ward

| Councillor, which is less than 3 months old.

DECLARATION WITH REGARD TO COMPANY/FIRM

Name of COMPaNY/firm ... e
Company registration NUMbEr ... .o
TYPE OF COMPANY / FIRM

Partnership/Joint Venture / Consortium

One-person business/sole propriety

Close corporation

Public Company

Personal Liability Company

(Pty) Limited

Non-Profit Company

Oooooodd

State Owned Company
[TICK APPLICABLE BOX]

I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify
that the points claimed, based on the specific goals as advised in the tender, qualifies the

company/ firm for the preference(s) shown and | acknowledge that:

(i) the information furnished is true and correct;

(i)  The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

(i) In the event of a contract being awarded as a result of points claimed as shown in
paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof
to the satisfaction of the organ of state that the claims are correct;

(iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of
the conditions of contract have not been fulfilled, the organ of state may, in addition

to any other remedy it may have —
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(a) disqualify the person from the tendering process,

(b) recover costs, losses or damages it has incurred or suffered as a result of that
person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a resuit of
having to make less favourable arrangements due to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and directors, or
only the shareholders and directors who acted on a fraudulent basis, be
restricted from obtaining business from any organ of state for a period not
exceeding 10 years, after the audi alteram partem (hear the other side) rule has
been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME: .. e e

DATE: T UUPRE A R O =M PR LI

AD D RES S e R e e e 5 e Y e e
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EME’S AND QSE’S MUST COMPLETE THE FOLLOWING APPLICABLE AFFIDAVIT FORM TO
CLAIM PREFERENCE POINTS

SWORN AFFIDAVIT - B-BBEE EXEMPTED MICRO ENTERPRISE

[, the undersigned,

—

Full Name & Surname
Identity Number

Hereby declare under oath as follows:

The contents. of this statement are to the best of my knowledge a true reflection of the facts.

| am:a member / director / owner of the following enterprise and am duly authorized to act on its

behalf:

Enterprise Name:

Trading Name (If
Applicable):

Registration Number:

Enterprise Physical
Address:

Type of Entity (CC, (Pty)
Ltd, Sole Prop etc.):

Nature of Business:

Definition of “Black
People”

As per the Broad-Based Black Economic Empowerment Act 563 of
2003 as amended by Act No 46 of 2013 “Black People” is a generic
term which means Africans, Coloureds and Indians — who are citizens
of the Republic of South Africa by birth or descent;
or
who became citizens of the Republic of South Africa by naturalization
- before 27 April 1994; or
- on or after 27 April 1994 and who would have been entitled to
acquire citizenship by naturalization prior to that date;”

Definition of “Black
Designated Groups”

| under the Employment Equity Act;

“Black Designated Groups means:

Unemployed black people not attending and not required by law to
attend an educational institution and not awaiting admission to an
educational institution;

Black people who are youth as defined in the National Youth
Commission Act of 1996;

Black people who are persons with disabilities as defined in the Code
of Good Practice on employment of people with disabilities issued

Black people living in rural and underdeveloped areas;

Black military veterans who qualify to be called a military veteran in
terms of the Military Veterans Act 18 of 2011;”
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| hereby declare under Oath that:

The Enterprise is % Black Owned as per Amended Code Series 100 of the
amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as
amended by Act No 46 of 2013,

The Enterprise is % Black Female Owned as per Amended Code Series 100 of the
Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as
Amended by Act No 46 of 2013,

The Enterprise is % Black Designated Group Owned as per Amended Code Series
100 of the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of
2003 as Amended by Act No 46 of 2013,

Black Designated Group Owned % Breakdown as per the definition stated above:

Black Youth % = %

Black Disabled % = Y%

Black Unemployed % = %

Black People living in Rural areas % = %

Black Military Veterans % = %

Based on the Financial Statements/Management Accounts and other information available on the
latest financial year-end of , the annual Total Revenue was R10,000,000.00 (Ten

Million Rands) or less,
Please Confirm on the below table the B-BBEE Level Contributor, by ticking the applicable box.

100% Black Owned Level One (135% B-BBEE
) procurement recognition level)
At least 51% Black Owned Level Two (125% B-BBEE
I procurement recognition level)
Less than 51% Black Level Four (100% B-BBEE
| procurement recognition level) - |

| know and understand the contents of this affidavit and | have no objection to take the prescribed
oath and consider the oath binding on my conscience and on the Owners of the Enterprise, which |
represent in this matter.

The sworn affidavit will be valid for a period of 12 months from the date signed by commissioner.

Deponent Signature:

Date: / /

Stamp

Signature of Commissioner of Oaths
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SWORN AFFIDAVIT — B-BBEE QUALIFYING SMALL ENTERPRISE

|, the undersigned,

Full Name and Surname:

Identity Number:

Hereby declare under oath as follows:

The contents of this statement are to the best of my knowledge a true reflection of the facts.

| am a member / director / owner of the following enterprise and am duly authorised to act on its
behalf:

Enterprise Name:

Trading Name (If
Applicable):

Registration Number:

Enterprise Physical
Address:

Type of Entity (CC, (Pty)
Ltd, Sole Prop etc.):

Nature of Business:

Definition of “Black As per the Broad-Based Black Economic Empowerment Act 53 of
People” 2003 as amended by Act No 46 of 2013 “Black People” is a generic
term which means Africans, Coloureds and Indians — who are citizens
of the Republic of South Africa by birth or descent;

or
who became citizens of the Republic of South Africa by naturalization

- before 27 April 1994; or
- on or after 27 April 1994 and who would have been entitled to
acquire citizenship by naturalization prior to that date;”

Definition of “Black “Black Designated Groups means:

Designated Groups” Unemployed black people not attending and not required by law to
attend an educational institution and not awaiting admission to an
educational institution;

Black people who are youth as defined in the National Youth
Commission Act of 1996;

Black people who are persons with disabilities as defined in the Code
of Good Practice on employment of people with disabilities issued
under the Empioyment Equity Act;

Black people living in rural and underdeveloped areas;

Black military veterans who qualify to be called a military veteran in
terms of the Military Veterans Act 18 of 2011;”

Version 3
Page 33 of 95



I hereby declare under Oath that:

The Enterprise is % Black Owned as per Amended Code Series 100 of the
amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as
amended by Act No 46 of 2013,

The Enterprise is % Black Female Owned as per Amended Code Series 100 of the
Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as
Amended by Act No 46 of 2013,

The Enterprise is % Black Designated Group Owned as per Amended Code Series
100 of the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of
2003 as Amended by Act No 46 of 2013,

Black Designated Group Owned % Breakdown as per the definition stated above:

Black Youth % = % '

Black Disabled % = %

Black Unemployed % = %

Black People living in Rural areas % = %

Black Military Veterans % = %

Based on the Financial Statements/Management Accounts and other information available on the
latest financial year-end of , the annual Total Revenue was between

R10,000,000.00 (Ten Million Rands) and R50,000,000.00 (Fifty Million Rands),
Please Confirm on the below table the B-BBEE Level Contributor, by ticking the applicable box.

FOO% Black Owned Level One (135% B-BBEE procurement recognition level)
‘ At least 51% Black Owned | Level Two (125% B-BBEE procurement recognition level)

| know and understand the contents of this affidavit and | have no objection to take the prescribed
oath and consider the oath binding on my conscience and on the Owners of the Enterprise, which |
represent in this matter.

The sworn affidavit will be valid for a period of 12 months from the date signed by commissioner.

Deponent Signature:

Date: / /

‘Stamp

Signature of Commissioner of Oaths
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SBD7.1

SECTION |
CONTRACT FORM - PURCHASE OF GOODS / WORKS

| APPLICABLE | | NOT APPLICABLE | x|

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SUCCESSFUL BIDDER (PART 1) AND THE
PURCHASER (PART 2). BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE
SUCCESSFUL BIDDER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED
CONTRACTS FOR THEIR RESPECTIVE RECORDS.

PART 1 (TO BE FILLED IN BY THE BIDDER)

1. | hereby undertake to supply all or any of the goods and/or works described in the attached bidding
documents to (name of INStItution) ... in accordance with
the requirements and specifications stipulated in bid number ................. at the price/s

quoted. My offer/s remain binding upon me and open for acceptance by the purchaser during the validity
period indicated and calculated from the closing time of bid.

2. The following documents shall be deemed to form and be read and construed as part of this agreement:
(i)  Bidding documents, viz
. Invitation to bid;
. Proof of tax compliance status;
° Pricing schedule(s);
e Technical Specification(s);
° Preference claim form for Preferential Procurement in terms of the Preferential Procurement
Regulations 2022;
. Bidder’'s Disclosure form;
. Special Conditions of Contract;

(i)  General Conditions of Contract; and
(iii)  Other (specify)

3. | confirm that | have satisfied myself as to the correctness and validity of my bid; that the price(s) and
rate(s) quoted cover all the goods and/or works specified in the bidding documents; that the price(s) and
rate(s) cover all my obligations and | accept that any mistakes regarding price(s) and rate(s) and
calculations will be at my own risk.

4. | accept full responsibility for the proper execution and fulfiiment of all obligations and conditions
devolving on me under this agreement as the principal liable for the due fulfilment of this contract.
5. | declare that | have no participation in any collusive practices with any bidder or any other person

regarding this or any other bid.

6. I confirm that | am duly authorised to sign this contract.

NAME (PRINT): e WITNESSES

CAPACITY: ... B e o e e e e 1
SIGNATURE: ..., e BK e e e e n B en e

NAME OF FIRM:  oooiiiiiieiiiieeec - 2. TP e TR
DATE: Freeres DATE: ....... e G e e e B e e e B 55
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|
SBD7.1 |

CONTRACT FORM - PURCHASE OF GOODS / WORKS
PART 2 (TO BE FILLED IN BY THE PURCHASER)

1 S O inmy capacity as ..............oo el I P accept
your bid under reference number ...l dated ..o for the supply of
goods/works indicated hereunder and/or further specified in the annexure(s).

2. An official order indicating delivery instructions is forthcoming.

3. | undertake to make payment for the goods/works delivered in accordance with the terms and conditions
of the contract, within 30 (thirty) days after receipt of an invoice accompanied by the delivery note.

ITEM PRICE (ALL APPLICABLE TAXES BRAND DELIVERY PERIOD
NO. INCLUDED) '

4. I confirm that [ am duly authorised to sign this contract.

SIGNED AT ..., e ON ... e b M B« R < <A o e

NAME (PRINT) .o, SO

SIGNATURE oo,
OFFICIAL STAMP | WITNESSES
L4 et
|
2.
DATE oo
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CONTRACT FORM - RENDERING OF SERVICES

| APPLICABLE X | NOT APPLICABLE

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SERVICE PROVIDER (PART 1) AND THE
PURCHASER (PART 2). BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SERVICE
PROVIDER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED CONTRACTS
FOR THEIR RESPECTIVE RECORDS. '

PART 1 (TO BE FILLED IN BY THE SERVICE PROVIDER})

1. | hereby undertake to render services described in the attached bidding documents to (name of the
institution) ... in accordance with the requirements and task directives
/ proposals specifications stipulated in Bid Number ........................... at the price/s quoted. My
offer/s remain binding upon me and open for acceptance by the Purchaser during the validity period
indicated and calculated from the closing date of the bid.

2. The following documents shall be deemed to form and be read and construed as part of this agreement:
(i)  Bidding documents, viz
. Invitation to bid;
Proof of tax compliance status;
Pricing schedule(s);
Filled in task directive/proposal;
Preference claim form for Preferential Procurement in terms of the Preferential Procurement
Regulations 2022;
° Bidder’s Disclosure form;
o Special Conditions of Contract;
(ii)  General Conditions of Contract; and
(iif)  Other (specify)

3. | confirm that | have satisfied myself as to the correctness and validity of my bid; that the price(s) and
rate(s) quoted cover all the services specified in the bidding documents; that the price(s) and rate(s)
cover all my obligations and | accept that any mistakes regarding price(s) and rate(s) and calculations
will be at my own risk.

4. | accept full responsibility for the proper execution and fulfilment of all obligations and conditions
devolving on me under this agreement as the principal liable for the due fulfiiment of this contract.

5. I declare that | have no participation in any collusive practices with any bidder or any other person
regarding this or any other bid.

6. } confirm that | am duly authorised to sign this contract.

NAME (PRINT): e | \;VHTN.I.EéSES

CAPACITY: T
SIGNATURE: .. N e e e e ek

NAME OF FIRM: ... Seve e ST r 1o 5 e B e e e 20 TP PR RRREe
DATE: S Sl e e DATE: ............... RS - R SN
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CONTRACT FORM - RENDERING OF SERVICES

PART 2 (TO BE FILLED IN BY THE PURCHASER)

1. PPN in my capacity as
.............................................................. accept your bid under reference  number
......................... dated ............................. for the rendering of services indicated hereunder and/or

further specified in the annexure(s).
2. An official order indicating service delivery instructions is forthcoming.

3. | undertake to make payment for the services rendered in accordance with the terms and conditions of
the contract, within 30 (thirty) days after receipt of an invoice.

'DESCRIPTION OF SERVICE PRICE (ALL APPLICABLE TAXES | COMPLETION DATES
INCLUDED)

4, | confirm that | am duly authorised to sign this contract.

SIGNED AT oo ON oo

NAME (PRINT)

SIGNATURE oo
OFFICIAL STAMP | [wirnesses

| Lo eureeeeeeees I e 5

2. R bR e 2

DATE  .ovoveomrernrscees e
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CONTRACT FORM - SALE OF GOODS / WORKS

| APPLICABLE | | NOT APPLICABLE X

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SUCCESSFUL BIDDER (PART 1) AND THE
SELLER (PART 2). BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SUCCESSFUL
BIDDER AND THE SELLER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED CONTRACTS FOR
THEIR RESPECTIVE RECORDS.

PART 1 (TO BE FILLED IN BY THE BIDDER)

il | hereby undertake to purchase all or any of the goods and/or works described in the attached bidding
documents from (name of institution) ... in accordance with the
requirements stipulated in (bid number) ................ at the price/s quoted. My offer/s remain

binding upon me and open for acceptance by the seller during the validity period indicated and calculated
from the closing time of bid.

2. The following documents shall be deemed to form and be read and construed as part of this agreement:
(i)  Bidding documents, viz

° Invitation to bid;

Tax clearance certificate;

Pricing schedule(s);

Declaration of interest;

Declaration of bidder’s past SCM practices;

. Special Conditions of Contract;
(ii)  General Conditions of Contract; and
(ii)  Other (specify)

3. | confirm that | have satisfied myself as to the correctness and validity of my bid; that the price(s) quoted
cover all the goods and/or works specified in the bidding documents; that the price(s) cover all my
obligations and | accept that any mistakes regarding price(s) and calculations will be at my own risk.

4. | accept full responsibility for the proper execution and fulfiiment of all obligations and conditions
devolving on me under this agreement as the principal liable for the due fulfilment of this contract.

5. | undertake to make payment for the goods/works as specified in the bidding documents.

6. | declare that | have no participation in any collusive practices with any bidder or any other person
regarding this or any other bid.

7. | confirm that | am duly authorised to sign this contract.

NAME (PRINT): e WITNESSES

CAPACITY: TS S OSSR I P S

SIGNATURE:

NAME OF FIRM: oo, O 2. T R RTIEERRPPRE

DATE:  d e i i DATE: .......... S S S N
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CONTRACT FORM - SALE OF GOODS / WORKS

PART 2 (TO BE FILLED IN BY THE SELLER)
accept your bid under reference number .................. dated .......ocooiiiii for the purchase of
goods/works indicated hereunder and/or further specified in the annexure(s).

2. | undertake to make the goods/works available in accordance with the terms and conditions of the
contract.

ITEM DESCRIPTION - | PRICE (ALL APPLICABLE
NO. TAXES INCLUDED)

3. | confirm that 1 am duly authorised to sign this contract.

SIGNED AT oo ON L

NAME (PRINT) e,

SIGNATURE i

OFFICIAL STAMP o WITNESSES |
L
et ete e GEEREE e e
DATE
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SECTION J
GENERAL CONDITIONS OF CONTRACT

1. Definitions
The following terms shall be interpreted as indicated:
“Closing time” means the date and hour specified in the bidding documents for the receipt of bids.

“Contract” means the written agreement entered into between the purchaser and the supplier, as recorded in
the contract form signed by the parties, including all attachments and appendices thereto and all documents
incorporated by reference therein.

“Contract price” means the price payable to the supplier under the contract for the full and proper
performance of his contractual obligations.

“Corrupt practice” means the offering, giving, receiving, or soliciting of anything of value to influence the
action of a public official in the procurement process or in contract execution.

"Countervailing duties" are imposed in cases where an enterprise abroad is subsidized by its government
and encouraged to market its products internationally.

“Country of origin” means the place where the goods were mined, grown or produced or from which the
services are supplied. Goods are produced when, through manufacturing, processing or substantial and major
assembly of components, a commercially recognized new product results that is substantially different in basic
characteristics or in purpose or utility from its components.

“Day” means calendar day.
“Delivery” means delivery in compliance of the conditions of the contract or order.
“Delivery ex stock” means immediate delivery directly from stock actually on hand.

“Delivery into consignees store or to his site” means delivered and unloaded in the specified store or depot
or on the specified site in compliance with the conditions of the contract or order, the supplier bearing all risks
and charges involved until the supplies are so delivered and a valid receipt is obtained.

"Dumping” occurs when a private enterprise abroad market its goods on own initiative in the RSA at lower
prices than that of the country of origin and which have the potential to harm the local industries in the RSA.

“Force majeure” means an event beyond the control of the supplier and not involving the supplier’s fault or
negligence and not foreseeable. Such events may include, but is not restricted to, acts of the purchaser in its
sovereign capacity, wars or revolutions, fires, floods, epidemics, quarantine restrictions and freight embargoes.

“Fraudulent practice” means a misrepresentation of facts in order to influence a procurement process or the
execution of a contract to the detriment of any bidder, and includes collusive practice among bidders (prior to or
after bid submission) designed to establish bid prices at artificial non-competitive levels and to deprive the
bidder of the benefits of free and open competition.

“GCC” means the General Conditions of Contract.

“Goods™ means all of the equipment, machinery, and/or other materials that the supplier is required to supply
to the purchaser under the contract.

“Imported content” means that portion of the bidding price represented by the cost of components, parts or
materials which have been or are still to be imported (whether by the supplier or his subcontractors) and which
costs are inclusive of the costs abroad, plus freight and other direct importation costs such as landing costs,
dock dues, import duty, sales duty or other similar tax or duty at the South African place of entry as well as
transportation and handling charges to the factory in the Republic where the supplies covered by the bid will be
manufactured.

“Local content” means that portion of the bidding price which is not included in the imported content provided
that local manufacture does take place.

“Manufacture” means the production of products in a factory using labour, materials, components and
machinery and includes other related value-adding activities.

“Order” means an official written order issued for the supply of goods or works or the rendering of a service.

“Project site”, where applicable, means the place indicated in bidding documents.
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“Purchaser” means the organization purchasing the goods.
“Republic” means the Republic of South Africa.
“SCC” means the Special Conditions of Contract.

“Services” means those functional services ancillary to the supply of the goods, such as transportation and
any other incidental services, such as installation, commissioning, provision of technical assistance, training,
catering, gardening, security, maintenance and other such obligations of the supplier covered under the
contract.

“Written” or “in writing” means handwritten in ink or any form of electronic or mechanical writing.

2. Application

These general conditions are applicable to all bids, contracts and orders including bids for functional and
professional services, sales, hiring, letting and the granting or acquiring of rights, but excluding immovable
property, unless otherwise indicated in the bidding documents.

Where applicable, special conditions of contract are also laid down to cover specific supplies, services or
works.

Where such special conditions of contract are in conflict with these general conditions, the special conditions
shall apply.

3. General

Unless otherwise indicated in the bidding documents, the purchaser shall not be liable for any expense incurred
in the preparation and submission of a bid. Where applicable a non-refundable fee for documents may be
charged.

With certain exceptions, invitations to bid are only published in the Government Tender Bulletin. The
Government Tender Bulletin may be obtained directly from the Government Printer, Private Bag X85, Pretoria
0001, or accessed electronically from www.ireasury gov.za

4, Standards

The goods supplied shall conform to the standards mentioned in the bidding documents and specifications.

5. Use of contract documents and information; inspection.

The supplier shall not, without the purchaser’s prior written consent, disclose the contract, or any provision
thereof, or any specification, plan, drawing, pattern, sample, or information furnished by or on behalf of the
purchaser in connection therewith, to any person other than a person employed by the supplier in the
performance of the contract. Disclosure to any such employed person shall be made in confidence and shall
extend only so far as may be necessary for purposes of such performance.

The supplier shall not, without the purchaser’s prior written consent, make use of any document or information
mentioned in GCC clause 5.1 except for purposes of performing the contract.

Any document, other than the contract itself mentioned in GCC clause 5.1 shall remain the property of the
purchaser and shall be returned (all copies) to the purchaser on completion of the supplier’s performance under
the contract if so required by the purchaser.

The supplier shall permit the purchaser to inspect the supplier's records relating to the performance of the
supplier and to have them audited by auditors appointed by the purchaser, if so required by the purchaser.

6. Patent rights

The supplier shall indemnify the purchaser against all third-party claims of infringement of patent, trademark, or
industrial design rights arising from use of the goods or any part thereof by the purchaser.
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7. Performance security

Within thirty (30) days of receipt of the notification of contract award, the successful bidder shall furnish to the
purchaser the performance security of the amount specified in SCC.

The proceeds of the performance security shall be payable to the purchaser as compensation for any loss
resulting from the supplier’s failure to complete his obligations under the contract.

The performance security shall be denominated in the currency of the contract or in a freely convertible
currency acceptable to the purchaser and shall be in one of the following forms:

e abank guarantee or an irrevocable letter of credit issued by a reputable bank located in the
purchaser’s country or abroad, acceptable to the purchaser, in the form provided in the bidding
documents or another form acceptable to the purchaser; or

¢ acashier’s or certified cheque

The performance security will be discharged by the purchaser and returned to the supplier not later than thirty
(30) days following the date of completion of the supplier's performance obligations under the contract,
including any warranty obligations, unless otherwise specified in SCC.

8. Inspections, tests and analyses
All pre-bidding testing will be for the account of the bidder.

If it is a bid condition that supplies to be produced or services to be rendered should at any stage during
production or execution or on completion be subject to inspection, the premises of the bidder or contractor shall
be open, at all reasonable hours, for inspection by a representative of the Department or an organization acting
on behalf of the Department.

If there are no inspection requirements indicated in the bidding documents and no mention is made in the
contract, but during the contract period it is decided that inspections shall be carried out, the purchaser shall
itself make the necessary arrangements, including payment arrangements with the testing authority concerned.

If the inspections, tests and analyses referred to in clauses 8.2 and 8.3 show the supplies to be in accordance
with the contract requirements, the cost of the inspections, tests and analyses shall be defrayed by the
purchaser.

Where the supplies or services referred to in clauses 8.2 and 8.3 do not comply with the contract requirements,
irrespective of ‘whether such supplies or services are accepted or not, the cost in connection with these
inspections, tests or analyses shall be defrayed by the supplier.

Supplies and services which are referred to in clauses 8.2 and 8.3 and which do not comply with the contract
requirements may be rejected.

Any contract supplies may on or after delivery be inspected, tested or analysed and may be rejected if found
not to comply with the requirements of the contract. Such rejected supplies shall be held at the cost and risk of
the supplier who shall, when called upon, remove them immediately at his own cost and forthwith substitute
them with supplies which do comply with the requirements of the contract. Failing such removal, the rejected
supplies shall be returned at the suppliers cost and risk. Should the supplier fail to provide the substitute
supplies forthwith, the purchaser may, without giving the supplier further opportunity to substitute the rejected
supplies, purchase such supplies as may be necessary at the expense of the supplier.

The provisions of clauses 8.4 to 8.7 shall not prejudice the right of the purchaser to cancel the contract on
account of a breach of the conditions thereof, or to act in terms of Clause 23 of GCC.

9. Packing

The supplier shall provide such packing of the goods as is required to prevent their damage or deterioration
during transit to their final destination, as indicated in the contract. The packing shall be sufficient to withstand,
without limitation, rough handling during transit and exposure to extreme temperatures, salt and precipitation
during transit, and open storage. Packing, case size and weights shall take into consideration, where
appropriate, the remoteness of the goods’ final destination and the absence of heavy handling facilities at all
points in transit.

The packing, marking, and documentation within and outside the packages shall comply strictly with such
special requirements as shall be expressly provided for in the contract, including additional requirements, if any,
specified in SCC, and in any subsequent instructions ordered by the purchaser.
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10. Delivery and documents

Delivery of the goods shall be made by the supplier in accordance with the terms specified in the contract. The
details of shipping and/or other documents to be furnished by the supplier are specified in SCC.

Documents to be submitted by the supplier are specified in SCC.

11. Insurance

The goods supplied under the contract shall be fully insured in a freely convertible currency against loss or
damage incidental to manufacture or acquisition, transportation, storage and delivery in the manner specified in
the SCC.

12. Transportation
Should a price other than an all-inclusive delivered price be required, this shall be specified in the SCC.

13. Incidental Services

The supplier may be required to provide any or all of the following services, including additional services, if any,
specified in SCC:

e performance or supervision of on-site assembly and/or commissioning of the supplied goods;

o furnishing of tools required for assembly and/or maintenance of the supplied goods;

¢ furnishing of a detailed operations and maintenance manual for each appropriate unit of the supplied
goods;

e performance or supervision or maintenance and/or repair of the supplied goods, for a period of time
agreed by the parties, provided that this service shall not relieve the supplier of any warranty
obligations under this contract; and

o training of the purchaser’s personnel, at the supplier’s plant and/or on-site, in assembly, start-up,
operation, maintenance, and/or repair of the supplied goods.

Prices charged by the supplier for incidental services, if not included in the contract price for the goods, shall be
agreed upon in advance by the parties and shall not exceed the prevailing rates charged to other parties by the
supplier for similar services.

14. Spare parts

As specified in SCC, the supplier may be required to provide any or all of the following materials, notifications,
and information pertaining to spare parts manufactured or distributed by the supplier:
e such spare parts as the purchaser may elect to purchase from the supplier, provided that this election
shall not relieve the supplier of any warranty obligations under the contract; and
¢ in the event of termination of production of the spare parts:
o Advance notification to the purchaser of the pending termination, in sufficient time to permit the
purchaser to procure needed requirements; and
o following such termination, furnishing at no cost to the purchaser, the blueprints, drawings, and
specifications of the spare parts, if request

15. Warranty

The supplier warrants that the goods supplied under the contract are new, unused, of the most recent or
current models, and that they incorporate all recent improvements in design and materials unless provided
otherwise in the contract. The supplier further warrants that all goods supplied under this contract shall have no
defect, arising from design, materials, or workmanship (except when the design and/or material is required by
the purchaser’s specifications) or from any act or omission of the supplier, that may develop under normal use
of the supplied goods in the conditions prevailing in the country of final destination.

This warranty shall remain valid for twelve (12) months after the goods, or any portion thereof as the case may
be, have been delivered to and accepted at the final destination indicated in the contract, or for eighteen (18)
months after the date of shipment from the port or place of loading in the source couniry, whichever period
concludes earlier, unless specified otherwise in SCC.

The purchaser shall promptly notify the supplier in writing of any claims arising under this warranty.
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Upon receipt of such notice, the supplier shall, within the period specified in SCC and with all reasonable
speed, repair or replace the defective goods or parts thereof, without costs to the purchaser.

If the supplier, having been notified, fails to remedy the defect(s) within the period specified in SCC, the
purchaser may proceed to take such remedial action as may be necessary, at the supplier’s risk and expense
and without prejudice to any other rights which the purchaser may have against the supplier under the contract.

16. Payment
The method and conditions of payment to be made to the supplier under this contract shall be specified in SCC.

The supplier shall furnish the purchaser with an invoice accompanied by a copy of the delivery note and upon
fulfilment of other obligations stipulated in the contract.

Payments shall be made promptly by the purchaser, but in no case later than thirty (30) days after submission
of an invoice or claim by the supplier.

Payment will be made in Rand unless otherwise stipulated in SCC.

17. Prices

Prices charged by the supplier for goods delivered and services performed under the contract shall not vary
from the prices quoted by the supplier in his bid, with the exception of any price adjustments authorized in SCC
or in the purchaser’s request for bid validity extension, as the case may be.

18. Contract amendments

No variation in or modification of the terms of the contract shall be made except by written amendment signed
by the parties concerned.

19. Assignment

The supplier shall not assign, in whole or in part, its obligations to perform under the contract, except with the
purchaser’s prior written consent.

20. Subcontracts

The supplier shall notify the purchaser in writing of all subcontracts awarded under this contract if not already
specified in the bid. Such notification, in the original bid or later, shall not relieve the supplier from any liability or
obligation under the contract.

21. Delays in the supplier’s performance

Delivery of the goods and performance of services shall be made by the supplier in accordance with the time
schedule prescribed by the purchaser in the contract.

If at any time during performance of the contract, the supplier or its subcontractor(s) should encounter
conditions impeding timely delivery of the goods and performance of services, the supplier shall promptly notify
the purchaser in writing of the fact of the delay, its likely duration and its cause(s). As soon as practicable after
receipt of the supplier’s notice, the purchaser shall evaluate the situation and may at his discretion extend the
supplier's time for performance, with or without the imposition of penalties, in which case the extension shall be
ratified by the parties by amendment of contract.

No provision in a contract shall be deemed to prohibit the obtaining of supplies or services from a national
department, provincial department, or a local authority.

The right is reserved to procure outside of the contract small quantities or to have minor essential services
executed if an emergency arises, the supplier’s point of supply is not situated at or near the place where the
supplies are required, or the supplier’s services are not readily available.

Except as provided under GCC Clause 25, a delay by the supplier in the performance of its delivery obligations
shall render the supplier liable to the imposition of penalties, pursuant to GCC Clause 22, unless an extension
of time is agreed upon pursuant to GCC Clause 21.2 without the application of penalties.
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Upon any delay beyond the delivery period in the case of a supplies contract, the purchaser shall, without
cancelling the contract, be entitled to purchase supplies of a similar quality and up to the same quantity in
substitution of the goods not supplied in conformity with the contract and to return any goods delivered later at
the supplier's expense and risk, or to cancel the contract and buy such goods as may be required to complete
the contract and without prejudice to his other rights, be entitled to claim damages from the supplier.

22. Penalties

Subject to GCC Clause 25, if the supplier fails to deliver any or all of the goods or to perform the services within
the period(s) specified in the contract, the purchaser shall, without prejudice to its other remedies under the
contract, deduct from the contract price, as a penalty, a sum calculated on the delivered price of the delayed
goods or unperformed services using the current prime interest rate calculated for each day of the delay until
actual delivery or performance. The purchaser may also consider termination of the contract pursuant to GCC
Clause 23.

23. Termination for default

The purchaser, without prejudice to any other remedy for breach of contract, by written notice of default sent to
the supplier, may terminate this contract in whole or in part:
e if the supplier fails to deliver any or all of the goods within the period(s) specified in the contract, or
within any extension thereof granted by the purchaser pursuant to GCC Clause 21.2;
e if the Supplier fails to perform any other obligation(s) under the contract; or
e if the supplier, in the judgment of the purchaser, has engaged in corrupt or fraudulent practices in
competing for or in executing the contract.

In the event the purchaser terminates the contract in whole or in part, the purchaser may procure, upon such
terms and in such manner as it deems appropriate, goods, works or services similar to those undelivered, and
the supplier shall be liable to the purchaser for any excess costs for such similar goods, works or services.
However, the supplier shall continue performance of the contract to the extent not terminated.

Where the purchaser terminates the contract in whole or in part, the purchaser may decide to impose a
restriction penalty on the supplier by prohibiting such supplier from doing business with the public sector for a
period not exceeding 10 years.

If a purchaser intends imposing a restriction on a supplier or any person associated with the supplier, the
supplier will be allowed a time period of not more than fourteen (14) days to provide reasons why the envisaged
restriction should not be imposed. Should the supplier fail to respond within the stipulated fourteen (14) days
the purchaser may regard the intended penalty as not objected against and may impose it on the supplier.

Any restriction imposed on any person by the Accounting Officer / Authority will, at the discretion of the
Accounting Officer / Authority, also be applicable to any other enterprise or any partner, manager, director or
other person who wholly or partly exercises or exercised or may exercise control over the enterprise of the first-
mentioned person, and with which enterprise or person the first-mentioned person, is or was in the opinion of
the Accounting Officer / Authority actively associated.

If a restriction is imposed, the purchaser must, within five (5) working days of such imposition, furnish the
National Treasury, with the following information:

e the name and address of the supplier and / or person restricted by the purchaser;

e the date of commencement of the restriction

¢ the period of restriction; and

» the reasons for the restriction.

These details will be loaded in the National Treasury’s central database of suppliers or persons prohibited from
doing business with the public sector.

If a court of law convicts a person of an offence as contemplated in sections 12 or 13 of the Prevention and
Combating of Corrupt Activities Act, No. 12 of 2004, the court may also rule that such person’s name be
endorsed on the Register for Tender Defaulters. When a person’s name has been endorsed on the Register,
the person will be prohibited from doing business with the public sector for a period not less than five years and
not more than 10 years. The National Treasury is empowered to determine the period of restriction and each
case will be dealt with on its own merits. According to section 32 of the Act the Register must be open to the
public. The Register can be perused on the National Treasury website.

Anti-dumping and countervailing duties and rights
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When, after the date of bid, provisional payments are required, or antidumping or countervailing duties are
imposed, or the amount of a provisional payment or anti-dumping or countervailing right is increased in respect
of any dumped:or subsidized import, the State is not liable for any amount so required or imposed, or for the
amount of any such increase. When, after the .said date, such a provisional payment is no longer required or
any such anti-dumping or countervailing right is abolished, or where the amount of such provisional payment or
any such right is reduced, any such favourable difference shall on demand be paid forthwith by the contractor
to the State or the State may deduct such amounts from moneys (if any) which may otherwise be due to the
contractor in regard to supplies or services which he delivered or rendered, or is to deliver or render in terms of
the contract or any other contract or any other amount which may be due to him.

24. Force Majeure

Notwithstanding the provisions of GCC Clauses 22 and 23, the supplier shall not be liable for forfeiture of is
performance security, damages, or termination for default if and to the extent that his delay in performance or
other failure to perform his obligations under the contract is the result of an event of force majeure.

if a force majeure situation arises, the supplier shall promptly notify the purchaser in writing of such condition
and the cause thereof. Unless otherwise directed by the purchaser in writing, the supplier shall continue to
perform its obligations under the contract as far as is reasonably practical, and shall seek all reasonable
alternative means for performance not prevented by the force majeure event.

25. Termination for insolvency

The purchaser may at any time terminate the contract by giving written notice to the supplier if the supplier
becomes bankrupt or otherwise insolvent. In this event, termination will be without compensation to the
supplier, provided that such termination will not prejudice or affect any right of action or remedy which has
accrued or will accrue thereafter to the purchaser.

26. Settlement of Disputes

If any dispute or difference of any kind whatsoever arises between the purchaser and the supplier in connection
with or arising out of the contract, the parties shall make every effort to resolve amicably such dispute or
difference by mutual consultation.

If, after thirty (30) days, the parties have failed to resolve their dispute or difference by such mutual
consultation, then either the purchaser or the supplier may give notice to the other party of his intention to
commence with mediation. No mediation in respect of this matter may be commenced unless such notice is
given to the other party.

Should it not be possible to settle a dispute by means of mediation, it may be settled in a South African court of
law.

Mediation proceedings shall be conducted in accordance with the rules of procedure specified in the SCC.

Notwithstanding any reference to mediation and/or court proceedings herein,
e the parties shall continue to perform their respective obligations under the contract unless they
otherwise agree; and
o the purchaser shall pay the supplier any monies due the supplier.

27. Limitation of liability

Except in cases of criminal negligence or willful misconduct, and in the case of infringement pursuant to Clause

6;

e the supplier shall not be liable to the purchaser, whether in contract, tort, or otherwise, for any indirect
or consequential loss or damage, loss of use, loss of production, or loss of profits or interest costs,
provided that this exclusion shall not apply to any obligation of the supplier to pay penalties and/or
damages to the purchaser; and

s the aggregate liability of the supplier to the purchaser, whether under the contract, in tort or otherwise,
shall not exceed the total contract price, provided that this limitation shall not apply to the cost of
repairing or replacing defective equipment.
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28. Governing language

The contract shall be written in English. All correspondence and other documents pertaining to the contract that
is exchanged by the parties shali also be written in English.

29. Applicable law
The contract shall be interpreted in accordance with South African laws, unless otherwise specified in SCC.

30. Notices

Every written acceptance of a bid shall be posted to the supplier concerned by registered or certified mail and
any other notice to him shall be posted by ordinary mail to the address furnished in his bid or to the address
notified later by him in writing and such posting shall be deemed to be proper service of such notice

The time mentioned in the contract documents for performing any act after such aforesaid notice has been
given, shall be reckoned from the date of posting of such notice.

31. Taxes and duties

A foreign supplier shall be entirely responsible for all taxes, stamp duties, license fees, and other such levies
imposed outside the purchaser’s country.

A local supplier shall be entirely responsible for all taxes, duties, license fees, etc., incurred until delivery of the
contracted goods to the purchaser.

No contract shall be concluded with any bidder whose tax matters are not in order. Prior to the award of a bid
the Department must be in possession of a tax clearance certificate, submitted by the bidder. This certificate
must be an original issued by the South African Revenue Services.

32. National Industrial Participation (NIP) Programme

The NIP Programme administered by the Department of Trade and Industry shall be applicable to all contracts
that are subject to the NIP obligation.

33. Prohibition of Restrictive practices

In terms of section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, an agreement between, or
concerted practice by, firms, or a decision by an association of firms, is prohibited if it is between parties in a
horizontal relationship and if a bidder (s) is / are or a contractor(s) was / were involved in collusive bidding (or
bid rigging).

If a bidder(s) or contractor(s), based on reasonable grounds or evidence obtained by the purchaser, has / have
engaged in the restrictive practice referred to above, the purchaser may refer the matter to the Competition

Commission for investigation and possible imposition of administrative penalties as contemplated in the
Competition Act No. 89 of 1998.
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SECTION K
GENERAL CONDITIONS OF CONTRACT

This bid is subject to the Preferential Procurement Policy Framework Act and the Preferential Procurement
Regulations, 2022; the General Conditions of Contract (GCC) and the following applicable - other Special
Conditions of Contract.

Supplier must be registered on CSD to be awarded.

Supplier must deliver as per the specification provided.

Should bidders not quote for all items, they will be considered as being non-responsive.
The total quotation price must be inclusive of the cost of the supply, delivery. '

The price quoted must be fixed for the period of 120 days.

The Department reserves the right not to award to the lowest bidder.

The Department reserve the right to conduct a detailed risk assessment prior to the award.

The offers must remain valid for a period of 120 days from the closing date of the submission of bids.

© ©° N e gk 0N =

The form of contract applicable for this bid is the Standard Professional Services Contract.
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SECTION L
TAX COMPLIANCE STATUS

The State / Province may not award a contract resulting from the invitation of quotations to a bidder who
is not properly registered and up to date with tax payments or, has not made satisfactory arrangements
with S A Revenue Services concerning due tax payments.

The South African Revenue Services (SARS) has phased out the. issuing of paper Tax Clearance
Certificates. From 18 April 2016 SARS introduced an enhanced Tax Compliance system. The new
system allows taxpayers to obtain a Tax Compliance Status (TCS) PIN, which can be utilized by
authorized third parties to verify taxpayers’ compliance status on line via SARS e-filing.

Bidders are required to apply via e-filing at any SARS branch .office nationally. The Tax Compliance
Status (TCS) requirements are also available to foreign bidders / individuals who wish to submit bids.

SARS will then furnish the bidder with a Tax Compliance Status (TCS) PIN that will be valid for a period
of 1 (one) year from the date of approval. o

In bids where Consortia / Joint Venture / Sub-contractors are involved, each party must submit a
separate Tax Compliance Status (TCS) PIN.

Application for Tax Compliance Status (TCS) PIN.can be done via e-filing at any SARS branch office
nationally or on the website www.sars.qov.za.

Tax Clearance Certificates may be printed via e-filing. In order to use this provision, taxpayers will need
to register with SARS as e-Filers through the website www.sars.qov.za.

Tax Compliance Status is not required for services below R30 000 ITO Practice Note Number: SCM 13
of 2007.

Kindly either provide an original tax clearance certificate, your tax number or pin number.

TAX NUMBER

PIN NUMBER
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SECTION M
AUTHORITY TO SIGN A BID

COMPANIES

If a Bidder is a company, a certified copy of the resolution by the board of directors, personally signed by
the chairperson of the board, authorising the person who signs this bid to do so, as well as to sign any
contract resulting from this bid and any other documents and correspondence in connection with this bid
and/or contract on behalf of the company must be submitted with this bid, that is before the closing time
and date of the bid.

AUTHORITY BY BOARD OF DIRECTORS

By resolution passed by the Board of Directors on .............ccccee. rerrerrre e 20,

MIEMIS/MISS . (whose signature appears below) has
been duly authorised to sign all documents in connection with this bid on behalf of

(Name of Company)
IN HIS/HER CAPACITY AS: .. ..o, vaneeeestaenannteeeesnnnaenaneeannseeaannneeannee e snnneanene

SIGNED ON BEHALF OF COMPANY: ...t

(PRINT NAME)

SIGNATURE OF SIGNATORY: ... DATE: (oo
WITNESSES: T
2

SOLE PROPRIETOR (ONE - PERSON BUSINESS)

[, the Undersigned ......ccoooo oo hereby confirm that | am the sole
owner of the business trading as
SIGNATU RE ............................................... DATE ................................................

(PRINT NAME)

PARTNERSHIP

The following particulars in respect of every partner must be furnished and signed by every partner:

Full name of partner Residential address Signature
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We, the undersigned partners in the business trading as ......... R . e T L L

hereby authorised .........c..coccociiiii to sign this bid as well as any contract
resulting from the bid and any other documents and correspondence in connection with this bid and /or
contract on behalf of

SIGNATURE SIGNATURE SIGNATURE
(PRINT NAME) (PRINT NAME) (PRINT NAME)
DATE DATE DATE

CLOSE CORPORATION

In the case of a close corporation submitting a bid, a certified copy of the Founding Statement of such
corporation shall be included with the bid, together with the resolution by its members authorising a
member or other official of the corporation to sign the documents on their behalf.

By resolution of members at a meeting on 20........... at

............. et MEIIMESIMISS e, WHOSE
signature

appears below, has been authorised to sign all documents in connection with this bid on behalf of (Name
of Close Corporation) ... ..o SO S SR R
SIGNED ON BEHALF OF CLOSE CORPORATION: ... .o
(PRINT NAME)

IN HIS [/ HER CAPACITY AS: e v G e BN e et e e e v B e e e e e e e s DATE:

SIGNATURE OF SIGNATORY: ..., O U TR . s

WITNESSES: 1. ISR TS DO S~

CO-OPERATIVE

A certified copy of the Constitution of the co-operative must be included with the bid, together with the
resolution by its members authoring a member or other official of the co-operative to sign the bid
documents on their behalf.

By resolution of members at a meeting on . 20.......... at

MIE/MIS/MISS e , whose signature appears below, has been

authorised to sign all documents in connection with this bid on behalf of (Name of co-operative)
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SIGNATURE OF AUTHORISED REPRESENTATIVE / SIGNATORY:

(PRINT NAME)

IN HIS/HER CAPACITY AS: DATE:

SIGNED ON BEHALF OF CO-OPERATIVE: ...t

NAME IN BLOCK LETTERS: ........ ettt oot ee e aete e eenae e s bt eamn e e e e e sene S ran s raener s en s

WITNESSES: 1. R T BB e e e B s e aa e i i L S
DU SRR RS U -

JOINT VENTURE

If a bidder is a joint venture, a certified copy of the resolution/agreement passed/reached signed by the
duly authorised representatives of the enterprises, authorising the representatives who sign this bid to do
so0, as well as to sign any contract resulting from this bid and any other documents and correspondence
in connection with this bid and/or contract on behalf of the joint venture must be submitted with this bid,
before the closing time and date of the bid.

AUTHORITY TO SIGN ON BEHALF OF THE JOINT VENTURE

By resolution/agreement passed/reached by the joint venture partnerson .............................. 20......
Mr/Mrs/Miss e eeretene o fer i e e _—
MEMIS/MISS. .o .

ME/MIS/MISS. - e and Mr/Mrs/MiSS. ...

(whose signatures appear below) have been duly authorised to sign all documents in connection with this
bid on behalf of:

(Name of Joint Venture) ............... b e F e e e ee e B8 ey s O BB e e e e e e e en e e n e e e e e e an s HER
IN HISTHER CA P A I Y A L i e e e e e e et e e

SIGNED ON BEHALF OF (COMPANY NAME): ...................... e ey BB G
(PRINT NAME)

SIGNATURE: .. ... e DATE: ...
IN HISTHER CAP A CI Y AS: L e

SIGNED ON BEHALF OF (COMPANY NAME): ... iiiioieoeoe oo
(PRINT NAME)

SIGNATURE: ..o DATE: ......... e
IN HISTHER CAP A CI Y A L e

SIGNED ON BEHALF OF (COMPANY NAME): ... ..o
(PRINT NAME)

SIGNATURE: ..., Siirenienas DATE: .........awi ses s ve oot s

Version 3
Page 53 of 95



IN HIS/HER CAPACITY AS: ....... R U SO O SR SO SR TR~ - SO

SIGNED ON BEHALF OF (COMPANY NAME}): ..................... N U — S SR - - -
(PRINT NAME)

SIGNATURE: ... DATE: ...

CONSORTIUM

If a bidder is a consortium, a certified copy of the resolution/agreement passed/reached signed by the
duly authorized representatives of concerned enterprises, authorising the representatives who sign this
bid to do so, as well as to sign any contract resulting from this bid and any other documents and
correspondence in connection with this bid and/or contract on behalf of the consortium must be
submitted with this bid, before the closing time and date of the bid.

AUTHORITY TO SIGN ON BEHALF OF THE CONSORTIUM

By resolution/agreement passed/reached by the joint venture partnerson ... 20......
Mr/Mrs/Miss e o e+ 55w e e o e D EE e e S e e e feeeeeeinny
Mr/MIs/MISS. ... ,

ME/MIS/MISS .. and Mr/Mrs/Miss. ...

(whose signatures appear below) have been duly authorised to sign all documents in connection with this
bid on behalf of:

(Name of Consortium) .........oooiiiicininn . s e e Breinrerninrenned o veenen S e e en ool G 2 a1 e e
IN HIS/HER C AP A CITY A it e e e
SIGNATURE: ... . DATE: ... oo,

SIGNED ON BEHALF OF (CONSORTIUM NAME): ............. g e e e e e B e QR e eee e B ee e en oo B e e
(PRINT NAME)
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SECTION N
TERMS OF REFERENCE

[ BACKGROUND

1.

1.1 | General Justice Gizenga Mpanza Regional Hospita! formerly known as Stanger Hospital is a 500- bed
Regional and District Hospital with the inclusion of the new 178-bed Neo natal and maternity ward
located in KwaDukuza within iLembe Health District. The Hospital serves an estimated population of
600 000 from iLembe District.

1o | General Justice Gizenga Mpanza Regional Hospital achieved 100% (The
Health Service Accreditation of Southern Africa) accreditation in 2003. The hospital was awarded the
baby friendly status in 2016 and maintenance of the baby friendly staius in 2011,

13| ‘Listed below are the training programs provided by the hospital:

) e Internship program _
» Registrar (Post graduate training in some disciplines)
¢ Decentralized site UKZN
In-service training
Nurse training (Placement of DUT students)
Resource center with internet access and e-Learning platforms
1.4 intern numbers from 2016 until current is reflecting an increasingly tend:
2016- Total number 28 (HPCSA accredited 48)
2017- Total number 31 (HPCSA increased to 54 accredited posts)
2018- Total number 33 (HPCSA accredited 54)
¢ 2019- Total number 50 (HPCSA accredited 76)
e 2020- Expected to have 75 interns
f e 2021- Expecting a total of 76 interns
Currently the interns are housed in the rented apartments
1.5 :
Therefore a suitably, qualified and experienced multidisciplinary team
for FIDPM stages 1 fo 6 for the project.

'2 | PURPOSE: :

The KwaZulu-Natal Department of Public Works is seeking bids from a qualified experienced and skilled
registered Professional Services team that consists of a Architect, Quantity Surveyor, Construction Health
and Safety Agent, Civil & Structural Engineer, Electrical engineer, Mechanical Engineer and Geotechnical
Specialist to provide services at General Justice Gizenga Mpanza Regional Hospital (GJGMRH):
Construction of New Intern Doctors Accommodation.

_3. GUIDELINE SCOPE OFSERVICES.

PROFESSIONAL ARCHITECT : PRINCIPAL AGENT.

The scope of services is as per the gazetted scope of services for Professional Architect administered by
the South African Council for Professional council: board notice 672 of 2024: but not limited to:

Stage 2: Concept and viability (Concept design)
a) Prepare an initial design concept and advise on;

i) The intended space provisions and planning relationships
i} Proposed materials and intended building services; and
iii) The technical and functional characteristics of the design.
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b) Check for conformity of the concept with the rights to the use of the land.
¢) Consult with local and statutory authorities.

d) Review the anticipated costs of the project

e) Review the project programme

Stage 3: Design Development

a) Develop all aspects of the design from client approved concept design to full development
including, but not limited to, construction systems, materials, fittings and finishes selections;

b) Review the programme and budget with the client, principal consultant or other consultants;

¢) Coordinate other consultants designs into building design;

d) Prepare design development drawings including drafting technical details and material
specifications;

e) Discuss and agree on the building plan application and approval requirements with the local
authority

Stage 4: Documentation and procurement
Stage 4.1
a) Prepare documentation required for local authority building plan application submission;

b) Co-ordinate technical documentation with the consultants and complete primary co-ordination
sufficient to support building plan submission;

c) Review the costing and programme with the consultants;
d) Obtain the client’s authority, and submit documents for approval at the local authority.\

Stage 4.2
a) Prepare specifications for the works;
b) Complete technical documentation sufficient for tender ;
c) Obtain offers for the execution of the works (where required);
d) Evaluate offers, and recommend a successful tenderer for appointment (where required);

e) Prepare the contract documentation and arrange the signing of the building contract by the client
and the successful tenderer;

f) Complete all remaining technical and construction documentation and coordinate same with the
consultants;

Stage 5: Construction
a) Administer the building contract:
h) Give possession of the site to the contractor (where required)
c) Issue construction documentation;
d) Review sub-contractor designs, shop drawings and documentation for conformity of design intent;

e) Inspect the works for conformity with the contract documentation and acceptable quality in terms
of the industry standards as well as client’s standards (1USS);

f) Administer and perform the duties and obligations assigned to the principal agent in the building
contract;

g) Manage the completion process of the project;

Stage 6: Close-out

a) Facilitate the project close-out including the collation of the necessary documentation to effect
completion, handover and operational manual of the project.

b) When the contractor’s obligations with respect to the building contract have been fulfilled, the
architectural professional shall issue the certificates related to the contract completion (where
required)

¢) Provide the client with construction record documentation and the relevant technical and
contractual undertakings by the contractor and sub-contractors
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The Architect will be obligated to comply with the Infrastructure Delivery Management System
requirements throughout the project rollout.

PROFESSIONAL QUANTITY SURVEYOR

The scope of services is as per the gazetted scope of services for Professional Quantity Surveyors
administered by the South African Council for Professional Quantity Surveyors: Government Gazette No
52152 of 21 February 2025,: but not limited to:

Stage 2: Concept and viability (Concept design)

a) Consolidate with the principal agent on the documentation program
b) Attend design and consultant meetings

¢) Review and provide input on design concepts and viability of projects
d) Acquiring cost estimates from consultant team

e) Preparing cost estimates

f) Assist client on preparing financial feasibility

Stage 3: Design Development

a) Review documentation program

b) Attend design and consultant meetings

c) Evaluate design and advise on cost control
d) Review of financial feasibility

e) Prepare detailed cost estimates

Stage 4: Documentation and procurement.

a. Attend consultant and design meetings Assist and advise PA on formulation of
procurement method of contractors and subcontractors

Review working drawings to comply with construction budget

Prepare contract documentation for contractor and subcontractors

Calling on tenders and negotiating prices

Financial evaluation of tenders received

Prepare contract documentation for client signature

~eao0w

Stage 5: Construction

a) Attend site handover

b) Prepare cash flow predictions

¢) Prepare estimates for variations

d) Attend site, progress and technical meetings on and off site
e) Resolving financial claims from contractors

f)  Assist with resolution of contractual claims

g) Prepare and update cost reports for cost control

h) Prepare payment certificates for monthly payments

i) Prepare draft and progressive final accounts

Stage 6: Close-out

a) Prepare monthly payment certificates
b) Conclude and finalise final accounts

Quantity Surveyor will be obligated to comply with the Infrastructure Delivery Management System
requirements throughout the project rollout.
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3.2 | CONSTRUCTION HEALTH- AND SAFETY AGENT

| Stage 3 — Design Development

a)

n)

Advise designers of their health and safety legal liabilities and responsibilities for constructability,
maintainability and operationability of the structure.

Agree on a format for the health and safety file.

Review the documentation programme with the principal consultant and the other consultants.
Manage, co-ordinate, integrate and record the design risk management process with the other
consultants in a sequence to suit the documentation programme.

Finalise the construction project health and safety risk profile.

Monitor the integration of health and safety aspects for constructability, maintainability and
operationability of the structure during the design process and finalise the construction project
baseline risk assessment.

Identify and implement precautions necessary for construction project health and safety control
and update the

construction project tender health and safety specifications.

Assist the cost consultant with detailed information for initial construction project health and safety
cost

estimates/budgets.

Assess and approve necessary construction project health and safety plans for early works.
Monitor the implementation of necessary construction health and safety plans, including periodic
audits for early works.

Attend design and consultants’ meetings.

Liaise, co-operate and provide necessary construction project health and safety information to the
client, principal consultant and the other consultants.

Deliverables will typically include:

Final construction project health and safety risk profile

Record of construction project health and safety risk communication

Final construction project health and safety baseline risk assessment

Updated draft construction project health and safety specification

Design risk management records

Schedule of precautions necessary for construction project health, safety and hygiene control
Approved early works health and safety plans

Early works audit reports and records

Initial schedule of construction project health and safety cost estimates/budgets

Template for health and safety file

STAGE 4: DOCUMENTATION & PROCUREMENT

a)

b)
c)

d)
e)
f)

g)

Provide and record construction project health, safety, hygiene and design risk information to the
principal consultant and other consultants.

Assist in developing a clear construction project health and safety procurement process.

Assess samples, mock-ups and products for construction project, structural maintainability and
operability health and safety compliance.

Finalise construction project tender health and safety specifications and integrate with
procurement documentation.

Prepare project specific health and safety documentation for distribution to contractors for
inclusion into their tender / bid submissions.

Assist the cost consultant in the finalisation of the construction project health and safety cost
estimate/budget.

Prepare construction project health and safety mobilisation and access plans for the construction
work.

Participate in construction project tender clarification meetings.

Assist with the evaluation of tenders and verify the contractor’s competencies, knowledge and
resources to carry out the construction works in a safe and healthy manner.

Attend design and consultant meetings.

Assist with the preparation of contract documentation for signature.

Prepare construction project health and safety documentation for submission to authorities.
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STAGE

a)

Deliverables will typically include:

jAy]
~—~

| e)
9

Deliverables will typically include:

Final construction project tender health and safety specifications

Records of construction project health and safety procurement process
Construction project health and safety tender evaluation and records

Finalised schedule of construction project health and safety cost estimate/budget
Construction project health and safety contract documentation

Construction project health and safety mobilisation and access plans

Design risk management records

Record of construction project health and safety risk communication
Construction project health and safety documentation for authorities

Evaluation schedule of samples / mock-ups and products

5 - CONSTRUCTION DOCUMENTATION AND MANAGEMENT

Assess, discuss, negotiate and approve the contractor(s) construction project health and safety
plans.

Submit necessary construction health and safety documentation to authorities and facilitate
permits that may be required to commence the construction work.

Attend site handover meetings and lead construction project health and safety mobilisation and
access plans.

Ensure that health and safety communication structures and systems are established and
maintained, including distribution of health and safety specific documents and site safety
inductions to contractors.

Attend regular site, technical and progress meetings.

Monitor design risk management.

Prepare revised construction project health and safety risk profile, specifications and cost
estimates/budgets where there is scope of work changes.

Monitor the implementation, review and update of the construction project health and safety plans
in accordance with the construction project health and safety specification and further scope of
work changes.

Audit compliance with the construction project health and safety plans and brief the project
management team and contractor(s) following site audits.

Ensure the identification of the hazards and risks relevant to the construction project through
regular coordinated site inspections.

Recommend stop work orders where necessary.

Ensure that project specific emergency response and preparedness plans are compiled and
tested.

Conduct construction health and safety management system audits.

Use of trends analysis to identify system deficiencies and incident trends, outline relevant
improvements.

Facilitate construction health and safety system and plans reviews and ensure changes are
incorporated for continual improvement.

Development of technical reports in relation to health and safety issues and communicate through
presentations to diverse groups of decision makers.

Perform incident and accident investigations where necessary.

Monitor the compilation of the construction project health and safety file(s) by the contractor(s). :
Prepare and maintain the consolidated health and safety file.

Approved contractor(s) construction project health and safety plans, including all construction
health and safety appointments

Permits to commence construction work

Record of meetings, including all construction health and safety matters to be actioned
Record of revised changes to the construction project health and safety risk profiles

Record of revised changes to the construction project health and safety specifications
Record of revised changes and commissioning of the construction project health and safety plans
Record of revised construction project health and safety cost estimate/budget

Records of design risk management

Record of construction project health and safety audit reports

Record of contractor(s) construction health and safety performance
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k) Record of construction project health and safety work stoppage reports
)  Record of incident and accident investigations and corrective actions
m) Record of interactions with the Compensation Commissioner or simitar
n) Record of construction health and safety system and plans reviews

o) Record of construction project health and safety risk communication

p) Interim health and safety file

q) Structure commissioning health and safety plans

| STAGE 6 — PROJECT CLOSE OUT

a) Review, discuss and approve the health and safety file with the contractor(s) and manage the
construction project health and safety during the defects liability period.

b) Cancel all construction project health and safety legal appointments.

¢) Prepare the health and safety operations and maintenance report.

d) Prepare the consolidated construction project health and safety close-out report.

Deliverables will typically include:

a) Record of audits during the defects liability period

b) Record of construction health and safety risk communication

¢) Report on approved health and safety file

d) Health and safety operations and maintenance report

e) Consolidated construction project health and safety close-out report

3.2 | CIVIL AND STRUCTURAL ENGINEER

The scope of services is as per the gazetted scope of services for Professional Engineers administered
by the Engineering Council of South Africa in Gazette N0.52691, Board Notice No.783 of 2025.

Stage 2 — Concept and Viability (often called preliminary design)

Defined as: Prepare and finalise the project concept in accordance with the brief, including

project scope, scale, character, form and function, plus preliminary programme and viability

of the project

a) Agree documentation programme with principal agent or consultant and other consultants

involved.

b) Attend design and consultants’ meetings.

c) Establish the concept design criteria.

d) Prepare initial concept design and related documentation.

e) Advise the client regarding further surveys, analyses, tests and investigations that may be

required.

f)  Establish regulatory authorities' requirements and incorporate into the design.

g) Refine and assess the concept design to ensure conformance with all regulatory requirements
and consents.

h) Establish access, utilities, services and connections required for the design.

i) Participate in coordinated design interfaces with architect or other consultants involved.

j}  Prepare process designs (where required), preliminary designs, and related documentation for
approval by authorities and client and suitable for costing.

k) Provide cost estimates and life cycle costs, as required.

I}  Liaise, co-operate and provide necessary information to the client, principal consultant and other
consultants involved.

m) Provide cost estimates and life cycle costs, as required.

Deliverables will typically include:

a) concept design

b) schedule of required surveys, tests and other investigations and related reports
c) process design

d) preliminary design

€) cost estimates, subject to clause 3.2.1.3 (a) and (b).

Stage 3 — Design Development (also termed detailed design)

Defined as: Develop the approved concept to finalise the design, outline specifications, cost plan,
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financial viaﬁty and programme for the project R

Review documentation programme with principal consultant and other
consultants involved.

Attend design and consultants’ meetings.

Incorporate client's and authorities' detailed requirements into the design.
Incorporate other consultants’ designs and requirements into the design.
Prepare design development drawings including draft technical details and
specifications.

Review and evaluate design and outline specification and exercise cost control.
Prepare detailed estimates of construction cost.

Liaise, co-operate and provide necessary information to the principal consultant and other
consultants involved.

Submit the necessary design documentation to local and other authorities for
approval.

Prepare detailed estimates of construction cost.

Deliverables will typically include:

Design development drawings

Outline specifications

Local and other authority submission drawings and reports

Detailed estimates of construction costs subject to clause 3.2.1.3 (a) and (b).

STAGE 4: DOCUMENTATION & PROCUREMENT

Defined as: Prepare procurement and construction documentation, confirm and implement the
procurement strategies and procedures for effective and timeous procurement of necessary
resources for execution of the project.

a)
b)
c)
d)

Attend design and consultants’ meetings.

Prepare specifications and preambles for the works.

Accommodate services design.

Check cost estimates and adjust designs and documents, if necessary, to remain
within budget.

Formulate the procurement strategy for contractors or assist the principal consultant
where relevant.

Prepare documentation for contractor procurement.

Review designs, drawings and schedules for compliance with approved budget.

Call for tenders and/or negotiation of prices and/or assist the principal consultant or
quantity surveyor where relevant.

Liaise, co-operate and provide necessary information to the principal consultant and the
other consultants as required.

Evaluate tenders.

Prepare contract documentation for signature.

Assess samples and products for compliance and design intent.

Assist in pricing, documentation and tender evaluation as required when the detailed
services for these activities are provided by others.

Review and adjust cost estimates to align with approved budget.

Formulate the procurement strategy for contractors or assist the principal agent or
principal consultant where relevant.

Prepare documentation for contractor procurement.

Review designs, drawings and schedules for compliance with approved budget.

Call for tenders and/or negotiation of prices and/or assist the principal agent or principal
consultant or quantity surveyor where relevant.

Evaluate tenders.

Prepare contract documentation for signature.

Deliverables will typically include:

a)
b)

specifications
services co-ordination
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working drawings

budget construction cost, subject to clause 3.2.1.3 (a) and (b)
tender documentation, subject to clause 3.2.1.3 (a) and (b)

tender evaluation report, subject to clause 3.2.1.3 (a) and (b)
tender recommendations, subject to clause 3.2.1.3 (a) and (b)
priced contract documentation, subject to clause 3.2.1.3 (a) and (b)

STAGE 5: CONTRACT ADMINISTRATION AND INSPECTION

Defined as: Manage, administer and monitor the construction contracts and processes including
preparation and coordination of procedures and documentation to facilitate practical completion of

the works.

a) Attend site handover.

b) Issue construction documentation in accordance with the documentation schedule
including, in the case of structural engineering, reinforcing bending schedules and
detailing, and specifications of structural steel sections and connections.

c) Carry out contract administration procedures in terms of the contract.

d) Prepare schedules of predicted cash flow.

e) Prepare pro-active estimates of proposed variations for client decision-making.

f) Attend regular site, technical and progress meetings.

g) Inspect the works for conformity to contract documentation as described under
Clause 3.3.2.

h) Review the outputs of quality assurance procedures and advise the contractor and client
on adequacy and need for additional controls, inspections and testing.

i) Adjudicate and resolve financial claims by contractors.

i) Assist in the resolution of contractual claims by the contractor.

k) Establish and maintain a financial control system.

) Clarify details and descriptions during construction as required.

m) Prepare valuations for payment certificates to be issued by the principal agent.

n) Witness and review of all tests and mock-ups carried out on site.

0) Check and approve contractor drawings for compliance with contract documents.

p) Update and issue drawings register.

q) Issue contract instructions as and when required.

r) Review and comment on operation and maintenance manuals, guarantee certificates and
warranties.

s) Inspect the works and issue practical completion and defects lists.

t) Arranging for the delivery of all test certificates, including any Certificates of Compliance,
statutory and other approvals, and record drawings and operating manuals.

u) Prepare schedules of predicted cash flow.

v) Prepare pro-active cost estimates for proposed variations for client decision-making.

w) Adjudicate and resolve financial claims by contractors.

X) Establish and maintain a financial control system.

v) Prepare valuations for payment certificates to be issued by the principal agent.

Deliverables will typically include

a) Schedules of predicted cash flow, subject to clause 3.2.1.3 (a) and (b)

b) Construction documentation,

c) Drawing register

d) Cost estimates for proposed variations, subject to clause 3.2.1.3 (a) and (b)

e) Contract instructions

f)  Financial control reports, subject to clause 3.2.1.3 (a) and (b)

g) Valuations for payment certificates, subject to clause 3.2.1.3 (a) and (b)

h) Progressive and draft final accounts, subject to clause 3.2.1.3 {a) and (b)

i} Practical completion and defects list

i) All statutory certification and certificates of compliance as required by the local and

k) other statutory authorities.

STAGE 6: CLOSE-OUT

Defined as: Fulfil and complete the project close-out, including necessary documentation to
facilitate effective completion, handover and operation of the project.
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a) Inspect and verify the rectification of defects.

b) Compile and/or procure operations and maintenance manuals, guarantees and
warranties.

c) Compile and/or procure Record and/or As-built drawings and documentation.

d) Issue all final completion certificates in accordance with the applicable contract.

e) Receive, comment and approve relevant payment valuations and completion certificates.

f) Conclude the final accounts where relevant.

Deliverables will typically include:

a) Valuations for payment certificates, subject to clause 3.2.1.3 (a) and (b)
b) Works and final completion lists

¢) Operations and maintenance manuals, guarantees and warranties

d) As-builf drawings and documentation

e) Final accounts, subject to clause 3.2.1.3 (a) and (b)

Civil and Structural Engineer will be obligated to comply with the Infrastructure Delivery Management
System requirements throughout the project rollout

ELECTRICAL ENGINEER

The scope of services is as per the gazetted scope of services for Professional Engineers administered
by the Engineering Council of South Africa.

Stage 2 — Concept and Viability (often called preliminary design)

Defined as: Prepare and finalise the project concept in accordance with the brief, including
project scope, scale, character, form and function, plus preliminary programme and
viability of the project.

a) Agree documentation programme with principal agent or consultant and other consultants
involved.

b) Attend design and consultants' meetings.

c) Establish the concept design criteria.

d) Prepare initial concept design and related documentation.

e) Advise the client regarding further surveys, analyses, tests and investigations that may be
required.

f) Establish regulatory authorities' requirements and incorporate into the design.

a) Refine and assess the concept design to ensure conformance with all regulatory
requirements and consents.

h) Establish access, utilities, services and connections required for the design.

i) Participate in coordinated design interfaces with architect or other consultants involved.
i) Prepare process designs (where required), preliminary designs, and related

k) documentation for approval by authorities and client and suitable for costing.

) Provide cost estimates and life cycle costs, as required.

m)  Liaise, co-operate and provide necessary information to the client, principal consultant and
other consultants involved.

Deliverables will typically include:

a) concept design

b) schedule of required surveys, tests and other investigations and related reports
c) process design

d) preliminary design

€e) cost estimates, as required.

Stage 3 — Design Development (also termed detailed design)

Defined as: Develop the approved concept to finalise the design, outline specifications, cost plan,
financial viability and programme for the project.

a) Review documentation programme with principal consultant and other consultants
b) involved.
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c) Attend design and consultants' meetings.

d) Incorporate client's and authorities' detailed requirements into the design.
e) Incorporate other consultants’ designs and requirements into the design.
f) Prepare design development drawings including draft technical details and specifications.

a) Review and evaluate design and outline specification and exercise cost control.
h) Prepare detailed estimates of construction cost.

i) Liaise and provide necessary information to the principal consultant and other consultant
involved.
i) Submit the necessary design documentation to local and other authorities for approval.

Deliverables will typically include:

a) design development drawings

b) outline specifications

c) local and other authority submission drawings and reports
d) detailed estimates of construction costs.

Stage 4 — Documentation and Procurement

Defined as: Prepare procurement and construction documentation, confirm and implement
the procurement strategies and procedures for effective and timeous procurement of
necessary resources for execution of the project.

a) Attend design and consultants' meetings.

b) Prepare specifications and preambles for the works.

c) Accommodate services design, including conducting soils resistivity test.

d) Check cost estimates and adjust designs and documents, if necessary, to remain within

budget.

e) Formulate the procurement strategy for contractors or assist the principal consultant where
relevant.

f) Prepare documentation for contractor procurement.

g) Review designs, drawings and schedules for compliance with approved budget.
h) Call for tenders and/or negotiation of prices and/or assist the principal consultant
i) or quantity surveyor where relevant.

) Liaise, co-operate and provide necessary information to the principal consultant and
k) the other consultants as required.
1) Evaluate tenders.

m)  Prepare contract documentation for signature.

n) Assess samples and products for compliance and design intent.

0) Assist in pricing, documentation and tender evaluation as required when the detailed
p) services for these activities are provided by others.

Deliverables will typically include:

a) specifications

b) services co-ordination

c) working drawings

d) budget construction cost

e) tender documentation

f) tender evaluation report

g) tender recommendations

h) priced contract documentation.

Stage 5 — Contract Administration and Inspection

Defined as: Manage, administer and monitor the construction contracts and processes
including preparation and coordination of procedures and documentation to facilitate
practical completion of the works.

a) Attend site handover.

b) Issue construction documentation in accordance with the documentation schedule including,
in the case of structural engineering, reinforcing bending schedules and detailing, and
specifications of structural steel sections and connections.

¢) _ Carry out contract administration procedures interms of the contract.
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h

Prepare schedules of predicted cash flow.

Prepare pro-active estimates of proposed variations for client decision-making.
Attend regular site, technical and progress meetings.

Inspect the works for conformity to contract documentation as described under Clause3.3.2.
Review the outputs of quality assurance procedures and advise the contractor and client on
adequacy and need for additional controls, inspections and testing.

Adjudicate and resolve financial claims by contractors.

Assist in the resolution of contractual claims by the contractor.

Establish and maintain a financial control system.

Clarify details and descriptions during construction as required.

Prepare valuations for payment certificates to be issued by the principal agent.

Witness and review of all tests and mock-ups carried out on site.

Check and approve contractor drawings for compliance with contract documents.

Update and issue drawings register.

fssue contract instructions as and when required.

Review and comment on operation and maintenance manuals, guarantee certificates and
warranties.

Inspect the works and issue practical completion and defects lists.

Arranging for the delivery of all test certificates, including any Certificates of

Compliance, statutory and other approvals, and record drawings and operating

manuals.

Deliverables will typically include:
schedules of predicted cash flow
construction documentation
drawing register
estimates for proposed variations
contract instructions
financial control reports

valuations for payment certificates

progressive and draft final accounts
practical completion and defects list
all statutory certification and certificates of compliance as required by the local and

other statutory authorities.

Stage 6 — Close-Out

Defined as: Fulfil and complete the project close-out, including necessary documentation to
facilitate effective completion, handover and operation of the project.

f a) Inspect and verify the rectification of defects.

b) Receive, comment and approve relevant payment valuations and completion
¢) certificates.

d) Prepare and/or procure operations and maintenance manuals, guarantees and
e) warranties.

f) Prepare and/or procure as-huilt drawings and documentation.

g) Conclude the final accounts where relevant.

Deliverables will typically include:
valuations for payment certificates
works and final completion lists
operations and maintenance manuals, guarantees and warranties
as-built drawings and documentation
final accounts.

The appointed Electrical Engineer will also be responsible for delivering the minor Mechanical
services:

Fire protection plans in accordance with SANS 10400.
Rational fire design.

Fire detection design.

Fire proofing and directional fire signage plans

Electrical Engineer will be obligated to comply with the Infrastructure Delivery Management System
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requirements throughout the project rollout.

3.4 | MECHANICAL ENGINEER

The scope of services is as per the gazetted scope of services for Professional Engineers administered
by the Engineering Council of South Africa.

Stage 2 — Concept and Viability (often called preliminary design)

Defined as: Prepare and finalise the project concept in accordance with the brief, including
project scope, scale, character, form and function, plus preliminary programme and
viability of the project.

n) Agree documentation programme with principal agent or consultant and other consultants
involved.

o) Attend design and consultants' meetings.

p) Establish the concept design criteria.

q) Prepare initial concept design and related documentation.

r) Advise the client regarding further surveys, analyses, tests and investigations that may be

required.
s) Establish regulatory authorities' requirements and incorporate into the design.
t) Refine and assess the concept design to ensure conformance with all regulatory

requirements and consents.

u) Establish access, utilities, services and connections required for the design.

v) Participate in coordinated design interfaces with architect or other consultants involved.

w) Prepare process designs (where required), preliminary designs, and related

X) documentation for approval by authorities and client and suitable for costing.

y) Provide cost estimates and life cycle costs, as required.

z) Liaise, co-operate and provide necessary information {o the client, principal consultant and
other consultants involved. |

Deliverables will typically include:

f) concept design

g) schedule of required surveys, tests and other investigations and related reports
h) process design

i) preliminary design

i cost estimates, as required.

Stage 3 — Desian Development (also termed detailed design)

Defined as: Develop the approved concept to finalise the design, outline specifications, cost plan,
financial viability and programme for the project.

k) Review documentation programme with principal consultant and other consultants

)] involved.

m)  Attend design and consultants' meetings.

n) Incorporate client's and authorities' detailed requirements into the design.
| o} incorporate other consultants’ designs and requirements into the design.

)
) Prepare design development drawings including draft technical details and specifications.
)

p

q Review and evaluate design and outline specification and exercise cost control.

r Prepare detailed estimates of consfruction cost.
: s) Liaise and provide necessary information to the principal consultant and other consultant
' involved.

t) Submit the necessary design documentation to local and other authorities for approval.

Deliverables will typically include:

e) design development drawings

f) outline specifications

g) local and other authority submission drawings and reports
h) detailed estimates of construction costs.
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Stage 4 — Documentation and Procurement

Defined as: Prepare procurement and construction documentation, confirm and implement
the procurement strategies and procedures for effective and timeous procurement of
necessary resources for execution of the project.

)
r
s)

t)

u)

v)
w)
X)
y)
z)
aa)
bb)
cc)
dd)
ee)
ff)

Deliverables will typically include:

1)
)
k)

Stage 5 — Contract Administration and Inspection

Attend design and consultants’ meetings.

Prepare specifications and preambles for the works.

Accommodate services design, including conducting soils resistivity test.

Check cost estimates and adjust designs and documents, if necessary, to remain within
budget.

Formulate the procurement strategy for contractors or assist the principal consultant where
relevant.

Prepare documentation for contractor procurement.

Review designs, drawings and schedules for compliance with approved budget.

Call for tenders and/or negotiation of prices and/or assist the principal consultant

or quantity surveyor where relevant.

Liaise, co-operate and provide necessary information to the principal consultant and
the other consultants as required.

Evaluate tenders.

Prepare contract documentation for signature.

Assess samples and products for compliance and design intent.

Assist in pricing, documentation and tender evaluation as required when the detailed
services for these activities are provided by others.

specifications

services co-ordination

working drawings

budget construction cost
tender documentation

tender evaluation report
tender recommendations
priced contract documentation.

Defined as: Manage, administer and monitor the construction contracts and processes
including preparation and coordination of procedures and documentation to facilitate
practical completion of the works.

w)  Attend site handover.

X) Issue construction documentation in accordance with the documentation schedule including,
in the case of structural engineering, reinforcing bending schedules and detailing, and
specifications of structural steel sections and connections.

y) Carry out contract administration procedures interms of the contract.

z) Prepare schedules of predicted cash flow.

aa) Prepare pro-active estimates of proposed variations for client decision-making.

bb) Attend regular site, technical and progress meetings.

cc) Inspect the works for conformity to contract documentation as described under Clause3.3.2.

dd) Review the outputs of quality assurance procedures and advise the contractor and client on
adequacy and need for additional controls, inspections and testing.

ee) Adjudicate and resolve financial claims by contractors.

ff) Assist in the resolution of contractual claims by the contractor.

gg) Establish and maintain a financial control system.

hh)  Clarify details and descriptions during construction as required.

i) Prepare valuations for payment certificates to be issued by the principal agent.

in Witness and review of all tests and mock-ups carried out on site.

kk)  Check and approve contractor drawings for compliance with contract documents. |

M) Update and issue drawings register. |

mm) Issue contract instructions as and when required. I

nn)  Review and comment on operation and maintenance manuals, guarantee certificates and
warranties. ‘

00) Inspect the works and issue practical completion and defects lists.
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3.5

pp) Arranging for the delivery of all test certificates, including any Certificates of
qq) Compliance, statutory and other approvals, and record drawings and operating
rr) manuals.

Deliverables will typically include:

m) schedules of predicted cash flow

n) construction documentation

0) drawing register

p) estimates for proposed variations

q) contract instructions

r) financial control reports

s) valuations for payment certificates

t) progressive and draft final accounts

u) practical completion and defects list

V) all statutory certification and certificates of compliance as required by the local and

w) other statutory authorities.

Stage 6 - Close-Out

Defined as: Fulfil and complete the project close-out, including necessary documentation to
facilitate effective completion, handover and operation of the project.

h) Inspect and verify the rectification of defects.

i} Receive, comment and approve relevant payment valuations and completion

i) certificates.

k) Prepare and/or procure operations and maintenance manuals, guarantees and

I} warranties.

m) Prepare and/or procure as-built drawings and documentation.

n) Conclude the final accounts where relevant.

Deliverables will typically include:

f)  valuations for payment certificates

g) works and final completion lists

h) operations and maintenance manuals, guarantees and warranties
i)  as-built drawings and documentation

j}  final accounts.

The appointed Electrical Engineer will also be responsible for delivering the minor Mechanical
services:

e Fire protection plans in accordance with SANS 10400.
¢ Rational fire design.

e Fire detection design.

e Fire proofing and directional fire signage plans

Mechanical Engineer will be obligated to comply with the Infrastructure Delivery Management System
requirements throughout the project rollout.

GEOTECHNICAL SPECIALIST

Investigation

It is the role of a Geotechnical Specialist to investigate the subsurface of the area that is intended for the
project. The engineer will be responsible for multiple tasks, the first of which is collecting samples of soil
and determining the stress-bearing capability of the ground of the proposed site.
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Safety tests

The Geotechnical Specialist is also responsible for conducting tests relating to the safety of the location.
They will have to look at potential issues such as erosion, slope, settlement and other factors that could
jeopardise the stability of the structure once it is in place.

Analysis

The results of the investigation and tests are analysed with the relevant software. They should have a
decent understanding of the data and should be capable of modelling future conditions. Once the analysis
has been conducted, the geotechnical engineer may be required to assist with the project by developing
foundations and earthworks that are suitable for the site.

Progress meetings

The role of the Geotechnical Specialist, they are responsible for keeping the clients informed and should
be aware of the client's needs. The Geotechnical Specialist should frequently meet with clients to explain
the ongoing construction and if they are on track with the work according to time constraints, as well as
the budget.

| DELIVERABLES

Detailed deliverables from the consultants are as per the schedule of relevant Government Gazettes in
Table 1 below. Consultants are required to undertake the project through all stages, as per the respective
government gazettes and Departmental conditions of appointment of consultants.

Table 1 _
Discipline : Applicable Gazette

Architect Board Notice No. 672 of 2024

Quantity Surveyor Gazette No. 52152 of 2025

Construction Health and Safety Agent Government Gazette No. 42697 Board
Notice 168 of 2019

Registered Professional Civil/ Structural Government Gazette 52691 Board Notice

Engineer 783 of 2025

Registered Professional electrical Engineer Government Gazette 52691 Board Notice
783 of 2025

Registered Professional Mechanical Engineer Government Gazette 52691 Board Notice
783 of 2025

Registered Professional Geotechnical Specialist | Time — Based Fee

The Professional Services entity is to provide a full team of the following experienced and skilled
professional consultants:

Professional Architect — PrArch

Professional Quantity Surveyor PrSACQSP

Construction Health and Safety Agent - PrCHSA
Registered Professional Civil/Structural Engineer — Pr Eng
Registered Professional Electrical Engineer — Pr Eng
Registered Professional Mechanical Engineer — Pr Eng
Registered Professional Geotechnical Engineer — Pr Eng

VVVVYVYYVYY

The services required for the full rollout are inclusive of stages 2-6 in sequential order as detailed in the
relevant gazette contained in Table 1 of this section whilst also in concerdance with the FIDPM stages.

Each stage to obtain approval from IPAC before proceeding with the next.
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THE REQUESTED DISCIPLINES WILL PROVIDE THE SERVICES AS STATED HEREIN ABOVE
STANDARD SERVICES AS SET OUT IN THEIR RESPECTIVE GAZETTES OR AS INSTRUCTED BY
THE EMPLOYER.

5. | FEE STRUCTURE

5.1 | The Consultants will be remunerated using the appropriate fee guideline as listed in Table 1 of 4.1 above

5.2 | The estimated total construction cost for the project is R 54 347 826.09 (VAT Excl.)

5.3 | For fee value structure allow for the following percentages:

Table 2 :
| Discipli_ne I | % time with Documentation + % on site
Architect 100%
Quantity Surveyor 100%
Construction Health and Safety Agent 100%
Civil/Structural Engineer 100%
Electrical Engineer 100% R
Mechanical Engineer 100%
Geotechnical Specialist 50%
| |

5.4 | Your quote is to be based upon the relevant Guidelines for tariff (as per 4.1 above), less percentage
discount.

5.5 | Disbursements as published in the monthly National Department of Public Works “Rates for Reimbursable
Expenses” shall be used as a guideline. Discount can also be offered in this regard, but maximum rate
applicable shall be for vehicles up to 2150cc.

5.6 | You are requested to submit your bid using the specified Basis of Appointment on your company
letterhead duly signed by the Registered Professional who will be dedicated to this project and is based at
the office address where the project is intended to be awarded within five (5) working days.

6. | CONDITIONS OF APPOINTMENT

6.1 | The Professional Services team must have within their employment or display their ability to have access
to all the professional consultants as listed in paragraph 4.1 above.

6.2 | This can be submitted by way of an organogram with details of the Registered Professional who will be

leading each discipline and detailed curriculum vitas of the proposed professional/s. Where a
resource/professional is being outsourced, a contract or agreement between both parties is to be
submitted.
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6.3

You will be expected to attend a minimum of 2 site meetings per month (during planning and construction
stages).

6.4

Consultants must submit all returnable documents as listed on Appendix C herein.

6.5

| Your detailed organogram is to provide details of the various Registered Professionals (as listed in 4.1

above), who will be dedicated to this project as well details of who will lead the team. Approval must be
made in writing to the Department for any replacement of the designated professional/s.

6.6

6.7

Appointment will be as per Departmental Standard Conditions of Appointment for the respective
Discipline.

Any changes to consultant personnel submitted with this bid will require written approval from the

| Department of Public Works.

6.8

The Consultants’ fees are for a full service (Gazette Stage 2 to 6).
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General Notes —

APPENDIX A1 - BID PROFORMA

(To be completed by the Consultant)

s For fee-based appointment allow an additional time-based work carried out up to a maximum of 50 hours,
by written prior approval of the Department delegated Authority.
¢ For percentage-based appointment — Consultants are requested to complete Table 1 of Appendix

A.

e Preference Points and Percentage discount offered take precedence over any additional detailed fee
calculations submitted, where there is any ambiguity.
o Disbursements as published in the monthly National Department of Public Works “Rates for Reimbursable
Expenses” shall be used as a guideline. Discount can also be offered in this regard, but maximum rate
applicable shall be for vehicles up to 2150cc (latest published).
e Table below is NOT to be modified by Consultant
Note: Percentage discount above also applies to any additional time-based work carried out up to a
maximum of 50 hours, by written prior approval of delegated Authority.
e Fees to be calculated based on Board Notice No. 672 of 2024

Estimate Project Cost (excl) VAT

APPORTIONMENT OF FEES

R 54 347 826.09

Primary Fee
Marginal Fee

Alteration Factor
Alteration Fees

Total Fees

%

PROFESSIONAL ARCHITECT FEES CALCULATION (Principal Agent)

Apportionment

Stages (%) Reduction(%) Fees

Stage 1 : Inception1 2% 0%
_ Stage 2 : Concept & Viability 15% 100%

Stage 3 : Design Document 20% 100% -
| Stage 4.1 & 4.2 : Documentation
| & Procurement 30% 100%
[ Stage 5: Construction 30% 100%

Stage 6 Closeout 3% 100%

Sub-Total 1

Add Disbursement @ 10%

Carried to Summary Page 80
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APPENDIX A2 — BID PROFORMA

(To be completed by the Consultant)

General Notes ~

e Forfee-based appointment allow an additional time-based work carried out up to a maximum of 50 hours,
by written prior approval of the Department delegated Authority.

s For percentage-based appointment — Consultants are requested to complete Table 1 of Appendix
A.

o Preference Points and Percentage discount offered take precedence over any additional detailed fee
calculations submitted, where there is any ambiguity.

¢ Disbursements as published in the monthly National Department of Public Works “Rates for Reimbursable
Expenses” shall be used as a guideline. Discount can also be offered in this regard, but maximum rate
applicable shall be for vehicles up to 2150cc (latest published).

e Table below is NOT to be modified by Consultant

¢ Note: Percentage discount above also applies to any additional time-based work carried out up to a
maximum of 50 hours, by written prior approval of delegated Authority.

o Fees to be calculated based on Gazette No. 52152 of 2025

PROFESSIONAL QS FEES CALCULATION
Estimate Project Cost (excl) VAT R 54 347 826.09
Primary Fee
Marginal Fee f
Total Fees '
Alteration Factor %
Alteration Fees
APPORTIONMENT OF FEES
Apportionment
Stages (%) Reduction(%) Fees
Stage 1 : Inception1 | 5% 0% a
| Stage 2 : Concept & Viability 10% 100%
I Stage 3 : Design Development 15% 100%
Stage 4 & 5: Documentation &
Procurement 40% i 100%
Stage 5: Construction 25% 100% -
Stage 6 Closeout 5% 100%
Sub-Total 1
Add Disbursement @ 10%
Carried to Summary Page 80

APPENDIX A3 - BID PROFORMA
(To be completed by the Consultant)
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General Notes —

For fee-based appointment allow an additional time-based work carried out up to a maximum of 50 hours,
by written prior approval of the Department delegated Authority.

For percentage-based appointment — Consultants are requested to complete Table 1 of Appendix
A.

Preference Points and Percentage discount offered take precedence over any additional detailed fee
calculations submitted, where there is any ambiguity.

Disbursements as published in the monthly National Department of Public Works “Rates for Reimbursable
Expenses” shall be used as a guideline. Discount can also be offered in this regard, but maximum rate
applicable shall be for vehicles up to 2150cc (latest published).

Table below is NOT to be modified by Consultant

Note: Percentage discount above also applies to any additional time-based work carried out up to a
maximum of 50 hours, by written prior approval of delegated Authority.

Fees to be calculated based on Gazette No. 42697 Board Notice 168 of 2019

PROFESSIONAL CONSTRUCTION HEALTH AND SAFETY AGENT FEES CALCULATION

Estimate Project Cost (excl) VAT R 54 347 826.09

Primary Fee
Marginal Fee
Total Fees
Alteration Factor %
Alteration Fees
APPORTIONMENT OF FEES
Apportionment
Stages (%) Reduction(%) Fees
Stage 1 : Inception 5% 0% -
Stage 2 : Concept & Viability 20% 5%
Stage 3 : Design Development 20% 5%
Stage 4 & 5: Documentation &
Procurement 10% _ 10% I
Stage 6: Construction 40% 100%
Stage 6 Closeout 5% : 100%
Sub-Total 1
Add Disbursement @ 10%
Carried to Summary Page 80

APPENDIX A4 - BID PROFORMA
(To be completed by the Consultant)
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General Notes -

For fee-based appointment allow an additional time-based work carried out up to a maximum of 50 hours,
by written prior approval of the Department delegated Authority.

For percentage-based appointment — Consultants are requested to complete Table 1 of Appendix
A.

Preference Points and Percentage discount offered take precedence over any additional detailed fee
calculations submitted, where there is any ambiguity.

Disbursements as published in the monthly National Department of Public Works “Rates for Reimbursable
Expenses” shall be used as a guideline. Discount can also be offered in this regard, but maximum rate
applicable shall be for vehicles up to 2150cc (latest published).

Table below is NOT to be modified by Consultant

Note: Percentage discount above also applies to any additional time-based work carried out up to a
maximum of 50 hours, by written prior approval of delegated Authority.

Fees to be calculated based on Government Gazette 52691 Board Notice 783 of 2025

PROFESSIONAL CIVIL ENGINEER FEES CALCULATION

Estimate Project Cost (Excl.) VAT R 10 869 565.22

Primary Fee
Marginal Fee
Total Fees
Principal Agent %
Alteration Factor %
Alteration Fees
APPORTIONMENT OF FEES
Apportionment
Stages (%) Reduction(%) Fees
Stage 1 : Inception 5% 0%
Stage 2 : Concept & Viability 25% 100% B o ]
Stage 3 : Design Document 25% 100%
Stage 4 : Documentation &
Procurement 15% 100%
Stage 5: Construction 25% 100%
Stage 6 Closeout 5% 100%
Sub-Total 1
Add Disbursement @ 10%
Carried to Summary Page 80
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General Notes -

APPENDIX A5 - BID PROFORMA

(To be completed by the Consultant)

o Forfee-based appointment allow an additional time-based work carried out up to a maximum of 50 hours,
by written prior approval of the Department delegated Authority.
o For percentage-based appointment — Consultants are requested to complete Table 1 of Appendix

A.

* Preference Points and Percentage discount offered take precedence over any additional detailed fee
calculations submitted, where there is any ambiguity.

¢ Disbursements as published in the monthly National Department of Public Works “Rates for Reimbursable
Expenses” shall be used as a guideline. Discount can also be offered in this regard, but maximum rate
applicable shall be for vehicles up to 2150cc (latest published).

e Table below is NOT to be modified by Consultant

¢ Note: Percentage discount above also applies to any additional time-based work carried out up to a
maximum of 50 hours, by written prior approval of delegated Authority.

¢ Fees to be calculated based on Government Gazette 52691 Board Notice 783 of 2025

PROFESSIONAL STRUCTURAL ENGINEER FEES CALCULATION

Estimate Project Cost (Excl.)
VAT

R 13 586 956.52

Primary Fee
Marginal Fee
Total Fees

Principal Agent %

Alteration Factor %

Alteration Fees
APPORTIONMENT OF
FEES

Apportionment
Stages (%) Reduction(%) Fees
Stage 1 : Inception1 5% 0%
Stage 2 : Concept & Viability 25% 100% -
Stage 3 : Design Document 30% 100%
Stage 4 : Documentation &
Procurement 15% 100%
Stage 5: Construction 25% 100%
Stage 6 Closeout 5% 100%

Sub-Total 1

Add Disbhursement @

10% |

Carried to Summary Page 80
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APPENDIX A6 — BID PROFORMA
(To be completed by the Consultant)

General Notes —

For fee-based appointment allow an additional time-based work carried out up to a maximum of 50 hours,
by written prior approval of the Department delegated Authority.

For percentage-based appointment — Consultants are requested to complete Table 1 of Appendix
A.

Preference Points and Percentage discount offered take precedence over any additional detailed fee
calculations submitted, where there is any ambiguity.

Disbursements as published in the monthly National Department of Public Works “Rates for Reimbursable
Expenses” shall be used as a guideline. Discount can also be offered in this regard, but maximum rate
applicable shall be for vehicles up to 2150cc (latest published).

Table below is NOT to be modified by Consultant

Note: Percentage discount above also applies to any additional time-based work carried out up to a
maximum of 50 hours, by written prior approval of delegated Authority.

Fees to be calculated based on Government Gazette 52691 Board Notice 783 of 2025

PROFESSIONAL ELECTRICAL ENGINEER FEES CALCULATION

Estimate Project Cost (Excl.) VAT R 5434 782.61

Primary Fee
Marginal Fee

Total Fees

Allow 25 % for Mechanical Works of Project cost
Mechanical Works factor 30,6%

APPORTIONMENT OF FEES

Apportionment
Stages (%) Reduction(%) Fees
Stage 1 : Inception1 5% 0%
Stage 2 : Concept & Viability 15% 100%
Stage 3 : Design Document 20% 100%
Stage 4 : Documentation &
Procurement 20% 100%
Stage 5: Construction 35% 100%
Stage 6 Closeout 5% 100%
Sub-Total 1
Add Disbursement @ 10% |
Carried to Summary Page 80
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APPENDIX A7 — BID PROFORMA
(To be completed by the Consultant)

General Notes —

For fee-based appointment allow an additional time-based work carried out up to a maximum of 50 hours,
by written prior approval of the Department delegated Authority.

For percentage-based appointment — Consultants are requested to complete Table 1 of Appendix
A.

Preference Points and Percentage discount offered take precedence over any additional detailed fee
calculations submitted, where there is any ambiguity.

Disbursements as published in the monthly National Department of Public Works “Rates for Reimbursable
Expenses” shall be used as a guideline. Discount can also be offered in this regard, but maximum rate
applicable shall be for vehicles up to 2150cc {latest published).

Table below is NOT to be modified by Consultant

Note: Percentage discount above also applies to any additional time-based work carried out up to a
maximum of 50 hours, by written prior approval of delegated Authority.

Fees to be calculated based on Government Gazette 52691 Board Notice 783 of 2025

PROFESSIONAL MECHANICAL ENGINEER FEES CALCULATION

Estimate Project Cost (Excl.) VAT R 8152 173.91

Primary Fee ‘
Marginal Fee

Total Fees | |

Allow 25 % for Mechanical Works of Project cost
Mechanical Works factor 30,6%

APPORTIONMENT OF FEES

Apportionment
_Stages (%) Reduction(%) Fees
Stage 1 : Inception 5% 0%
Stage 2 : Concept & Viability 15% 100% ]
Stage 3 : Design Document 20% 100%
Stage 4 : Documentation &
Procurement 20% 100%
Stage 5: Construction 35% | 100% |
Stage 6 Closeout 5% 100%

Sub-Total 1

Add Disbursement @ 10% |

Carried to Summary Page 80
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General Notes —

APPENDIX A8 — BID PROFORMA
(To be completed by the Consultant)

o For fee-based appointment allow an additional time-based work carried out up to a maximum of 50 hours,
by written prior approval of the Department delegated Authority.
o For percentage-based appointment — Consultants are requested to complete Table 1 of Appendix

A.

e Preference Points and Percentage discount offered take precedence over any additional detailed fee

calculations submitted, where there is any ambiguity.

o Disbursements as published in the monthly National Department of Public Works “Rates for Reimbursable
Expenses” shall be used as a guideline. Discount can also be offered in this regard, but maximum rate
applicable shall be for vehicles up to 2150cc (latest published).

Table below is NOT to be modified by Consultant.

o Note: Percentage discount above also applies to any additional time-based work carried out up to

a maximum of 50 hours, by written prior approval of delegated Authority.

e Fees to be calculated based on time-based

PROFESSIONAL GEOTECHNICAL SPECIALIST FEES CALCULATION

Estimate Project Cost (Excl) VAT R 54 347 826.09
APPORTIONMENT OF FEES
|
Stages QTY Rate Fees
2&3 50 hrs -
Sub-Total 1

Add Disbursement @ 10%

Carried to Summary Page 80
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APPENDIX B
SUMMARY OF PROFESSIONAL FEES

THE APPOINTMENT OF A MULTI-DISCIPLINARY ENTITY FOR KZN DEPARTMENT OF
HEALTH: TO PROVIDE AN ARCHITECT (Principal Agent), QUANTITY SURVEYOR,
CONSTRUCTION HEALTH & SAFETY AGENT, CIVIL AND STRUCTURAL ENGINEER,
ELECTRICAL ENGINEER, MECHANICAL ENGINEER AND GEOTECHNICAL
SPECIALIST FOR GENERAL JUSTICE GIZENGA MPANZA REGIONAL HOSPITAL
(GJGMRH): CONSTRUCTION OF A NEW ACCOMMODATION FOR INTERN DOCTORS.

DSCIPLUNE | FEESOFFERED (VAT Exclusive)

= e L e

ARCHITECT - PRINCIPAL AGENT

QUANTITY SURVEYOR

CONSTRUCTION HEALTH & SAFETY AGENT

CIVIL ENGINEER

STRUCTURAL ENGINEER

ELECTRICAL ENGINEER

MECHANICAL ENGINEER

GEOTECHNICAL SPECIALIST

SUB-TOTAL No.1

' LESS DISCOUNT @........... %

SUB-TOTAL No.2

CIDB SKILLS DEVELOPMENT R 214 529.05

SUB-TOTAL No.3

ADD VAT@ 15%

TOTAL CARRIED OVER TO FORM OF | ]
OFFER (SECTION G)

Name of Authorized Person

COMPANY STAMP

Signature:

Date:
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APPENDIX C
RETURNABLE DOCUMENTS

CHECKLIST OF RETURNABLE DOCUMENTS
Item Tick
Required Document
No. Y N
1. Central Supplier Database Registration with Nationai Treasury (Unique
Reference Number & Supplier Number)
; 2 Proof of Registration with Council
(Attach a valid council registration certificate) (to be labelled as E2)
3. Proof of Registration with Companies and Intellectual Property Commission
(CIPC) (printout not older than 1 month) (to be labelled as E3)
4. Proof of Specific Goals met (80/20 system)
Proof of Residential Address (Municipality Rates Bills, Telephone Bill, or current
S lease agreement letter from Ward Councillor or affidavit from Commissioner of
oaths, if office is in an area where rates are not paid) (to be labelled as E4) 1
Quotation from the Consultant
6. (Attach Appendix A1-A4 and
Appendix B — Stamped and dated)
Proof of relevant professional indemnity cover as specified in the table below:
Discipline Minimum Value of Professional
Indemnity Insurance Required
Civil/Structural Engineer R 3 000 000.00
Architect R 5 000 000.00
7.
Quantity Surveyor R 3 000 000.00
Electrical Engineer R 1 000 000.00
| | Mechanical Engineer R 1 000 000.00
Geotechnical Specialist R 1 000 000.00
(To be labelled as ES5)
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APPENDIX D — CONTRACT DATA

C1.2 Contract Data

c1.21 Standard Professional Services Contract.
The conditions applicable to this Contract are the Standard Professional Services Contract

(August 2005) Second Edition of CIDB document 1015, published by the Construction Industry
| Development Board.

1 C1.2.2 Data provided by the Employer

Clause

The General Conditions of Contract in the Standard Professional Services Contract (August
2005) make several references to the Contract Data for details that apply specifically to this
tender. The Contract Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and the General Conditions of Contract.

| Each item of data given below is cross-referenced to the clause in the General Conditions of

| Contract to which it mainly applies. 1
1 | The Emplover is the Department of Public Works and Infrastructure.
1 | The Period of Performance is from inception of this Contract until the Service Provider has
| completed all Deliverables in accordance with the Scope of Services.
1 | The Project is to the provision of Standard Professional Services for the Project.
3.4 and The authorised and designated representative of the Employer is the departmental project
4.3.2 manager, details of whom are as indicated in Part A (Invitation to Bid) under item any enquiries
regarding technical information may be directed to: ~
| 3.4.1 Communication by e-mail is permitted.
3.5 The Services shall be executed in the Service Provider’'s own office and on the Project site. No

portion of the work may be performed by a person employed by the State. No portion of the
work may be sublet to any other person or persons without the prior written approval of the
Employer.

3.6 Omit the following:
“... within two (2) years of completion of the Service ...".

3.11.1 Period of Performance shall be sub dividable in separate target dates according to the
programme to be submitted in terms of clause 3.14 hereof.
A Penalty amount of R500 per day will be applicable per target date, to a maximum equal to
R15 000, after which the contract may be terminated.
3.14 For fees stipulated as "value based” in C2.1 Pricing Instruct:ons C2.1.1.1:
Programme:
A programme for the performance of the Service shall be submitted by the Service Provider,
identified as the principal agent, to the departmental project manager, within a period of two (2)
weeks following the briefing meeting.

The programme will be the result of the co-ordination of all appointed Service Providers’ inputs
and shall be in sufficient detail describing key milestones, events and activities linked to the
fastest realistic timeframes in which the Service can be delivered. Milestones and events are
to be listed based on the Scope of Services described of the various appointed Service
Providers’ tender documents and presented in bar chart format. No milestones may, at the co-
ordination stage, be extended beyond the timeframes outlined in Project Programme without
acceptable reasons. The programme thus compiled and presented by the principal agent must
| be counter-signed by all appointed Service Providers as proof that the programme was agreed
upon by all during the said co-ordination action.

The Employer retains the right to negotiate such submitted programme with the principal agent
in consultation with the appointed Service Providers, if required, to promote the interest of the
project.

For fees stipulated as “time based” Pricing Instructions:

Project Execution Plan (PEP):

A PEP for the performance of the Service shall be submitted by the Service Provider, to the |
| departmental project manager, within a period of two (2) weeks following the briefing meeting. |
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In the event of the Employer not being satisfied with the submitted PEP, the Parties will
negotiate in good faith towards a PEP that will be agreeable to both. Such an agreed-upon
PEP wili form the basis for the management of the appointment and remuneration purposes.
Should circumstance change from the initial briefing, the Service Provider and the Employer
will negotiate a revised PEP to satisfy such change(s). Should the Parties fail to reach
agreement on the PEP or revised PEP, the matter will be dealt with in terms of the General
Conditions of Contract. Should the mediation process fail, the Contract will be deemed to have
been mutually terminated and any reasonable fees accrued at that stage settled by the
Employer.

411 Briefing meeting:

The departmental project manager shall arrange a briefing meeting, compulsory for all
appointed Service Providers, as soon as practicable after the appointment of the professional
team as referred to in C3.5.1 Service Providers, or after the appointment of the core members
of the professional team required to commence with the Services if not appointed at the same
time, during which meeting the departmental project manager, together with any supporting
advisors, will verbally brief the professional team comprehensively regarding the requirements
of the project and the Scope of Services and hand over, to the Service Providers, all
documentation relevant to the execution of the Service.

4.4 A list of others providing Services on this Project will be provided by the Project Manager.
5.4.1 Proof of relevant professional indemnity cover as specified in the table below:

Discipline | Minimum Value of Professional

{ Indemnity Insurance Required
Civil/Structural Engineer | R 3000 000.00
I_Architect R 5000 000.00

Quantity Surveyor R 3 000 000.00

Electrical Engineer R1_OOO 000.00

Mechanical Engineer R 1 000 000.00

Geotechnical Specialist R 1 000 000.00 B

The successful bidder must confirm validity of this professional indemnity insurance within 14

| days of award of this tender.

55 The Service Provider is required to obtain the Employer’s prior approval in writing before taking

any of the following actions:

1. Travelling for which payment will be claimed. Travelling and subsistence arrangements
and tariffs of charges;

2. Deviate from the final programme as per the programme above;
3. Deviate from the programme (delayed or earlier);
4. Deviate from or change the Scope of Services;
_ 5. Change Key Personnel on the Service.
8.1 The Service Provider is to commence the performance of the Services immediately after the
Contract becomes effective and execution to be as per the Programme, Scope of Services and
, Brief.
| 8.4.3 (c) | The period of suspension is not to exceed two (2) years.
9.1 Copyright of documents prepared for the Prol(_act shall be vested with the Employer.
12.1.2 | Interim settlement of disputes is to be by mediation.
12.2.1 In the event that the Parties fail to agree on a mediator, the mediator is to be nominated by the

president of the Association of Arbitrators (Southern Africa).

12.2.4/ Final settlement is by litigation.

12.3.4 B R

13.1.3 All partners in a joint venture or consortium shall carry the same professional indemnity
insurance as per the General Conditions of Contract.

13.4 Neither the Employer nor the Service Provider is liable for any loss or damage resulting from

any occurrence unless a claim is formally made within 5 years from the date of termination or
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completion of the Contract.

135 The amount of compensation is equivalent to professional insurance.
14.4 In the first sentence, change “... period of twenty-four months after ...” to “... period of thirty-six
months after ...". - -
15 In respect of any amount owed by the Service Provider to the Employer, the Service Provider
| shall pay the Employer interest at the rate as determined by the Minister of Finance, from time
| to time, in terms of section 80(1)(b) of the Public Finance Management Act, 1999 (Act no1 of
| 1999). )
C1.2.3 Data provided by the Service Provider
Clause o
Each item of data given below is cross-referenced to the clause in the General Conditions of
) Contract to which it mainly applies. R
1 The Service Provider is the company, close corporation, natural person or partnership named
in the Form of Offer and Acceptance by the tendering Service Provider. -
53 The authorised and designated representative of the Service Provider is the person named in
the resolution by the tendering Service Provider. -
5.4.1 Indemnification of the Employer

[, the undersigned, being duly authorized by the Service Provider, in terms of the completed
resolution
........................................................................................ {Name of authorized person)

........................................... (Name of project as per C1.1 Form of offer and acceptance)

holds professional indemnity insurance cover, from an approved insurer, duly registered with
the Finance Services Board, of not less than the amount required as cover relative to the size
of project, with the first amount payable not exceeding 5% of the value of indemnity. | further
confirm that the Service Provider will keep such professional indemnity fully subscribed. |
further confirm that should the professional indemnity insurance, with no knowledge of the
Employer, be allowed to lapse at any time or in the event of the Service Provider cancelling
such professional indemnity insurance, with no knowledge of the Employer, at any time or if
such professional indemnity cover is not sufficient, then the Service Provider, (i) accepts
herewith full liability for the due fulfilment of all obligations in respect of this Service; and (i)
hereby indemnifies, and undertakes to keep indemnified, the Employer in respect of all actions,
proceedings, liability, claims, damages, costs and expenses in relation to and arising out of the
agreement and/or from the aforesaid Service Provider's intentional and/or negligent wrongful
acts, errors and/or omissions in its performance on this Contract.

I confirm that the Service Provider undertakes to keep the Employer indemnified, as indicated
above, beyond the Final Completion Certificate/Final Certificate by the Employer (whichever is
applicable) for a period of five (5) years after the issue of such applicable certificate.

| confirm that the Service Provider renounces the benefit of the exceptionis non causa debiti,
non numeratae pecuniae and excussionis or any other exceptions which may be legally raised
against the enforceability of this indemnification.

Notwithstanding the indemnification required above, the Employer reserves the right to claim
damages from the Service Provider for this Project where the Service Provider neglects to
discharge its obligations in terms of this agreement.

NAME: ... I s T = oA TR
CAPACITY: ... TR T s e e et s e e TR
SIGNATURE: ...... N TR TR T T
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71.2 As an extension of the definitions contained in clause 1 hereof, Key Persons must, for the
purposes of this Contract, include one or more of the professionally registered principal(s) of
the Service Provider, and/or, one or more professional(s) employed to render professional.
services, for whom certified copies of certificates or other documentation clearly proving current
professional registration with-the relevant council, including registration numbers, must be
included with the tender as part-of the returnable documentation.

The Key Persons and their jobs / functions in relation to the Services are:

Name Principal and/or Specific duties
employed
professional(s)
1.
2.
3.
4.
5.
6.
7.
8.
9.
|| 10.
7.2 B | A Personnel Schedule is not required. ]
If:the space provided in the table above is not sufficient to describe the specific duties, this
pace may be utilized for such purpose:
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Cc2:
c2.1
C2.1.1

C2.111

C2.11.2

C2.1.2

C2.1.21

C21.22

C21.2.3

C21.24

C2.1.25

C2.1.2.6

APPENDIX D ~ CONTRACT DATA

APPENDIX D - CONTRACT DATA
Pricing Instructions

Basis of remuneration, method of te'ndering and estimated fees.

- Professional fees for the Professional Service Providers will be paid on Value basis as

specified in clause C2.1.3 v

The words “value based” and “percentage based” used in connection with fee types in this
document or any documents referred to in this document are interchangeable and are deemed
to have the same meaning.

Tenderers are to tender:

Fees.based upon relevant guidelines for tariff of fees as detailed in this tender (in the
event of the basis for remuneration being indicated above as a “value based” fee)

or

The different rates for the different categories in the Activity Schedule for Time Based
Fees, column (c) (in the event of the basis for remuneration being indicated above as a
“time based” fee)

all as set out below.

Remuneration for Professional Service Providers

Professional fees shall be calculated as follows for Services rendered by the Service Provider:

o In the event of the basis for remuneration being a “value based” fee, of the
normal fees tendered plus Value Added Tax, all according to the provisions

or
¢ In the event of the basis for remuneration being a “time based” fee, the different
rates tendered for the different categories for Time Based Fees,” multiplied by

the actual number of hours spent plus Value Added Tax.

The amount tendered herein is for tender purposes only and will be amended according to the

- application of the value fee scale vis-a-vis the actual cost of construction (if basis of

remuneration has been set at “value based” or the actual number of hours for each level (if
basis of remuneration has been set at “time based”).

Reimbursable rates for typing, printing and duplicating work and forwarding charges as set out
will-be paid in full, irrespective of the percentage or rates tendered as referred to above.

Disbursements in respect of all travelling and related expenses including all travelling

costs, time charges and subsistence allowances related thereto will be paid for separately

The site must be visited as often as the works require for the execution of all duties on the

Project. The Service Provider must be available at 24 hours’ notice to visit the site if so
required. All costs in this regard will be deemed to be included in the applicable fees.

All fee accounts must be accompanied by an updated original written certification by the
quantity surveyor, if appointed, of the amount(s) on which fees are based. The onus, however,
rests on the Service Provider to calculate fees on the appropriate value and according to the
correct fee scale, read in conjunction with this Contract.

All fee accounts need to be signed by a principal of the Service Provider and submitted in
original format, failing which the accounts will be returned. Copies, facsimiles, electronic and
other versions of fee accounts will not be considered for payment.
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C21.27

C21.28

C21.29

C21.3

C2.1.31

C2132

C2.1.33

C2.1.34

C21.3.5

C2.1.3.5.1

For all Services provided on a time basis, time sheets giving full particulars of the work, date of
execution and time duration, should be submitted with each fee account.

Payments to the Service Provider will be made electronically according to the banking details
furnished by the Service Provider. Any change in such banking details must be communicated
to the departmental project manager timeously. Fee accounts, correct in all respects, will be
deemed submitted when received by the Employer and settled when electronically processed
by the Employer. The Employer reserves the right to dispute the whole account, any item or
part of an item at any time and will deal with such case in terms of the General Conditions of
Contract.

Accounts for Services rendered may be submitted on the successful completion of each stage
of work. “Interim accounts will only be considered during the construction stage of the works
and then not more frequently than quarterly except if otherwise agreed between the authorised
and designated representative-of the Service Provider and the Employer. Payment of
accounts rendered will be subject to the checking thereof by the departmental project
manager. The Employer reserves the right to amend the amounts claimed in order to conform
to the rates stipulated in this Contract and make payment on the basis of the balance of the
account in accordance with the General Conditions of Contract.

Value based fees

Fees for work done under a value-based fee:

Where value-based fees are payable (if basis of remuneration has been set at “value basis”),
the Service Provider will be remunerated for Services rendered, subject to the provisions
above and subject to the specific terms and conditions stated below and elsewhere in this
document. This tariff of fees will be payable for the full Period of Performance.

Normal services:
The fee for normal services shall be based on the fee provided.

Where the Service Provider is required to perform a portion of the normal services only, the
relevant portion of the fee shall be paid.

Interim payments to the Service Provider:
For the purposes of ascertaining the interim payments due, the cost of the works, which shall
exclude any provisional allowances made to cover contingencies and escalation, shall be:
+ the applicable portion of the net amount of the accepted tender, or
e if no tender is accepted, the net amount of the applicable portion of the lowest suitable
tender, unless acceptable motivation can be provided to prove that such amount is
unreasonable, or
» if the contract is awarded by negotiation the negotiated price, or
s if no tenders are invited or if no suitable tenders are received or if no negotiation is
concluded, the estimate. The estimate shall be the one accepted by the Employer as
representing the value of the works, which for purposes of interim payments will be
deemed to be 80% of the engineers estimate or if appointed, 80% of the quantity
surveyors estimate.

Fees for documentation for work covered by a provisional sum:

Where a provisional sum is included in the bills of quantities for work to be documented at a
later stage, the documentation fee 'in respect of such work shall be remunerated at the time
when the documentation has been completed. The fee shall relate to the type of
documentation drawn in respect of each section of such work.

Time charges for work done under a value-based fee:
Where time charges are payable according to the rates set out below, will be applicable.

Time charges are reimbursable at rates applicable at the time of the actual execution of the
specific service. The "Rates for Reimbursable Expenses” as amended from time to time and
referred to below, is obtainable on the Employer's Website: hitp:/www.publicworks.gov.za/

», 6

under “Documents”; “Consultants Guidelines”; item 1.
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C2.1.3.5.2

C2.1.3.5.3

C21.354

C21.355

C2.1.35.6

C2.1.3.6

C2.1.3.6.1

C2.1.3.6.2

The scale of fees on time charges, on which Value Added Tax is excluded, shall be at the
following rates per hour, rounded off to the nearest rand: {see Table 8 of “Rates for
Reimbursable Expenses” for the actual amounts calculated in accordance with to the
principles laid down below):

(i) registered professional principals®: 18,75 cents for each R100,00 of the total annual
remuneration package attached to the lowest notch of a level 13 salary range (Director)
in the Public Service; - .

(i)  registered professionals®: 17,5 cents for each R100,00 of the total annual remuneration’
package attached to the lowest notch of a level 12 salary range (Deputy Director
second leg) in the Public Service;

(i) registered technicians®*: 16,5 cents for each R100,00 of his/her gross annual

remuneration; provided that this hourly rate shall not exceed 18,5 cents for each
R100,00 of the total annual remuneration package attached to the lowest notch of a
level 11 salary range (Deputy Director first leg) in the Public Service.

*(includes professional architects, professional quantity surveyors, professional
engineers, professional technologists [engineering], professional planners and
professional construction project managers)

**(includes professional techiicians [engineering] professional senior technologists
[architectural], principal technologists [architectural] and technical planner).

»Hourly rates calculated in terms of (i), (ii) and (iii) above shall be deemed to include overheads

and charges in respect of time expended by clerical Personnel which shall, therefore, not be
chargeable separately.

Unless otherwise specifically agreed in writing, remuneration for the time expended by

.principals in (i) above on a project shall be limited to & per cent of the total time expended for

time charges in respect of the Project. Any time expended by principals in excess of the 5 per
cent limit shall be remunerated at the rates determined in (ii) or {iii} above.

Notwithstanding the above, where work is of such a nature that Personnel as described in
C2.1.3.5.2 (iii) above are capable of performing such work, it shall be remunerated at that level
and not at the rates described in (i) and (ii) above, irrespective of who in fact executed the
work.

-Gross annual remuneration in C2.1.3.5.2 (iii} above shall mean basic salary and guaranteed

annual bonus; fringe benefits not included in basic salary; income benefit, as determined from
time to time by the South African Revenue Services for income tax purposes, for the private
use of a motor vehicle by the employer; employer’s contribution to pension/provident fund,
medical aid and group life assurance premiums; Compensation Fund and Unemployment
Fund contributions, Metropolitan Council levies and any other statutory contributions or levies;
all.other costs and benefits as per conditions of appointment but excluding any share of profit
and payment for overtime.

The salaries referred to in C2.1.3.5.2 (i) to (iii) above can change from time to time, which will,

-therefore, change the rates applicable. These rates will, however, only be adjusted on the first

day of each calendar year irrespective of any changes in salary ranges during the relevant

* year: The rates applicable at the time of the execution of the work as set out in Table 8 of the

"Rates for Reimbursable Expenses”, as amended from time to time, may be claimed.
Additional Services

Additional Services pertaining to all Stages of the Project:

Unless separately provided for hereunder and scheduled in the Activity Schedule, no separate
payment shall be made for the additional services. The cost of providing these services shall
be deemed to be included in the value-based fee tendered for normal services.

Construction monitoring

The construction monitoring requirements are as specified.
(a) If Level One. part time, monitoring has been specified then no separate payment shall
be made for construction monitoring staff or for the transport of the monitoring staff.
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C21.36.3

C21.36.4

C21.36.5

C2.1.3.6.6

21367

C2.1.3.6.8

(b)  The cost of providing construction monitoring staff and transport shall be deemed to be
included in the value-based fee tendered for normal services.

(c). If Level Two, full time, monitoring has been specified then provision shall be made in the
Activity Schedule for the envisaged site staffing requirements as specified. The unit of
measure shall be the rate per calendar month (pro rata for part of a month). Payment
shall only be applicable for the period actually established on site and shall in no
instance be prior to the date of official handover of the Works to the Contractor or after
the date of issue of the Certificate of Completion for the Works contract. The rates
-tendered for the relevant site staff shall include full compensation for all costs including,
inter alia, the following:

e Salary C

»  Additional allowances

s Bonuses :
°

Leave and sick leave

All company confributions such as provident fund, group life benefits, medical aid
etc.

Levies »

Office equipment o

Relocation cost and accommodation

Travelling ’

» Handling cost and profit.

Payment for personnel shall exclude any periods of leave or sick leave. Time sheets for
staff shall be included in the monthly fee account submitted to the Employer for o
payment. Replacement of staff as a result of any extended period of leave or sick leave
oufside of the normal contractor’s year end break shall be to the approval of the
Employer.

* 2 &

No separate payment shall be made for the transport of the construction monitoring staff
and the cost of the transport shall be deemed to be included in the monthly rate
tendered for the provision of the staff. |

Occupational Health and Safety Act, 1993 (Act No. 85 of 1993)
No separate payment shall be made for the service specified. The cost of providing this
service shall be deemed to be included in the value-based fee tendered for normal services.

Quality Assurance System

No separate payment shall be made for the implementation of a quality management system
as specified. The cost of providing this service shall be deemed to be included in the value-
based fee tendered for normal services.

Lead Consulting Engineer .‘_

No separate payment shall be made for assuming the leadership of an Employer specified
joint venture, consortium or team of consulting engineers as specified. The cost of providing
this service shall be deemed to be included in the value-based fee tendered for normal
services.

Principal Agent of the Client ,
No separate payment shall be made for assuming the role of principal agent of the Employer if
specified. The cost of providing this service shall be deemed to be included in the value-based
fee tendered for normal services.

Environmental Impact Assessment , _
No separate payment shall be made for the service specified. The cost of providing this
service shall be deemed to be included in the value-based fee tendered for normal services.

Other unspecified services
The Employer may order duties that fall outside the scope of the project as tendered. Such
additional duties may involve, but not limited to:

o Additional design requirements

o Evaluation of alternative tenders

¢ Additional investigations during the Defects and Liability Period
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Cc2.1.4

C2.1.41

C2.14.3

C215

C2.1.6

C2.1.61

C21.6.2

C2.1.6.3

¢ Diverse other services

Any such additional services that may be required will be remunerated on a Time Basis as set
out. The level of expertise necessary for any such additional work shall be concomitant with
the issues to be addressed. The category of personnel necessary to undertake the work shall
be approved by the Employer. Any additional identified service shall be fully scheduled and
submitted to the Employer for approval prior to the commencement thereof.

Time-based fees

Fees for work done under a time based fee
Where time-based fees are payable (if basis of remuneration has been set at "time basis”
according to the bid as per the NDPW.Rates.

Work will be remunerated for at the category level in which it falls as defined above,
irrespective of whether the person who in fact executed the work functions at a higher
category of responsibility and competence.

Set off
The Employer reserves the right to set off against any amount payable to the Service Provider,
any sum.which is owing by thé Service Provider to the Employer in respect of this or any other ~
project.

Typing, printing and duplidating work and forwarding charges

Reimbursable rates )
The costs of typing, printing and duplicating work in connection with the documentation which

.must of necessity be done, except those which must in terms of the relevant Manual or other
instructions be provided free of charge, shall be reimbursable at rates applicable at the time of

the execution of such work. The document "Rates for Reimbursable Expenses" as amended
from time to time and referred to below, is obtainable on the Employer's Website:
htto//www. publicworks.qov.za/ under “Documents”; “Consultants Guidelines”; item 1.

Typing and duplicating

If the Service Provider cannot undertake 'the WOrk himself, he may have it done by another

service provider which specialises in this type of work and he shall be paid the actual costs
incurred upon submission of statements and receipts which have been endorsed by him
confirming that the tariff is the most economical for the locality concerned.

If the Service Provider undertakes the work himself, he shall be paid in respect of actual
expenses incurred subject to the maximum tariffs per A4 sheet as set out in Table 1 in the
“Rates for Reimbursable Expenses".

. Typing and duplicating expenses shall only be refunded in respect of the final copies of the

following documents namely"fo‘rmzai reports, formal soil investigation reports, specifications,
feasibility reports, bills of quantities, material lists, minutes of site meetings and final accounts,
The cost of printed hard covers shall only be paid in respect of documents which will be made’

.available to the public such as bilis of quantities and specifications or where provision of hard

covers is specifically approved.

The- typing: of correspondence, appendices and covering letters are deemed to be included in
the value-based fees and time based fees paid.

Drawing duplication

(a)  For drawing duplication the standard rate as set out in Table 2 in the “Rates for
Reimbursable Expenses” may be claimed or may be claimed according to the
provisions as in (b) or {c) below.

(b) If the Service Provider undertakes the duplication of drawings, using his own duplication
equipment, he shall be paid the actual cost incurred on condition that it is not higher
than the lowest of three quotations of local firms doing drawing duplication in his locality.
Such quotations must accompany his account.
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(c)  If the Service Provider does not undertake his own drawing duplication, he shall be paid
the lowest of three quotations of local firms doing plan printing in his locality. Such
quotations must accompany his account. . .

(d)  Should there not be three firms doing drawihg duplication in his locality, it must be
mentioned on his account and the available quotation(s) must then accompany the
account.

(The cost of providing all polyester negative prints required to form part of the original set of
drawings, as-built drawings including computer assisted drawing records for all
facets/disciplines involved in the project are included in the tendered fees and will.not be
reimbursed separately.)

C21.6.4 Forwarding charges
-(a) . Only the charges in respect of the forwarding of parcels by courier or air freight on
special request by the Employer.will be refunded, provided that such charges will not be
refunded if the request-had been made as a result of a delay caused by the Service -
Provider.

(b)'.. The cost of postage, facsimile transmissions, telephone calls, e-mail‘-s; etc, is deemed to
be included in the value-based. fees and time-based fees paid.

C2.1.7 Travelling and subsistence arrangements and tariffs of charges
.. Notwithstanding the ruling in C2.1.2.4 above (regarding disbursements and travelling
. expenses which will not be paid separately), when the Service Provider is requested in wr|t|ng
by or obtained prior approval in writing from the Employer to attend specific meetings at any of
the Employer’s offices or any extraordinary meetings on site or elsewhere, he will be
remunerated according to the provisions under C2.1.7.1 to C2.1.7.5 herein.

C2.1.7.1 General
The most economical mode of transport is to be used taking into account the cost of transport,
subsistence and time. Accounts not rendered in accordance herewith may be reduced to an
amount determined by the Employer.

As the tariffs referred to hereunder are adjusted from time to time, accounts must be
calculated at the tariff applicable -at the time of the expenditure.

‘Where journeys and resultant costs are in the Employer’s opinion related to a Service
Provider's malperformance or failure, in terms of this Contract, to properly document or co-
ordinate the work or to manage the Contract, no claims for such costs will be considered.

C21.7.2 Travelling time
-Fees for travelling time are as set out in Table 8 in the "Rates for Reimbursable Expenses".

Fees are payable for travelling time at the tariff, as set less 2 hours of each journey on time
charges for work done under a value-based fee. Travelling time will be fully reimbursed.

C21.7.3 Travelling costs
‘Fees for travelling costs are as set out in Table 3 in the "Rates for Reimbursable Expenses".
Travelling costs will be refunded for the full distance covered per return trip measured from the
office of the Service Provider appointed..

Compensation for the use of private motor transport will be in accordance with the
Government tariff for the relevant engine swept volume, up to a maximum of 2100 cubic
centimetres, prescribed from time to time and as set out in Table 3 in the “Rates for
Reimbursable Expenses”. -

C21.7.4 Hired vehicles.
In cases where use is made of hired vehicles, the most economical sized vehicle available is
to be used but compensation shall nevertheless be restricted to the cost of a hired car not
exceeding a capacity of 1600 cc. Where use of a special vehicle is essential (e.g., four track or
minibus to accommodate more people), prior approval in writing must be obtained from the
departmental project manager
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C21.75

c2.2
C2.2.1

C2:2.141

C2.2.1.2

C221.3

C221.4

C2.21.5

c23

C2.3.1

Subsistence allowance
The subsistence allowances are as set-out in- Tables 4 and 5 in the "Rates for Reimbursable
Expenses”.

Only actual costs are payable in respect of absence from office of less than 24 hours.

Should the daily tariff as set out in Table 4 be inadequate, substantiated actual costs plus a
special daily allowance as shown in Table 5 for incidental expenses, may be claimed. It must.
be noted that claims may only be according to Table 4 or Table 5. Accommodation should be-
limited to the equivalent of a three star hotel and no alcoholic beverages or entertainment
costs may be claimed for. -

Activity Scheduie

Activities

-~ The services as defined in the Scope of Services are required. The activity schedule below

lists the normal services as defined in the Government Gazetted as well as additional services
as defined in the Scope of Services; of this document.

The estimated normal fees have been calculated using the Government Gazetted Tariffs - by

applying the applicable fee scale given for a building project, to determine the basic fee and by
multiplying the basic fee by the.applicable multiplication factor given respectively.

No allowance has been made in the estimated normal fees for the additional services that
have been specified to be included in.the normal fees. The tenderer shall make provision for

the cost of the additional services that are to be included under normal services by adjusting

the percentage tendered.

The. services are to be provided in stages and the proportioning of the fee for normal services.
over the various stages shall be as set out in the Government Gazetted Tariffs

The tenderer must make provision for all activities necessary for the execution of the service
as set out in the Scope of Services.

CIDB BUILD PROGRAMME

In terms of sections 5(2) of the Construction Industry Development Board Act, 2000 (Act no.38
of 2000) (the Act), the Construction Industry Development Board is empowered to promote
“best practice Standards. This best practice Standard for developing skills through
infrastructure contracts, establishes the minimum contract skills development goals to be
achieved in the performance of such contracts relating to the provision of workplace
opportunities, linked to or leading to:

a) a part- or full occupational qualification registered on the National Qualification Framework;
b) a trade qualification leading to a listed trade (GG No. 35625, 31 August 2012);

¢) a national diploma registered on the National Qualification Framework; and

-d) registration in a professional category by one of the professional bodies listed in the
standard

~Applying CIDB Skills Development Programme Standards in Construction Project
(Professional Services)

a)In the event that the cost of PSP exceed R5 Mil Skills development should apply as per.
Gazette 48491 of 28 April 2023

b) Provide workplace Training Opportunities Relevant to Professional Service Contracts. -

¢) Method 3 - To provide work integrated learning opportunities for; university of Technology ;
or comprehensive University P1 & P2, Applicable to this project. '

d) Method 4 - To provide structured workplace learning for; candidates for professional
registration with statutory council.

e) Contract Skills Development Goal (CSDG); Hours Professional Service Contract at 150,
hours allocated for placement per R1 millions .of Contract value.
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APPENDIX E - PROFORMA FOR TRACEABLE REFERENCE LETTERS

Referee Full Name:

Project Role (indicate) or Project Client:

Contact No./s: (1) ‘ (2) (3)

Email Address: Other Contact Details:

WIMS No. & Bid Description:

Has the project been completed? Oves ‘OnNo % complete (if NO)

Provide a brief description of the project below:

Describe the service and nature or work the bidder provided to you below:

Criteria / Risks (mark with an X) BELOW MEETS EXCEEDS g
e expectations | expectations | expectations:

Professionalism — did the service provider always behave in a professional
manner, while fulfilling their duties and proy_iding the relevant service/s?

Delivery of services — was the service delivered timeously? Are services
currently being delivered timeously?

Delivery of services ~ was/is the service delivered/being delivered
satisfactorily to the specifications of the project?

Sourcing— did/has the service provider source/d all required materials,
equipment, and resources to ensure timeous delivery of the project?

Knowledge — did/does the service provider show satisfactory understanding
of the project?

able to satisfactorily address these challenges?

Dealing with challenges — when challenges arouse was the service provider
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Communication — was/is the service provider able to effectively
communicate to parties during the project?

Project management — was/is the service provider able to coordinate and
undertake multiple processes of the project concurrently and ensure
effective project management during the project?

Would you use the provider again? LJYES LINO

Overall Impression:

Other Comments:

Approximate value of contract / Value for fee purposes: R

(strike off whichever is not applicable)

Completed by:

Signature:

Company Name:

Contact Telephone Number:

Date:

Note: If the space provided is insufficient, the comments may be included in an attachment (attached
document to follow the above format.
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HEALTH
REPUBLIC OF SOUTH AFRICA

DIRECTORATE

PROJECT REPORT:
ALTERNATE SITE INVESTIGATION &
RECOMMENDATION

ADDENDUM TO BRIEF: FIDPM STAGE 1 BRIEF
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CONSTRUCTION OF NEW INTERN DOCTORS ACCOMODATION

Approval Type Name Designation Signature Date
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Maintenance Hub % 2o[osiz023
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01. PURPOSE:

To report on the feasibility of the available sites for the construction of intern doctor's accommodation, for
GJGM Regional Hospital, and make recommendation thereof.

02. BACKGROUND:

The project GJGM regional Hospital: Accommodation of a new Intern Doctors Accommodation, is
currently in FIDPM Stage 2- Concept, having already achieved Stage 1 Brief. In conducting the FIDPM
Stage 2: Feaslbility, an EIA report on the allocated site found the site to be non-feasible. Alternate sites
were thus required to be investigated.

The DOH- Real Estate Department have provided three (3) alternate sites for which the project may
proceed, these are as follows:

i. ERF: 237 Stanger
i. ERF 504 ext. 5, Stanger, FU
i, ERF 550 ext. 5, Stanger, FU



03. SITE EVALUATION

Detailed Site Evaluations are documented herein, which assess each site primarily on the on the zoning
and bulk factor controls of the allocated site and the proximity of the sites to the Hospital Precinct. The
selected sites are located within the residential areas in the Stanger area, where bulk services are
assumed to be available, No EIA’s are anticipated to be required for the selected sites.
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04. SITE RECOMMENDATION

Following the site evaluation, ERF 237 is found to be most suitable, due to the following factors:

1. The site is located in close proximity to the Hospital Precinct- which is 300 meters away,
providing easy access for Intern Doctors to the Hospital Precinct.

2. Adequate Site Area is available in relation to the anticipated building footprint and Bulk factors

3. The property is the ownership of the Provincial Government, therefore there are no site
acquisition hindrances.
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ANNEXURE A | LOCALITY MAPS
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ANNEXURE B | TOWN PLANNING - LUMS EXTRACT

USE ZONES- BUILDING AND LAND USE PARAMETERS
ZONE: RODES: RESIDENTIAL ONLY DETACHED

24



KWADUKUZA SCHEME

SECTION TWo- USE ZONES

SECTION 2: USE ZONES - BUILDING AND LAND USE PARAMETERS

RESIDENTIAL

2.1.

RESIDENTIAL ONLY DETACHED (RODE)

STATEMENT OF INTENT

This zone permits the development
of primarily detached dwelling
units, but does permit multi-family
dwellings; and a limited number of
compatible uses maybe allowed,
provided they do not have a

ZONE COLOUR AND SCHEME
NOTATION

disruptive  impact on the
surrounding neighbourhood Fill: Acid Yellow
amenity. R255,G 255,and B
000
2.1.1 ZONES AND DEVELOPMENT PARAMETERS
Zong |MWNIMUM (FAR/  |Covemace |Hmewy [FRONT | Sw Sevmack Rear  [FRONTAGE |ZONE
T |EwrsizE [penstry | (%) (sTomsy) |sEveack | (m) SETBACK | (M) COLOUR DETAILS
(u7) ' (W)= - : '
RODE |N/a |11 |25% 2 N/A N/ NA [18m | 5 | R oeed pellow
1(a) du/ha 4 m for andBOOO
Hatchet
and Cul- |L e Border: Black
de-sacs R2000,G,and B
000
Hatch: Seville
Orange R255,
T G192, BOOO
RODE [N/a |15 [as%  |s NA |N/A NA  [18m | Acd Yellow
1(b) du/ha 4 m for and B 000 '
Hatchet
and Cul- Border: Black
de-sacs R 000, G 000,
and B 000
Hatch: Red
R255, G000,
B0OO
RODE |N/A 25% for|2 for [N/A |NJA N/A 18m ’/ ;’"’z‘ggdge}z',‘;‘g'
g single single 4 m for and B 000 '
dwelling | dwelling Hatchet A
and Cul- Border: Black
60%MDH |3 de-sacs RO0O,  GOOO,
25 B00O
du/ha
Diagonal Hatch:
Amethyst
R 197, G 000,
_and B 255
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Fill: Acid Yellow

RODE |N/A 25 for |2 for IN/A N/A N/A 18 m R 255 G 255
1(d) single single 4 m for and B 000
dwelling dwelling Hatchet
and Cul- Border: R000,
*30 .35 3 for de-sacs G000, B0OOO
2:‘:_/“ for MDH MDH Cross  Hatch:
MDH Blue
R 000, G 112,
and B 255
== . I: Acid Yell
RODE |450 060  |75% 2 3m 15m 15m |12m r// Al 222 e e
123 4 m for //) and B 000
Hatchet g
and Cul- Border: Black
de-sac R00G, G000, and
BOOO
Diagonal Hatch:
Dusk Coral
R 200, G 130,
and B 130
Fill: Acid Yellow
e 1100 0.50 35% 2 75m 25m 25m 18m R 255, G 255,
Wl 45 m for (45mfor (3 m for and B 000
f MDH MDH Hatchet
and Cul-| ! Border: Black
de-sac R000. G000, and
B000
Diagonal Brick
Hatch: Tarragon
Green
R 112, G 168,
and B 000
T ill: Yeli
RODE (250  [150  [75% 2 2m |2m 20m  |10m ﬁ‘"z‘s‘éfdc"'z?s',
4 3 for PG 4 m for :// 4 |andBooo
Hatchet /Z
and Cul- Border: Black
de-Sacs RO00, G000, and
B00O
Diagonal Hatch:
Tourmaline
Green R 000, G
| 255, and B 197
ill: Acid Yell
RODE (900  [100  [50% 2 7Sm  [2m z0m  [18m — o 2‘5‘;‘, gez‘;"s"‘
8 4 m for y and B 000
Hatchet A
and Cul- ' Border: Black
de-~sac RO00, G000, and
B0GO
Hatch: Fuchsia
Pink R 255, G
115,andB 223
s ==y : Acid Yell
RODE [s00  [035  |30% 2 75m  |20m 20m  [18m R paednelow
6 4m  for and B 000
Hatchet
and Cul- Border: Black R
de-sac 000, G 000, and
& B 000
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RODE
7

250

0.8

70%

20m

15m

1.5m

%

Fill: Acid Yellow

R 255, G 255,
and B 000
Border: Black
R000, G000,
B00O

Hatch: Yogo
Blue

R 115, G 178,

and B 255
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KWADUKUZA SCHEME SECTION TwoO- USE ZONES

2.1.3. ADDITIONAL CONTROLS

2.1.3.1

2.1.3.2

2,133

2.1.34

2.1.3.6

2,1.3.7

2138

2.1.3.9

2.1.3.10

21.3.11

In respect of RODE 4, Prince’s Grant shall have no FAR applicable, a height of 3 storeys
and are not subject to building lines.

Where the lotis used exclusively for Medium Density Housing purposes, the minimum
lot area shall be 1800m? and the maximum number of units shall not exceed a density
of 30 dwelling units per hectare.

The maximum height shall not exceed 8m measured from the highest point of the
natural ground level to the highest point of the roof,

The following controls shall apply to sites with a gradient exceeding 1:4, where more
than 40% of the site is 1:4 and steeper OR where the dwelling footprint is proposed
only on the portion of the site with a gradient of 1:4 and steeper:

a) The maximum number of storeys is 3;
b) The coverage is 50%;
¢) The F.ARis 0.75.

An outbuilding may be permitted on a RODE Zone, provided it is used in conjunction
with a dwelling unit(s), and includes a storercom, laundry, and workroom. An
outbuilding shall be restricted to a maximum floor area of 30 square metres.

Accommodation for staff (including ablution facility, kitchenette and one bedroom)
may be permitted on a RODE Zone and shall be restricted to 30 square metres.

With respect to Zimbali, decks shall not constitute coverage.

The Municipality may permit the erection of an additional self-contained residential
unit on any site of 650 square metres or more with the following controls:

a) Such self-contained residential unit shall comprise not more than two bedrooms,
a combined lounge and dining room, a kitchen, a bathroom and a toilet.

b) The total floor area shall not exceed 90m?.

c) The self-contained unit is to be architecturally compatible with the main dwelling
house.

d) The self-contained unit shall be accessed by the same public street or road, which
serves the main dwelling house, unless the applicant can demonstrate that
exceptional circumstances exist to prevent such shared access.

A pitched roof capable of containing a habitable room and any other type or style of
roof, which is capable of, or contains, or supports any rooms, structures or features
over and above those mentioned in Section 5 (Storey definition) below and which the
Local Municipality considers habitable shall not count as a storey.

In respect of RODE zones a Basement means the lowest part of any building, which
part is constructed with more than 50 % of its volume below the natural ground level,
A Basement is a non-habitable storey. The basement may include an entrance hall
limited to 30m?; storage; garage; lifts; stairs; and facilities for the servicing and
maintenance of the building, .
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2.1.3.12

2.1.3.13

£.1.3.14

2.1.3.15

2.1.3.16

2.1.3.17

2.1.3.18

In respect of a Home Business, a Municipality may stipulate -

a) Thatthe hon‘(e business shall be conducted by the owner of the property, who shall
be also be resident therein;

b) Under what circumstances the activity may be operated by a person other than the
owner;

¢) a maximum number of vehicles permitted on the premises at any one time;

d) The maximum weight of vehicles;

e) The location of parking;

f) The amount of parking; .

g) The maximum number of non-resident employees;

h) The maximum noise level above the prevailing noise level in the surrounding area;

i) hours of operation;

i} A maximum floor area of 30 square metres for any office or home business.

k) That the activity shall not be such as to impose a greater load on any public utility
service than that which is ordinarily required by other uses permitted in the area;

1) Thatthe activity shall not detrimentally affect the amenity of the surrounding area
through the emission of ash, dust, fumes, grit, noise, oil, smell, smoke, soot, steam,
vapour, vibration and waste products;

m] Controls for signs; and,

n) The activities and occupations that are specifically excluded from this zone.

o) Any other conditions it may deem necessary to impose. .

All landscaping shall be to the discretion of the Municipality,

Accommodation for motor vehicles is tobe provided on the Erf as per Section 6 Parking
Norms and Standards.

Subject to the provision of a sewerage disposal system to the satisfaction of the Water
Services Authority.

In respect of any proposal to develop a lot only one point of access is freely permitted.
An additional point of access may he considered under exceptional circumstances and
the proposal for such must be accompanied by written consent from the municipal
Traffic Department.

Prior to the approval of any development proposal, the norms and standard of any
affected Municipal, provincial and National entity must be complied with and written
consent in terms of its policy/legislation must be submitted along with the
development application for consideration.

A Site Development Plan may be required on request by the municipality. All Site
Development Plans will be in line with section three 3.18 of this land use scheme.




