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PROVINCIAL ADMINISTRATION OF KWAZULU-NATAL
DEPARTMENT OF PUBLIC WORKS

KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

QUOTATION DOCUMENT

SERVICE DESCRIPTION :

CONSTRUCTION OF A STANDARD WASTE AREA AT MONDLO YOUTH CENTRE :
DEPARTMENT OF HEALTH

2 GB AND ABOVE

Employer:
Zululand Sub-District: Vryheid : Public Works (Department of Public Works: Province of KwaZulu-Natal)

KZN Department of Public Works
Private Bag X9041
PIETERMARIZBURG

3200

Contact : Regional \ District Office:

Vryheid Sub-district Office
Project Leader: Mr. S.Z. Cele 285 Boeren Street
Telephone number: 034 982 2362 Vryheid
WIMS No.: 060157 3100
Quotation Number: ZNQ 018/25V Tel No: 034 982 2362
CIDB Registration Number: Fax No: 034 980 9525
Central Suppliers Database No.: Contract Period 6 Months

PLEASE NOTE THAT THIS QUOTATION IS SUBJECT TO THE CONSTRUCTION INDUSTRY DEVELOPMENT
BOARD ACT, (ACT NO. 38 OF 2000) AND ANY AMENDMENTS THERETO INCLUDING BOARD NOTICES, AND
REGULATIONS PROMULGATED IN TERMS OF THE ABOVE MENTIONED ACT), AND THE STANDARD

CONDITIONS OF QUOTATION AS CONTAINED IN ANNEXURE "C" OF THE STANDARD FOR UNIFORMITY IN
CONSTRUCTION PROCUREMENT. IT IS ALSO SUBJECTED TO KWAZULU-NATAL: PROVINCIAL TREASURY
SUPPLY CHAIN MANAGEMENT POLICY (DEC 2005) AND THE OCCUPATIONAL HEALTH AND SAFETY ACT, ACT
85 OF 1993 AND THE CONSTRUCTION REGULATIONS OF FEBRUARY 2014, AS AMENDED FROM TIME TO TIME.
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4. PARTC2: PRICING DATA

€21 Pricing Instructions 1
c2.2  Pricing Schedule 2
€23 Preliminary and General - EPWP (If applicable)

C2.4 Preliminary and General - EPWP Beneficiary (If applicable)

5. PARTC3: SCOPE OF WORKS

C3.1  Scope of Works

C3.2 Specifications for HI\ST] Awareness
C3.3  HIV/STI Compliance Report

C3.4 EPWP Scope of Works (If Applicable)

G N W N

6. PART C4: SITE INFORMATION

Cc4.1  Site Information 1
C42 EPWP Employment Contract  (Refer to Annexure 10)

7. DRAWINGS

€51 List of Drawings 2

8. ANNEXURES

Annexure 1 Model Preambles for Trades 2008 (Available upon request) 49
Annexure 2 General Electrical Specifications (Available upon request)

Annexure 3 Lightning Protection Specifications (Available upon request)

Annexure 4 Map of submission locations 1
Annexure 5 Joint Venture Agreement (Not applicable)

Annexure 6 Occupational Health and Safety Specification

Annexure 7 Health and Safety Bill of Quantities

Annexure 8 Builders Lien

Annexure 9 Additional Specification - EPWP Beneficiary

Annexure 10 EPWP Employment Contract

Annexure 11 Attendance Register - Infrastructure and Other projects

Annexure 12 EPWP Data Collection tool for Phase 3 system

Annexure 13 Geotechnical Investigation Report (Not applicable)

IMPORTANT NOTICE TO BIDDERS

These forms are for internal and external use for the Department of Public Works, Province of KwaZulu-Natal.

The Total (Including Value Added Tax) on the Pricing Schedule must be carried to the "Offer" part only of the Form
of Offer and Acceptance - C1.1

"Enterprise" shall mean the legal Quoting Entity or Bidder who, on acceptance of the Offer, would become the
contractor
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Department of Public Works: KZN

Quotations:
R 1-R1 000 000 Effective Date: 16 JANUARY 2023
Version:8
PART T1: QUOTATION PROCEDURES
T1.1 Quotation Notice and Invitation to Quote
THE KZN DEPARTMENT OF PUBLIC WORKS INVITES QUOTATIONS FOR THE PROVISION OF:
Proiect title: CONSTRUCTION OF A STANDARD WASTE AREA AT MONDLO YOUTH CENTRE :
) : DEPARTMENT OF HEALTH

Quotation no: ZNQ 018/25V Contract period 1 6 Months
';\:t‘; ?rtlsement As per advert Closing date: As per advert
Closing time: 11:00 Validity period: 84 Calendar Days

It is estimated that Bidders should have a CIDB contractors grading designation of 2 GB And Above or higher. No alternative Class of work,
as refered to in Clause 25(3)(a)(i) of the CIDB Regulations, as amended, is anticipated for this project.

It is estimated that Potentially Emerging enterprises should have a CIDB contractor grading of (N/A) and satisfy the criterion stated
in the Quotation Data. (Only applicable if Client has an Official Mentorship programme in place to assist potentially emerging

enterprises)

All Bidders should have a CIDB Class of Construction Contractor Grading Designation as indicated above. No Bidder with a PE
status can be considered If "N/A" is indicated above because the Department does not have an Official Mentorship Programme in

place to assist a Potentially Emerging Enterprise.

Only Bidders who are responsive to the following responsiveness criteria are eligible to submit Quotations:

lBidders registered on the Central Suppliers Database (CSD) are eligible to submit quotations.

[x]

Only those Bidders who are registered with the CIDB, or are capable of being so prior to the evaluation of submissions, in a
contractor grading designation equal to or higher than a contractor grading designation

determined in accordance with the sum Quoted for a 2 GB And Above or higher, class of construction work, are

eligible to submit quotes. Quotation values in close proximity to the limit of a Quotation value range will be dealt with in accordance
with Clause 25(3)(a)(ii) and 25(7A) of the latest amended Regulations.

[

Joint ventures are eligible to submit Quotations provided that:
1 every member of the joint venture is registered with the CIDB;
2 thelead partner has a contractor grading designation in the 2 GB And Above or higher, class of construction work.
3 the combined contractor grading designation calculated in accordance with the Construction Industry Development Board
Regulations is equal to or higher than a contractor grading designation in accordance with the sum Quoted for a 2 GB And
Above or higher, class of construction work.

Quotation document must be properly received on or before the Quotation closing date and time specified on the invitation, fully
completed and signed in ink (All as per Standard Conditions of Quotation).

Authority to sign Quote (T2.3)

Financial Standing and other Resources of Business Declaration (T2.4)

Submission of Compulsory Returnable Schedules (T2.1)

Site Inspection Certificate (T2.7)

Tax Complaince Status (TCS) PIN to verify on line compliance supplier status via e-filing (T2.10)

Complete Schedule of rates is to be submitted on the day of the Quotation closing date (C2.2)

> L1 | BT (Bl | BT [ Be] [ B<T [ BT | ]

Proof of good standing with the Compensation Commissioner - in terms of Section 84(1)(b) of the Compensation for Occupation
Injuries and Disease Act, 1993, a Bidder may not be awarded a contract if he/she is not registered and in good standing with the

Commissioner (T2.12)

=

Proof of Paid Municipal Rates and Taxes (T2.11)
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[X] [Proof of UIF Registration (T2.8)

[X] |Contractors Health & Safety Declaration (T2.6)

Compulsory Enterprise Questionnaire (T2.2)

THE FOLLOWING PARTICULARS MUST BE FURNISHED (FAILURE TO DO SO MAY RESULT IN YOUR BID BEING DISQUALIFIED)

NAME OF BIDDER:

POSTAL ADDRESS:

STREET ADDRESS:

TELEPHONE NUMBER CODE : NUMBER:

CELLPHONE NUMBER:

FACSIMILE NUMBER CODE: NUMBER:

E-MAIL ADDRESS:

VAT REGISTRATION NUMBER:

TAX COMPLIANCE STATUS (TCS) PIN TO VERIFY ON LINE COMPLIANCE SUPPLIER STATUS VIA SARSE - YES D orNO
FILING.

HAS A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE BEEN SUBMITTED? YES |:| orNO
IF YES, WHO WAS THE CERTIFICATE ISSUED BY?

NN

[Tick Applicable Box]

A Verification Agency Accredited by the South African Accreditation System (SANAS); OR D

ARE YOU THE ACCREDITED REPRESENTATIVE IN SOUTH AFRICA FOR THE GOODS /
SERVICES / WORKS OFFERED? [If yes, enclose proof] YES [ ] orNO

This quote will be evaluated according to the Preferential Procurement Policy Framework Act, 2000: Preferential Procurement Regulations;
2022

Please note the following for POPIA:

By submitting this tender, | hereby acknowledge consent that the KZN Department of Public Works, may, from time to time,
collect/store/use/destroy/delete/share or otherwise process my Company and Director's/Shareholders personal information as the
context or circumstances may require and as contemplated in terms of POPIA.  (TICK)

80/20 Preference point scoring system
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Price / Quality:

Price: 80
Preference by means of SPECIFIC GOALS 20
100

Total must equal (100%):

1. The Specific Goal/s Allocated Points in terms of this tender:

Preference points system:
Preferences are offered to Tenderder's who have attained points for the specific goals in accordance with the
table below; Documentary Proof required to satisfy the points claimed are also indicated in the table below:

No

Specific Goal

Number of Points Allocated

Ownership by People living with Disabilities

Documentary Proof Required: 1) Original or Certifed copy of an original medical
certificate from a registered medical
practitioner
2) Certified copy of Identity document/s

10

Promotion of enterprises located within Zululand District Municipality for work to be
done or services to be renderedDocumentary Proof Required:
1. Proof of Municipal
Account depicting Physical Address of the business OR
2. Lease Agreement”

10

Total of Price and Points for Specific Goals must not exceed 100 points

100 Points

Notes:
1

2

The successful bidder will be required to fill in and sign a written Contract Form.

Bidders should ensure that bids are delivered timeously to the correct address. If the bid is late, it will not be accepted for

consideration.

The documentary proof required to satisfy the points claimed for specific goals in terms of this tender, are duly

indicated on the table (1) above.

The bid box is open during official working hours.

All Bids must be submitted on the official forms — (Not to be re-typed)

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE PREFERENTIAL
PROCUREMENT REGULATIONS, 2022, THE JBCC Series 2000 Edition 4 Minor Works (August 2007) Conditions of contract

AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT

COLLECTION OF QUOTATION DOCUMENTS:

Quotation documents may be collected during working hours at the following address :

KZN Department of Public Works 294 Boeren Street, Vryheid at the time indicated on T1.1 Bid Notice and Invitation to Quote

Documents may be collected during working hours between 9h00 to 12h30 and 13h00 to 15h30.

BRIEFING MEETING
A Non-compulsory pre-Quotation briefing meeting with representatives will take place at:

None

on:

None
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QUERIES RELATED TO QUOTATION DOCUMENTS MAY BE ADDRESSED TO:

DOPW Project Leader: |Mr. Sanele Cele Telephone no:  |034 982 2362
Cell no: 082 883 7678 Fax no: 034 980 9525
E-mail: sanele.cele@kznworks.gov.za

QUERIES RELATED TO TECHNICAL ISSUES MAY BE ADDRESSED TO:

DOPW Project Leader: [Mr. Sanele Cele Telephone no: |034 982 2362
Cell no: 082 883 7678 Fax no: 034 980 9525
E-mail: sanele.cele@kznworks.gov.za

QUERIES RELATED TO SAFETY, HEALTH AND ENVIRONMENTAL ISSUES MAY BE ADDRESSED TO:

Safety Officer: Smanga Ntuli Telephone no: |035 874 3223
Cell no: 082 939 2924 Fax no: 0
E-mail: smanga.ntuli@kznworks.gov.za

DEPOSIT / RETURN OF QUOTATION DOCUMENTS:

Telegraphic, telephonic, telex, facsimile, electronic, posted and / or late Quotations will not be accepted.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender Data document.

All Quotation documents must be submitted on the official forms - (not to be re-typed)

DEPOSITED IN THE Quotation BOX AT:

285 Boeren Street, Vryheid

Vryheid Sub-district Office (Zululand)
TENDER DOCUMENTS

M AY BE . KZN Department of Public Works 294 Boeren Street, Vryheid at the
. time indicated on T1.1 Bid Notice and Invitation to Quote

3100
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Version:8
T1.2 QUOTATION DATA
Proiect title: CONSTRUCTION OF A STANDARD WASTE AREA AT MONDLO YOUTH CENTRE
rol " |: DEPARTMENT OF HEALTH

Project Code: |060157

Quotation no: |(ZNQ 018/25V Closing date: As per advert

Closing time: |11:00 Validity period: 84 Calendar Days

Clause number:

The conditions of Quotation are the Standard Conditions of Tender as contained in Annexure C of the CIDB
Standard for Uniformity in Engineering and Construction Works Contracts as per Board Notice 423 of 2019 in
Government Gazette 42622 of 8 August 2019 as amended from time to time. (see www.cidb.org.za) Refer to
Conditions of Tender as bound into this document.

The Standard Conditions of Tender make several references to the Quotation Data for details that apply
specifically to this quotation. The Quotation Data shall have precedence in the interpretation of any ambiguity
or inconsistency between it and the Standard Conditions of Tender.

Each item of data given below is cross-referenced to the clause marked "C” in the above mentioned Standard

Conditions of Tender.
The Joint Building Contracts Committee (JBCC's Minor Works - 4th Edition) agreements will apply and any
clauses referred to will be prefixed with JBCC.

The conditions of quotation are also subject to the Treasury Regulations 16A and the KwaZulu Natal Supply
Chains Management Policy Framework.

The reference to the word "Tender" in the Standard Condition of Tender shall be construed to mean
"Quotation:".

C.1.1

The employer is the Head: Public Works (Department of Public Works-Province of KwaZulu-Natal)

c1.2

The quotation documents issued by the employer comprise:

Part 1: Quotation procedures

T1.1 [Bid Notice and Invitation to Quote (T1.1)

T1.2 |Quotation Data (T1.2)

T1.3 |Annexure C - Standard Conditions of Quote (T1.3)

T1.4 |Annexure to Notice and Invitation to Quote (T1.4)

Part 2. Returnable documents

T2.1 |List of returnable documents

T2.2 [Compulsory Enterprise Questionnaire (T2.2)

T2.3 |Authority to sign Quote (T2.3)

T2.4 |Financial Standing and other Resources of Business Declaration (T2.4)

T2.5 |Equipment Schedules applicable (T2.5)

T2.6 [Contractors Health & Safety Declaration (T2.6)

T2.7 [Site Inspection Certificate (T2.7)

T2.8 |[Proof of UIF Registration (T2.8)

T2.9 |Preference Points Claim Form (T2.9)

T2.10 |Tax Complaince Status (TCS) PIN to verify on line compliance supplier status via e-filing (T2.10)

T2.11 |Proof of Paid Municipal Rates and Taxes (T2.11)

T2.12 |Proof of good standing with the Compensation Commissioner - In terms of Section 84(1)(b) of the
Compensation for Occupation Injuries and Disease Act, 1993, a Bidder may not be awarded a coniract
if he/she is not registered and in good standing with the Commissioner (T2.12)

T2.13 |Contract Form - Purchase of Goods/Works-Part 1 (T2.13)

T2.14 |Contract Form - Purchase of Goods/Works-Part 2 (T2.14)

T2.15 |Bidder's Disclosure - SBD4 (T2.15)

T2.16 [Client's Specific requirement for the Contractor's detailed OHS plan (72.16)

T2.17 |Base Line Risk Assessment (T2.17)

T2.18 |Capacity of Bidder (T2.18)

T2.19 |Functionality Criteria (T2.19) (Not Applicable)

T2.20 [Invitation to Bid - SBD 1 (T2.20)

CONTRACT

Part C1: Agreements and Contract Data

C1.1 |Form of Offer and Acceptance (C1.1)
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[C1.2 |Contract Data (C1.2)
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Quotation no: ZNQ 018/25v

Part C2: Pricing Data

C2.1 |Pricing Instructions

C2.2 |Pricing Schedule

C2.3 |Preliminary and General - EPWP (If applicable)

C2.4 |Preliminary and General - EPWP Beneficiary (If applicable)

Part C3: Scope of Works

C3.1 [Scope of Works

C3.2 |Specifications for HIV\STI Awareness

C3.3 |HIV/STI Compliance Report

C3.4 |EPWP Scope of Works (If Applicable)

Part C4: Site Information

C4.1 |Site Information

C4.2 |[EPWP Employment Contract

Part C5: Drawings

C5.1 |List of Drawings

C5.2 |ANNEXURES

Annexure 1|Model Preambles for Trades 2008 (Available upon request)

Annexure 4|Map of submission locations

Annexure 2|General Electrical Specifications (Available upon request)

Annexure 3 |Lightning Protection Specifications (Available upon request)

Annexure 5(Joint Venture Agreement (Not applicable)

Annexure 7 [Health and Safety Bill of Quantities

Annexure 9|Additional Specification - EPWP Beneficiary

Annexure 10|EPWP Employment Contract

Annexure 6|Occupational Health and Safety Specification

C1.4 The Employer’'s agent is:
Name: Mr. Sanele Cele
COLLECTION OF Project Leader
Address: Vrvheid Sub-district Office (Zululand) , Vryheid ., 3100
Tel: 034 982 2362
Fax: 034 980 9525
E-mail: sanele.cele@kznworks.gov.za
The second sentence shall read "Communication can be in any of the official languages recognised in
KwaZulu-Natal which is English, Afrikaans or Zulu but writing is preferred in English as this is
generally accepted as a business language”

c.1.6 Bidder scoring the highest points

c.21 Only those Bidders who are registered with CIBD or who are capable of being so prior to the evaluation of
submissions in a 2 GB And Above class of construction and are registered with the CIDB are eligible to
submit quotations. Bidders must also be registered on the Central Suppliers Database.

C.2.2 The employer will not compensate the tenderer for any costs incurred in the preparation and submission of a
quotation offer, including the costs of any testing necessary to demonstrate that aspects of the offer complies
with requirements.

C.2.7 The arrangements for a Compulsory Pre-Quotation Meeting are:

Location and Time: None

Date: None
The Bidder is required to sign the attendance register.
OR

No compulsory pre-quotation briefing meeting.
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Quotation no: ZNQ 018/25V

C.2.10.3 |The Bidders must provide rates and prices that are fixed for the duration of the contract and not subject to
adjustment except as provided for in the conditions of contract identified in the contract data.

c.2.11 The Bidder must not make any alterations or additions to the quotation documents, except to comply with
instructions issued by the Employer, or necessary to correct errors made by the Bidder. All signatories to the
Quotation offer shall initial all such alterations. Erasures and the use of the masking fluid are prohibited.

C.212 Alternative Offers may not be considered

C.2.13 To provide the whole of the Works as per the Scope including Electrical

C.2.13.5 |The Employer's address for delivery of Quotation offers and identification details to be shown on each
Quotation offer package are as per T1.1 Bid Notice and Invitation to Quote.

Cc.2.15 The closing time for submission of Quotation offers is as per T1.1 Bid Notice and Invitation to Quote.
Telephonic, telegraphic, telex, facsimile or emailed quotation offers will not be accepted.

C.2.16 The quotation offer validity period is 84 calendar days.

C.2.16.2 |The Bidder must, if requested by the employer, consider extending the validity period stated in the Quotation
Data for an agreed additional period.

Cc.217 The Bidder must provide clarification of a quotation offer in response to a request to do so from the employer
during the evaluation of Quotation offers. This may include providing a breakdown of rates or prices and
correction of arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the
total of the prices or substance of the quotation offered, or permitted. The total of the prices stated by the
Bidder shall be binding upon the Bidder.

C.2.23 The Bidder is required to submit with this quotation a Certificate of Contractor Registration issued by CIDB or
a copy of the application for registration (Form FO06) and Tax Compliance Status (TCS) PIN to verify on line
compliance supplier status via SARS e-filing.

C.3.3 Quotation offers received after the closing time stated on the Quotation Data, must be returned unopened,
(unless it is necessary to open a quotation submission to obtain a forwarding address).

C.3.4.2. The employer must announce at the opening held immediately after the opening of quotation submissions, at
a venue indicated in the Quotation Data, the name of each Bidder whose quotation offer is opened, the total
of his prices and time for completion.

C.3.7 The employer must determine whether there has been any effort by a Bidder to influence the processing of
quotation offers and instantly disqualify a Bidder (and his quotation offer) if it is established that he engaged in
corrupt or fraudulent practices.

C.3.8 The employer must determine, on opening and before detailed valuation, whether each quotation offer

properly received:

a) complies with the requirements of the Conditions of Quotation.
b) has been properly and fully completed and signed, and
c) is responsive to the other requirements of the quotation documents.

A responsive Quotation is one that conforms to all the terms, conditions and specifications of the quotation
documents without material deviation or qualification. A material deviation or qualification is one which, in the

Employer's opinion, would:
a) detrimentally affect the scope, quality, or performance of the Works, services or supply identified

in the Scope of Work or
b) significantly change the Employers or the Bidders risks and responsibilities under the contract, or
c) affect the competitive position of other Bidders presenting responsive Quotations, if it were to be

rectified.

Reject a non-responsive Quotation offer, and not allow it to be subsequently made responsive by correction or
withdrawal of the non-conforming deviation or reservation.
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Quotation no:

ZNQ 018/25V

C.3.13 Quotation offers will only be accepted if:

(a)
(b)
(c)
(d)

(e)

®

(@
(h)
(i)
)
(k)

the Bidder has in his/her possession Tax Compliance Status (TCS) PIN to verify on line compliance
supplier status via SARS e-filing.

the Bidder is registered with the Construction Industry Development Board in an appropriate class of
works and the Bidder has submitted a CIDB certificate of registration.

the Bidder is not in arrears for more than 3 months with municipal rates and taxes and municipal
services charges.

the Bidder has completed the Compulsory Enterprise Questionnaire and there are no conflicts of
interest which may impact on the Bidder's ability to perform to the contract in the best interests of the
employer or potentially compromise the quotation process.

the Bidder has not: '

i} abused the Employer’s Supply Chain Management System; or

ii) failed to perform on any previous contract and has been given a written notice to this effect.
the Bidder or any of its Directors is not listed on the Register of Tender Defaulters in terms of the
Prevention and Combating of Corrupt Activities Act of 2004 (Act No. 12 of 2004) as a person
prohibited from doing business with the Public sector.

The Bidder has signed and submitted the Authority to Sign.

The Bidder has signed and submitted the Equipment Schedules, if applicable.

The Bidder has submitted Proof of UIF registration and good standing with the Compensation
Commissioner.
The Bidder has submitted the Signed Form of Offer that is part of the Form of Offer and Acceptance.

Proof of Paid Municipal Rates and Taxes.

If a contractor fails to render the service within the stipulated period in the contract, the employer shall in terms of Clause 12
of the JBCC Minor Works Agreement, deduct a penalty from the value of the contract sum. The employer shall deduct an
amount as indicated in the Minor Works Agreement Contract Data EC.
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C.1.3 - Annexure C - Standard Conditions of Quotation

Note: Where this document refers to tenderer or tender it shall be read as bidder or bid.

C.1 General

c1.1
C.1.1.1

C.1.1.2

C.1.1.3

cA1.2

cA1.3

Cc14

Actions

The employer and each tenderer submitting a tender offer shall comply with these conditions of tender. In their dealings
with each other, they shall discharge their duties and obligations as set out in C.2 and C.3, timeously and with integrity,
and behave equitably, honestly and transparently and comply with all legal obligations and not engage in anticompetitive
practices.

The employer and the tenderer and all their agents and employees involved in the tender process shall avoid conflicts of
interest and where a conflict of interest is perceived or known, declare any such conflict of interest, indicating the nature of
such conflict. Tenderer's shall declare any potential conflict of interest in their tender submissions. Employees, agents and
advisors of the employer shall declare any conflict of interest to whoever is responsible for overseeing the procurement
process or as soon as they become aware of such conflict, and abstain from any decisions where such conflict exists or
recuse themselves from the procurement process, as appropriate.

Note: 1) A confiict of interest may arise due to a conflict of roles which might provide an incentive for improper acts
in some circumstances. A conflict of interest can create an appearance of impropriety that can undermine
confidence in the ability of that person to act properly in his or her position even if no improper acts result.

2) Conflicts of interest in respect of those engaged in the procurement process include direct, indirect or
family interests in the tender or outcome of the procurement process and any personal bias, inclination,
obligation, allegiance or loyalty which would in any way affect any decisions taken.

The employer shall not seek and the tenderer shall not submit a tender without having a firm intention and the capacity to
proceed with the contract.

Tender Documents

The documents issued by the employer for the purpose of a tender offer are listed in the tender data.

Interpretation

C.1.3.1 The tender data and additional requirements contained in the tender schedules that are included in the
returnable documents are deemed to be part of these conditions of tender.

C.1.3.2 These conditions of tender, the tender data and tender schedules which are required for tender evaluation
purposes, shall form part of any contract arising from the invitation to tender.

C.1.3.3 For the purposes of these conditions of tender, the following definitions apply:
a) conflict of interest means any situation in which;

i} someone in a position of trust has competing professional or personal interests which make it
difficult to fulfil his or her duties impartially;

i) an individual or tenderer is in a position to exploit a professional or official capacity in some
way for their personal or corporate benefit; or

iii) incompatibility or contradictory interests exist between an employee and the tenderer who
employs that employee.

b) comparative offer means the price after the factors of a non-firm price and all unconditional
discounts it can be utilised to have been taken into consideration;

c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to influence
the action of the employer or his staff or agents in the tender process;

d) fraudulent practice means the misrepresentation of the facts in order to influence the tender
process or the award of a contract arising from a tender offer to the detriment of the employer,
including collusive practices intended to establish prices at artificial levels.

Communication and employer’s agent

Each communication between the employer and a tenderer shall be to or from the employer's agent only, and in a form
that can be read, copied and recorded. Communication shall be in the English language. The employer shall not take any
responsibility for non-receipt of communications from or by a tenderer. The name and contact details of the employer's

agent are stated in the tender data.

C.15 Cancellation and Re-Invitation of Tenders
C.1.51 An employer may, prior to the award of the tender, cancel a tender if-
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a) due to changed circumstances, there is no longer a need for the engineering and construction
in the inviteation;
b) funds are no longer available to cover the total envisaged expenditure; or

c) no acceptable tenders are received.

d) there is a material irregularity in the tender process.

C.1.5.2 The decision to cancel a tender invitation must be published in the same manner in which the original 1
C.1.5.3 An Employer may only with the prior approval of the relevant treasury cancel a tender invitation for the

C.1.6 Procurement procedures

C.1.6.1 General

Unless otherwise stated in the tender data, a contract will, subject to C.3.13, be concluded with the tenderer
who in terms of C.3.11 is the highest ranked or the tenderer scoring the highest number of tender evaluation
points, as relevant, based on the tender submissions that are received at the closing time for tenders.

C.1.6.2 Competitive negotiation procedure
C.1.6.21 Where the tender data requires that the competitive negotiation procedure is to be
followed, tenderers shall submit tender offers in response to the proposed contract in
the first round of submissions. Notwithstanding the requirements of C.3.4, the
employer shall announce only the names of the tenderers who make a submission.
The requirements of C.3.8 relating to the material deviations or qualifications which
affect the competitive position of tenderers shall not apply.

C.1.6.2.2 All responsive tenderers, or at least a minimum of not less than three responsive
tenderers that are highest ranked in terms of the evaluation criteria stated in the
C.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the

employer to revise their tender offer based on the same evaluation criteria, with or
without adjusted weightings. Tenderers shall be advised when they are to submit their
best and final offer.

C1.6.24 The contract shall be awarded in accordance with the provisions of C.3.11 and C.3.13
after tenderers have been requested to submit their best and final offer.

C.1.6.3 Proposal procedure using the two stage-system

C.1.6.31 Option 1

Tenderers shall in the first stage submit technical proposals and, if required, cost
parameters around which a contract may be negotiated. The employer shall evaluate
each responsive submission in terms of the method of evaluation stated in the tender
data, and in the second stage negotiate a contract with the tenderer scoring the
highest number of evaluation points and award the contract in terms of these
conditions of tender.

F.1.6.3.2 Option 2
C.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The
employer shall invite all responsive tenderes to submit tender offers in
the second stage, following the issuing of procurement documents.

C.1.6.3.2.2 The employer shall evaluate tenders received during the second stage
in terms of the method of evaluation stated in the tender data, and
award the contract in terms of these conditions of tender.

C.2 Tenderer’s obligations
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c.21

c.22

c.23

C.24

C.25

C.26

Cc.27

c.2.8

c.29

C.210

c.211

Eligibility

C.21.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the tenderer, or any
of his principals, is not under any restriction to do business with employer.

C.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the tendering entity (or

Cost of tendering

C.2.2.1 Accept that, unless otherwise stated in the tender data, the employer will not compensate the tenderer for any

C.2.2.2 The cost of the tender documents charged by the employer shall be limited to the actual cost incurred by the
employer for printing the documents. Employers must attempt to make available the tender documents on its
website so as not to incur any costs pertaining to the printing of the tender documents.

Check documents
Check the tender documents on receipt for completeness and notify the employer of any discrepancy or omission.

Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued by the employer

Reference documents

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications, conditions of

Acknowledge addenda

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary apply for an
Clarification meeting

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with aspects of the proposed

Seek clarification

Request clarification of the tender documents, if necessary, by notifying the employer at least five (5) working days before

Insurance

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full cover required in
terms of the conditions of contract identified in the contract data. The tenderer is advised to seek qualified advice

Pricing the tender offer

C.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except Value Added Tax
(VAT)), and other levies payable by the successful tenderer, such duties, taxes and levies being those applicable
14 days before the closing time stated in the tender data.

C.2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the prices.

C€.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment except as
provided for in the conditions of contract identified in the contract data.

C.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions of contract
identified in the contract data may provide for part payment in other currencies.

Alterations to documents
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Do not make any alterations or additions to the tender documents, except to comply with instructions issued by the
employer, or necessary to correct errors made by the tenderer. All signatories to the tender offer shall initial all such

C.2.12 Alternative tender offers

C.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender offer, strictly in
accordance with all the requirements of the tender documents, is also submitted as well as a schedule that

C.2.12.2 Accept that an alternative tender offer must be based only on the criteria stated in the tender data or criteria
otherwise acceptable to the employer.

C.2.12.3 An alternative tender offer must only be considered if the main tender offer is the winning tender.

C.2.13 Submitting a tender offer
C.2.13.1 Submit one tender offer only, either as single tendering entity or as a member in a joint venture to provide the
whole of the works, services or supply identified in the contract data and described in the scope of works,
unless stated otherwise in the tender data.

C.2.13.2 Return all returnable documents to the employer after completing them in their entirety, either electronically (if
they were issued in electronic format) or by writing legibly in non-erasable ink.

C.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number of copies stated in

the tender data, with an English translation of any documentation in a language other than English, and the
parts communicated electronically in the same format as they were issued by the employer.

C.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender data. The employer will
hold all authorized signatories liable on behalf of the tenderer. Signatories for tenderers proposing to contract as
joint ventures shall state which of the signatories is the lead partner whom the employer shall hold liable for the
purpose of the tender offer.

C.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the packages as "ORIGINAL"
and "COPY". Each package shall state on the outside the employer's address and identification details stated in
the tender data, as well as the tenderer's name and contact address.

C.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the returnable documents
C.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on the outside only the
employer's address and identification details as stated in the tender data.

C.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or premature opening of the
tender offer if the outer package is not sealed and marked as stated.

C.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless stated
otherwise in the tender data.

C.2.14 Information and data to be completed in all respects

Accept that tender offers, which do not provide all the data or information requested completely and in the form required,
may be regarded by the employer as non-responsive.

C.2.15 Closing time

C.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender data not later than the
closing time stated in the tender data. Accept that proof of posting shall not be accepted as proof of delivery.

C.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any reason, the requirements
of these conditions of tender apply equally to the extended deadline.

C.2.16 Tender offer validity

C.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period stated in the
tender data after the closing time stated in the tender data.

C.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data for an agreed
additional period with or without any conditions attached to such extension.

C.2.16.3 Accept that a tender submission that has been submitted to the employer may only be withdrawn or substitutes
by giving the employer's agent written notice before the closing time for tenders that a tender is to be withdrawn

o
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C.2.16.4 Where a tender submission is to be substituted, a tenderer must submit a substitute tender in accordance with
the requirements of C.2.13 with the packages clearly marked as "SUBSTITUTE".

Clarification of tender offer after submission

Provide clarification of a tender offer in response to a request to do so from the employer during the evaluation of tender
offers. This may include providing a breakdown of rates or prices and correction of arithmetical errors by the adjustment of
certain rates or item prices (or both). No change in the competitive position of tenderers or substance of the tender offer is
sought, offered, or permitted.

Note: Sub-clause C.2.17 does not preclude the negotiation of the final terms of the contract with a preferred tenderer following a
competitive selection process, should the Employer elect to do so.

Provide other material

C.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender offer, the tenderer's
commercial position (including notarized joint venture agreements), preferencing arrangements, or samples of
materials, considered necessary by the employer for the purpose of a full and fair risk assessment. Should the
tenderer not provide the material, or a satisfactory reason as to why it cannot be provided, by the time for
submission stated in the employers request, the employer may regard the tender offer as non-responsive.

C.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required.

Inspections, tests and analysis
Provide access during working hours to premises for inspections, tests and analysis as provided for in the tender data.

Submit securities, bonds and policies
if requested, submit for the employer's acceptance before formation of the contract, all securities, bonds, guarantees,
policies and certificates of insurance required in terms of the conditions of contract identified in the contract data.

Check final draft
Check the final draft of the contract provided by the employer within the time available for the employer to issue the
contract.

Return of other tender documents

If so instructed by the employer, return all retained tender documents within 28 days after the expiry of the validity period
stated in the tender data.

Certificates
Include in the tender submission or provide the employer with any certificates as stated in the tender data.

C.3 The employer’s undertakings

C.31

C.3.2

Respond to request from the tenderer

C.3.1.1 Unless otherwise stated in the tender data, respond to a request for clarification received up to five (5) working
days before the tender closing time stated in the tender data and notify all tenderers who collected tender
documents.

C.3.1.2 Consider any request to make a material change in the capabilities or formation of the tendering entity (or both)
or any other criteria which formed part of the qualifying requirements used to prequalify a tenderer to submit a
tender offer in terms of a previous procurement process and deny any such request if as a consequence:

a) an individual firm, or a joint venture as a whole, or any individual member of the joint venture fails to
meet any of the collective or individual qualifying requirements;

b) the new partners to a joint venture were not prequalified in the first instance, either as individual firms
or as another joint venture; or
c) in the opinion of the Employer, acceptance of the material change would compromise the outcome of

the prequalification process.

Issue Addenda
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If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the period from the
date that tender documents are available until three (3) days before the tender closing time stated in the tender data. If,

Return late tender offers

Return tender offers received after the closing time stated in the tender data, unopened, (unless it is necessary to open a

Opening of tender submissions

€.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the presence of tenderers’
agents who choose to attend at the time and place stated in the tender data. Tender submissions for which
acceptable reasons for withdrawal have been submitted will not be opened.

C.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a venue indicated in the
tender data, the name of each tenderer whose tender offer is opened and, where applicable, the total of his
prices, number of points claimed for its BBBEE status level and time for completion for the main tender offer only.

C.3.4.3 Make available the record outlined in C.3.4.2 to all interested persons upon request.

Two-envelope system

C.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the technical proposal of
valid tenders in the presence of tenderer's’ agents who choose to attend at the time and place stated in the
tender data and announce the name of each tenderer whose technical proposal is opened.

C.3.5.2 Evaluate the functionality of the technical proposals offered by tenderers, then advise tenderers who remain in
contention for the award of the contract of the time and place when the financial proposals will be opened. Open
only the financial proposals of tenderers, who score in the functionality evaluation more than the minimum
number of points for functionality stated in the tender data, and announce the score obtained for the technical
proposails and the total price and any points claimed on BBBEE status level. Return unopened financial
proposals to tenderers whose technical proposals failed to achieve the minimum number of points for
functionality.

Non-disclosure

Not disclose to tenderers, or to any other person not officially concerned with such processes, information relating to the
evaluation and comparison of tender offers, the final evaluation price and recommendations for the award of a contract,
until after the award of the contract to the successful tenderer.

Grounds for rejection and disqualification

Determine whether there has been any effort by a tenderer to influence the processing of tender offers and instantly

Test for responsiveness
C.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly received:

a) complies with the requirements of these Conditions of Tender,
b) has been properly and fully completed and signed, and
c) is responsive to the other requirements of the tender documents.

C.3.8.2 Aresponsive tender is one that conforms to all the terms, conditions, and specifications of the tender documents
without material deviation or qualification. A material deviation or qualification is one which, in the Employer's
opinion, would:

a) detrimentally affect the scope, quality, or performance of the works, services or supply identified in
the Scope of Work,

b) significantly change the Employer's or the tenderer's risks and responsibilities under the contract, or

c) affect the competitive position of other tenderers presenting responsive tenders, if it were to be
rectified.

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or withdrawal of
the non-conforming deviation or reservation,

Arithmetical errors, omissions and discrepancies
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C.3.9.1 Check Responsive tenders for discrepancies between amounts in words and amounts in figures.Where there is
a discrepancy between the amounts in figures and the amount in words, the amount in words shall govern.

C.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation points after the
evaluation of tender offers in accordance with F.3.11 for:
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a) the gross misplacement of the decimal point in any unit rate;
b) omissions made in completing the pricing schedule or bills of quantities; or
c) arithmetic errors in:
i) line items totals resulting from the product of a unit rate and a quantity in bills of quantities or

ii}) the summation of the prices.

Notify the tenderer of all errors or omissions that are identified in the tender offer and either confirm the tender
offer as tendered of accept the corrected total of prices

Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows:

a) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting from
the product of the unit rate and the quantity, the line item total shall govern and the rate shall be
corrected. Where there is an obviously gross misplacement of the decimal point in the unit rate, the
line item total as quoted shall govern, and the unit rate shall be corrected.

b) Where there is an error in the total of the prices either as a result of other corrections required by this
checking process or in the tenderer's addition of prices, the total of the prices shall govern and the
tenderer will be asked to revise selected item prices (and their rates if bills of quantities apply) to
achieve the tendered total of the prices.

C.3.10 Clarification of a tender offer

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising from the tender

offer.

C.3.11 Evaluation of tender offers

The Standard Conditions of Tender standardize the procurement processes, methods and procedures from the time that tenders
are invited to the time that a contract is awarded. They are generic in nature and are made project specific through choices that are
made in developing the Tender Data associated with a specific project.

requirements:

The CIDB Standard Conditions of Tender are based on a procurement system that satisfies the following system

Requirement

Qualitative interpretation of goal

The process of offer and acceptance is conducted impartially_without bias, providing simultaneous and timely

Fair
access to participating parties to the same information.
Equitable Terms and conditions for performing the work do not unfairly prejudice the interests of the parties.
Transparent The only grounds for not awarding a contract to a tenderer who satisfies all requirements are restrictions
from doing business with the employer, lack of capability or capacity, legal impediments and conflicts of
= interest.
Competitive The system provides for appropriate levels of competition to ensure cost effective and best value outcomes.

Cost effective

C.3.111

C.3.12

C.3.13

The processes, procedures and methods are standardized with sufficient flexibility to attain best value
outcomes in respect of quality, timing and price, and least resources to effectively manage and control

procurement processes.

General

The employer must appoint an evaluation panel of not less than three persons conversant with the proposed
scope of works to evaluate each responsive tender offer using the tender evaluation methods and associated
evaluation criteria and weightings that are specified in the tender data.

Insurance provided by the employer

If requested by the proposed successful tenderer, submit for the tenderer's information the policies and / or
insurance which the conditions of contract identified in the contract data, require the employer to provide.

Acceptance of tender offer

Accept tender offer, if in the opinion of the employer, it does not present any risk and only if the tenderer:

a) Is not under restrictions, or has principals who are under restrictions, preventing participating in
procurement,
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b) can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses ti
and technical qualifications, professional and technical competence, financial resources, equipm
physical facilities, managerial capability, reliability, experience and reputation, expertise and the persor
the contract,

c) has the legal capacity to enter into the contract,
d) is not; insolvent, in receivership, under Business Rescue as provided for in chapter 6 of the Companie

bankrupt or being wound up, has his/her affairs administered by a court or a judicial officer, has sus
business activities or is subject to legal proceedings in respect of any of the foregoing;

e) complies with the legal requirements, if any, stated in the tender data, and

f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest.

Prepare contract documents

C.3.14.1  If necessary, revise documents that shall form part of the contract and that were issued by the employ«
tender documents to take account of:

a) addenda issued during the tender period,
b) inclusion of some of the returnable documents, and

c) other revisions agreed between the employer and the successful tenderer.

C.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any.

Complete Adjudicator's Contract

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for both parti
formalities for appointing the selected adjudicator at the same time as the main contract is signed.

Registration of the Award
An Employer must, within twenty-one (21) working days from the date on which a contractor's offer to perform a co
works contract is accepted in writing by the employer, register and publish the award on the cidb Register of Projec

Provide copies of the contracts
Provide to the successful tenderer the number of copies stated in the tender data of the signed copy of the conti
possible after completion and signing of the form of offer and acceptance.

Provide written reasons for actions taken

Provide upon request written reasons to tenderers for any action that is taken in applying these conditions of tenc
information which is not in the public interest to be divulged, which is considered to prejudice the legitimate comn
of tenderers or might prejudice fair competition between tenderers.
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T1.4. Annexure to Notice and Invitation to Quote

REGISTRATION ON THE CENTRAL SUPPLIERS DATABASE

In terms of the Public Finance Management Act (PFMA), 1999 (Act No 1 of 1999) Section 38 (1) (a) (iii)
and 51 (1) (iii) and Section 76 (4) of PFMA National Treasury developed a single platform, The Central
Supplier Database (CSD) for the registration of prospective suppliers including the varification
functionality of key supplier information.

Prospective suppliers will be able to self - register on the CSD website: www.csd.gov.za

Once the supplier information has been verified with external data sources by National Treasury a
unique supplier number and security code will be allocated and communicated to the supplier. Suppliers
will be required to keep their data updated regularly and should confirm at least once a year that their
data is still current and updated.

Suppliers can provide their CSD supplier number and unique security code to organs of state to view
their verified CSD information.

Bidders are required to fill in clearly, legibly, in bold print and black ink their CSD supplier number in the
space hereunder:

Name of Supplier

Central Supplier Database (CSD) Supplier
Number:

REGISTRATION ON THE CONSTRUCTION INDUSTRY DEVELOPMENT BOARD REGISTER OF
CONTRACTORS

In terms of the Construction Industry Development Board Act ( CIDB) ( Act No. 38 OF 2000) all
contractors must be registered on the register of contractors. For registration CIDB can be contacted as

detailed below:

Private Bag X14
Brooklyn Square

75
Pretoria

Helpline: 0860-103-353

Website : http://www.cidb.org.za

In the case of a Tender by a Joint Venture, certified copies of proof of Good Standing with the
Compensation Commissioner in respect of each party to the Joint Venture must be attached to this page
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T2.1 LIST OF RETURNABLE DOCUMENTS

Proiect title: CONSTRUCTION OF A STANDARD WASTE AREA AT MONDLO
] ’ YOUTH CENTRE : DEPARTMENT OF HEALTH
Project Manager: Mr. S.Z. Cele Quotation no: | ZNQ018/25V

1. RETURNABLE SCHEDULES REQUIRED FOR QUOTATION EVALUATION
PURPOSES

(Quotationer to Insert a tick (¥ ) in the “Returnable document” column to check which documents he/she returned with the Quotation) I

Quotation document name Returnable*
document
Submission of Compulsory Returnable Schedules (T2.1) Yes
Compulsory Enterprise Questionnaire (T2.2) Yes
Authority to sign Quote (T2.3) Yes
Financial Standing and other Resources of Business Declaration (T2.4) Yes
Equipment Schedules applicable (T2.5) Yes
Preference Points Claim Form (T2.9) Yes
Site Inspection Certificate (T2.7) Yes
Contractors Health & Safety Declaration (T2.6) Yes
Contract Form - Purchase of Goods/Works-Part 1 (T2.13) Yes
Contract Form - Purchase of Goods/Works-Part 2 (T2.14) Yes
Bidder's Disclosure - SBD4 (T2.15) Yes
Capacity of Bidder (T2.18) Yes
Invitation to Bid - SBD 1 (T2.20) Yes
No N/A
No N/A
No N/A
No N/A

2. RETURNABLE SCHEDULES REQUIRED FOR QUOTATION EVALUATION
PURPOSES BUT TO BE SUPPLIED BY THE BIDDER

{Quotationer to Insert a tick (\ ) in the “Returnable document” column to check which documents he/she returned with the Quotaticn) H

Quotation document name Returnable+
document
CIDB Registration form or application for Registration form (FO06) including Registration number Yes
Tax Complaince Status (TCS) PIN to verify on line compliance supplier status via e-filing (T2.10) Yes
B-BBEECertificate No N/A
Complete Schedule of rates is to be submitted on the day of the Quotation closing date (C2.2) Yes
Proof of Payment of Bid Deposit Yes
Proof of Paid Municipal Rates and Taxes (T2.11) Yes
Proof of UIF Registration (T2.8) Yes
Proof of good standing with the Compensation Commissioner - In terms of Section 84(1)(b) of the
Compensation for Occupation Injuries and Disease Act, 1993, a Bidder may not be awarded a Yes
contract if he/she is not registered and in good standing with the Commissioner (T2.12)
Certified CIDB Contractors Grading Designation Certificate (T1.4) attach proof Yes
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Certified Proof of Registration Number on the Central Suppliers Database (T1.4) attach proof Yes
Base Line Risk Assessment (T2.17) Yes
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3. RETURNABLE SCHEDULES THAT WILL BE INCORPORATED INTO THE
CONTRACT

(Quotationer to Insert a tick (V) in the “Returnable document” column to check which documents he/she relurned with the Quotation)

. Number of Returnable
Quotation document name .
pages issued document
Form of Offer and Acceptance (C1.1) 3 Pages Yes
Contract Data (C1.2) 5 Pages Yes
Pricing Schedule (C2.2) 2 Pages Yes
Pages No N/A

4, OTHER DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT

{Quotationer to Insert a tick (v ) in the “Returnable document” column to check which documents he/she retumed with the Quotation) —

. Number of Returnable u
Quotation document name i
pages issued document
Client's Specific requirement for the Contractor's detailed OHS plan (T2.16) Pages Yes
Functionality Criteria (T2.19) (Not Applicable) Pages No N/A
Pages No N/A
Pages No N/A
Pages No N/A
Pages No N/A
Pages No N/A

5. DOCUMENTS REQUIRED FOR THE EVALUATION OF FUNCTIONALITY

(Bidder to Insert a tick ( y ) in the “Returnable document” column to check which documents he/she returned with the bid) —|
Bid document name Returnable‘*_

Proof of working capital of at least 25% of project value No N/
Letters of credit reference from suppliers and credit limits to be stipulated with supporting documents No N/A
Annual/Audited Financial Statement/Management Account/income and Expenditure Statements No N/A
Detailed schedule of resources at all levels No N/A
Schedule of years of experience on similar projects No N/A
Schedule of experience on projects of similar value and duration (Past 3 years) — letters of award to be attached
and practical completion certificate for all work completed in the preceding 3 years No N/A
Demonstrated ability to work on an accelerated programme No N/A
Experience in projects that have operational challenges i.e. public interface No N/A
Tenderer's Project Management Structure and Organogram and Experience of Resources Proposed for the
Project No N/A
Submission of a detailed organogram No N/A
All key project resources haye more than (5). ygars’ experience in the construction industry. All key project No N/A
resources have experience in projects of a similar value and nature
Detailed CV. Traceable reference. Certificates of qualified professionals in their full employment to be attached. No N/A
Detailed CV of each team member (Category) and Traceable references to be detailed No N/A
All key project resources are dedicated full time for the duration of the project including proof of UIF contributions No N/A
Tenderer to demonstrate key/resource deployment over the various work package No N/A
Letter from a registered financial institution confirming intention to issue a provision of a guarantee No N/A
Site establishment indicating proposed layout for all prescribed facilities, hoarding, etc. No N/A
Resourcing strategy for the various work breakdown structures including resource deployment plan (PS) No N/A
Material storage, handling and distribution No N/A
Productivity, programming, resource investment, progress tracking, corrective action plans, etc. No N/A
Programme and progress reporting, including tracking of long lead procurement items No N/A
OHS Management, compliance and reporting No N/A
Site documentation control, filing and archiving No N/A
Queries and information required approach Yes
Procurement of outsourced resources e.g. sub-contractors No N/A
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T2.2 Compulsory Enterprise Questionnaire
Proiect title: CONSTRUCTION OF A STANDARD WASTE AREA AT MONDLO
J ) YOUTH CENTRE : DEPARTMENT OF HEALTH
Quotation no: ]
ZNQ 018/25V Project Code: 060157

The following particulars must be furnished. In the case of a joint venture, separate enterprise
questionnaires in respect of each partner must be completed and submitted.

Section 1: Name of enterprise:

Section 2: VAT registration number, if any:

Section 3: CIDB registration number, if any:

Section 4: CSD Number:

Section 5: Particulars of sole proprietors and partners in partnerships

Name* Identity number* Personal income tax number*

* Complete only if sole proprietor or partriership and attach separate page if more than 6 partners

Section 6: Particulars of companies and close corporations

Company registration number

Close corporation number

Tax reference number

SBD4 issued by National Treasury must be completed for each tender and be attached as a tender requirement

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise:
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i) authorizes the Employer to verify the tenderers tax clearance status from the South African Revenue Services that it is in
order;

i) confirms that neither the name of the enterprise or the name of any partner, manager, director or other
person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register
of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004,

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise,
control over the enterprise appears, has within the last five years been convicted of fraud or corruption;

iv) confirms that | / we are not associated, linked or involved with any other tendering entities submitting tender
offers and have no other relationship with any of the tenderers or those responsible for compiling the scope
of work that could cause or be interpreted as a conflict of interest; and

iv) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my
belief both true and correct.

Signed Date

Name

Position

Enterprise name
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Please do a print preview
before printing
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SECTION M
AUTHORITY TO SIGN A BID

The bidder must indicate the enterprise status by ticking the appropriate box hereunder.

U} () () V) W] v
CLOSE COMPANIES SOLE PARTNERSHIP CO-OPERATIVE JOINT VENTURE /
CORPORATION PROPRIETOR CONSORTIUM
Incorporated
Unincorporated

IWe, the undersigned, being the Member(s) of Cooperative/ Sole Owner (Sole Proprietor)/ Close Corporation/ Partners
(Partnership)/ Company (Representative) or Lead Partner (Joint Venture / Consortium), in the enterprise trading as:

hereby aUOMSE MIMISIMS ....couvriririrermcrrere s cr s bbb s bbb
ACHNG N HE CAPACILY OF ....vvoevvvrrsscrreeseeirrse e bt s RSB R0

WHOSE SIGNAIUTE IS .vuccererrercriirer et R LR e
to sign all documents in connection with this bid and any contract resulting therefrom on behalf of the enterprise.

NAME ADDRESS SIGNATURE DATE

(If the space provided is not enough, a separate list should be attached)

Note:
Members of the enterprise must complete this form in full according to the type of enterprise, authorising the signatory to sign

all documents in connection with this bid and any contract resulting therefrom on behalf of the enterprise.

Note: In a case of a Sole proprietor, a director may appoint himselffherself if they will be the one signing all documents
in connection with this bid and any contract resulting therefrom on behalf of the enterprise.



Quotations: Department of Public Works: KZN
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Version:8

T2.3 AUTHORITY TO SIGN QUOTE (DOCUMENT ATTACHED)
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T2.4 FINANCIAL STANDING AND OTHER RESOURCES OF BUSINESS

DECLARATION
Proiect title: CONSTRUCTION OF A STANDARD WASTE AREA AT MONDLO YOUTH
J ' CENTRE : DEPARTMENT OF HEALTH
Bid no: ZNQ 018/25V [Project Code: | 060157

ATTACH COMPANY PROFILE TO THIS PAGE IF ALL THE RELEVANT INFORMATION REQUESTED ON THIS
FORM IS DEALT WITH IN SAID COMPANY PROFILE

(a) Based on the track record determined on the Minimum Average Annual Turnover coupled to the assessed Works
Capabilities of Contracting Enterprises, the Construction Industry Development Board (CIDB) awards Grading
Designations and accordingly registers it on the system.

This confirms that a Contractor has, at the time of registration, in the absence of any supply side interventions,
sufficient working capital to commence the Works for a single contract and render due performance.

(b) However, it regularly occurs that a Contractor will at the same time submit Bids for a number of projects that are
advertised during an overlapping period. Moreover, the Contractor may be busy with a Contract that is of the
registered CIDB Grading Designation (value) or is even attending to a number of smaller valued Contracts.

(c) It therefore becomes the prerogative of a Bidder in such instances to prove to the Department that the Enterprise
has the capacity in every respect to attend to more than one (1) contract at a time.
(d) A Bidder who wishes to be considered for this Bid Contract award, over and above other Bids

that they have submitted, shall submit when requested by the DoPW the necessary proof that:

(i) hefshe has access to additional finance (inclusive of a PERFORMANCE GUARANTEE BY A REGISTERED
FINANCIAL INSTITUTION),

(if} he/she has additional Human Recourses available to successfully complete this project.

(i} he/she has adequate Equipment, Plant and Machinery that all of the above can, undoubtedly, be sourced for this
Bid. (Please submit to the DoPW the name and contact details of the supplier if the Bidder is going to hire
Equipment, Plant or Machinery, when requested.)

I, the undersigned,

(name of person authorized to sign on behalf of the Bidder)

understand that it is the responsibility of the Bidder to prove and provide when requested by the DoPW, evidence of the
good Financial Standing of the Business to complete the Contract successfully.

Furthermore, it is understood that failure to provide when requested by DoPW, at least the information as stated in
paragraphs (d)(i)ii) AND (iii) above will not enable the Evaluation Team to assess the CURRENT financial standing of the
Business and the failure to provide said information when requested will, therefore, invalidate the Bid.

I accept and understand that the Department of Public Works, as representative of the Provincial Administration of
KwaZulu-Natal in this Bid, may act against me and the Bidder, jointly and severally, should this declaration and/or any
information provided be found to be false.

Duly signed at............cocimmiiiii e S onthisthe.....dayof................ 201...
Full Name of Signatory Name of Enterprise
Capacity of Signatory Signature of authorised representative
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T2.5 EQUIPMENT SCHEDULES

Project title:

CONSTRUCTION OF A STANDARD WASTE AREA AT MONDLO YOUTH
CENTRE : DEPARTMENT OF HEALTH

Quotation no:

ZNQ 018/25V

Project Code: 060157

The Bidder shall complete the following schedules giving details of the various items of materials or equipment that he

includes in his offer.

TECHNICAL DATA: STANDBY PLANT

Manufacturer:

Model number:

Serial number:

Voltage

KVA

Frequency

RPM

Cylinder/stroke

Fuel capacity and consumption

Sound pressure level

Condenser air flow rate

Attenuation type

Battery Type

AMF Change Over Panel Type

Starter Motor Type and Voltage

Standard Compliance
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R 1 -R1 000 000

Project Code: 060157

Department of Public Works: KZN
Effective Date: 16 JANUARY 2023

EQUIPMENT SCHEDULES

TECHNICAL DATA: UNINTERRUPTABLE POWER SUPPLY UPS

Version:8

Manufacturer

Model

Frequency

Harmonic Distortion Reduction

Operating Temperature

Range of Protection — Lightning Strike

KVA

Maximum current, cooling mode

Agent

Telephone number of Agent

Brochure enclosed

Yes/No

TECHNICAL DATA: PARCEL X-RAY UNITS

Manufacturer

Model

Dimension /Size

Resolution

Zoom ranges

External Radiation Levels

Standard Compliance

Electrical nominal voltage

Monitor Type and size

Agent

Volts

Telephone no of Agent

Brochure enclosed

Yes/No
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Project Code: 060157
EQUIPMENT SCHEDULES

TECHNICAL DATA: WALK THROUGH DETECTOR

Manufacturer

Model

Timer mode

No of sequential settings per time switch

No of N/O and N/C contacts per setting

Adjustable time lapse between settings

Operating voltage

Operating current

Agent

Telephone number

Brochure enclosed Yes/No

TURNSTILE

Manufacturer

Size

Range

Voltage

Battery Back Up Time

Finish

Agent

Telephone number

Brochure enclosed Yes/No
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Project Code: 060157

Department of Public Works: KZN
Effective Date: 16 JANUARY 2023

EQUIPMENT SCHEDULES

TECHNICAL DATA: PARAPLEGIC LIFT

Version:8

Manufacturer

Panel thickness

Load

Stops

Car Size

Door Opening

Doar Type

Speed

Type of Drive

Speed Control

Type of Car and Landing Buttons

Type of Landing Door Frames

Type of Door

Internal Finishes

Pit

Head Room

Battery Type

Method of joining panels

Floor construction

Standard Compliance

Agent

Telephone number of Agent

Brochure enclosed

Yes/No
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R 1 -R1 000 000

Project Code: 060157

EQUIPMENT SCHEDULES

TECHNICAL DATA: AIR-CONDITIONING AND VENTILATION INSTALLATION

Department of Public Works: KZN
Effective Date: 16 JANUARY 2023
Version:8

Area:

Manufacturer:

WCPU

Model number:
Cooling Tower

WCPU

Serial number:
Cooling Tower

Voltage

Starting amps

Running amps

System supply gauge pressure

System return gauge pressure

Condenser water inlet temperature

Condenser water outlet temperature

Condenser water flow rate

kPA

kPA

°C
°C

I/s

Blower unit air inlet temperature

Blower unit air outlet temperature

Blower unit air flow rate

Conditioned room air temperature after 1
hour, Design

Conditioned room air temperature after 1
hour, Actual

°C

°C

m?d/s

°C

°C
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T2.6 CONTRACTOR'S SAFETY, HEALTH AND ENVIRONMENTAL

DECLARATION
Project title: CONSTRUCTION OF A STANDARD WASTE AREA AT MONDLO YOUTH
) ' CENTRE : DEPARTMENT OF HEALTH
Quotation no: ZNQ 018/25V |Project Code: | 060157
INTRODUCTION

In terms of Regulation 5(1)(h) of the Construction Regulations of February 2014 a Contractor may only be appointed to
perform construction work if the Client is satisfied that the Contractor has the necessary competencies and resources to
carry out the work safely in accordance with the Occupational Health and Safety Act, Act 85 of 1993 and the Construction
Regulations of February 2014. In line with this requirement the Contractor is required to read through this document
carefully, sign it and submit it with his/her Bid.

DECLARATION

1. |, the undersigned hereby declare and confirm that | am fully conversant with the Occupational Health and Safety Act,
Act 85 of 1993 and the Construction Regulations of February 2014 and the Construction Safety, Health and
Environmental Specifications attached to this document.

2. | hereby declare that my company and its employees has the necessary competency and resources to safely carry
out the construction works under this contract in compliance with the Occupational Health and Safety Act, Act 85 of
1993, the Construction Regulations of February 2014 and the Construction Safety, Health and Environmental
Specifications.

3. | hereby confirm that adequate provisions has been made in my Bid to cover the cost of all Safety, Health and
Environmental duties and responsibilities imposed on me by the Occupational Health and Safety Act, Act 85 of 1993,
the Construction Regulations of February 2014 and the Construction Safety, Health and Environmental Specifications.

4. | hereby undertake that if my Bid is accepted, to provide before commencement of the Works under the contract or
as required by the Conditions of the Contract, a suitable and sufficiently documented Construction Safety, Health and
Environmental Management Plan in accordance with Regulation 7(1)(a) of the Construction Regulations of February
2014, which shall be subject for approval by the Client.

5. [confirm that | may not commence with any part of construction work under the contract until my Construction Safety
Health and Environmental Management Plan has been approved in writing by the Client.

6. | hereby confirm that copies of the following documentation will be kept on site for viewing and inspection purposes
for the duration of the construction work:
a) Client's Construction Safety, Health and Environmental Specification.
b) Approved Construction Safety, Health and Environmental Plan.
¢) Occupational Health and Safety Act, Act 85 of 1993.
d) Construction Regulations of February 2014.

7. | agree that my failure to complete and execute this declaration to the satisfaction of the Client will mean that | am
unable to comply with the requirements of the Occupational Health and Safety Act, Act 85 of 1993 and the
Construction Regulations of February 2014, and accept that my tender will be rejected.

Duly signed at.........cooovvviiiinii i onthisthe.....dayof....................... 20.....
Full Name of Signatory Name of Enterprise -
&lpaci_ty of Signatory _Si§n'ature of authorised representative of Quoter
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T2.7 SITE INSPECTION MEETING CERTIFICATE

Project title: | CONSTRUCTION OF A STANDARD WASTE AREA AT MONDLO YOUTH
J * | CENTRE : DEPARTMENT OF HEALTH

Quotation no: ZNQ 018/25V Project Code: 060157

Closing date: As per advert

This is to certify that I,
{Name of authorised Representalive]

representing

——=—— {Name of Enterprise)

visited the site on: B ~ (Date)

| have made myself familiar with all local conditions likely to influence the work and the cost
thereof. | further certify that | am satisfied with the description of the work and explanations
given at the site inspection meeting and that | understand the work to be done, as specified and
implied, in the execution of this contract.

| declare that the representative, named above, is my authorised representative and not a third
party agent and that my representative's attending of this site meeting, shall be deemed
conclusive proof that my Enterprise are fully aware of what was said and discussed at this

meeting.

Name of Bidder Signature Date

Name of DOPW Representative Signature Date

This form is only to be completed when applicable to the tender and if a Compulsory Site
meeting has been called.

Departmental Stamp:
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T2.8 CERTIFIED PROOF OF VALID UIF REGISTRATION

Proiect title: CONSTRUCTION OF A STANDARD WASTE AREA AT MONDLO
roject title: | youTH CENTRE : DEPARTMENT OF HEALTH
ZNQ 018/25V Project Code: 060157

ATTACH A CERTIFIED COPY OF PROOF, THAT
THE BIDDER IS IN GOOD STANDING WITH THE
UIF TO THIS PAGE FOR ADJUDICATION
PURPOSES

NOTE

In the case of a Quote by a Joint Venture, certified copies of proof of Good Standing with the
UIF in respect of each party to the Joint Venture must be attached to this page

"The contractor must submit proof of UIF Contributions made to the fund to the Principal
Agent on a monthly basis for the duration of the contract.

Should the contractor default on his monthly payments, the Employer will pay the

outstanding payments due and the contractor will be liable for payments made by the
Employer on behalf of the contractor, plus any additional cost associated with this process."
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Quotations: Department of Public Works: KZN
R 1 - R1 000 000 Effective Date: 16 JANUARY 2023
Version:8

T2.10 TAX COMPLIANCE STATUS (TCS) PIN - TO VARIFY ON LINE
COMPLIANCE SUPPLIER STATUS VIA SARS e-FILING

Proiect title: CONSTRUCTION OF A STANDARD WASTE AREA AT MONDLO YOUTH CENTRE :
roject tidle: DEPARTMENT OF HEALTH
Quotation no: | ZNQ 018/25V |Project Code: | 060157

TAX CLEARANCE REQUIREMENTS
It is a condition of bid that the taxes of the successful bidder must be in order, or that satisfactory
arrangements have been made with South African Revenue Service (SARS) to meet the bidder’s tax
obligations. It is a condition of this Offer of Commission that your practice remains in good standing
with SARS (South African Revenue Services) in terms of its tax clearance, during the project, which
is required to process your payment certificates.

In order to meet this requirement bidders are required to apply via e-filing at any SARS branch office
nationally. The Tax Complance Status (TCS) requirements are also applicable to foreign bidders /
individuals who wish to submit bids.

SARS will then furnish the bidder with a Tax Compliance Status (TCS) PIN that will be valid for a
period of 1 (one) year from the date of approval.

In bids where Consortia / Joint Ventures / Sub-contractors are involved, each party must submit a
separate Tax Compliance Status (TCS) PIN.

Application for Tax Compliance Status (TCS) PIN can be done via e-filing at any SARS branch office
nationally or on the website www.sars.gov.za.

Tax Clearance Certificates may be printed via eFiling. In order to use this provision, taxpayers will
need to register with SARS as eFilers through the website www_sars.gov.za.

IMPORTANT NOTICE

The South African Revinue Services (SARS) has phased out the issuing of paper Tax Clearance
Certificates.

From 18 April 2016 SARS introduced an enhanced Tax Compliance (TCS) system.

The new system allows taxpayers to obtain a Tax Compliance Status (PIN), which can be utilised by
authorised third parties to varify taxpayers compliance status online via SARS e-filing.

Bidders are required to fill in clearly, legibly, in bold print and black ink the SARS (TCS) PIN number
and Tax Reference number in the space hereunder:

Tax Compliance Status (TCS)
PIN Number

Company / Bidding Entity Tax
Reference Number

Name of Bidder:

Signature of Bidder:

Date:
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Quotations:

Department of Public Works: KZN
R 1-R1 000 000

Effective Date: 16 JANUARY 2023
Version:8

T2.11 PROOF OF PAID MUNICIPAL RATES & TAXES

Proiect title: CONSTRUCTION OF A STANDARD WASTE AREA AT MONDLO
J ) YOUTH CENTRE : DEPARTMENT OF HEALTH

Quotation no: | ZNQ 018/25V Project Code: 060157

ATTACH PROOF OF PAID MUNICIPAL RATES
& TAXES TO THIS PAGE FOR ADJUDICATION
PURPOSES

NOTE

In the case of a Quotation by a Joint Venture, proof of paid municipal rates and taxes for
each member of the Joint Venture should be attached to this form.
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Quotations: Department of Public Works: KZN
R 1-R1 000 000 Effective Date: 16 JANUARY 2023
Version:8

T2.12 CERTIFIED PROOF OF GOOD STANDING WITH THE
COMPENSATION COMMISSIONER

CONSTRUCTION OF A STANDARD WASTE AREA AT MONDLO

Projecttitle: | vouTH CENTRE : DEPARTMENT OF HEALTH

ZNQ 018/25V Project Code: 060157

ATTACH A CERTIFIED COPY OF PROOF, THAT
THE TENDERER IS IN GOOD STANDING WITH
THE COMPENSATION COMMISSIONER, TO
THIS PAGE FOR ADJUDICATION PURPOSES

NOTE

In the case of a Quote by a Joint Venture, certified copies of proof of Good Standing with the
Compensation Commissioner in respect of each party to the Joint Venture must be attached
to this page
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Quotations: Department of Public Works: KZN
R 1 -R1 000 000 Effective Date: 16 JANUARY 2023
Version:8

T2.13 CONTRACT FORM - PURCHASE OF GOODS/WORKS-Part 1

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SUCCESSFUL BIDDER (PART 1) AND THE
PURCHASER (PART 2). BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SUCCESSFUL
BIDDER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED CONTRACTS FOR
THEIR RESPECTIVE RECORDS.

PART 1 (TO BE FILLED IN BY THE BIDDER)

1. | hereby undertake to supply all or any of the goods and/or works described in the attached bidding
documents to Head: Public Works (Department of Public Works: Province of KwaZulu-Natal) in accordance
with the requirements and specifications stipulated in bid number ZNQ 018/25V at the price/s quoted.

2. The following documents shall be deemed to form and be read and construed as part of this agreement:
() Bidding documents, viz
- Invitation to bid;
- Tax Compliance Status (TCS) PIN;
- Pricing schedule(s);
- Technical Specification(s);

Preference claims for the Specific Goal/s as outlined in the Invite to Quote in terms of the Preferential
Procurement Regulations 2022;

- Bidder's Disclosure - SBD 4

- Special Conditions of Contract;
(i)  JBCC Minor Works Edition 4 - August 2007; and
(i Other (specify)

3. | confirm that | have satisfied myself as to the correctness and validity of my bid; that the price(s) and rate(s)
quoted cover all the goods and/or works specified in the bidding documents; that the price(s) and rate(s)
cover all my obligations and | accept that any mistakes regarding price(s) and rate(s) and calculations will
be at my own risk.

4, | accept full responsibility for the proper execution and fulfilment of all obligations and conditions devolving
on me under this agreement as the principal liable for the due fulfiiment of this contract.
5. | declare that | have no participation in any collusive practices with any bidder or any other person regarding
this or any other bid.
6. | confirm that | am duly authorised to sign this contract.
NAME (PRINT):
CAPACITY: 1.
SIGNATURE:
NAME OF FIRM: 2.
DATE: Date:
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Quotations:

R 1-R1000 000

Department of Public Works: KZN
Effective Date: 16 JANUARY 2023

Version:8

T2.14 CONTRACT FORM - PURCHASE OF GOODS/WORKS-Part 2

4,

PART 2 (TO BE FILLED IN BY THE PURCHASER)

in my capacity as

accepts your bid under reference ZNQ 018/25V dated

goods/works indicated hereunder and/or further specified in the annexure(s).

An official order indicating delivery instructions is forthcoming.

3. I undertake to make payment for the goods/works delivered in accordance with the terms and conditions of
the contract, within 30 (thirty) days after receipt of an invoice accompanied by the delivery note.

for the supply of

MINIMUM
PRICE (ALL THRESHOLD FOR
ITEM | APPLICABLE BRAND DELIVERY | BBPEESTATUS LOCAL
NO. TAXES PERIOD CONTRIBUTION PRODUCTION
INCLUDED) AND CONTENT (if
applicable)
| confirm that | am duly authorised to sign this contract.
SIGNED AT ON
[Place] [Date]
Witnesses:
NAME (PRINT)
SIGNATURE: 1.
2.
Date:

OFFICIAL STAMP:
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SBD4
BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM
Any person (natural or juristic) may make an offer or offers in terms of
this invitation to bid. In line with the principles of transparency,
accountability, impartiality, and ethics as enshrined in the Constitution of
the Republic of South Africa and further expressed in various pieces of
legislation, it is required for the bidder to make this declaration in respect

of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and /
or the List of Restricted Suppliers, that person will automatically be
disqualified from the bid process.

2. Bidder's declaration
21 Isthe bidder, or any of its directors / trustees / shareholders / members /
partners or any person having a controlling interest1 in the enterprise,

employed by the state? YESINO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if
applicable, state employee numbers of sole proprietor/ directors /
trustees / shareholders / members/ partners or any person having a
controlling interest in the enterprise, in table below.

Full Name Identity Number Name of State
institution

2.2 Do you, or any person connected with the bidder, have a relationship

1 the power, by one person or a group of persons holding the
majority of the equity of an enterprise, alternatively, the person/s
baving the deciding vote or power to influence or to direct the
course and decisions of the enterprise.



SBD4
with any person who is employed by the procuring institution? YES/NO

2.2.1 I so, fumish particulars:

...............................................................................................

PP P TTTE P PEPITRVERT R AT L AL A At

23  Does the bidder or any of its directors / trustees / shareholders /
members / partners or any person having a controlling interest in the
enterprise have any interest in any other related enterprise whether or
not they are bidding for this contract? YES/NO

2.3.1 If so, furnish particulars:

........................................................................................

.........................................................................................

3 DECLARATION

I ' the undersigned,

(name) ................. in
submitting the accompanying bid, do hereby make the following

statements that | certify to be true and complete in every respect:

31 | have read and | understand the contents of this disclosure;

32 | understand that the accompanying bid will be disqualified if this
disclosure is found not to be true and complete in every respect,

33  Thebidder has arrived atthe accompanying bid independently from, and
without consultation, communication, agreement or arrangement with
any competitor. However, communication between partners in a joint
venture or consortium2 will not be construed as collusive bidding.

34 In addition, there have been no consultations, communications,
agreements or arrangements with any competitor regarding the quality,
quantity, specifications, prices, including methods, factors or formulas
used to calculate prices, market allocation, the intention or decision to
submit or not to submit the bid, bidding with the intention not to win the
bid and conditions or delivery particulars of the products or services to
which this bid invitation relates. - .

3.4 The terms of the accompanying bid have not been, and will not be,
disclosed by the bidder, directly or indirectly, to any competitor, prior to
the date and time of the official bid opening or of the awarding of the

contract.

35 There have been no consultations, communications, agreements or
arrangements made by the bidder with any official of the procuring

2 Joint venture or Consortium means an association of persons for
the purpose of combining their expertise, property, capital,
efforts, skill and knowledge in an activity for the execution of a

contract.




3.6

SBD4

institution in relation to this procurement process prior to and during the
bidding process except to provide clarification on the bid submitted
where so required by the institution; and the bidder was not involved in
the drafting of the specifications or terms of reference for this bid.

| am aware that, in addition and without prejudice to any other remedy
provided to combat any restrictive practices related to bids and
contracts, bids that are suspicious will be reported to the Competition
Commission for investigation and possible imposition of administrative
penalties in terms of section 59 of the Competition Act No 89 of 1998
and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business
with the public sector for a period not exceeding ten (10) years in terms
of the Prevention and Combating of Comrupt Activities Act No 12 of 2004

or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS
1,2 and 3 ABOVE IS CORRECT.

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT
AGAINST ME IN TERMS OF PARAGRAPH 6 OF PFMA SCM
INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING
ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD
THIS DECLARATION PROVE TO BE FALSE.

-----------------------------------------------------------------------------------------

..........................................................................................

Position Name of bidder



Quotations: Department of Public Works: KZN
R 1-R1000 000 Effective Date: 16 JANUARY 2023
Version:8

T2.15 BIDDER'S DISCLOSURE - SBD 4 (DOCUMENT ATTACHED)
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Quotations:
R 1-R1 000 000

Department of Public Works: KZN
Effective Date: 16 JANUARY 2023
Version:8

T2.16 - CLIENT'S SPECIFIC REQUIREMENT FOR THE CONTRACTOR'S

DETAILED OHSE PLAN

CONSTRUCTION OF A STANDARD WASTE AREA AT

Project title: MONDLO YOUTH CENTRE : DEPARTMENT OF HEALTH
Quote no: ZNQ 018/25V
Project Code: 060157

Items

Site Office location

1) The location of the site office should be in an area that will not require
visitors to pass through or enter area where construction work is active and
will not require the re-location of the office as the project progresses.

Public Safety

1) When working in a occupied facility the contractors risk assessment and
subsequent safe work method statement must take into consideration the
negative effect the Contractors activities may have on the health and safety of
the occupants of the facility and make provisions for the implementation of all
reasonably practicable measures to ensure the health and safety of members
of the public.

Extreme weather
conditions

1) If the weather condition poses a threat to the health & safety of employees
be it extreme heat, cold, lighting or any adverse weather condition appropriate
safety measures have to be taken.

Change to scope of work

1) Should there be changes to the original scope of work, the Principal Agent
must inform appointed Construction Health and Safety Agent to effect
changes to the OHSE Specification.

Safety Plan Submission

1) The successful Tenderer must submit a copy of the detailed OHSE Plan for
approval and keep the original for onsite use during construction. The principal
Contractor will not be allowed to start site establishment before his/her SHE
Plan has been approved in writing.

Bylaws

1) The Principal Contractor must incorporate any aspects of the Local
Municipal bylaws which affect the, Safety and Environmental wellbeing of the
employees and the public into his/her OHSE Plan and ensure compliance to
such bylaws.

Risk assessment for
construction work

1) To comply with CR(9) and to also address environmental issues

2) Risk Assessment must be done if and when required.

3) DSTI's must be performed on a daily basis be of an acceptable standard
and need to be signed off prior to work starting and at the end of each shift.

4) No work may be performed without an approved DSTI.

See the attached baseline risk assessment to be considered by both the
designer and the principal contractor.

Fall protection

1) To comply with CR (10),

2) Edge protection and protection of floor openings need to be of such a
manner as to properly protect employees from falling off elevated positions or

falling into floor openings
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Quotations: Department of Public Works: KZN

R 1-R1 000 000 Effective Date: 16 JANUARY 2023
Version:8
Structures 1) To comply with CR (11)
Temporary work 1) To comply with CR (12)
Excavations 1) To comply with CR(13) and the following;

2) If the risk exists of a person in an excavation being enclosed in an event of
a collapse the following will apply; shoring sufficient to prevent enclosure, any
excavated material must be placed at least 1metre from the edge and at the
maximum angle of repose to the horizontal.

3) No excavation may affect the stability of any adjoining structure or road
unless steps have been taken as identified by an Engineer or a Technologist.

4) Adequate provisions must be made to ensure that water is drained from
excavations where water may enter such excavations as a result of seepage
or rain

5) All excavations made by the Principal or Sub Contractors must be
barricaded by means of solid barricading and barricading tape may only be
used to make such barricading more visible

6) If more than one excavation is present on site all excavations must be
numbered to ensure effective inspection and control

Demolition work 1) To comply with CR (14) and the following;
2) Demolition work may only start upon approval of the Demolition Plan by the
Client or its duly appointed Agent

3) In the event that a structure identified for demolition incorporates
substances such as, lead or asbestos it must be performed within the
requirements of the applicable legislative requirements

Scaffolding 1) To comply with CR(16) and the following;

2) Scaffolding Inspectors and Scaffolding Erectors must be different
individuals.

3) Scaffold Harness must be used on Scaffolding, normal Harnesses may not
be used on scaffolding

4) Sufficient Scaffolding material e.g., tags, trapdoors etc. need to be on site
as determined by the activities on site

5) Scaffold bases may not be supported by materials such as bricks and
chipboard. Suitable material needs to be used as per SANS 10085

6) If more than one scaffold is present on site all scaffolds must be numbered
to ensure effective inspection and control

Construction vehicles and [1) To comply with CR (23) and the following;

mobile plant

Electrical installations and |1) To comply with CR (24)
machinery on construction
sites

Use and temporary 1) To comply with CR (25)
storage of flammable
liquids on construction

sites
1) To comply with CR (26)
Water environments
Housekeeping and 1) To comply with CR (27) and the following;

mamemnml AmafamcimarAdima Am
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Quotations: Department of Public Works: KZN

R 1 - R1 000 000 Effective Date: 16 JANUARY 2023
Version:8
gelistal saisguardiily Vit 12) Contractor to designate areas for placing refuse and rubble prior to being
construction sites removed from site

3) Contractor must implement a daily task site clean-up for all activities these
should cover work areas, stairways, walkways etc. to free of any construction
debris obstruction.

4) Refuse to be separated for recycling purposes

5) Hazardous materials such as asbestos may not be included in general
rubble and need to be disposed of as per applicable legislative requirements

Stacking and storage on  |1) To comply with CR (28)
construction sites

Fire precautions on 1) To comply with CR (29) and the following;
construction sites 2) No smoking may be permitted on site except in designated smoking areas

Construction employees’ |1) To comply with CR (30) and the following;
facilities 2) Gender signs to be placed at appropriate locations

3) All welfare facilities to be kept in a hygienic condition at all times

4) Employees to be trained in good hygiene practices

5) Toilets to be fitted with doors which can be locked from the inside

6) Toilets to be sufficiently ventilated

7) Contractors or contractors employees are not permitted to any other
facilities except those provided by the contractor.

1) The Principal Contractor engaged in construction work must ensure that
each person working on or visiting a site, and the general public in the vicinity
of the construction site, shall be made aware of the dangers likely to arise
from onsite activities and the precautions to be observed to avoid or minimise
those dangers.

Public Safety & Signage

2) Appropriate signage shall be posted at conspicuous points within and
around the perimeter of the site. The steps to comply with this requirement
must be outlined in the OHSE Plan.

3) The public or visitors may only be permitted on site if they go through an
appropriate health and safety induction detailing hazards and risks they may
be exposed to and what measures are in place to control these hazards and
risks

4) The entire project site must be secured against unauthorized access and
provided with appropriate warning signage. Where roadways or walkways
must be encroached or closed due to work, adequate barriers shali be
installed to safely redirect the flow of vehicles and pedestrians and protect
them from construction activities.
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Department of Public Works: KZN
Effective Date: 16 JANUARY 2023
Version:8

5) Whenever it is necessary to maintain public use of work areas (such as
sidewalks, ramps, entrances to buildings, corridors, or stairways), the public
shall be protected with appropriate guardrails, barricades, temporary fences,
overhead protection, or temporary partitions and hoarding. The public must
also be adequately protected from any work created hazards, such as
excavations. Appropriate warnings, signs, warning lights and instructional
safety signs shall be conspicuously posted and placed where necessary.

6) The public must also be protected from falling debris and objects from the
project site. Overhead protection shall be provided that will fully protect the
public and be capable of withstanding the maximum forces that could be
applied from potential falling objects. Special attention shall also be given to
developing adequate means to protect against wind-blown debris and
construction-related materials.

On Site Health and Safety
Training & Induction

1) The Principal Contractor shall ensure that all site personnel and visitors
undergo a risk-specific health & safety induction training session before
starting work or being permitted to enter the site. A record of attendance shall
be kept in the health & safety file.

2) The Principal Contractor shall ensure that, on site periodic toolbox talks
take place at least once per week. These talks should deal with risks relevant
to the construction work at hand. A record of attendance shall be kept in the
health & safety file. The above should also cover all sub-contractors that are
onsite.

3) All Contractors have to comply with this minimum requirement.
Environmental issues to be included in toolbox talks where required.

General Record Keeping

The Principal Contractor and all Sub Contractors must keep and maintain
Health and Safety records to demonstrate compliance with this Specification,
The OHS Act 85/1993; and with the Construction Regulations of 2014. The
Principal Contractor shall ensure that all records of incidents/accidents,
training, inspections; audits, etc. are kept in a health & safety file held in the
site office, which must be present on site at all times. The Principal Contractor
must ensure that every Sub Contractor opens its own health & safety file,
maintains the file and makes it available on request.

Health & Safety Audits,
Monitoring and reporting

1) The Client or its duly appointed Agent shall conduct monthly health & safety
audits. The Principal Contractor is obligated to conduct similar audits on all
Sub Contractors appointed by them at least once a month. Detailed audit
reports must be presented and discussed at all levels of project management
meetings and a copy of such audit will be provided to the Client or its duly
appointed Agent within 7 working days of such audit. Copies of the Client’s
audit reports shall be kept in the Principal Contractors Health & Safety File.

Emergency Procedures

1) The Principal Contractor shall submit a detailed Emergency Plan for
approval by the Client prior to commencement on site. The plan shall detail
the response procedure including the following key elements:
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a. List of key competent personnel;

b. Details of emergency services;

c. Actions or steps to be taken in the event of the specific types of
emergencies;

d. Information on hazardous material/situations.

First Aid Boxes and First
Aid Equipment

1) The appointed First Aider(s) to be in possession of a valid first aid training
certificate Level 2. Valid certificates are to be kept in the Site Safety File. All
Sub Contractors with more than 5 employees shall supply their own first aid
box, except if otherwise agreed upon between Principal and Sub- Contractor
in writing.

Accident / Incident
Reporting and
Investigation

1) Injuries are to be categorised into Near miss, first aid, LTI, fatal etc. Fatal
accidents to be reported in addition to applicable legislative requirements to
the Client or its duly appointed Agent with immediate effect. The Principal
Contractor must stipulate in its construction phase OHSE Plan how it will
handle each of these categories. When reporting injuries to the Client, these
categories shall be used. The Principal Contractor shall investigate all injuries,
with a report being forwarded to the Client immediately. All Sub- Contractors
have to report on the abovementioned categories of injuries to the Principal
Contractor at least monthly. All categories of incidents/accidents must be in
the Statistics Section of the Monthly Audit Reports, submitted to the Client or
it's duly appointed Agent.

Hazards and Potential
Situations

1) The Principal Contractor shall immediately notify other Sub Contractors as
well as the Client of any hazardous or potentially hazardous situations that
may arise during performance of construction activities.

2) Should a hazardous situation require work stoppages, the work must be
stopped and corrective steps taken such as the issue of Written Safe Work
Procedures and the issue of Personal Protective Equipment.

Personal Protective
Equipment (PPE) and
Clothing

1) The Principal Contractor must ensure that all workers are issued with the
required PPE as required by the risks associated with the activities they
perform.The minimum PPE to be worn on site will be Safety Shoes/Boots,
Hard Hats, Overalls. No Visitors may enter the site without Safety
Shoes/Boots and Hard hats. The Principal Contractor and all Sub Contractors
shall make provision and keep adequate quantities of SABS approved PPE on
site at all times. All employees issued with PPE to be trained in correct use,
records of training and issue to be kept in the Site SHE File .Procedure to be
in place to deal with:

a Lost or stolen PPE;

b Worn out or damaged PPE replacement.

¢ Employees not utilising PPE as required

2) The above procedure applies to Principal Contractors and their appointed

Sub- Contractors, as they are all employers in their own right.
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) 1) The Principal Contractor shall prepare and issue the required  written
Permits permits relating to but not limited to the following:

a Hot Work
b Roof Work; and
¢ Electrical work (both temporary and permanent)

d Confined Space Entry

2) The Principal Contractor must ensure that where permits are required that
they are properly implemented and adhered to.

Speed Restrictions and Unless otherwise stipulated, the maximum speed limit on sites must be limited
Protections to 10 km/h.
1) Vehicle movement routes on site must be clearly indicated where
applicable.

2) Signage to ensure the safe movement of vehicles on site, as well as to
ensure the health and safety of all employees and visitors on site, must be
displayed in strategic locations.

Hazardous Chemical 1) To comply with Hazardous Chemical Substances Regulations as published
Substances (HCS) in Government Notice No. R. 1179 dated 25 August 1995.

2) In addition to the abovementioned, Material Safety Data Sheets must be
kept on site for all materials, which may contain hazardous chemical
substances

1) To comply with Asbestos Regulations as published in Government Notice
Asbestos No. R. 155 dated 10 February 2002.

2) Removal to be done by an accredited asbestos contractor

3) Proof of accreditation to be kept on site.

4} Proof of safe systems of work

5) Disposal certificate.

6) Under no circumstances may asbestos be handed over to the community
irrespective of shape or condition.

Fire Extinguishers and 1) The Principal Contractor and Sub-Contractors must allow for and provide
Fire Fighting Equipment adequate provision of regularly serviced temporary fire fighting equipment
located at strategic points on site, specific for the classes of fire likely to occur.

2) The appropriate notices and signs must be allowed for and be erected as
required

3) Contractors may not utilize fire protection equipment belonging to the
Client without prior consent

1} The Principal Contractor must allow for and ensure that all ladders are
inspected at least monthly, are in a good safe working order, are the correct
Ladders and Ladder Work |neight for the task, extend at least 1m above the landing, are fastened and

secured and are placed at a safe angle.
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2) Records of inspections must be kept in a register on site

3) All ladders found to be unsafe must be removed from site immediately and
not be permitted back onto site until it has been certified as being safe by the
Safety Officer or Construction Supervisor.

General Machinery

1) To comply with Driven Machinery Regulations as published in Government
Notice No. R. 1010 dated 18 July 2003

Portable Electrical Tools
and Hand Tools

1) The Principal Contractor shall ensure that all electrical tools, electrical
distribution boards, extension leads, and plugs are kept in a safe working
order.

2) The Principal Contractor shall ensure that all portable electrical Equipment,
is clearly numbered, inspected by a Competent appointed person and records
of such inspections to be kept on record in an appropriate register on the
site SHE file

3) The Principal Contractor shall allow for and ensure the following in relation
to hand Tools:

a That a "Competent Person” undertakes routine inspections and records are
kept on site.

b That only authorized trained persons use the tools.

¢ That safe working procedures apply.

d That PPE is provided and used.

4) All unsafe hand tools and portable electrical equipment found on site need
to be removed from site with immediate effect, tagged as unsafe for use and
only be permitted back on site after being certified as safe for use by the
Safety Officer or the construction Supervisor.

High Voltage Electrical
Equipment Installations
and Equipment

1) All Employees must be made aware of the presence and location of High
Voltage Equipment such as underground cables and overhead lines, and
ensure that the necessary precautionary steps are taken where work has to
be executed in the vicinity of such equipment.

2) Precautionary measures such as Isolation and Lock-Out of electrical
systems or the use of electrically isolated tools must be used.

Adequate Lighting

1) All Contractors must allow for and ensure that adequate lighting is provided
to allow for work to be carried out safely.

Transportation of Workers

1) In addition to CR 23 the following will apply. The Principal Contractor and
Sub-Contractors shall not:

a. Transport persons together with goods or tools unless there is an
appropriate area or section of the vehicle in which to store such goods.

b. Transport persons on the back of trucks except if a proper canopy (properly
covering the sides and top) has been provided with suitable seating areas.

¢. Permit workers to stand or sit on the edge of the transporting vehicle.

d. Transport workers in LDVs unless they are closed/covered and have the
correct number of seats for the passengers

e. No driver may transport more than six people on the back of a 1 Ton LDV
and more than four passengers on the back of a ¥4 Ton LDV.

2) The driver of any LDV may not permit more than two passengers to occupy
the cab of any LDV.

3) Drivers of such vehicles must have a valid driver's license for the code of
vehicle being driven by them.

4) No servicing of vehicles will be permitted on a Construction Site. No
Vehicles or machinery leaking oil will be permitted on site due to the risk
posed to the environment.

5) Any oil or diesel spilled on site must be cleaned up as per accepted
environmental practice
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In the event that Earth Moving Machinery is present on site the following must
be adhered to:

a Drivers of vehicles must be instructed to avoid parking behind earth moving
machinery in order to ensure that their vehicles are visible to the operators of
earth moving machinery.

b Right of way must be afforded to earth moving machinery at all times.

¢ Vehicles must only be permitted to park, where possible, in designated areas

Occupational Hygiene

1) Occupational exposure is a major problem and all Contractors must
ensure that proper health and hygiene measures are put in place to prevent
exposure to these hazards.

2) All Contractors must prevent inhalation, ingestion and absorption of any
harmful chemical or biological agents

3) Water to be utilized for drinking purposes may only be drawn from taps
designated for drinking water purposes. Fire hydrants and fire hose reels may
not be utilized for drinking water purposes.

Environmental
Management

1) The Principal Contractor and Sub-Contractors must comply with the
requirements of NEMA Act.

2) The Principal Contractor must develop a waste management plan,
implement and maintained it onsite

3 Cement mixing to be done at a predetermined location on site which must
include a solid, slab, and bunded edges to prevent runoff

4) Contaminated run off water from the site must be treated such as to
ensure that it does not pose a risk to the environment

5) Any material which may have a harmful effect when disposed of by normal
means must be disposed of in an appropriate manner to eliminate its harmful
effect on the environment after disposal.

6) The Principal Contractor must allow for and ensure that adequate
procedures are implemented and maintained to ensure that waste generated
is placed in suitable receptacles and removed from the site promptly.

7) Plans to deal with spillages must be in place and maintained.

8) No waste materials (liquid or solid) may be disposed of in drains.

9) No burning of waste material may take place on site as such material being
burned may result in poliution of the air or give off toxic vapours which could
be harmful to the health of employees or any other person present on site.

Alcohol and other Drugs

1) No alcohol and other drugs will be allowed on site without the express
permission of the Principal Contractor

2) No person may be under the influence of alcohol or any other drugs while
on the construction site.

3) Any person on the construction site who is on prescription drugs must
inform his/her Employer accordingly and the Employer shall in turn report this
to the Principal Contractor immediately.

4) Any person on the construction site who is suffering from any
illness/condition that may have a negative effect on his/her safety
performance must report this to his/fher Employer, who in turn must report this
to the Principal Contractor forthwith.

5) Any person on the construction site who is suspected of being under the
influence of alcohol or other drugs must be removed from site immediately
and be instructed to report back the next day for a preliminary inquiry. A full
disciplinary procedure must be followed by the Contractor concerned and a
copy of the disciplinary action must be forwarded to the Principal Contractor
for his records.
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T2.18 CAPACITY OF BIDDER

Project title: CONSTRUCTION OF A STANDARD WASTE AREA AT MONDLO YOUTH CENTRE : DEPARTMENT OF HEALTH
Bid no: ZNQ 018/25V Project Code: 060157
1 WORK CAPACITY: (The Bidder is requested to furnish the following capacity particulars and to attach additional pages if more space is

required. Failure to furnish the particulars may result in the Bid being disregarded.)

1.1. Artisans and Employees: (Arfisans and Employees to be ,or are ,employed for this project )

. . . Professional g

Categories of Employee - Key Personnel (part of Business Enterprise) Registration No. Date of Employment 5

Site Agent

Project Manager

Foreman

Quality Control & Safety Officer-Construction Supervisor

Artisans

Unskilled employees

Others
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1.2 Provide full particulars of the following Assets: (Assets owned and to be hired - Indicate owned assets )
Machinery Plant Equipment Vehicles
1.3. Workshops:
Address of Main Workshop: Address of Regional Workshop (If Applicable):

Page 62 of 177




Quotations: Department of Public Works: KZN
R 1-R1000 000 Effective Date: 16 JANUARY 2023
Version:8

14. Other offers submitted at time of this tender for which results are pending:
(Any other client's tender must also be included)

Client Name & | Value Tendered in

Contact No. R's Date bid submitted Contact Detail

Bid No. Project Name
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PARTICULARS OF THE BIDDERS CURRENT AND PREVIOUSLY COMPLETED COMMITMENTS:

2.1. Current private sector projects: (List the 5 projects closest fo the contractor grading designation of this project)
Projsct Name Date of commencement|
Place {town) Contract Amount (R)
Reference / Contact person Contract period
Contact Tel No. Scheduled date of completion
Project Name Date of commencement|
Placa (town) Cantract Amaunt (R)|
Reference / Contact person Cantract period|
Contact Tel. No. Scheduled date of completion
Project Name Date of commencement
Place {town} Contract Amount (R)
Reference / Contact person Contract period
Contact Tel. No. Scheduled date of completion
Project Name Date of

Place (town) Contract Amount (R)
Reference / Contact person Contract pariod
Contact Tel. No. Scheduled date of completion
Project Name Date of

Place {town) Contract Amount (R)
Reference / Contact person Contract period
Contact Tel. No. Scheduled date of completion
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22. Current Government sector projects: (List the 5 projects closest to the contractor grading designation of this project)
Project Name Date of commencement |
Place (fown) Contract Amount (R)
Reference | Contact person Contract period
Contact Tel. No. Scheduled date of completion
Project Name Date of commencement
Place (town} Contract Amount (R)
Reference / Contact person Contract period
Contact Tel. No. Scheduled date of campletion
Project Name Date of
Place (town) Cantract Amount (R)
Reference / Contact persan Contract period
Contact Tel. No. Scheduled date of completion
Project Name Date of
Place (town) Contract Amount (R}
Reference { Contact person Contract period
Contact Tel. No. date of
Praject Name Date of commencement
Place (town) Contract Amount (R)
Reference / Contact person Contract period
Contact Tel. No. Scheduled date of completion |
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2.3. Previously completed projects: (List the 5 projects closest to the contractor grading designation of this project)
Project Name Date of

1 Place (town) Contract Amount (R}
Reference / Contact person Contract period
Contact Tel. No. Date completed.
Project Name Date of commencement

2 Place (town) Contract Amount {R)
Reference / Contact person Contract period
Contact Tel. No. Date completed.
Praject Name Date of commencement,

3 Place {town) Contract Amount (R)
Reference ! Contact person Contract period
Contact Tel. No. Date completed
Project Name Date of

4 Place {town) Contract Amount (R)
Reference / Contact person Contract period
Contact Tel. No. Date completed
Project Name Data of

5 Place {town) Contract Amount (R)
Reference ! Contact person Contract period
Contact Tel. No. Date completed

Name of Bidder Signature of authorised representative

Date
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T2.19 - Functionality Criteria (NOT APPLICABLE)

TENDER EVALUATION CRITERIA AND SCORING PRICE AND SPECIFIC GOALS

Evaluation Criteria Deliverables / Goal Points

Price A maximum of 80 or 90 Points is allocated 80 Points
for Price.

Specific Goal 1 Ownership by People living with Disabilities 10 Points

Specific Goal 2 0 0 Points

Specific Goal 3 Promotion of enterprises located within 10 Points

Zululand District Municipality for work to
be done or services to be
renderedDocumentary Proof Required:

1. Proof of Municipal Account depicting
Physical Address of the business OR

2. Lease Agreement”

Specific Goal 4 0 0 Points
Specific Goal 5 0 o Points
Specific Goal 6 0 0 Points
Specific Goal 7 0 o Points
Specific Goal 8 0 o Points
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PART A

INVITATION TOBID - SBD 1

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE KWA-ZULU NATAL DEPARTMENT OF WORKS

BID NUMBER:

ZNQ 018/25V

JCLOSING DATE:

As per advert

CLOSING TIME:

11:00

DESCRIPTION

CONSTRUCTION OF A STANDARD WASTE AREA AT MONDLO YOUTH CENTRE : DEPARTMENT OF HEALTH

|THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

285 Boeren Street Vryheid

SUPPLIER INFORMATION

NAME OF BIDDER

POSTAL ADDRESS

STREET ADDRESS

|TELEPHONE NUMBER

CODE

NUMBER

ICELLPHONE NUMBER

FACSIMILE NUMBER

NUMBER

E-MAIL ADDRESS

VAT REGISTRATION NUMBER

TCS PIN:

CSD No:

B-BBEE STATUS LEVEL
VERIFICATION CERTIFICATE
(Tick YES or NO)

Yes

or NO)

No

B-BBEE STATUS LEVEL SWORN AFFIDAVIT (Tick YES

Yes

No

If YES, State the name of the
rerification agency accredited
by SANAS

ARE YOU THE ACCREDITED
REPRESENTATIVE IN SOUTH
IAFRICA FOR THE GOODS
/SERVICES /WORKS OFFERED?

Yes

NO

ARE YOU A

FOREIGN BASED YES NO
SUPPLIER FOR THE

{IF YES ENCLOSE PROOF]

(IF YES ANSWER PART B:3 BELOW)

SIGNATURE OF BIDDER

DATE

[CAPACTTY UNDER WHITH
'THIS BID IS SIGNED

(Attach proof of authority to
sign this bid; e.g. resolution
i etc.)

TOTAL NUMBER OF ITEMS
OFFERED

TOTAL BID PRICE (ALL INCLUSIVE)

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO:

TECHNICAL INFORMATION MAY BE DIRECTED TO:

DEPARTMENT/ PUBLIC ENTITY

Public Works

CONTACT PERSON

Mr S.Z. Cele

CONTACT PERSON

Ms. T.D. Myeni

TELEPHONE NUMBER

082 883 7678

"TELEPHONE NUMBER

034 982 2362

FACSIMILE NUMBER

FACSIMILE NUMBER

E-MAIL ADDRESS

Sanele.celeifilk: .0V,

E-MAIL ADDRESS

Tholakels.myeni

kznworks.qov.za
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PART B

TERMS AND CONDITIONS FOR BIDDING - SBD 1

1. BID SUBMISSION:

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR CONSIDERATION.

1.2, ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED (NOT TO BE RE-TYPED) OR ONLINE

1.3. BIDDERS MUST REGISTER ON THE CENTRAL SUPPLIER DATABASE (CSD) TO UPLOAD MANDATORY INFORMATION NAMELY: ( BUSINESS REGISTRATION/ DIRECTORSHIP/
MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS; AND BANKING INFORMATION FOR VERIFICATION PURPOSES). B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE MUST BE

SUBMITTED TO BIDDING INSTITUTION.

1.4. WHERE A BIDDER IS NOT REGISTERED ON THE CSD, MANDATORY INFORMATION NAMELY: (BUSINESS REGISTRATION/ DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE
STATUS MAY NOT BE SUBMITTED WITH THE BID DOCUMENTATION. B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE MUST BE SUBMITTED TO BIDDING INSTITUTION.

1.5. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT 2000 AND THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF
CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER LEGISLATION OR SPECIAL CONDITIONS OF CONTRACT.

2.  TAX COMPLIANCE REQUIREMENTS

2.1  BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER'S PROFILE AND
TTAX STATUS,

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) OR PIN MAY ALSO BE MADE VIA E-FILING. IN ORDER TQ USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-

FILERS THROUGH THE WEBSITE WWW,SARS.GOV.ZA.

2.4  BIDDERS MAY ALSO SUBMIT A PRINTED TCS TOGETHER WITH THE BID.

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A SEPARATE PROOF OF TCS / PIN / CSD NUMBER.

2.6 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED.

3.  QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

3.1. IS THE BIDDER A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? YES NO
3.2. DOES THE BIDDER HAVE A BRANCH IN THE RSA? YES NO
3.3. DOES THE BIDDER HAVE A PERMANENT ESTABLISHMENT IN THE RSA? YES NO
3.4. DOES THE BIDDER HAVE ANY SOURCE OF INCOME IN THE RSA? YES NO

IF THE ANSWER IS "NO” TO ALL OF THE ABOVE, THEN, IT IS NOT A REQUIREMENT TO OBTAIN A TAX COMPLIANCE STATUS / TAX COMPLIANCE SYSTEM PIN CODE FROM THE
SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 ABOVE.

'NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.
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| C1.1: FORM OF OFFER AND ACCEPTANCE

Quotation no: ZNQ 018/25V
OFFER

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

CONSTRUCTION OF A STANDARD WASTE AREA AT MONDLO YOUTH CENTRE : DEPARTMENT OF
HEALTH

The Tenderer, identified in the Offer signature block, has examined the documents listed in the Quotation Data and
Addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the Conditions of
Tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this Form of Offer and
Acceptance, the tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be
determined in accordance with the Conditions of Contract identified in the Contract Data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:

Amount (in words):

Amount in figures: R

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance
and returning one copy of this document to the Tenderer before the end of the period of validity stated in the Tender
Data, whereupon the Tenderer becomes the party named as the Contractor in the Conditions of Contract identified
in the Contract Data.

Signature (s)

Name (s)

Capacity

For the tenderer

(Name and address of tenderer)

Name and signature of Date
witness

ACCEPTANCE

By signing this part of this Form of Offer and Acceptance, the Employer identified below, accepts the Tenderer's
The terms of the contract, are contained in:

Part C1 Agreement and Contract Data, (which includes this agreement)
Part C2 Pricing data
Part C3 Scope of work.
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Part C4 Site information and drawings and documents or parts thereof, which may be

incorporated by reference into the above listed Parts.
Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in
the returnable schedules as well as any changes to the terms of the offer agreed by the tenderer and the employer
during this process of offer and acceptance, are contained in the schedule of deviations attached to and forming
part of this form of offer and acceptance. No amendments to or deviations from said documents are valid unless
contained in this schedule.

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of
deviations (if any), contact the employer's agent (whose details are given in the contract data) to arrange the
delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in
terms of the conditions of contract identified in the contract data. Failure to fulfil any of these obligations in
accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything -contained herein, this agreement comes into effect on the date when the tenderer
‘receives one fully completed original copy of this document, including the schedule of deviations (if any). Unless the
tenderer (now contractor) within five (5) working days of the date of such receipt notifies the employer in writing of
any reason why he/she cannot accept the contents of this agreement, this agreement shall constitute a binding
contract between the parties.

Signature (s)

Name (s)

Capacity

For the employer

(Name and address of employer)

Name and signature of
witness
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Schedule of Deviations

Notes:
1. The extent of deviations from the tender documents issued by the employer before the tender closing date is

limitedto  those permitted in terms of the conditions of tender.

2. A tenderer’s covering letter shall not be included in the final contract document. Should any matter in such letter,
which constitutes a deviation as aforesaid, become the subject of agreements reached during the process of offer
and acceptance, the outcome of such agreement shall be recorded here.

3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or change
to the tender documents and which it is agreed by the Parties becomes an obligation of the contract shall also be.
recorded here.

4. Any change or addition to the tender documents arising from the above agreements and recorded here, shall also
be incorporated into the final draft of the Contract.

1. Subject:
Details:

2. Subject:
Details:

3. Subject:
Details:

4. Subject:
Details:

By the duly authorised representatives signing this agreement, the employer and the tenderer agree to and accept
the foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the
tender data and addenda thereto as listed in the returnable schedules, as well as any confirmation, clarification or
changes to the terms of the offer agreed by the tenderer and the employer during this process of offer and
acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this
Agreement shall have any meaning or effect in the contract between the parties arising from this agreement.
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C1.2 :CONTRACT DATA:
JBCC 2000 MINOR WORKS AGREEMENT (4th Edition)

CONSTRUCTION OF A STANDARD WASTE AREA AT MONDLO YOUTH CENTRE : DEPARTMENT OF HEALTH

Quotation no:  ZNQ 018/25V

The Conditions of contract are clauses 1 to 20 of the JBCC series 2000 Minor Works Agreement (4th Edition, August 2007) prepared by the Joint Building Contracts Committee.

Copies of these conditions of contract may be obtained through most regional offices of the Association of Scuth African Quantity Surveyors (011-3154140), Master Builders
Association (031-2667070), South African Association of Consulting Engineers (011-4632022), South African Institute of Architects (031-2017590), Association of Construction
Project Managers, Building Industries Federation South Africa, South African Property Owners Association or Specialist Engineering Contractors Committee.

CONTRACT VARIABLES

THE CONTRACT DATA

The Contract Data contains all variables referred to in this document and is divided into Employer to Contractor (EC) Data and Contractor to Employer (CE) Data categories.
The Employer to Contractor (EC) Data category must be completed in full by the Employers or his Agent and included in the Quotation documents. The Contractor to Employer
(CE) Data must be left blank by the Employer or his Agent for the Contractor fo fill in. Both the EC and CE Data categories form part of this agreement.

Spaces requiring information must be filled in, shown as "not applicable” or deleted but not left blank. Where choices are offered, the inapplicable items are to be deleted.
Where insufficient space is provided the information should be annexed hereto and cross referenced to the applicable clause of the schedule. Key crass reference clauses are
italicised in [ ] brackets.

PART 1: CONTRACT DATA COMPLETED BY THE EMPLOYER (MINOR WORKS AGREEMENT CONTRACT DATA EC) (JBCC Series 2000 Edition 4.0
Code 2108-EC July 2007)

1 CONTRACT DATA - EMPLOYER

1.0 CONTRACTING AND OTHER PARTIES

1.1 Employer:
f1.1] Zululand Sub-District: Vryheid : Public Works (Department of Public Works: Province of KwaZulu-Natal)

Postal address:

Private Bag X9420

Vryheid

3100

Tel: 034-9809525 Fax: 034-98022362

(1.2} Physical address:
285 Boeren Street

Vrvheid
3100

1.2 Principal Agent:
[6.1] Mr. Sanele Cele

Postal address:

Vryheid Sub-district Office (Zululand)

Vryheid

3100

Tel: 034 982 2362 Fax: 034 980 9525

1.3 Agent (1)
16.1.9] 0

Agent’s service:
1]

Postal address:
(]
0
0
Tel: 0 Fax: 1]

1.4 Agent (2)
[6.1.9] 0

Agent’s service:
0

Postal address:
0
0
0

Tel: 0 Fax: [1]

1.6 Interest of principal agent or other agents in the project

Details where "yes" N/A

1.7 The principal agent [1.2] is responsible for the preparation of the contract data schedule and must be contacted should the contractor be uncertain of the
information provided or to be provided. Failure to complete the contract data schedule in full may result in the tender/quote being disqualified.
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Quotations:
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Quotation no:  ZNQ 018/25V
2.0 CONTRACT AND SITE INFORMATION ]
f1'1 1 The law applicable to this agreement: SOUTH AFRICA (Country or State}
2.2
1 Works identification: Refer to document C3 — Scope of Work.
[21'31] Site description: Refer to document C4 ~ Site Information.
?541 3 Possession of the site is to be given on: To be determined (Date)
12_",51 9 Period for the commencement of the works after the contractor takes pc ion of the site: 10 (working days)
[27'61 1 Waiver of contractor’s lien or right of continuing possession is required: Yes (Yes/No)
27 Existing premises will be occupied. Where "yes" the specific requirements are described or detailed in the
contract documents. hes (Yes/Noj
The Bidder is advised that the institution is fully functional and Occupied and disruptions to services are to be kept
to the bare minimum.
2.8 Provision of temporary services is required. Where “yes” the specific requirements are described below or detailed in the YES (Yos/iNo)
[5.1.5-6] contract documents.
2.11.1 Water Option A Contractor - his cost
Option B NOT APPLICABLE Employer - free of charge
Option C Employer - metered (contractor cost) c (A, or C)
2.11.2 Electricity Option A Contractor - his cost
Option B NOT APPLICABLE Employer - free of charge
Option C Employer - metered (contractor cost) c (A, or C)
2.11.3 T Option A Contractor - his cost
elecom
Option B NOT APPLICABLE Employer - free of charge
Option C Employer - metered (contractor cost) A (A, orC)
2.11.4 Ablutions Option A Contractor - his cost A
OptionB  NOT APPLICABLE Employer - free of charge
3.0 INSURANCES AND SECURITIES
?314 1 Public liability insurance to be effected by: CONTRACTOR [Employer/Contractor]
For the sum of: N/A {Amount]
With a deductible of: N/A fAmount]
?324 2 Contract works insurance to be effected by: CONTRACTOR [Employer/Contractor]
For the sum of: Contract Sum plus 10% [Amount]
With a deductible of: N/A [Amount]
[3334 3 Support insurance to be effected by the employer: For the sum of: N/A [Amount]
With a deductible of: N/A {Amount]
3.4 .
2.5 The employer shali provide a Payment Guarantee: NO [Yes/Noj
For the sum of: N.A. [Amount]
12.6] o ) )
The contractor shall waive his lien where a payment guarantee is provided: N.A, [Yes/Noj
4.0 PRACTICAL COMPLETION DATES AND PENALTIES
?7'11 2 For the works as a whole:
The date for practical completion: | To be determined [Date]
Penalty per calendar day: 0.04% of the Contract Sum per calendar day
Contract Period 6 |Months
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5.0 DOCUMENTS AND GENERAL
[5‘i15] Consiruction document copies to be supplied to the contractor free of charge: 3 [No off
52 The contractor shall provide the priced document:
) "A" No.
[4.1] Complete Schedule of rates is to be submitted on the day of the Quotation closing date (C2.2) fAddendum No.]
238] Changes made to JBCC standard documents: Yes [Yes/Noj "B" ’ [Addendum No.]
Additions, deletions and alterations to the JBCC Minor Works Agreement: The following clauses is N/A to this contract:
Omit Clause 2.1 and 2.2; 2.4 to 2.7
Omit Clause 3.4 and 3.5;
Omit Clauses 5.1.1 and 5.1.2 and 5.1.5 and 5.1.8
Omit Clauses 7.1.1
Omit Clause 12.3.2;
Omit Clauses 13.6.1 and 13.6.3 and 13.8 and 13.13t0 13.16
Omit Clauses 14.9
Omit Clauses 15.1.1 and 15.1.5 and 15.3.7 and 15.3.8
Omit Clauses 16.1.1 and 16.4.7 and 16.4.8
Omit Clauses 17.2.6 and 17.2.7
In clause 13.9.1 replace "8% of such value to a limit of 4%.." with "10% of such value to a limit of 10%.."
In clause 13.9.2 replace "2% of the contract sum.." with "5% of the contract sum..”
In clause 13.11 replace "within 7 calendar days of date of issue..” with "within 21 calendar days of date of issue..”
In clause 4.1 replace "10 working days" with "submit the priced schedule of Quantities with the Returnable Schedules.”
See paragraph 5.3 of C3.2 Specification For HIVAAids Awareness - penalty of 0.04% of Contract Sum.
?5'42 1 Work to be undertaken by direct contractors: No [Yes/No] N/A [Addendum No.j
?551 7] Interim payment certificate to be issued by: Varied [Date of Month]
5.5 Schedule of Price cost Amounts (if applicable). The amounts in this schedule are to be included in the quotation amount:
[1.1] Description Amount
[6.2.9] 1 N/A N/A
2 N/A N/A
3 N/A N/A
56 Schedule of Employer allowances (if Applicable). This amounts in this schedule is for information purposes only and are not to be included in the quotation
) amount.
1.1 Description Amount
[6.2.10] 1 N/A N/A
2 N/A N/A
3 N/A N/A
Schedule of work by direct subcontractors. Note: This schedule is for information purposes only and are not to be included in the quotation amount.
57 Description and estimated values:
[8.1.1] Description Amount
[5.2.1] 1 N/A N/A
2 N/A N/A
3 N/A N/A
fégz 3 Direct contractor’s total insurance cover: Not Applicable
?1‘91 7 Quotation submissions shall close at the time and on the date as stated in the T1.1 - Bid Notice and Invitation to Quote
6.0 DECLARATION BY THE PRINCIPAL AGENT
1, the principal agent named in 1.2 above, declare that the information provided above is complete and accurate at the time of
calling for tenders. Where necessary, should any of the above information need to be varied, Tenderer's will be informed thereof
in writing forthwith.
Principal Agent Date
Part 2: CONTRACT DATA COMPLETED BY THE CONTRACTOR (MINOR WORKS AGREEMENT CONTRACT DATA CE) (JBCC Series 2000 Edition 4.0
Code 2108-CE August 2007)
1.0 CONTRACT DATA - CONTRACTOR

CONTRACTING PARTY

Note: All information for this section requires to be filled in by the contractor. The Project Leader/Employers Agent shall not pre-select or fill in any of

the alternatives available to the contractor.
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1.1 Contractor [ Tenderer:
1.1 Postal address:
Code:
Tel:
Fax:
|
_ |
Tax / VAT Registration No:
[1.2] Physical address:
2.0 SECURITIES
2,1 The security provision selected is:
211 . " .
2.2] Variable Construction Guarantee: NO [Yes/No}
21.2 Retention:
[2.3,13.9] I YES [Yes/Noj
213 ; . "o
12.7] Advanced Payment is required. Where "Yes": NO fAmount]
Note: Advance Payment Guarantee equal in value to above amount [2.1.3] is required from contractor.
3.0 PAYMENT AND ADJUSTMENT OF PRELIMINARIES
3.1 Payment of Preliminaries
[14.3 The payment of preliminaries related to minar works shall be according to Option A only:
3.1 Option A
Assessed by the principal agent as an amount prorated to the value of the work duly executed in the same ratio as the
preliminaries bears to the contract sum excluding:
° The amount for preliminaries
. Any contingencies
All inclusive of tax
3.1.2 Option B (Not Applicable)
3.2 Adj t of Preliminaries
The amount or items of preliminaries shall be adjusted to take account of the theoretical financial effect which changes in time and/or value have on
preliminaries. Such an adjustment shall be based on the particulars provided by the contractor for this purpose in terms of Option A and shall preclude any
further adjustment of preliminaries.
Adjustment of preliminaries in terms of Option A shall apply notwithstanding the actual employment of resources by the contractor in the execution of the
works. The adjustment of preliminaries shall be based on the option as selected in the contractor's quote.
For the adjustment of the preliminaries both the contract sum and the contract value shall exclude:
. The amount of preliminaries
. Any contingency sum
Al inclusive of tax
3.21 Option A
The amount of preliminaries shall be adjusted in the following categories:
. An amount which shall not be varied
. An amount which shall be varied in proportion to the contract value as compared with the contract sum
. An amount which shall be varied in proportion to the construction period as compared to the initial construction period
excluding revisions to the construction period for which the contractor is not entitled to adjustment of the contract value in
terms of the agreement
The contractor shall, within fifteen (15) working days of taking possession of the site, give the principal agent a breakdown, subdivided onto the above
categories, of the amount for preliminaries in tabulated form, al! to the satisfaction of the principal agent. Should the contractor fail to provide such
information within the period stipulated then the amount for the preliminaries shall be deemed to be subdivided into the following proportions:
. 10% (ten per cent) which amount shall not be varied
. 15% (fifteen per cent) which amount shall be varied in proportion to the contract value as compared with the
contract sum
. 75% (seventy-five per cent) which amount shall be varied in proportion to the construction period as
compared with the initial construction period
For a lump sum document, should the contractor fail to identify the amount for preliminaries, then such an amount shall be deemed to be 7.5% (seven and a
half per cent) of the contract sum excluding any contingency sum inclusive of tax.
33 Payment certificate cash flow
The contractor shall provide all reasonable assistance to the principal agent in the preparation of cash flow projections of claims for payment certificates
where required by the employer. The projections shall be based on the programme and shall be updated as and when the programme requires updating.
The cooperation of the contractor in terms of this item shall not prejudice his right to receive payment in terms of the agreement.
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?541 4 Meetings at which contract minutes are recorded shall be held: MONTHLY [State Period]
?12 3 Valuations date for payments shall be on: Varied Of the month
4.0 EMPLOYER CHANGES TO JBCC STANDARD DOCUMENTS
?1 16] Changes (if any) in terms of the Employer's Contract Data are accepted : | YES [Yes/No}
Where "Yes" an addendum referenced to this clause is to be attached should the space provided be insufficient.
1. See paragraph 5.3 above for clauses that are not applicable to this contract.
2.
3.
4
5.0 THE QUOTE
51 .
1.1] The accepted contract sum inclusive of Value Added Tax is: R
Amount in words:
6.0 SIGNATURES OF THE CONTRACTING PARTIES
We the Employer and Contractor accept the above conditions and the offer in terms of 5.0 and hereby enter into a contract for the execution and completion
120.01 of the works. This agreement is the entire contract between the parties regarding the matters addressed herein. No representation, term, condition, or

warranties not contained in this agreement shall be binding on the parties. No agreement or addendum varying, adding to, deleting or terminating this
agreement including this clause shall be effective unless reduced to writing and signed by the parties.

Thus done and SIGNEA Bt..........cvve e eris e vee e et e e een e ene e BN e OF 02000

Name of signatory Capacity of signatory for and behalf of the Employer who by signature hereof
warrants authorisation hereto

as Witness (1) as Witness (2)
Name: Name:
Address: Address:

..200....

Thus done and signed at....

Name of signatory Capacity of signatory for and behalf of the Contractor who by signature hereof
warrants authorisation hereto

as Witness (1) as Witness (2)
Name: Name:
Address: Address:
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PART C2: PRICING DATA

Project CONSTRUCTION OF A STANDARD WASTE AREA AT MONDLO YOUTH CENTRE :
title: DEPARTMENT OF HEALTH
g:_°‘a“°" ZNQ 018/25V Project Code: | 060157

C2.1 Pricing Instructions

The Bidder's prices must be provided in accordance with the scope of work i.e. the prices, rates and quantities to be included in the
Pricing Schedule for the work described under several items. An item against which no price is entered will be considered to be covered
by prices in the Pricing Schedule. Where any item is not relevant to this specific contract, such item is marked N/A (signifying “not
applicable”)

The method of measurement herein will be the only method of measurement recognized in connection with this contract.

All equipment or materials used in this contract is to be that which is specified or other approved (other approved means where approval
is given by the Head: Works prior to the close of the quotation).

The Pricing Schedule is to indicate VALUE ADDED TAX payable by the Employer separately in addition to the total Quoted prices. The
Quotation Offer must indicate prices inclusive of VALUE ADDED TAX.

The Bidders obligation in pricing the Quotation offer and the Employer's undertakings in checking and corrections of arithmetical errors
are indicated in the Annexure A - Standard Conditions of Quotation.

The Conditions of Contract referred to in this document must be understood and read by the Contractor and will be taken to apply at all
times to the work which this Contract refers. The contractor must allow whatever price or costs he may consider necessary to provide for
the carrying out and due observance of the aforesaid Conditions of Contract.
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PART C2.2: PRICING SCHEDULE

PROJECT TITLE: MONDLO YOUTH CENTRE: CONSTRUCTION OF NEW MEDICAL WASTE AREA

Quotation no: 018/25v WIMS no: 060157

Rate shall mean inclusive of material, labour, equipment cost and where appropiate for installation

Ne DESCRIPTION UNIT QTy RATE PRICE

PRELIMINARY AND GENERAL

#REF!

2). The Department of Public Works reserves the right to Negotiate rates
in the Bill of Quantities.

3). All rates quoted shall be inclusive of transport, labour,profit and
equipment cost where appropiate for installation. All works to be left in
a perfect working condition.

4). Rubble resulting from breaking down, demolishing, etc,,,is to be
removed from site by Contractor on an ongoing basis to avoid
accumulation of mounds of such rubble.

5). The Bidder is advised that the institution is fully functional and
Occupied and disruptions to services are to be kept to the bare
minimum.

6). Bidder are to allow for costs in providing a Construction phase Safety,
Health and Environmental Plan. Bidders are further reminded that it is
their responsibility to amend their safety plan if the assessed risk of the
work changes in the slightest manner.

PRICING OF PRELIMINARIES AND GENERAL
Preliminaries and general

1 |Preliminaries and general brought forward Item 1
Occupational Health and Safety Act no. 58 of 1993, Tenders are allowed
to to allow for cost of in providing a construction phase safety, Health Item 1

1.1 |and Envoronment

Allow for labour personal protective equipment (PPE's), safe site

o R . Item 1
barricading and other safety requiremnts measures on site

1.2
HIRING OF TEMPORARY PORTABLE TOILETS AND STOREROOM FOR A
PERIOD OF 6 MONTHS

Supply and maintanance VIP of two (2) portable toilets on site for the
duration of the contract. Toilets to be cleaned and sanitized once a week
using all approved chemicals and supply toilet paper rolls for every Item 1
services. Please note one toilet should cater for people living with
1.3 |disability.

WATER FOR THE WORKS

The contractor shall provide all water that is necessary for the
1.4 |completion of the works at his/her expense

ELECTRICAL AND LIGHTING

Item 1
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R1

15

1.6
1.7
1.8

- R1 000 000

the contractor shall provide any artificial lighting which may be
necessary or required for proper execution of any portion of the works,
and provide electric power for any purpose required in connection with
the works, including for all electric light and power required by all sub-
contactors

the contractor shall give all notices and pay all fees in connection with
temporary electrical connections and pay for all current consumed

Supervision and accomodation
Telecom
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Qry

RATE

PRICE

Version:8

DESCRIPTION

SECTION NO.2
BILL NO.1 : ALTERATIONS (PROVISIONAL)

The Tenderer is referred to the "KwaZulu Natal: Department of Health
Standard Preambles to all Trades - January 2009 (Rev 3)" for
supplementary and comprehensive expansion of descriptions,
appropriate provision for which shall be deemed to have been included
in all relevant rates

SUPPLEMENTARY PREAMBLES

Reference shall be made to other trades and preambles for preambles
and full descriptions of items not fully described in this trade which shall
apply equally to the work in this trade, unless otherwise described.

The contractor's attention is specifically drawn to the correct removal
and disposal of all the different materials, in particular materials that can
affect the health and welfare of people, in a manner that will not
negatively affect the environment.

EARTHWORKS (PROVISIONAL)

Tenderers are to refer to the Model Preambles for Trades (Latest
Edition) and Supplementary Preambles for further description and
amplification of work in this section

Nature of ground

The nature of the ground is assumed to be loose sandy material,
therefore earth, but possibly interspersed with soft rock or hard rock

Carting away of excavated material

Descriptions of carting away of excavated material shall be deemed to
include loading excavated material onto trucks directly from the
excavations or, alternatively, from stock piles situated on the building
site
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RATE

PRICE

Version:8

SITE CLEARANCE ETC
Site clearance

Digging up and removing rubbish, debris, vegetation, hedges, shrubs and
trees not exceeding 200mm girth, bush, etc

Stripping average 100mm thick layer of top soil and stockpiling on site
EXCAVATION, FILLING, ETC

Excavation in earth not exceeding 2m deep

Trenches

Reduced levels

Back excavation of vertical sides of excavations in earth for working
space including backfilling compacted to 98% Mod. AASHTO density

Exceeding 500mm and not exceeding 1500mm deep for placing and
removing formwork to walls 300mm away from excavated face (plinth)

Extra over trench and hole excavation in earth for excavation in

Soft rock

Hard rock

Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on site to a
dumping site to be located by the contractor
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Ne |DESCRIPTION UNIT Qry RATE PRICE

Risk of collapse of excavations

10 |Sides of trench and hole excavations exceeding 1,5m deep m? 103
Keeping excavations free of water
11 |Keeping excavations free of all water other than subterranean water Item 1

FILLING, ETC

Earth filling obtained from the excavations and/or prescribed stock
piles on site, compacted to 95% Mod AASHTO density.

12 |Backfilling to trenches, holes, etc. m3 20

Coarse river sand filling supplied by the contractor

13 |Under floors etc m? 3
14 |Hardcore filling m? 16
15 |Under floors etc m? 6

Compaction of surfaces

Compaction of ground surface under floors, etc. including grading,
levelling and scarifying for a depth of 150mm, breaking down oversize
material, adding suitable material where necessary and compacting to
98% Mod. AASHTO density

16

Prescribed density tests on filling
17 |"Modified AASHTO Density" test No 1
SOIL POISONING
Soil insecticide

18 |To bottoms and sides of trenches etc m? 60

Under floors, etc. including forming and poisoning shallow furrows

19 : . e .
against foundation walls, etc. filling in furrows and ramming
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Ne [DESCRIPTION UNIT QTyY RATE PRICE
CONCRETE, FORMWORK AND REINFORCEMENT
SUPPLEMENTARY PREAMBLES
Cost of tests
The costs of making, storing and testing of concrete test cubes as
required under clause 7 "Tests" of SABS 1200 G shall include the cost of
providing cube moulds necessary for the purpose, for testing costs and
for submitting reports on the tests to the architect. The testing shall be
undertaken by an independent firm or institution nominated by the
contractor to the approval of the architect. (Test cubes are measured
separately)
Formwork
Description of formwork shall be deemed to include use and waste only
(except where described as "left in" or "permanent"), for fitting together
in the required forms, wedging, plumbing and fixing to true angles and
surfaces as necessary to ensure easy release during stripping and for
reconditioning as necessary hefore re-use
20 Formworks to soffits of solid etc shall be deemed to be slabs not R 50
exceeding 250mm thick unless otherwise described m
REINFORCED CONCRETE CAST AGAINST EXCAVATED SURFACES
30MPa/19mm concrete
20 |Strip footings m? 9
21 |Surface bed m? 6
REINFORCED CONCRETE CAST ON/IN FORMWORK
30MPa/19mm concrete
22 |Plinth m3 2
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Ne |DESCRIPTION UNIT qQry RATE PRICE
TEST BLOCKS
23 [Making and testing 150 x 150 x 150mm concrete strength test cube No 5

CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with a wood float

24 |Wood Float to Surface beds, slabs, etc m?2 29
FORMWORK

SMOOTH FORMWORK (DEGREE OF ACCURACY I)

Smooth formwork to sides

25 |Edges, risers, ends and reveals exceeding 300mm high or wide m? 4

REINFORCEMENT (PROVISIONAL)

26 |Type 193 fabric reinforcement in concrete surface beds, slabs, etc m? 29

Mild tensile steel reinforcement to structural concrete work

27 |Bars not exceeding 10mm diameter t 0,5

High tensile steel reinforcement to structural concrete work

28 |Bars not exceeding 20mm diameter t 2
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Qry

RATE

PRICE

Version:8

MASONRY

Tenderers are to refer to the Model Preambles for Trades (Latest
Edition) and Supplementary Preambles for further description and
amplification of work in this section

SUPPLEMENTARY PREAMBLES

BRICKWORK

size in description

Where sizes on description are given in bricks units "one brick" shall
represent the length and 'half brick'the width of a brick

Hollow walls

Description of hollow walls shall be deemed to include leaving every fifth
perpend of the bottom course of the external skin open as a weep hole

user note

The following preamble generally applies for works in hot and humid
coastal areas

Bagged and sealed walls

Walls into two skinned described as bagged and sealed shall be deemed
to include having the outer face of the inner skin bagged with 1:6
cement and sand mixure and sealed with two coats bitumen emalsion
waterproofing coating

Facebricks

Bricks must be ordred timeously to obtain uniformity in size and colour

Pointing

Description of recesed pointing to fair face brickwaork and face brickwork
shall be deemed to include square recessed, hollow recessed, weathered
pointing, etc
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Ne |DESCRIPTION UNIT Qry RATE PRICE

FOUNDATIONS (PROVISIONAL})

BRICKWORK

Brickwork in foundations

Brickwork of NFX bricks (14 Mpa nominal compressive strengthinclass1 | ,
29 mortar) m 55

SUPERSTRUCTURE
BRICKWORK
Brickwork of NFP bricks in class Il mortar

Face brickwork to be Corobrik

30 |Half brick walls in beamfilling m? 9
31 [One brick wali m? 15
32 |One brick walls of two half brick skins with inner skin bagged and sealed |m? 80

One brick walls of two half brick skins with inner skin bagged and sealed 3
{boundary wall)

33 44

BRICKWORK SUNDRIES

2.5mm Brickwork reinforcement

150mm Wide reinforcement built in horizontally in foundations
34 . m 960
{Provisional)

35 [150mm Wide reinforcement built in horizontally m 290
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Joint forming material in movement joints
12mm Bitumen impregnated fibre board built in vertically between
36 . m 33
brickwall and concrete surfaces
Turning pieces to lintels, etc.
37 [220mm Wide turning piece to lintels etc m 6
Galvanised hoop iron cramps, ties, etc
30 x 1,6mm Roof tie 1,5m long with one end fixed to timber and other
38 e ) No 23
end built into brickwork
Air bricks
39 |[Set of two 229 x 152mm terra-cotta vermin proof air bricks No 14
FACEBRICK WORK
Face bricks to match existing and pointed with tinted recessed
horizontal and vertical joints to match existing
40 Extra over brickwork for face brickwork in foundations laid on both sides R 1
of walls (Provisional)
41 |Extra over brickwork for face brickwork m? 29
42 |Extra over brickwork for face brickwork on both ends boundary wall m? 87
43 |Extra over brickwork for brick-on-header course m? 23
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44

45

46

47

48

45

50

PAVING WORKS

Keeping excavations free of water
Keeping excavations free of water other than subterranean water

Filling supplied by the contractor under paved areas

Over site of 150mm thick G8 materials in accordance with SABS 1200
DM compacted to 93% AASHTO density (Sub-grade)

Over site of 150mm thick G6 materials in accordance with SABS 1200
DM compacted to 93% AASHTO density (Sub-grade)

Over site of 150mm thick G2 materials in accordance with SABS 1200
DM compacted to 93% AASHTO density (Sub-grade)

Compaction of surfaces

Compaction of ground surface under pavings etc including scarifying for
a depth of 150mm, breaking down oversize material, adding suitabie
material where necessary and compacting to 91% Mod AASHTO density

Weedkiller {active ingredients metalaclor 102,8 g/I, terbitilasien 248,6
g/l and atrasien 248,6 g/I) mixed in the proportion of 100ml weedkiller

to 100 [ water and applied at a rate of 10 I/m?

Under pavings {Certificate to be provided)

80mm Paving to parking area atc to falls
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50

51

52

PRECAST CONCRETE PAVING BLOCKS

Paving is to be laid in accordance with SABS 1200MJ, SABS 1058 and the
Concrete Masonry Association's Specification

Standard "Grey" or similar approved interlocking roadstone paving on

and including 25mm thick layer of river sand with joints filled in with
sand, compacted with a vibration roller

60mm Paving to walkway etc to falls

WATERPROOFING

Tenderers are to refer to the Model Preambles for Trades (Latest
Edition) and Supplementary Preambles for further description and

amplification of work in this section

SUPPLEMENTARY PREAMBLES

Waterproofing

Waterproofing of roofs, basements, etc shall be laid under a ten year
guarantee. Waterproofing to roofs shall be laid to even falls to outlets
etc with necessary ridges, hips and valleys. Descriptions of sheet or
membrane waterproofing shall be deemed to include additional labour
to turn-ups and turn-downs

DAMP-PROOFING OF WALLS AND FLOORS

One layer of 375 micron "Consol Plastics Brikgrip DPC" embossed
damp proof course

In walls

One layer of 375 micron "Consol Plastics" or other equally approved

waterproof sheeting sealed at laps

Under surface bed
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53

54

55

56

JOINT SEALANTS ETC

"Sika" or other equally approved two-part grey polysulphide sealing

compound including backing cord, bond breaker, primer, etc.

12 x 12mm In vertical expansion joints including raking out expansion
joint filler as necessary

ROOF COVERINGS

The Tenderer is referred to the relevant clauses in the latest edition of
the Model Preambles for Trades and to the Supplementary Preambles

PROFILED METAL SHEETING AND ACCESSORIES

0.55mm "ZINCAL COLORPLUS" or other acceptable equivalent
aluminium roof sheeting corrugated sheet steel for battens upto 1,7m

c/c spacing

Roof covering with pitch not exceeding 25 degrees
Sundries

Narrow flute eaves closures

ROOF INSULATION

Sisalation FR430' heavy industrial grade reinforced aluminium foil and

polyethylene insulation with fire retardant properties

Reinforced aluminium foil insulation and waterproofing lapped 140mm
at all intersections as underlay to aluminium sheet metal roofing and
supported on and including 1,6mm diameter galvanised wire supports
spaced at 300mm centres and would around and srewed to steel or
timber purlins including cutting and waste (measured nett)
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CARPENTRY AND JOINERY

Tenderers are to refer to the Model Preambles for Trades (Latest
Edition) and Supplementary Preambles for further description and
amplification of work in this section

SUPPLEMENTARY PREAMBLES

Particle board

Particle board shall comply with the following specifications:

a) SABS 1300 Particle board: exterior and flooring type

b) SABS 1301 Particle board: interior type

Joinery

Descriptions of frames shall be deemed to include frames, transomes,
mullions, rails, etc

Descriptions of hardwood joinery shall be deemed to include pelleting of
bolt holes

Fixing

Items described as "nailed" shall be deemed to be fixed with hardened
steel nails or shot pins to brickwork or concrete
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PLATE NAILED TIMBER ROOF TRUSSES CONSTRUCTION

ROOF ETC

Sawn treated softwood grade V4

Roof construction to mono pitched roof 9480mm long x 2740mm wide x
1600mm high ( 17 degrees pitch ) with 600mm overhang on both sides

>7 including trusses, runners, bracings etc (wall plates, elsewhere Item 1
measured).

58 |Extra over for 600mm long wrought and shaped rafter foot No 22

59 |38 x 114mm Wall plates m 32

60 |38 x 228mm Gangboards m 11

61 |38 x 76mm Purlins m 88

62 |Extra over for 300mm long wrought end to purlins m 22
EAVES, VERGES, ETC

Everite FC77 pressed fibre-cement

63 15 x 225mm Fascias and barge boards including galvanised steel H- g
profile jointing strips m

80 x 275mm barge boards including galvanised steel H-profile jointing

64 . m 22
strips
SUNDRIES

65 Two coats creosote "ABE Provonite” paint on exposed roof timbers and 2 13
wall plates

66 |"Teco" two way hurricane clips No 42
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67

68

69

70

CEILINGS, PARTITIONS AND ACCESS FLOORING

Tenderers are to refer to the Model Preambles for Trades (Latest
Edition) and Supplementary Preambles for further description and
amplification of work in this section

SUPPLEMENTARY PREAMBLES

Descriptions

Items described as "nailed” shall be deemed to be fixed with hardened
steel nails or pins or shot pinned to brickwork or concrete

Items described as "plugged" shall be deemed to include screwing to
fibre, plastic or metal plugs at not exceeding 600mm centres, and where
described as "bolted" the bolts have been measured elsewhere

CEILINGS ETC

"Aerolite" insulation

50mm Insulation closely fitted and laid on top of brandering between
roof timbers etc

NAILED UP CEILINGS

6mm "Nutec" Fibre cement

Nailed up Ceilings including 32 x 32mm sawn softwood brandering at
400mm centres

Extra over ceiling for 900 x 600mm trap door of 32 x 44mm wrought
softwood rebated framing with one cross brander, covered with ceiling
board and fitted flush in opening, including necessary trimmers around

"Rhino" gypsum plasterboard cornices

75mm Coved cornices
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METALWORK

Tenderers are to refer to the Model Preambles for Trades (Latest
Edition) and Supplementary Preambles for further description and
amplification of work in this section

SUPPLEMENTARY PREAMBLES

The Contractor must visit the site and acquaint himself fully with
conditions and scope of alterations. Descriptions herein are brief and are
to serve as a means of identifying work only. The full extent of work is to
be assessed by the contractor on site.

Removal and reinstatement of existing work to be executed by the
Contractor. Old materials from alterations, except where described to be
re-used or handed over, as well as rubbish, etc. must be regularly carted
from site and not be allowed to accumulate on or around the site.

All primers, emulsion paints and enamels are to comply with the
relevant SABS specifications.

Paints etc. shall be suitable for the application on the surfaces to which
they are being applied.

The paint and surface finishes specified herein are for normal
applications as intended by the manufacturer. Should a finish be
required for a surface other than that for which it would normally be
used, then the specifier should contact the manufacturer for approval.

The final state of preparatory work to existing decorated surfaces shall in
all cases produce in the finished decorated surfaces a condition similar
to new work.

Fixing

Floor coverings, wall linings, etc shall, where applicable, be fixed with
adhesive as recommended by the manufacturers of the flooring, linings,
etc
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GALVANISED STEEL GATES, SCREENS, ETC

Hot dipped galvanised steel gates

Double gate size 1760 x 1800mm high with 19mm dia. tubular steel
infills @ 100mm centres welded to frames and 40 x 6mm horizontal
support with and including frame 38 x 60 x 3mm tubular gate surround
concealed fixed wall with raw bolts.

71 No 1

PRESSED STEEL LOUVERED DOORS AND FRAMES

The following in galvanised mild steel louvred doors

Steel louvred double door Type DVA including door frame, louvred
72 |doors, padlatch and hinges and fixed to brickwork. Size 1830 x 2135mm |No 3
high

PLASTERING

Tenderers are to refer to the Model Preambles for Trades (Latest
Edition) and Supplementary Preambles for further description and
amplification of work in this section

SUPPLEMENTARY PREAMBLES

The Contractor must visit the site and acquaint himself fully with
conditions and scope of alterations. Descriptions herein are brief and are
to serve as a means of identifying work only. The full extent of work is to
be assessed by the contractor on site.

Removal and reinstatement of existing work to be executed by the
Contractor. Old materials from alterations, except where described to be
re-used or handed over, as well as rubbish, etc. must be regularly carted
from site and not be allowed to accumulate on or around the site.

All primers, emulsion paints and enamels are to comply with the
relevant SABS specifications.

Paints etc. shall be suitable for the application on the surfaces to which
they are being applied.
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73

74

75

The paint and surface finishes specified herein are for normal
applications as intended by the manufacturer. Should a finish be
required for a surface other than that for which it would normally be
used, then the specifier should contact the manufacturer for approval.

The final state of preparatory work to existing decorated surfaces shall in

all cases produce in the finished decorated surfaces a condition similar
to new work.

INTERNAL PLASTER

Cement plaster on brickwork

15mm thick On walls

GRANOLITHIC

Untinted granolithic, on concrete

Average 25mm thick on floors with upper surface to falls and current
80mm High coved skirtings

PLUMBING AND DRAINAGE (PROVISIONAL)

Tenderers are to refer to the Model Preambles for Trades (Latest
Edition) and Supplementary Preambles for further description and
amplification of work in this section

SUPPLEMENTARY PREAMBLES

Septic Tanks

Descriptions of septic tanks shall be deemed to include excavation,
bedding and jointing, concrete base slabs, jointing to drains and
backfilling, compaction, etc all in accordance with the manufacturer's
instructions
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Exposed Concrete Surfaces

'Exposed surfaces of concrete stormwater channels, cover slabs,
inspection eve marker slabs, gulley tops, cleaning eye tops, catchpits,
inspection chambers, etc shall be finished smooth with plaster

Excavations

No claim for rock excavation will be entertained unless the contractor
has timeously notified the Quantity Surveyor thereof prior to backfilling
"Intermediate material" and "Hard rock" shall be as defined in

"Earthworks"

Laying, Backfilling, Bedding, Etc of Pipes

Pipes shall be laid and bedded and trenches shall be carefully backfilled
in accordance with manufacturer's instructions

Where no manufacturer's instructions exist pipes shall be laid in
accordance with clauses 5.1 and 5.2 of each of the following:

SABS 1200
L:Medium pressure pipelines

LD:Sewers

LE:Stormwater drainage clauses 3, 5.5, 5.6, 5.7 and 7 of SABS 1200
DB: Earthworks (Pipe trenches)

Pipes shall be bedded in accordance with clauses 3.1t0 3.4.1,5.1t0 5.3
and 7 of SABS 1200 LB: Bedding (Pipes)
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Unless otherwise described bedding of rigid pipes shall be class B bedding

Stainless Steel Basins, Sinks, Wash Troughs, Urinals, Etc

Units shall have standard aprons on all exposed edges and tiling keys
against walls where applicable

Waste Unions

Descriptions of waste unions shall be deemed to include rubber of
vulcanite plugs and chains fixed to fittings

Steel Sectional Water Tanks

"Densyl" Petrolatum Anti-Corrosion Tape As Manufactured by Denso SA
(Pty) Ltd

Pipes to be taped shall be coated with the appropriate primer and the
tape shall be applied with minimum 15mm lap per spiral unless
otherwise described

Couplings and fittings to pipes shall be taped in strict accordance with
the manufacturer's instructions including all mastic, tape, "layflat"
sheeting, securing of same, etc

Prices for wrapping of pipes shall include for all work as described to
couplings in the length
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SOIL DRAIN INSPECTION CHAMBERS, MANHOLES, ETC.
French Drain:

Excavate in earth for and build French drain size 480 x 600 x 800mm , fill
76 |in with 20mm crushed stone to within 0,2m of top, enclose stone with No 1
geofabric u 24 and fill in with earth filling.

RAINWATER DISPOSAL

0.7mm Baked enamel on aluminium gutter system in continuous

lengths
77 |100 x 125mm Ogee eaves gutters m 11
78 |Extra over eaves gutter for stopped end No 2
79 |Extra over eaves gutter for angle No 2
80 |Extra over eaves gutter for outlet for 100 x 7Smm down pipe No 2
81 (100 x 75Smm Down pipes m 6
82 |Extra over rainwater pipe for offset bend No 2
83 |Extra over rainwater pipe for shoe No 2

SOIL DRAINAGE

uPVC pipes in class C bedding:

84 [110mm Pipes vertically or ramped to cleaning eyes etc. (no excavation) |[m 12

110mm Pipes laid in and including trenches not exceeding 1m deep m 45
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Extra over uPVC pipes for fittings:
85 |110mm Bend No 10
86 |110mm Access Junction No 4
87 |110mm Rodding eye cap No 1
Sundries
Excavate for and construct gulley comprising of 110mm uPVC gulley trap
with 190mm diameter uPVC hopperhead with pvc grating, all set in mass
58 concrete and not exceeding 500mm deep. The top of the gulley to be N "
raised 75mm above surrounding ground level and internally dished 0
down to hopper head with smoothened render and external of raised
sides to be finished neatly.
89 |Testing soil drainage pipe system No 1
SANITARY FITTINGS
"Franke" stainless steel or other approved
50 WBO001 Grade 18/10 stainless steel wash hand basin with gallows No 1
brackets, rubber trap and chrome plated waste union
TRAPS ETC
Floor traps
"Herbish" or other equally approved HB 200 V (H) NW100 stainless steel
91 [floor drain connected uPVC pipes all in accordance to manufacturer's No 2

details
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TAPS, VALVES, ETC
"Cobra Watertech" or equally approved
92 |Cobra" or other similar approved basin 211-20 pillar tap No 1
93 |"Cobra" or other similar approved 15mm brass hose bib tap No 1
SANITARY PLUMBING
uPVC soil and vent pipes
94 |50mm pipes m 2
95 |110mm pipes m 20
96 |50mm pipes chased into concrete surface beds m 5
Extra over uPVC soil and vent pipes for fittings
97 |50mm BSP adaptor No 1
98 |50mm Bend No 2
99 |50mm Access bend No 1
100 [120mm Access bend No 2
101 [{110mm Bend No 2
102 |Testing waste pipe system No 1
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WATER SUPPLIES
Class 0 copper pipes with brass compression couplings

103 [15mm Pipes m 5

104 |15mm Pipes chased into brickwork including brown paper lagging m 5
Extra over Class 0 copper pipes for capillary fittings

105 |15mm Fittings No 5
Extra over Class 0 copper pipes for brass compression fittings

106 |15mm Fittings No 7
Flexible service pipes

107 |15mm Service pipe 350mm girth No 1
Testing

108 |Testing water pipe system No 1
PRECAST CONCRETE STORM WATER CHANNELS
Concrete channels including earthworks, concrete, reinforcement,

109 , . . . m 20
formwork, waterproofing etc as per the engineer's design
Construction of Soakway including earthworks, membrane, backfilling

110 Item 1

etc as per the engineer's design
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PAINTWORK

Tenderers are to refer to the Model Preambles for Trades (Latest
Edition) and Supplementary Preambles for further description and
amplification of work in this section

SUPPLEMENTARY PREAMBLES
Proprietary items or materials

Proprietaryitems or materials where specified are to be of the brand
specified - or other approved - by the Head - Works

SABS Specifications

Alkali resistant plaster primer : SABS 1416

Matt or eggshell decorative paint for interior works : SABS 515
High gloss enamel paint : SABS 630 Grade |

Qil gloss enamel paint : SABS 631

Primers for wood for external work : SABS 678 Type |

Primers for wood for internal work : SABS 678 Type Il

Zink chromate primers for steel : SABS 679 Type |

Undercoats for paints (except emulsion paint) : SABS 681 Type |
Aluminium paint : SABS 682 Grade Ii

Roof paints : SABS 683 Type B (Oil based)
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110

Roof paints : SABS 940 (Emulsion based)

Structural steel pain : SABS 684 Type B

Wash primer (metal etch) : SABS 723

Varnish for interior use : SABS 887 Type |

Emulsion paints : SABS 1227 (Textured: Internal / External)
PAINTWORK ETC TO NEW WORK

ON FLOATED PLASTER

One coat primer and two coats interior quality PVA emulsion paint

On internal walls

ON PLASTERBOARD SURFACES

One coat alkali resistance primer, one coat universal undercoat and

two finishing coats of PVA emalsion paint on

111

112

On ceilings

ON NEW NUTEC SURFACES

One coat alkali resistance primer, one coat universal undercoat and

two finishing coats of PVA emalsion paint on

Fascia and barge boards
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ELECTRICAL WORKS
The descriptions given in the various items below are not necessarily full
and complete reference must be made to the "Standard Preambles To
All Trades","Supplementary Preambles” and "Supplementary
Specifications" to this contract for the full requrements of each
scheduled item
EXCAVATIONS, ETC.
Excavate in earth not exceeding 1m deep below natural, elevated or
reduced ground level and set excavated material aside for re-use and
filling and compacting of trenches on completion:
113 |Cable or sleeve trenches not exceeding 1m deep. m?3 6
Extra over excavations in earth for cable or sleeve trenches for
114 . . m?3 6
excavations in hard rock.
115 |Selected sifted sand as bedding under and filling around cables. m? 6
LUMINARIES AND EQUIPMENT
Supply and install luminaries or equipment complete with lamps,
connections, outlet boxes, etc...mounted in position all as per drawing
or engineers instruction.
116 |Corrosion Proof Prisimatic Diffuser 1 x 36W 1200mm long No 2
117 |Beka Series 31 No 1
PVC CONDUITS
Supply and installation of conduit as specified in General Specification
Lengths shall be taken as measured horizontal and vertical runs
between terminations. Rates quoted shall allow for wastege off-cuts,
couplings, bends, extension boxes, covers fixing and chasing etc., in
accordance with the specification.
118 |20mm diameter chased in brickwork, fixed on surface, caste in concrete |m 60
119 |32mm diameter chased in brickwork, fixed on surface, caste in concrete |m 15
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CONDUIT BOXES AND FITTINGS

Terminate and connect one pair of conduit ends including supply and
installation of box on surface or in brickwork. Square 100mm x 100mm, |
100mm x 50mm, 60mm round (excluding cover plates), including
cutting holes for conduit.

120 |100 x 50mm (2"x 4") galvanised box recessed or surface No 2

121 |100 x 100mm (4"x 4") galvanised box recessed or surface No 1

122 |60mm dia round boxed recessed or surface No 3
CONDUIT ENDS

Terminate and connect 1 pair of conduit ends including lock nuts,
bushes, etc into board tray, wiring channel, ect. Including cutting holes
for conduit entries but excluding conduit boxes.

123 |20mm diameter conduit ends No 15

124 |32mm diameter conduit ends No 2

ENGRAVINGS OF COVER PLATES

Allow for the engraving of socket outlet, light switch and isolatior cover

125 No 3
plates

126 |Allow for the labelling of distribution boards No 1

127 |Allow for the labelling of all cables No 2
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LIGHT SWITCHES
Supply and install all switches, complete with cover plates, and all
necessary accessories. (4 x 2 boxes measured elsewhere)
128 |16A O lever one way switch No 1
129 |16A Two lever one way switch No 1
SWITCHED SOCKET OUTLETS
Supply and install all switch socket outlets, complete with PVC cover
plates and all necessary accessories. ( Boxes and conduit connection
measured elsewhere) Socket OQullets to be 'Crabtree Classic Range'
130 |16A Single thre-pin socket outlet flush No 1
DISTRIBUTION BOARDS
131 |Allow an amount for distribution boards as required item 1
CONDUCTORS
Supply and installation of PVC insulated copper conductors drawn into
conduit or wiring channel in groups of 2,3.4 etc with the required
colour coding, but excluding any wiring connections
132 |2.5mm sq m 180
133 [4mm sq m 30
134 [6mm sq m 45
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EARTH WIRE

Supply and drawing into conduit all wiring channel of PVC insulated

135

136

137

138

earth conductors, excluding any connections.

2.5mm sq

INSTALLATION

Testing and commissioning:

Allow for testing, balancing and commissioning the complete electrical
installation and issuing of all necessary certificates (i.e)

Allow for twelve months free maintenance and guarantee

Allow for preparation of "as built drawing"

EARTHING SYSTEM

139

140

141

142

Bonds to electrical distribution board

Allow for testing commissioning and issuing of Certificate

LETTERS , NAMEPLATES.ETC

ABS Plastic hazardous waste chemical waste safety sign( MI26),General
waste non harzadous sign, No entry authorized personel only sign, Fire
extinguisher sign etc.

WASHING LINE
50m Retractaline rotary clothes line
Certificates required

TR1 and TR2 for roof trusses

ltem

Item

Iltem

No

Item

No

No

item

90

SUB TOTAL

R

VAT (15%)

R

GRAND TOTAL (Transfer to C1.1)|[ R
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PART C3.1: SCOPE OF WORKS

— CONSTRUCTION OF A STANDARD WASTE AREA AT MONDLO YOUTH CENTRE :
rol : DEPARTMENT OF HEALTH
Quotation no: ZNQ 018/25V |Project Code: | 060157

C3.1 - SCOPE OF WORKS

1. DESCRIPTION OF THE WORKS
CONSTRUCTION OF A STANDARD WASTE AREA AT MONDLO YOUTH CENTRE : DEPARTMENT OF HEALTH

2. EXTENT OF THE WORKS
CONSTRUCTION OF A STANDARD WASTE AREA AT MONDLO YOUTH CENTRE : DEPARTMENT OF HEALTH

3. LOCATION OF THE WORKS
CONSTRUCTION OF A STANDARD WASTE AREA AT MONDLO YOUTH CENTRE : DEPARTMENT OF HEALTH

4, CERTIFICATION BY RECOGNIZED BODIES
N/A

5. SERVICES TO BE PROVIDED
Contarctor shall provide his temporary services for the duration of the contract and upon completion he must clean up and
make good when the service or facility is no longer required, leave the Employers facilities in the condition they were before
the contractor first made use of them, fair wear and tear accepted, and
continuously clear and dispose of waste and surplus material to maintain the site in a tidy state.

6. UNAUTHORISED PERSONS
Original signed EPWP forms and certified copies of beneficiaries must be submitted with all interim and Jor final payments
certificates to expedite verification and certification by Employer. Contractor's must ensure that they submit their Tax Invoice
with their claim for timeous payment. The contractor shall keep unauthorized persons from the works at all times. Under no
circumstances may any person except guards be allowed to sleep on the building site.

7. ELECTRONIC PAYMENTS
Once a contract is awarded the contractor must complete a WIMS Registration form and a financial detail certificate available
from the Department. This form must be submitted together with a cancelled cheque or a certified bank statement and a
certified copy of the ID of the person who signed the financial detail certificate.
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DAILY RECORDS

Site instruction book, rain records for potential extention of time and site diary for daily activities must kept on site and be up to
date.

PAYMENT CERTIFICATES

Original signed EPWP forms and certified copies of beneficiaries must be submitted with all interim and /or final payments
certificates to expedite verification and certification by Employer. Contractor's must ensure that they submit their Tax Invoice
with their claim for timeous payment.

PERMITS
Every personnel entering the site must wear full personal protective equipment (PPE) and under no circumstances shall a sick
person with contagious deases will be permitted to enter site and no use of drugs shall be permitted

PROOF OF COMPLIANCE WITH THE LAW
Any law of Republic of South Africa
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C3.2 SPECIFICATION FOR HIV/IAIDS AWARENESS

1 Scope

This generic specification contains requirements applicable to the reduction of the risk of transfer of the
HIV virus between and among construction workers and the local community through the following four
strategies:

a) raising awareness about HIV/AIDS;
b) providing construction workers with access to condoms;
¢) HIV counseling, testing and referral services; and

d) Sexually Transmitted Infection diagnosis and treatment.

2 Normative references:

The following standard contains provisions that, through reference in this text, constitute provisions of this
standard:

SANS 4074 [SO 4074, Condom Rubbers

3 Definitions and Abbreviations

3,1 Definitions
Construction Worker: all persons in the employ of the contractor or in the employ of any of the
subcontractors contracted by the contractor.

Local Community: the communities local to the site which are most likely to have contact with the
construction worker and, in particular, sex workers in those communities.

Service provider: the natural or juristic person recognised by the South African Department of
Health as specialist in conducting Aids Awareness Programmes.

3,2 Abbreviations

STI: Sexually transmitted infection
HIV: Human Immunodeficiency Virus

AIDS: Acquired Immune Deficiency Syndrome
4 QObjectives

The objectives are to:

a) reduce the risk of transfer of the HIV virus between and among construction workers and the local
community;

b) raise awareness amongst construction workers and the local community of the risk of infection with
the HIV virus;

c) promote early diagnosis; and

d) assist affected individuals to access care and counseling.
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5,1 General requirement

The contractor shall, in order to satisfy the objectives stated in 4:

a) make condoms complying with the requirements of SABS I1SO 4074 available to all construction
workers at readily accessible points on the site, suitably protected from the elements, for the duration

of the contract;

b) either place and maintain HIV/AIDS awareness posters of size of not less than A1 in areas which
are highly trafficked by construction workers, or provide construction workers with a pamphlet, in
languages largely understood by construction workers, which

c) encourage voluntary HIV/STI testing;

d) provide information concerning counseling, support and care of those that are infected services; and

e) comply with the requirements of 5.2,

The provisions of 5.1 ¢) and d) do not apply to this contract.

5,2 HIV awareness programme

5.2.1

5.2.2

523

The contractor shall:

a)

b)

engage a qualified service provider as described in the scope of works to conduct
an HIV Awareness Programme which is structured to achieve the ocutcomes stated
in 5.2.3 for contract workers as soon as a construction workers camp is established
and populated or, where no such camp is established, within two weeks of the
commencement of a significant portion of the works and at subsequent intervals, if
any, provided for in the scope of works; and

arrange for, provide a suitable venue, and instruct all construction workers to attend
the HIV Awareness Programme and notify the Employer's Representative of the
date, time and venue whenever a session with construction workers is conducted.

Note: The National Department of Public Works maintains a list of qualified service providers.

The contractor shall do nothing to dissuade construction workers from attending such an
HIV Awareness Programme and shall take all reasonable steps to ensure that a
minimum of 90% of construction workers engaged in the works attend such a
programme, when it is conducted.

The outcomes of the HIV Awareness Programme shall as a minimum, result in contract
workers exposed to such a programme being able to:

a)

b)

communicate the existence of problems of HIV and be able to outline the
consequences of transmission of HIV to or from the local community;

recall and communicate the mode of HIV transmission and preventative measures
including the proper use of the condom.
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The HIV/ Aids awareness programme described in 5.2 is to be repeated at four month
intervals throughout the duration of the contract. (Four times in total, including the initial one

at the start of the contract)

Reporting

5.3.1 The contractor shall prepare and attach to his claims for payment a brief report which
outlines how the actions taken by the contractor in the period for which payment is
claimed satisfy the requirements and a schedule which lists the names, identity numbers,
trade / occupation and name of employer of all construction workers exposed to the
programme (see HIV/STI Compliance Report).

5.3.2 The employer's representative shall certify the report and schedule described in 5.3.1
whenever a claim for payment is issued to the employer.

Note: In the event that the contractor fails to satisfy the requirements of this specification, the
Employer (Head: Works) may apply any of the sanctions provided for in the contract. Sanctions may
include the application of a financial penalty of .04% of the Contract Sum.

The HIV /Aids awareness programme described in 5.2 shall in addition be conducted for the
benefit of the local community on two occasions in the community centre nearest to the building
site. The contractor shall be responsible for inviting identifiable community-based institutions and
organisations, churches, and schools to participate in the programme.
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C3.3 HIV/STI COMPLIANCE REPORT

Pro-forma reporting format in terms of the SPECIFICATION FOR HIV/AIDS AWARENESS

060157

Project Code:
Payment Claim number:

Period covered by payment claim: |

1. Distribution of condoms (briefly describe where and how condoms are distributed).

3. Voluntary testing (briefly describe the actions taken / information provided to promote testing).

NOT APPLICABLE

4. Counseling, support and care (summarise information provided)

NOT APPLICABLE

5. HIV awareness programme (briefly describe action).
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6. Schedule of construction workers exposed to the HIV awareness programme.

Name

Identity number Trade / occupation

Name of employer

I hereby declare the above to be a true reflection of actions taken to ensure compliance with the specification.

For Contractor:

Emplover's representative:

Name: Name:
Signature: Signature:
Date: Date:
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C3.4 SCOPE OF WORKS IN RESPECT OF WORK RELATING TO THE EXTENDEND
PUBLIC WORKS PROGRAMME (EPWP)

CONSTRUCTION OF A STANDARD WASTE AREA AT MONDLO

Project title: YOUTH CENTRE : DEPARTMENT OF HEALTH

Project Code: 060157 EPWP NO: N/A

Introductory notes:

1. The works, or parts of the works will be constructed using labour-intensive methods only in terms of this
specification. The use of plant to provide such works, other than plant specifically provided for in the scope of work,
is a variation to the contract. The items marked with the letters LI are not necessarily an exhaustive list of alf the
activities which must be done by hand, and this clause does not over-ride any of the requirements in the generic
labour intensive specification in the Scope of Works.

2. Payment for items which are designated to be constructed labour-intensively (either in this schedule or in the
Scope of Works) will not be made unless they are constructed using labour-intensive methods. Any unauthorised
use of plant to carry out work which was to be done labour-intensively will not be condoned and any works so
constructed will not be certified for payment.

DESCRIPTION OF THE WORKS

Employer's objectives

The employer’s objectives are to deliver public infrastructure using labour-intensive methods in accordance with EPWP
Guidelines.

Labour-intensive works
Labour-intensive works comprise the activities described in the Labour-Intensive Specification. Labour-intensive works
shall be constructed/maintained using local workers who are temporarily employed in terms of the scope of work.

LABOUR-INTENSIVE COMPETENCIES OF SUPERVISORY AND MANAGEMENT STAFF

Contractors shall only engage supervisory and management staff in labour-intensive works that have completed the skills
programme including Foremen/ Supervisors at NQF level 4 “National Certificate: Supervision of Civil Engineering
Construction Processes” and Site Agent/ Manager at NQF level 5 "Manage Labour-Intensive Construction Processes" or
equivalent QCTO qualifications (See Appendix C). at NQF outlined in Table 1. (See GUIDELINES FOR THE
IMPLEMENTATION OF LABOUR-INTENSIVE INFRASTRUCTURE PROJECTS UNDER THE EXPANDED PUBLIC
WORKS PROGRAMME (EPWP) -THIRD EDITION 2015)

Emerging contractors shall have personally completed, or be registered on a skills programme for the NQF level 2 unit
standard. All other site supervisory staff in the employ of emerging contractors must have completed, or be registered on a
skills programme for the NQF level 2 unit standards or NQF level 4 unit standards. Table 1: Skills programme for
supervisory and management staff.

Table 1: Skills programme for supervisory and management staff

Personnel NQF level Unit standard titles Skills programme description
Team leader / 2 Apply Labour-Intensive Construction This unit standard must be completed, and
supervisor Systems and Technigques to Work
Activities

Use Labour-Intensive Construction
Methods to Construct and Maintain
Roads and Storm water Drainage

Use Labour-Intensive Construction
Methods to Construct and Maintain —any one of these 3 unit standards
Water and Sanitation Services

Use Labour-Intensive Construction
Methods to Construct, Repair and
Maintain structures
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Personnel NQF level Unit standard titles Skills programme description
Foreman/supervisor 4 Implement Labour-Intensive

Construction Systems and Techniques  [This unit standard must be completed, and

Use Labour-Intensive Construction
Methods to Construct and Maintain
Roads and Storm water Drainage

Use Labour-Intensive Construction
Methods to Construct and Maintain = any one of these 3 unit standards
Water an Sanitation Services

Use Labour-Intensive Construction
Methods to Construct, Repair and
Maintain structures

Site Agent /Manager 5 Manage Labour-Intensive Construction |Skills Programme against this single unit
(i.e. the contractor's Processes standard
most senior

representative that is
resident on the site)

Details of these skills programmes may be obtained from the CETA ETQA manager (e-mail :gerard@ceta.co.za ,
tel: 011-265 5900)

EMPLOYMENT OF UNSKILLED AND SEMI-SKILLED WORKERS IN LABOUR-INTENSIVE WORKS

1.1
1.1.1

1.1.2

1.2

Requirements for the sourcing and engagement of labour.
Unskilled and semi-skilled labour required for the execution of all labour-intensive works shall be engaged strictly in
accordance with prevailing legislation and SANS 1914-5, Participation of Targeted Labour.

The rate of pay set for the EPWP per task or per day will be an acceptable rate determined by the Department of
Labour.

Tasks established by the contractor must be such that:

a) the average worker completes 5 tasks per week in 40 hours or less; and

b) the weakest worker completes 5 tasks per week in 55 hours or less.

The contractor must revise the time taken to complete a task whenever it is established that the time taken to
complete a weekly task is not within the requirements of 1.1.3.

The Contractor shall, through all available community structures, inform the local community of the labour-intensive
a) where the head of the household has less than a primary school education;
b} that have less than one full time person earning an income;
c) where subsistence-agriculture is the source of income;
d) that who are not in receipt of any social security pension income.
The Contractor shall endeavour to ensure that the expenditure on the employment of unskilled and semi-skilled
workers is in the following proportions:
a) 55 % women;
b) 55% youth who are between the ages of 18 and 35; and
c) 2% on persons with disabilities.
Specific provisions pertaining to SANS 1914-5
1.2.1 Definitions
Targeted labour: Unemployed persons who are employed as local labour on the project.
1.2.2 Contract participation goals
1.2.21 There is no specified contract participation goal for the contract. The contract participation goal
shall be measured in the performance of the contract to enable the employment provided to
targeted labour to be quantified.
1.2.2.2 The wages and allowances used to calculate the contract participation goal shall, with respect to
both time-rated and task rated workers, comprise all wages paid and any training allowance paid
in respect of agreed training programmes.

1.2.3 Terms and conditions for the engagement of targeted labour
Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall be entered into
with targeted labour.
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1.2.4 Terms and conditions for the engagement of targeted labour
Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall be entered into

with targeted labour.

1.2.5 Variations to SANS 1914-5
1.2.51 The definition for net amount shall be amended as follows:
Financial value of the contract upon completion, exclusive of any value added tax or sales tax
which the law requires the employer to pay the contractor.

1.25.2 The schedule referred to in 5.2 shall in addition reflect the status of targeted labour as women,
youth and persons with disabilities and the number of days of formal training provided to targeted
labour.

Training of targeted labour

1.3.1 The contractor shall provide all the necessary on-the-job training to targeted labour to enable such labour to
master the basic work techniques required to undertake the work in accordance with the requirements of the
contract in a manner that does not compromise worker health and safety.

1.3.2 The cost of the formal training of targeted labour, will be funded by the local office of the Department of
Labour. This training will take place as close to the project site as practically possible. The contractor must
access this training by informing the relevant regional office of the Department of Labour in writing, within 14
days of being awarded the contract, of the likely number of persons that will undergo training and when such
training is required. The Employer and the Department of Public Works (Fax: 012 3258625/ EPWP Unit,
Private Bag X65, Pretoria 0001) must be furnished with a copy of this request.

1.3.3 The contractor shall do nothing to dissuade targeted labour from participating in training programmes and
shall take all reasonable steps to ensure that each beneficiary is provided with two days of formal training
for every 22 days worked.

1.3.4 An allowance equal to 100% of the task rate or daily rate shall be paid by the contractor to workers who
attend formal training, in terms of the above.

1.3.5 Proof of compliance with the above requirements must be provided by the Contractor to the Employer prior
to submission of the final payment certificate.

GENERIC LABOUR-INTENSIVE SPECIFICATION

1

Scope
This specification establishes general requirements for activities which are to be executed by hand involving the
following:

a) trenches having a depth of less than 1.5 metres

b) storm water drainage

¢) low-volume roads and sidewalks
Precedence
Where this specification is in conflict with any other standard or specification referred to in the Scope of Works to
this Contract, the requirements of this specification shall prevail.

Hand excavateable material
Hand excavateable material is material:

a) Granular materials:
i} whose consistency when profiled may in terms of table 1 be classified as very loose, loose, medium dense,
or dense; or

if) where the material is a gravel having a maximum particle size of 10mm and contains no cebbles or isolated
boulders, no more than 15 blows of a dynamic cone penetrometer is required to penetrate 100mm;

b) Cohesive materials:
i) whose consistency when profiled may in terms of table 1 be classified as very soft, soft, firm, stiff and stiff /
very stiff; or
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ii) where the material is a gravel having a maximum particle size of 10mm and contains no cobbles or isolated
boulders, no more than 8 blows of a dynamic cone penetrometer is required to penetrate 100mm;

Note: 1) A boulder, a cobble and gravel is material with a particle size greater than 200mm, between
60 and 200mm.
2) A dynamic cone penetrometer is an instrument used to measure the in-situ shear resistance of
a soil comprising a drop weight of approximately 10 kg which falls through a height of 400mm
and drives a cone having a maximum diameter of 20mm (cone angle of. 60 degrees with respect
to the horizontal) into the material being used.

Table 2: Consistency of materials when profiled

GRANULAR MATERIALS

COHESIVE MATERIALS

CONSISTENCY

DESCRIPTION

CONSISTENCY

DESCRIPTION

Very loose

Crumbles very easily when |Very soft

scraped with a geological
pick.

Geological pick head can
easily be pushed in as far as
the shaft of the handle.

Loose

Small resistance to [Soft
penetration by sharp end
of a geological pick.

Easily dented by thumb; sharp
end of a geological pick can be
pushed in 30-40 mm; can be
moulded by fingers with some
pressure.

Medium dense

Considerable resistance to |Firm
penetration by sharp end
of a geological pick.

Indented by thumb with effort;
sharp end of geological pick
can be pushed in upto 10 mm;
very difficult to mould with

Dense Very high resistance to stiff Can be indented by thumb-nail;
penetration by the sharp slight indentation produced by
end of a geological pick; pushing geological pick point
requires many blows for into soil; cannot be moulded by
excavation. fingers.

Very dense High resistance to Very stiff Indented by thumb-nail' with
repeated blows of a difficulty; slight indentation
geological pick. produced by blow of a

geological pick point.

4 Trench excavation

All hand excavateable material in trenches having a depth of less than 1,5 metres shall be excavated by hand.

5 Compaction of backfilling to trenches (areas not subject to traffic)

Backfilling to trenches shall be placed in layers of thickness (before compaction) not exceeding 100mm. Each layer

shall be compacted using hand stampers

a) to 90% Proctor density;

b} such that in excess of 5 blows of a dynamic cone penetrometer (DCP) is required to penetrate 100 mm of
the backfill, provided that backfill does not comprise more than 10% gravel of size less than 10mm and
contains no isolated boulders, or

c) such that the density of the compacted trench backfill is not less than that of the surrounding undisturbed
soil when tested comparatively with a DCP.

6 Excavation

All hand excavateable material including topsoil classified as hand excavateable shall be excavated by hand.
Harder material may be loosened by mechanical means prior to excavation by hand.

The excavation of any material which presents the possibility of danger or injury to workers shall not be excavated

by hand.
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7 Clearing and grubbing
Grass and small bushes shall be cleared by hand.
8 Shaping
All shaping shall be undertaken by hand.
9 Loading
All loading shall be done by hand, regardless of the method of haulage.
10 Haul
Excavation material shall be hauled to its point of placement by means of wheelbarrows where the haul distance is
not greater than 150 m.
11 Offloading
All material, however transported, is to be off-loaded by hand, unless tipper-trucks are utilised for haulage.
12 Spreading
All material shall be spread by hand.
13 Compaction
Small areas may be compacted by hand provided that the specified compaction is achieved.
14 Grassing
All grassing shall be undertaking by sprigging, sodding, or seeding by hand.
15 Stone pitching and rubble concrete masonry
All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, must be collected,
loaded, off loaded and placed by hand.
Sand and stone shall be hauled to its point of placement by means of wheelbarrows where the haul distance is not
greater than 150m.
Grout shall be mixed and placed by hand.
16 Manufactured Elements

Elements manufactured or designed by the Contractor, such as manhole rings and cover slabs, precast concrete
planks and pipes, masonry units and edge beams shall not individually, have a mass of more than 320kg. In
addition, the items shall be large enough so that four workers can conveniently and simultaneously acquire a
proper handhold on them.
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PART C4.1: SITE INFORMATION

Proiect title: CONSTRUCTION OF A STANDARD WASTE AREA AT MONDLO YOUTH
J "| CENTRE : DEPARTMENT OF HEALTH

Quotation
no:

ZNQ 018/25V Project Code: 060157

C4.1 - Site Information

Bidders are advised to visit the site before pricing in order to satisfy themselves as to the nature and full extent of the
work to be done and the conditions generally affecting the execution of the contract. Claims on the grounds of lack
of knowledge in such respects or otherwise will not be entertained.

GENERAL
(a) This is an existing clinic and this project comprises of construction of new medical waste area there is

no history any visible water table from previous projects completed on this site and the site is easily
accessible.

(b) Mondlo Youth Centre is located under Abaqulusi Municipality with GPS coordinate -
27,76754895686585, 30.794638162581723
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C4.2 - Geotechnical Investigation Report

Refer to Geotechnical Investigation Report attached to this document for any reference to the subsoil
conditions.

Page 124 of 177




Quotations: Department of Public Works: KZN
R 1 -R1 000 000 Effective Date: 16 JANUARY 2023
Version:8

PART C5.1 : DRAWINGS/ANNEXURES

CONSTRUCTION OF A STANDARD WASTE AREA AT MONDLO YOUTH CENTRE :
DEPARTMENT OF HEALTH

Quotation no.: | ZNQ 018/25V |Project Code: | 060157

C5.1 List of Drawings and Relevant Annexures

(Where drawings/annexures are issued, document compilers must insert the following
paragraph and list the applicable drawings / annexures below.)

The following drawings / annexures shall be issued during the Quotation period to form part of
the Quotation documentation. Where applicable, drawings / annexures could be re-issued to
the Contractor at commencement of the construction phase.

DRAWING NO DESCRIPTION
Drawing 1 Waste area floor plan and elevations
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Occupational Health and Safety Specification

Model Preambles for Trades 2008 (Available upon request)

Map of submission locations

General Electrical Specifications (Available upon request)

Lightning Protection Specifications (Available upon request)

Joint Venture Agreement (Not applicable)

Health and Safety Bill of Quantities

Additional Specification - EPWP Beneficiary

EPWP Employment Contract

Occupational Health and Safety Specification

EPWP Data Collection tool for Phase 3 system

Geotechnical Investigation Report (Not applicable)
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Annexure 6

Occupational Health and Safety Specification

(OHSE SPEC)

KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

Proiect Name: CONSTRUCTION OF A STANDARD WASTE AREA AT MONDLO
J ) YOUTH CENTRE : DEPARTMENT OF HEALTH

Project Code:  |060157
Agent Name: |Mr. S.Z. Cele
Region: North Coast
District: Zululand
Ward no.: 0
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1. Introduction

The KwaZulu Natal Department of Public Works is deemed as the “Client” in terms of the
definitions of Construction Regulations of 2014 as published in Government Gazette No.
37305 .The Construction Regulations of 2014 under CR(5)(1) stipulates that that the client
must prepare a suitable, sufficiently documented and coherent site specific Occupational
Health and Safety Specification for the intended construction work based on the baseline risk
assessment.

The purpose of this Occupational Health and Safety Specification document (which hereinafter
will be referred to as OHSE Spec) is to provide designers and the successful tenderer with
essential OHS information to ensure effective safety management during the design and
construction phase of the project.

This OHSE Spec forms an integral part of the contract between the Client and the Principal
Contractor, so as to ensure compliance with the Occupational Health and Safety Act, Act 85 of
1993 and its applicable regulations and must serve as the basis for the Principal Contractor to
develop his/her Project Safety, Health and Environmental Management Plan. As with any
other plan for it to be implemented and managed effectively it requires the allocation of
sufficient funds to achieve the objectives set out in the plan. In line with this requirement
Construction Regulation 5(1)(g) requires the Client to ensure that the Principal Contractor has
made adequate provisions for the cost of Health and Safety Measures in their tenders.

It must be noted that this OHSE Spec as much as it is detailed it is not exhaustive and the onus
is on the Principal Contractors to ensure that they comply with Section 8 of the OHS Act, Act
85 of 1993 which states that “Every Employer shall provide and maintain, as far as is

reasonably practicable, a working environment that is safe and without risk to the health of his
employees .” this means that Principal Contractors as they are employers in their own right
must at all times ensure continuous assessments are done for continued provision and
maintenance of a healthy and safe working environment.

2. Definitions

For the purpose of the OHSE Spec, the abbreviations or definitions given hereunder shall apply
and the reference to on gender will also apply to the other gender.

“CR"” refers to the Construction Regulations 2014

“Agent (pr.cHSA)” means a competent person who acts as a representative for a Client in terms
of regulation (5)5.

“Client” means Department of Public Works

“Competent person” means a person who-
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(a) Has in respect of the work or task to be performed the required knowledge, training

and experience and, where applicable, qualifications, specific for that work or task:
Provided that where appropriate qualifications and training are registered in terms
of the provisions of the National Qualifications Framework Act, 2000 (Act No.67 of
2000), those qualifications and that training must be regarded as the required
qualifications and training; and

(b) Is familiar with the OHS Act, Act 85 of 1993 and with the applicable regulations made
under the Act;

"Construction Manager (Site Agent)" means a competent person responsible for the
management of the physical construction processes and the coordination, administration and
management of resources on a construction site;

"Construction Site" means a work place where construction work is being performed;

"Construction Supervisor" means a competent person responsible for supervising
construction activities on a construction site;

"Construction Vehicle" means a vehicle used as a means of conveyance for transporting
persons or material, or persons and material, on and off the construction site for the purposes
of performing construction work;

"Construction work" means any work in connection with —
(a) The construction, erection, alteration, renovation, repair, demolition or dismantling
of or addition to a building or any similar structure; or

(b) the construction, erection, maintenance, demolition or dismantling of any bridge,
dam, canal, road, railway, runway, sewer or water reticulation system; or the moving
of earth, clearing of land, the making of excavation, piling, or any similar civil
engineering structure or type of work;

"Construction Work Permit" means a document issued in terms of regulation 3 of the
Construction Regulations 2014;

“Contractor" means an employer who performs construction work;

"Demolition Work" means a method to dismantle, wreck, break, pull down or knock down of a
structure or part thereof by way of manual labour, machinery, or the use of explosives;

"Fall Protection Plan" means a documented plan, which includes and provides for-

(a) All risks relating to working from a fall risk position, considering the nature of work
undertaken;

(b) The procedures and methods to be applied in order to eliminate the risk of falling;
and
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(c) A rescue plan and procedures;

"Health and Safety File" means a file, or other record containing the information in writing
required by these Regulations;

"Health and Safety Plan" means a site, activity or project specific documented plan in
accordance with the client's health and safety specification;

"Health and Safety Specification" means a site, activity or project specific document prepared
by the client pertaining to all health and safety requirements related to construction work;

"Medical Certificate of Fitness" means a certificate contemplated in regulation 7(8) of
Construction Regulations 2014;

"Principal Contractor" means an employer appointed by the client to perform construction
work;

“Safety Officer” — a person deemed competent by SACPCMP under the relevant category of
registration.

"Professional Engineer or Professional Certificated Engineer" means a person holding
registration as either a Professional Engineer or Professional Certificated Engineer in terms of
the Engineering Profession Act, 2000 (Act No. 46 of 2000);

3. Scope of Application

This OHSE Specification document stipulates the minimum Occupational Health, Safety, and
Environmental requirements that the tenderer need to address in his/her OHSE Plan. This
Specification also addresses legal compliance, hazard identification, risk assessment, risk
control, and the promotion of a Health and Safety culture amongst those working on the

project.

This Specification also makes provision for the protection of persons other than employees.
This OHSE Spec is exclusively applicable to the following project pending any change of scope
which may necessitate changes to the OHSE Specification;

CONSTRUCTION OF A STANDARD WASTE AREA AT MONDLO YOUTH CENTRE : DEPARTMENT
OF HEALTH

This OHSE Specification further seeks to achieve the following;
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(a) To provide Principal Contractors with the Structure of the Detailed OHSE Plans they

will have to prepare and submit for this project.

(b) Provide the overarching framework within which the Principal Contractor is required
to demonstrate compliance with certain requirements for occupational health and
safety established by the Occupational Health and Safety Act, Act 85 of 1993, all
applicable regulations and Client Specific Requirements. See T2. 16 of returnable
schedules

(c) To bring to the attention of the Bidding Principal Contractors that they need to make
an undertaking that the costs for executing the project includes the costs of
complying with the OHS Act, Act 85 of 1993, all applicable regulations including
Client Specific requirements. Such undertaking is made by appending signatures on
the OHS Declaration for Tenders. See T2.5 of returnable schedules

(d) Ensure that the Principal Agent as the Professional Service Provider appointed by the
Department to manage the project on its behalf in terms of the Conditions of
Contract applicable to this project ensures that the contents of this document and
the attached Baseline Risk Assessment are taken into consideration during design by
all professions appointed and that the OHSE Specification is incorporated into the
tender documents. See T2. 17 of returnable schedules

4. Contractual Issues

Acceptance by the Principal Contractor of the contract with KZN DOPW shall constitute
acknowledgement that the Principal Contractor has familiarised him/herself with the contents
of the OHSE Spec and that he/she will comply with all its obligations in respect thereof.

Due to fact that this document is based on legislative requirements, the Client requires that all
Contractors comply with the requirements of this document and all other relevant legislative
requirements not covered by this document.

The Client or its duly appointed Construction H&S Agent reserves the right to stop any
Principal Contractor or Sub-Contractors from working whenever Safety, Health or
Environmental requirements are being violated as required by regulation 5(1)(q). Any resultant
costs of such work stoppages will be for the relevant Contractor’s account.

The requirements as specified by the Client in this document must not be deemed to be
exhaustive and the Client reserves the right to make changes as and when the Client deems fit
to address issue of OHSE Compliance.
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The Client will not entertain any claim of any nature whatsoever which arises as a result of
costs incurred or delays being experienced due to the Contractor not complying with the
requirements of this document and/or any other applicable legislative requirements imposed
on the Contractor.

5. Administrative Requirements

(a) Application for a Construction Work Permit Number ({ exempted until 7 August 2015)

Should the submitted tender meet the following criteria then the tenderers must ensure that
they attach a certified copy of the SACPCMP Certificate for a Registered Construction Manager
together with their OHSE Plans. The criterion is as follows;

(i) Construction work will exceed 10 days
(ii) Will involve more than 50 person days of construction work; or
(iii) The works contract is for a CIDB grading level 2 GB And Above

The application for the Construction Work Permit Number as contemplated above shall be the
responsibility of the client depending on the submission of all relevant documentation from
the successful tenderer.

After the Provincial Director of Labour has issued a Construction Work Permit, the Client’s or
its duly appointed Construction H&S Agent will issue a letter advising the Project Leader and
the Principal Agent to arrange the site handover meeting as all legislative requirements would
have been complied with including as a copy of the construction permit to work.

(b) Notification of Construction Work

If the submitted tender does not meet any of the criteria as stipulated under paragraph 5(a)
then the successful tenderer must at least within 07 working days before commencing with
construction work notify the Provincial Director in writing using Annexure “2” of the
Occupational Health and Safety Act, 1993 (Regulation 4 of the Construction Regulations,
2014 - free online at www.gpwonline.co.za), if the intended construction works will include:

a) excavation works

b) working at heights where there is risk of falling

c¢) demolition of structures; or

d) the use of explosives to perform construction work

A copy of the notification once stamped by a Dol Official must be submitted to the client prior
to commencing with construction work.
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6. Appointment of a Fulltime/ Part time Safety Officer

The Principal Contractors will have to appoint a competent Construction H&S Officer as per the
following criteria;

(i) Number of employees onsite between 30 but below 50 — Part Time Safety Officer
shall be appointed and will be onsite at least 2 days a week

(i) Number of employees above 50 — Fulltime Safety Officer should be appointed.

(iii) Should the project require a Construction Work Permit — a Fulltime Safety Officer
should be appointed.

Further to the above criteria, should the Client or its Representative having considered the
risks present and lack of compliance to the Occupational Health and Safety Act, Act 85 of 1993
and its applicable Regulations the Client or its Representative may issue an instruction that a
Part/ Full Time Construction Health and Safety Officer must be appointed, such a requirement
will have to be met. Taking the Risk associated with this project into consideration it is
deemed that a full time Safety Officer needs to be appointed and be present on site at all
times.
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Annexure 7
HEALTH AND SAFETY IMPLEMENTATION COSTING
Contractor to give a breakdown of his Health and Safety costs on this sheet.
This is not an exhaustive list. Any additional items must be included.
ITEM DESCRIPTION UNIT | QUAN- | MONTHS RATE AMOUNT
TITY (Indicitave)
(a) (b) (a)x (b)
1 |MEDICALS
1.1 |Pre-employment medical Nr.
1.2 |Psychological medical for working at heights Nr.
13 Psychological medical for working motorized equipment Nr
& construction machinery '
1.4 |Medical for working asbestos Nr.
1.5 |Routine medical as per requirement of job activities Nr.
1.6 |Re-medicals - yearly Nr.
1.7 |Exit medicals Nr.
TOTAL
2 |PERSONAL PROTECTIVE EQUIPMENT
2.1 |Overalls (Blue) Nr.
22 |Specialized overalls (asbestos, chemicals etc) Nr.
2.3 |Hard hats and safety glasses Nr.
24 |Safety boots/shoes Nr.
25 |Gloves Pair.
25 Breathing apparatus (confined space, asbestos & N
. . r.
chemicals)
2.7 |Life jackets Nr.
2.8 |Reflector Bibs Nr.
o9 Testing equipment (oxygen measuring, noise, lighting, Nr
lightning & wind) (Centralized) ’
210 |Orange Star Netting - 1.2m High m
2.11 |Orange Plastic road cones Nr.
2.12 |Plastic Reinforce Caps(Rebar) Nr.
2.13 |Dust masks Nr.
TOTAL
3 |FIRE FIGHTING
3.1 |Fire extinguishers - 4.5Kg Nr.
32 |Training Nr.
3.3 [Surveys Nr.
3.4 |Other - Driptrays Nr.
TOTAL
4 |HEALTH AND SAFETY PERSONNEL
41 |Safety Manager (50%) Nr.
42 |Safety Officer Nr.
4.3 [Full time Safety Representatives if required Nr.
44 |Fire Watchers Nr.
45 |First aiders Nr.
46 |External auditors costs Nr.
4.7 |Occupational hygienist N/A
48 Construction Phase Safety, Health, Environmental and N
' r.
Waste Management Plan
49 |Safety Administrator Nr.
TOTAL
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5 |FACILITIES
5.1 |Provision of ablution facilities Nr.
5.2 [Service and maintenance of ablution facilities Nr.
5.3 |[Provision of eating areas Nr.
6.4 |Cleaning of Lay down and other storage areas Nr.
55 |Wash hand basin Nr.
5.6 |Hot and Cold running water Nr.
5.7 |Decreasing & Toilet soap Nr.
TOTAL
6 |FALL PREVENTION /PROTECTION
6.1 |Safety harnesses with double lanyards Nr.
6.2 |Lanyard extenders Nr.
6.3 [Scaffold hooks Nr.
6.4 [Lifelines and vertical fall arrest systems Nr.
Scaffolding — material, erection and inspection
6.5 . - Nr.
(Estimate for project)
6.6 |Temporary hand railing material and kick flats Nr.
6.7 |Inspection for approval of equipment (AIA) Nr.
6.8 |Chin Straps/Toolbags/Wrist straps Nr.
6.9 |Other ltem
TOTAL
7 VEHICLE / MOBILE EQUIPMENT UPGRADE FOR
USE ON SITE
7.1 |Raised lights N/A
7.2 |Rotating orange light N/A
7.3 |Flag as per procedure N/A
7.4 |Fire extinguisher - 4.5Kg Nr.
7.5 |First aid box Nr.
7.6 |Reflector tape m
7.7 |Danger Tape Rolls
7.8 |Signage Nr.
7.9 |Roll over & fall over protectionYOU N/A
7.10 |Safety belts for all passengers (LDV) N/A
7.11_|Wheel Chockes N/A
TOTAL
8 |LIFTING MACHINERY AND EQUIPMENT
8.4 Annual inspections and load testing as per legal Nr
requirement '
8.2 Certification of all liting gear during the course of the Nr
project )
8.3 |Third party inspections Nr.
8.4 |Inspection for approval of equipment (AlA) Nr.
8.5 [Slings Nr.
86 |Chains Nr.
8.7 |Hooks Nr.

TOTAL
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9 |INSURANCES
9.1 |COID cover for the project Nr.
9.2 |Liability insurances Nr.
TOTAL
10 | FIRST AID
10.1 |First aid boxes Nr.
10.2 |Rescue equipment and stretchers Nr.
10.3 |Replenishment of boxes and other supplies Nr.
10.4 |Hazchem Spill kits Nr.
TOTAL
11 |TRAINING
11.1 |SHE Representative Nr.
11.2 |Supervisor A2 (No cost) Nr.
11.3 |Management/Safety Officer A3 (No cost) Nr.
11.4 |First Aid Level 1 Nr.
11.5 |Fire Fighting Nr.
11.6 |Legal Liability Nr.
11.7 |HIRAC Nr.
11.8 |Incident Investigation (R-CAT) Nr.
11.9 |Scaffolding Inspector Nr.
11.10 |Scaffolding Erector Nr.
11.11 |Basic Working at Heights Nr.
11.12 |Rescue at Hights Nr.
TOTAL
12 |SIGNAGE
19.1 All signage as required by law: regulatory, warning and Nr
"~ linformation ’
12.2 |Posters for awareness Nr.
12.3 |Admin ltem
TOTAL
13 |[ELECTRICAL
13.1 [Locks required for lockouts Nr.
13.2 |Tags Nr.
13.3 |Permit books Nr.
13.4 |Calipers Nr.
13.5 |Key safes Nr.
TOTAL
14 |PLANT & SCAFFOLDING
14.1 |Telescopic Hoist month
14.2 |TH - Driver month
14.3 |Scaffolding month
14.4 [None Nr.
145 [None Nr.
TOTAL

GRAND TOTAL TO BE CARRIED TO OHS PROVISION IN QUOTE SCHEDULE
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WAIVER OF CONTRACTOR'S LIEN

DEFINITIONS

Contractor:

Zululand Sub-District: Vryheid : Public Works (Department of Public Works: Province of
Employer: KwaZulu-Natal)

JBCC Minor Works Edition 5.1 - March 2014

Agreement:

Works (description): ggg:;?;g;;chO:E: f_‘ll_':NDARD WASTE AREA AT MONDLO YOUTH CENTRE :
Site:

AGREEMENT

The Contractor waives, in favour of the Employer, any lien or right of retention that is or may be held in respect of
the Works to be executed on the Site

Thus done and signed at on
[Date]
Name of signatory Capacity of signatory
As witness For and on behalf of the contractor who by
signature hereof warrants authorisation
hereto
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Annexure 9
ADDITIONAL SPECIFICATION - EPWP
SL EMPLOYMENT AND TRAINING OF EPWP BENEFICIARY ON THE EXPANDED PUBLIC
WORKS PROGRAMME (EPWP) Infrastructure Projects:
CONTENTS
SLO1 SCOPE
SL 02 TERMINOLOGY AND DEFINITIONS
SL 03 APPLICABLE LABOUR LAWS
SL 04 EXTRACTS FROM MINISTERIAL DETERMINATION REGARDING EPWP
SL 05 EMPLOYER’S RESPONSIBILITIES
SL 06 PLACEMENT OF RECRUITED EPWP BENEFICIARY
SL 07 TRAINING OF EPWP BENEFICIARY
SL 08 EPWP BENEFICIARY SELECTION CRITERIA
SL 09 CONTRACTUAL OBLIGATIONS IN RELATION TO EPWP BENEFICIARY LABOUR
SL10 PROVINCIAL RATES OF PAY
SL 11 MEASUREMENTS AND PAYMENT
EXAMPLE EPWP EMPLOYMENT AGREEMENT
SL 01 SCOPE

SL 02

SL 02.01

This project is part of the Expanded Public Works Programme and aims to train young people
and provide them with practical work experience as part of this programme. Youth aged
between 18 and 35 will be recruited and trained in skills relevant to the work to be done on this
project. These youth will have to be employed by the contractor as part of this project so that

-they can gain their work experience on these projects. The training of the youth will be

coordinated and implemented by a separate service provider. This service provider will provide
the contractor with a list of all the youth and the training each of these youth have received. The
Contractor will be required to employ all of these youth for a minimum period of 6 months.
Furthermore the Contractor will be required to supervise these youth to ensure that the work they
perform is of the required standard. If necessary the contractor's staff will be required to assist
and mentor the youth to ensure that they are able to perform the type of work they need to do to
the satisfactory standards required. The contractor will not be required to employ all youth in the
programme at the same time, but may rotate the youth on the project, as long as all youth are
employed for the minimum duration stated earlier.

This specification contains the standard terms and conditions for workers employed in
elementary occupations and trained on a Expanded Public Works Programme (EPWP) for
Infrastructure.

TERMINOLOGY AND DEFINITIONS

TERMINOLOGY

(@) EPWP  The Code of Good Practice for Expanded Public Works Programmes, which has
been gazetted by the Department of Labour, and which provides for special
conditions of employment for these EPWP projects. In terms of the Code of
Good Practice, the workers on these projects are entitled to formal training,
which will be provided by training providers appointed (and funded) by the
Department of Labour. For projects of up to six months in duration, this training
will cover life-skills and information about other education, training and
employment opportunities.

(b} EPWP Expanded Public Works Programme, a National Programme of the government
of South Africa, approved by Cabinet.
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(c) UYF Umsobumvu Youth Fund.
(d) DOL Department of Labour.

SL 02.02 DEFINITIONS

(a) ‘“employer” means the contractor or any party employing the worker / beneficiary
under the EPWP Programme.
(b) “client’ means the Department of Public Works.
(c) " worker/trainee” means any person working or training in an elementary occupation on
a EPWP.
SL 03 APPLICABLE LABOUR LAWS

In line with the Expanded Public Works Programme (EPWP) policies, the Ministerial

Determination, Special Public Works Programmes, issued in terms of the Basic Conditions of
Employment Act of 1997 by the Minister of labour in government Notice No. R63 of 25 January
2002, of which extracts have been reproduced below in clauses SL 04 shall apply to works
described in the scope of work and which are undertaken by unskilled or semi-skilled workers.
The Code of Good Practise for Employment and Conditions of Work for Expanded Public Works
Programmes, issued in terms of the Basic Conditions of Employment Act of 1997 by the Minister
of Labour in Government Notice No. R64 of 25 January 2002 shall apply to works described in
the scope of work and which unskilled or semi-skilled workers undertake.

Si 04 EXTRACTS FROM MINISTERIAL DETERMINATION REGARDING EPWP

SL 04.01 DEFINITIONS
(a) “department” means any department of the State, implementing agent or contractor;

(b) “employer’ means any department that hires workers to work in elementary occupations on
a EPWP;

(c) “worker” means any person working in an elementary occupation on a EPWP;

(d) “elementary occupation” means any occupation involving unskilled or semi-skilled work;

(e) “management” means any person employed by a department or implementing agency to
administer or execute a EPWP;

(f)  "task” means a fixed quantity of work;

(g) “task-based work” means work in which a worker is paid a fixed rate for performing a task;

(h) “task-rated worker” means a worker paid on the basis of the number of tasks completed;
(i) “time-rated worker” means a worker paid on the basis of the length of time worked,;

(i) “Service Provider” means the consultant appointed by Department to coordinate and
arrange the employment and training of labour on EPWP infrastructure projects.

SL 04.02 TERMS OF WORK

(a) Workers on a EPWP are employed on a temporary basis.

(b) A worker may NOT be employed for longer than 24 months in any five-year cycle on a
EPWP.

(c) Employment on a EPWP qualify to contribute 1% as employment and a worker so
employed should have to register as a contributor for the purposes of the Unemployment
Insurance Fund (UIF)

SL 04.03 NORMAL HOURS OF WORK
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(&) Anemployer may not set tasks or hours of work that require a worker to work—
(i) more than forty hours in any week
(ii) on more than five days in any week; and
(iii)  for more than eight hours on any day.
(b) An employer and a worker may agree that the worker will work four days per week. The
worker may then work up to ten hours per day.
(c) A task-rated worker may not work more than a total of 55 hours in any week to complete
the tasks (based on a 40-hour week) allocated to him.
Every work is entitled to a daily rest period of at least eight consecutive hours. The daily
rest period is measured from the time the worker ends work on one day until the time the
worker starts work on the next day.
SL 04.04 MEAL BREAKS
(a) A worker may not work for more than five hours without taking a meal break of at least
thirty minutes duration.
{b) Anemployer and worker may agree on longer meal breaks.
(c) A worker may not work during a meal break. However, an employer may require a worker
to perform duties during a meal break if those duties cannot be left unattended and cannot
be performed by another worker. An employer must take reasonable steps to ensure that a
worker is relieved of his or her duties during the meal break.
SL 04.05 SPECIAL CONDITIONS FOR SECURITY GUARDS
(a) A security guard may work up to 55 hours per week and up to eleven hours per day.
(b) A security guard who works more than ten hours per day must have a meal break of at
least one hour duration or two breaks of at least 30 minutes duration each.
SL 04.06 DAILY REST PERIOD
Every worker is entitled to a daily rest period of at least eight consecutive hours. The daily rest
period is measured from the time the worker ends work on one day until the time the worker
starts work on the next day.
SL 04.07 WEEKLY REST PERIOD
Every worker must have two days off every week. A worker may only work on their day off to
perform work which must be done without delay and cannot be performed by workers during their
ordinary hours of work (“emergency work”).
SL 04.08 WORK ON SUNDAYS AND PUBLIC HOLIDAYS

(@) A worker may only work on a Sunday or public holiday to perform emergency or security worl

(b) Work on Sundays is paid at the ordinary rate of pay.
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(c) A task-rated worker who works on a public holiday must be paid -

(i) the worker’s daily task rate, if the worker works for less than four hours;
(i) double the worker's daily task rate, if the worker works for more than four hours.

(d) A time-rated worker who works on a public holiday must be paid -
(i) the worker’s daily rate of pay, if the worker works for less than four hours on the

public holiday;
(ii) double the worker's daily rate of pay, if the worker works for more than four hours
on the public holiday.

SL 04.09 SICK LEAVE

(a) Only workers who work four or more days per week have the right to claim sick-pay in
terms of this clause.

(b) A worker who is unable to work on account of iliness or injury is entitled to claim one day’s
paid sick leave for every full month that the worker has worked in terms of a contract.

{¢) A worker may accumulate a maximum of twelve days' sick leave in a year.

(d) Accumulated sick-leave may not be transferred from one contract to another contract.

(e) An employer must pay a task-rated worker the worker’s daily task rate for a day's sick leave.

(f)  An employer must pay a time-rated worker the worker's daily rate of pay for a day’s sick
leave.
(g) An employer must pay a worker sick pay on the worker's usual payday.

(h) Before paying sick-pay, an employer may require a worker to produce a certificate stating
that the worker was unable to work on account of sickness or injury if the worker is —

(i) absent from work for more than two consecutive days; or
(i) absent from work on more than two occasions in any eight-week period.

(i) A medical certificate must be issued and signed by a medical practitioner, a qualified nurse
or a clinic staff member authorised to issue medical certificates indicating the duration and

reason for incapacity.

(i) A worker is not entitled to paid sick-leave for a work-related injury or occupational disease
for which the worker can claim compensation under the Compensation for Occupational
Injuries and Diseases Act.
SL 04.10 MATERNITY LEAVE
(a) A worker may take up to four consecutive months’ unpaid maternity leave.

(b) A worker is not entitled to any payment or employment-related benefits during maternity leave

(c) A worker must give her employer reasonable notice of when she will start maternity leave
and when she will return to work.

(d) A worker is not required to take the full period of maternity leave. However, a worker may
not work for four weeks before the expected date of birth of her child or for six weeks after
the birth of her child, unless a medical practitioner, midwife or qualified nurse certifies that
she is fit to do so.
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(e} A worker may begin maternity leave -
(i four weeks before the expected date of birth; or

(ii) on an earlier date —
(1) if a medical practitioner, midwife or certified nurse certifies that it is
necessary for the health of the worker or that of her unborn child; or
(2) if agreed to between employer and worker; or

(iii) on a later date, if a medical practitioner, midwife or certified nurse has certified
that the worker is able to continue to work without endangering her heaith.

(f) A worker who has a miscarriage during the third trimester of pregnancy or bears a stillborn
child may take maternity leave for up to six weeks after the miscarriage or stillbirth.

(g} A worker who returns to work after maternity leave, has the right to start a new cycle of
twenty-four months employment, unless the EPWP on which she was employed has ended.

SL 04.11 FAMILY RESPONSIBILITY LEAVE

(a) Workers, who work for at least four days per week, are entitled to three days paid family
responsibility leave each year in the following circumstances -

(i) when the employee’s child is born;
(i) when the employee’s child is sick;
(iii) in the event of the death of -
1) the employee’s spouse or life partner
(2) the employee’s parent, adoptive parent, grandparent, child, adopted

chiid, grandchild or sibling

SL 04.12 STATEMENT OF CONDITIONS
(a) An employer must give a worker a statement containing the following details at the start of
employment —
(i the employer's name and address and the name of the EPWP;
(i)  the tasks or job that the worker is to perform;
(i)  the period for which the worker is hired or, if this is not certain, the expected
duration of the contract;

(iv)  the worker's rate of pay and how this is to be calculated;
(v)  the training that the worker may be entitled to receive during the EPWP.

(b) An employer must ensure that these terms are explained in a suitable language to any
employee who is unable to read the statement.

(¢} Anemployer must supply each worker with a copy of the relevant conditions of employment
contained in this specification.

(d) An employer must enter into a formal contract of employment with each employee. A copy
of a pro-forma is attached at the end of this specification.

SL 04.13 KEEPING RECORDS

(a) Every employer must keep a written record of at least the following —

(i the worker's name and position;
(ii) in the case of a task-rated worker, the number of tasks compieted by the worker;
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(iii) in the case of a time-rated worker, the time worked by the worker;
(iv) payments made to each worker.

(b) The employer must keep this record for a period of at least three years after the completion
of the projectin his/her office as the project site office would have been relocated.

SL 04.14 PAYMENT
(a) A task-rated worker will only be paid for tasks that have been completed.

(b} An employer must pay a task-rated worker within five weeks of the work being completed
and the work having been approved by the manager or the contractor having submitted an
invoice to the employer. Payment must be made in cash, by cheque or by direct deposit
into a bank account designated by the worker.

(c) A time-rated worker will be paid at the end of each month and payment must be made in
cash, by cheque or by direct deposit into a bank account designated by the worker.

(d) Payment in cash or by cheque must take place —

(i) at the workplace or at a place agreed to by at least 75% of the workers; and
(ii) during the worker’s working hours or within fifteen minutes of the start or finish of
work;
(e) All payments must be enclosed in a sealed envelope which becomes the property of the
worker.
(f)  An employer must give a worker the following information in writing —
(i) the period for which payment is made;
(i) the number of tasks completed or hours worked;
(iii) the worker's earnings;
(iv) any money deducted from the payment;
v) the actual amount paid to the worker.

(g) If the worker is paid in cash or by cheque, this information must be recorded on the
envelope and the worker must acknowledge receipt of payment by signing for it.

(h) If a worker's employment is terminated, the employer must pay all monies owing to that
worker within one month of the termination of employment.

SL 04.15 DEDUCTIONS

(&) An employer may not deduct money from a worker's payment unless the deduction is
required in terms of a law.

(b) An employer must deduct and pay to the SA Revenue Services any income tax that the
worker is required to pay.

(c) An employer who deducts money from a worker’s pay for payment to another person must
pay the money to that person within the time period and other requirements specified in the
agreement law, court order or arbitration award concerned.

(d) An employer may not require or allow a worker to —

(i) repay any payment except an overpayment previously made by the employer by
mistake;

(i) state that the worker received a greater amount of money than the employer
actually paid to the worker; or

(iii) pay the employer or any other person for having been employed.
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SL 04.16 HEALTH AND SAFETY

(a) Employers must take all reasonable steps to ensure that the working environment is
healthy and safe and that all legal requirements regarding health and safety are strictly
adhered to.

(b) A worker must:

(i) work in a way that does not endanger his/her health and safety or that of any
other person;

(ii) obey any health and safety instruction;

(i) obey all health and safety rules;

(iv) use any personal protective equipment or clothing issued by the employer;

(v) report any accident, near-miss incident or dangerous behaviour by another

person to their employer or manager.

SL 04.17 COMPENSATION FOR INJURIES AND DISEASES

(a2) It is the responsibility of employers to arrange for all persons employed on a EPWP to be
covered in terms of the Compensation for Occupational Injuries and Diseases Act, 130 of
1993.

(b) A worker must report any work-related injury or occupational disease to their employer or
manager.

(c) The employer must report the accident or disease to the Compensation Commissioner.

(d) An employer must pay a worker who is unable to work because of an injury caused by an
accident at work 75% of their earnings for up to three months. The employer will be

refunded this amount by the Compensation Commissioner. This does NOT apply to
injuries caused by accidents outside the workplace such as road accidents or accidents at

home.

SL 04.18 TERMINATION

(a) The employer may terminate the employment of a worker provided he has a valid reason
and after following existing termination procedures.

(b} A worker will not receive severance pay on termination.

(c) A worker is not required to give notice to terminate employment. However, a worker who
wishes to resign should advise the employer in advance to allow the employer to find a
replacement.

(d) A worker who is absent for more than three consecutive days without informing the
employer of an intention to return to work will have terminated the contract. However, the
worker may be re-engaged if a position becomes available for the balance of the 24-month
period.

(e) A worker who does not attend required training events, without good reason, will have
terminated the contract. However, the worker may be re-engaged if a position becomes
available for the balance of the 24-month period.

SL 04.19 CERTIFICATE OF SERVICE
(a) On termination of employment, a worker is entitled to a certificate stating —

(i) the worker’s full name;

(i) the name and address of the employer;

(iii}) the EPWP on which the worker worked;

(iv) the work performed by the worker;

(v) any training received by the worker as part of the EPWP;

(vi) the period for which the worker worked on the EPWP;

(vii) any other information agreed on by the employer and worker.
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EMPLOYER’S RESPONSIBILITIES

The employer shall adhere to the conditions of employment as stipulated in the Code of Good
Practice for Employment and Conditions of Work for Expanded Public Works Programmes.
Over and above the conditions stipulated above, he shall be responsible to:

(a)

(b)

(c)

(d)
(e)

)
(9)
(h)
0
)

formulate and design a contract between himself/ herself and each of the recruited EPWP
beneficiary, ensuring that the contract does not contravene any of the Acts stipulated in
South African Law, e.g. Basic Conditions of Employment Act, etc. (A copy of a pro-forma
contract is attached at the end of this specification);

screen and select suitable candidates for employment from the priority list of EPWP
beneficiary provided by the Umsobumvu Youth Fund (UYF); .

ensure that the recruited EPWP beneficiary are made available to receive basic life skills
training which will be conducted and paid for by the Umsobumvu Youth Fund;

ensure that all EPWP beneficiary receive instruction on safety on site prior to them
commencing with work on site;

ensure that all EPWP beneficiary are covered under workmen’s compensation for as long
as they are contracted to the contractor. Payment to the Compensation Commissioner
shall be the responsibility of the contractor;

assist in the identification and assessment of potential EPWP beneficiary to undergo
advanced technical training in respective trades;

test and implement strict quality control and to ensure that the health and safety regulations
are adhered to;

provide all EPWP beneficiary with the necessary protective clothing as required by law for
the specific trades that they are involved in.

provide overall supervision and day-to-day management of EPWP beneficiary and/or sub-
contractors; and

ensure that all EPWP beneficiary are paid their wages on time through a pre-agreed
payment method as stipulated in the contract with the EPWP beneficiary.

PLACEMENT OF RECRUITED EPWP BENEFICIARY

Employers will be contractually obliged to:

(a

(b)
(c)

(d)
(e)
®
(9)
(h)

EPWP beneficiary workers from targeted social groups from the priority list provided by the
Service Provider/ Umsobumvu Youth Fund.
facilitate on-the-job training and skills development programmes for the EPWP beneficiary;
achieve the following minimum employment targets:

(i 55% people between the ages of 18 and 35

(ii) 55% women;

i) 2% people with disabilities.
brief EPWP beneficiary on the conditions of employment as specified in subclause SL
04.09 above;
enter into a contract with each EPWP beneficiaryr, which contract will form part of the
Employment Agreement;
allow EPWP beneficiary the opportunity to attend life skills training through DOL. This shall
be arranged at the beginning of the contract;
ensure that payments to EPWP beneficiary are made as set out in subclauses SL 04.14
and SL 04.15 above.
set up of personal profile files as prescribed by Service Provider and as set out in
subclause SL 04.13 above.
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(i) inaddition to (h) - a copy of the 1.D;
- qualifications;
- career progress;
- EPWP Employment Agreement, and
- list of small trade tools;

must be included in the EPWP beneficiary's personal profile file.

SL 07 TRAINING OF EPWP BENEFICIARY
Three types of training are applicable, namely

Life skills;
On the job training and
Technical Skills training.

Training will be implemented by training instructors accredited by DOL and/or CETA :

EPWP beneficiary shall be employed on the projects for an average of 6 months.

EPWP beneficiary shall be deployed on projects in the vicinity of their homes. The same
arrangements as for other workers regarding accommodation, subsistence and travel
shall be applicable to EPWP beneficiary.

(a) Life skills training

All EPWP beneficiary are entitled to undergo life skills training. Training of this module will
be flexible enough to meet the needs of the employer. Training should take place

immediately after site hand-over and during the period of site establishment and pre-
planning before actual construction starts, alternatively this will be spread over the duration
of the contract period. The contractor will be required to work closely with the person to
schedule the training sessions so that the timing of the training is aligned with the

contractors work schedule and his demand for workers.

(b} On-the job training
The Employer shall provide EPWP beneficiary with on-the-job training to enable them to
fulfil their employment requirements. The employer shall also be expected to closely
monitor the job performance of youth workers and shall identify potential EPWP beneficiary
for skills development programmes.

(c) Technical skills training
The Employer shall assist in identifying EPWP beneficiary for further training. These
EPWP beneficiary will undergo further technical training to prepare them for opportunities
as semi-skilled labourers.

Such training will comprise of an off-site theoretical component and practical training on-
site. The contractor will be responsible for on-site practical work under his supervision.

EPWP beneficiary who graduate from the first phase of the training programme will be
identified and given opportunities to register for skills development programmes. These
can ultimately result in a accredited qualification. The programme will consist of theoretical
instruction away from the construction site as well as on-site practical work under the

supervision of the employer. Candidates will be entitled to employment to complete all
training modules.

SL 08 BENEFICIARY (EPWP BENEFICIARY) SELECTION CRITERIA

SL 08.01 PREAMBLE

The Code of Good Practise for Employment and Conditions of Work for ExpandedPublic Works
Programmes encourages:

optimal use of locally-based labour in a Expanded Public Works Programme (EPWP);

a focus on targeted groups which consist of namely youth, consisting of women, female-
headed households, disabled and households coping with HIV/AIDS; and
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the empowerment of individuals and communities engaged in a EPWP through the
provision of training.

SL 08.02 BENEFICIARY (EPWP BENEFICIARY) SELECTION CRITERIA

(@) The EPWP beneficiary of the programmes should preferably be non-working individuals
from the most vulnerable sections of disadvantaged communities who do not receive any
social security pension income. The local community must, through all structures available,
be informed of and consulted about the establishment of any EPWP.

(b) In order to spread the benefit as broadly as possible in the community, a maximum of one
person per household should be employed, taking local circumstances into account.

(c) Skilled artisans from other areas may be employed if they have skills that are required for a
project and there are not enough persons in the local communities who have those skills or
who could undergo appropriate skills training. However, this should not result in more than
20% of persons working on a programme not being from local communities.

(d) Programmes should set participation targets for employment with respect to youth, single
male- and female-headed households, women, people with disabilities, households coping
with HIV/AIDS, people who have never worked, and those in long-term unemployment.

(e) The proposed targets as set out in sub clause SL 06 (c)

55% youth from 18 to 35 years of age;
55% women;
2% disabled.

SL 09 CONTRACTUAL OBLIGATIONS IN RELATION TO EPWP BENIFICIARY LABOUR
The EPWP beneficiary to be employed in the programme (EPWP) shall be directly contracted to
the employer. Over and above the construction and project management responsibilities, the

employer will be expected to perform the tasks and responsibilities as set out in clause SL 05
above.

SL10 PROVINCIAL RATES OF PAY
It is stipulated that youth workers on the EPWP beneficary receive a minimum of R 1 000 per
month whilst working and R 600 per month whilst on training in ALL provinces. Should EPWP

beneficiary be attending training whilst employed by the contractor, the contractor will still be
responsible for payment to the EPWP beneficiary whilst at training.

SL 11 MEASUREMENTS AND PAYMENT

The number of EPWP beneficiary specified for this contract that will receive life skills
training is 50 and technical training is 50
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SL 11.01 PAYMENT FOR TRAINING OF EPWP BENEFICIARY
(TARGET:- 50 EPWP BENEFICIARY)
SL 11.01.01 Skills development and Technical training for EPWP beneficiary for an average of 10 days
...... (Prov.Sum)...................Unit: RIEPWP beneficiary
The above item is only applicable if Dol does not fund the Technical Training PRIOR to
site handover.
SL 11.01.02 Penalty due to not meeting the target as in
SL11.01.01. e e s e s s e Unit: EPWP beneficiary
LESS R 2000 per EPWP beneficary
SL 11.02 PAYMENT FOR TRAVELLING AND ACCOMMODATION DURING OFF-SITE TRAINING
SL 11.02.01 Life skills training for 26 days:
01 Travelling (based on 50 km/youth worker) ... anss Unit: km
02 Accommodation.............oocooveeseeeee e, (Prov.Sum).....Unit: RIEPWP beneficiary
03 Profitand attendance................ccoon i Unit: %
SL 11.02.02 Skilled development and Technical training:
01 Travelling (based on 50 km/youth worker).................cocc oo ive v Units km
02 Accommodation.............oo (Prov.Sum)....Unit: R/IEPWP beneficiary
03 Profitand attendance ..............ovvvieii i Unit: %
The units of measurement for sub items SL 11.02.01 (01) and SL 11.02.02 (01) above shall be
the distance travelled in km by the EPWP beneficiary trained off site. The tendered rate shall
include full compensation to safely transport the EPWP beneficiary to and from the training
venue/s.
The unit of measurement for sub items SL 11.02.01 (02) and SL 11.02.02 (02) above shall be the
amounts in Rand expended for accommodation and daily meal allowances for the EPWP
beneficiary trained off site that must be arranged by the contractor. Amounts quoted shall be
corrected according to re-measurement based on actual invoices.
The tendered percentages under sub items SL 11.02.01 (03) and SL 11.02.02 (03) will be paid to
the contractor on the value of each payment pertaining to the accommodation and advance meal
allowances to cover his expenses in this regard.
SL 11.03 ALTERNATIVE WORKERS FOR THE PERIOD OF OFF-SITE TRAINING
SL 11.03.01 Life skills training for26 days ............ccccccoovveeiiiicci i Unitt. EPWP beneficiary
SL 11.03.02 Skilled development and Technical training for EPWP beneficiary for (....... )

days.......cooiiiiii et et et e Unit: worker-days

The unit of measurement shall be the number of EPWP beneficiary replaced while in training
multiplied by the number of days absent from the site.

The rates tendered shall include full compensation for additional replacement labour during
periods of off-site training.
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SL 11.04

SL 11.04.01

SL 11.05

SL 11.05.01

SL 11.05.02

SL 11.06

SL 11.06.01

SL 11.06.02

SL 11.07

SL 11.07.01

SL 11.08

Version:8

EMPLOYMENT OF EPWP BENEFICIARY

Employment of EPWP beneficiary..................coooi (Prov.Sum)%.Unit: R/ worker-month

The unit of measurement shall be the number of EPWP beneficiary at the statutory labour rates
of R......... multiplied by the period employed in months and the rate tendered shall include full
compensation for all costs associated with the employment of EPWP beneficiary and for
complying with the conditions of contract. The cost for the training shall be excluded from this
item. This item is based on 6 months appointment for EPWP beneficiary.

PROVISION OF EPWP DESIGNED OVERALLS TO EPWP BENEFICIARY

EPWP beneficiary overalls should be orange (top and bottom) as per EPWP specification with
the exception of Correctional Services contracts where the EPWP beneficiary top would be blue

and the bottom orange.

Profit and attendance. ... e Uit %

An amount has been provided in the Schedule of Quantities under sub item SL 10.05.01 for the
supply of EPWP designed overalls, as per the specification provided by the EPWP unit, arranged
by the Service Provider. The Engineer will have sole authority to spend the amounts or part
thereof. The tendered percentage under sub items SL 10.05.02 will be paid to the contractor on
the value of each payment pertaining to the supply of overalls to cover his expenses in this
regard.

PROVISION OF SMALL TOOLS FOR EPWP BENEFICIARY

Provide all EPWP beneficiary with prescribed tools for their respective trades.

Specification for the mentioned tools to be provided by the EPWP Service Provider. These
tools will become the property of the EPWP bheneficiary after the completion of the
Programme. ... (Prov.Sum)....Unit: R 500-00 /youth worker

Profit and attendance........... N O e TR e e A S C IS S T Unit: %

APPOINTMENT OF EPWP BENEFICIARY TEAM LEADER/S

Appointment of ) EPWP beneficiary team leader/s for the duration of the
CONLract......c.cvciiaviiiiiieinncrarc s snnsnsan (Prov.Sum)........... Unit: R/team leader

The EPWP beneficiary Team Leader will act as CLO/PLO to facilitate the project work between
the EPWP beneficiary and the contractor. Umsobumvu Youth Fund can assist with the sourcing
of EPWP beneficiary Team Leader for employment by the contractor.

LIAISON WITH SERVICE PROVIDER ..................cc.cocoiviiiniiee e Uit hours

The tendered rate shall include full compensation for the cost of liaising with the Service Provider
and Social Facilitators on all issues regarding the works.
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C2.3 - Preliminary and General - EPWP (If applicable)
PAGE | ITEM |DESCRIPTION UNIT QUANTITY |RATE AMOUNT
NO NO
BILLNO 1
1 EPWP CONDITIONS AND SPECIFICATIONS
1 1 a Employment Targets

The contractor needs to provide a realistic estimate on the number of jobs that the
project has the potential to create throughout the project duration as the project
will be implemented using Labour Intensive Construction methods on elements
where it is economical and feasible for this construction method. No of jobs to be
created =.......

F: V: T: Item

1 b Employment requirements

Tenderers are advised that this contract will be subject to the Expanded Public
Works Program (EPWP) aimed at alleviating and reducing unemployment.

Tenderers must allow for any costs for the employement of unskilled labour as per
the requirements of the EPWP program;

1 55% to be women

55% to be youth aged between 18 and 35 years

2% to be people living with disability

1 100% unskilled labour utilised must reside within the boundries of the Municipality
1 ward where this contract is executed, with preference to the local community
closest or at the walking distance to the contract site. Wherever possible local
skitled tradesmen are to be employed on this contract with the view to maximize
utilization of local resources.

F: v: T: Item

1 ¢ Labour rate and paviment intervals

1 The contractor should ensure that labour rate paid to unskilled local labour is
commensurate to the daily task. When determining the rate, consideration should
be given to that EPWP beneficiaries are mostly bread winners in their families, as
the program intends alleviating poverty. There should also be consideration that
the labour rate promotes creation of expanded number of jobs created and person
days of work.

1 Contractors should make endeavours to ensure that labourers, particularly
unskilled are remunerated on fortnight basis and prior notification be made should
there be a shortfall on their wages.

The labour rate for local unskilled shall also be determined in consideration of the
location of the project, i.e. for projects implemented in urbanized municipalities
will not be the same as that for rural municipalities.

F: V: T: Item

2 a Labour Intensive Construction {LIC) method 0

On site there must a person(s) having competency in managing and implementing
LIC methods.
1 *Foreman @ NQF Level 4 the Unit Standard on Implementing LIC methods on site.

1 *Site Agent/ Managers @ NQF level 5 the Unit Standard on Manage Labour-
Intensive Skills Programme both must be CETA accredited

1 F: Vi T Item

2 b Labour Intensive Construction Method

Those parts of the contract to be constructed using Labour Intensive methods will
be marked in the BoQ with letter LI {indicating Labour Intensive) against every item
so designated. Such works will only be constructed using method so indicated.

Reference to be made to Guidelines for the implementation of Labour Intensive
Infrastructure projects under EPWP. "Scope of Work in Respect of Work Relating to
the Expanded Public Works Programme (EPWP)"

1 Fioviirinnnes Vi T: ftem

Page 151 of 177



Quotations:

R 1-R1 000 000

3 Record Keeping

3.1 Every employer must keep in the project site office the following minutes of
site progress minutes; contractors’ monthly site progress reports; accurately
recorded attendance register; proof of payment as means to verify authenticity of
data in the EPWP Beneficiary form submitted with payment certificates. Copies of
submitted EPWP beneficiary data forms should also be kept in the site office.

F: v: T

3.2 The employer must keep this record for a period of at least three (3) years after
the completion of the project in his/her office as the project site office would have
been relocated.

This should be safely kept for job creation data verifications and periodical audits
on projects conducted by National and provincial Department of Public Works
after one (1) or two (2) quarters of submitting captured EPWP Data to the National
EPWP coordinating Department.

S \'H T:

4 EPWP Reporting as per EPWP data form

At the end of each month as part of site progress report and to be attached to
every contractors’ progress payment certificate; the contractor shall provide the
principal agent & Public Works with a written records, as per EPWP data form;
which will be reflecting, beneficiaries full name & surname; ID No and job
description of labour employed by main contractor and sub-contractors on site

F: v: T

5 EPWP Promotion

5.1EPWP signage board

EPWP Program at the project level shall always be promoted through have the
projects signage board that embrace EPWP logo at the bottom, correct
measurement for this signage board will be provided by the project leader during
the site handing over meeting.

F: V: T:

5.2 Branding of labour apparel

Contractor & Sub-contractors’ labourers shall be provided with EPWP branded
Personal Protective Equipment {PPE), reflector vest with EPWP wording at the back
is an ideal and cost effective means of promoting program on site.

The contractor is then advised to price for both item 5.1 and 5.2
Fi V: T:

6 COMMUNITY LIAISON OFFICER (CLO)

The Contractor shall allow for and pay any and all costs necessary for the
engagement of the services of a Community Liaison Officer (CLO) for the full
duration of this contract

A CLO will be identified by the focal structures of the ward areas and appointed
following fair and transparent interviewing process, to be conducted in the
presence of local structures and the contractor representative, in order to assist the
Contractor in the procurement of any local labour, ete. required for this project.
The Contractor is to liaise with the CLO and afford him any assistance needed in
ensuring sound working relations with the local community.

Key Responsibilities of the CLO are envisaged to include and not necessary be
limited to:

1. Assisting local leadership in conducting skills and resources audit which facilitates
sourcing labour from within the ward or targeted areas for employment, as
required by contractor

2. Assisting in sourcing labour-only domestic sub-contractors and the procurement
of materials from local resources, as required by the contractor.

3. Assisting the contractor by identifying areas of potential conflict and or threats to
the project or to stakeholders in the project and recommend appropriate action to
the contractor.

4. Assisting contractor and stakeholders in the project in the resolution of any
conflict which may arise.

5. Establishing and ensuring that sufficient and open communication channels
between the contractor and the work force are maintained.
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6. Establish and ensuring that efficient and open communication channels between
the contractor and the community are maintained

7. Identifying and reporting to the Contractor regarding issues where
communication between stakeholder is necessary, recommend courses of action
and facilitate such communications
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8. Assisting the Contractor and the work force in the establishment of grievance
procedures and necessary recommenda-tion to the Contractor regarding the
grievances and solution thereto,

9. Attending to site meetings and project implementation meetings as required by
the Contractor and prepare periodic reports as may be required by the Contractor
from time to time,

10. Attending to such other duties which are consistent with the functions of a CLO,
as may be required by the Contractor from time to time.

Tenderers are to price twice the rate of unskilled local labour rate against this item
for any and all costs arising out of compliance with the foregoing and in the event
of a Tenderer failing to price against this item or making inadequate financial
provision against this item for compliance as aforesaid, then no claim for costs or
additional cost incurred will be entertained by the Head: Works

RN V: T

7 Skills development on site

Contractor in conforming to the object of EPWP that its beneficiaries need to be
capacitated with skills that will render them employable in the future. It is then the
responsibility of the contractor that mandatory life skills are provided to 100% of
waorkforce on site and on the job training to labourers from whom the potential for
further development has been identified. The latter is not mandatory to all as it
covers technical skills.

Contractor should also make provision for the possibitity that there might be local
youth that will need to be placed on the project with an intention to be provided
support towards improving their level of competency and productivity.

Contractor shall also provide all necessary on-the-job training to targeted labour to
enable such labour to master and advance on techniques required to undertake the
work in accordance with requirements of the contract in a manner that does not
compromise workers health and safety.

F: vV T:

8 Labour Only Sub Contracting for local emerging enterprises
Tenderer’s are advised that this contract is subject to the Expanded Public Works
Programme (EPWP) and the following criteria will apply:

African Equity Ownership

a) The Tenderer is to allow for 5% of the total value of works to be undertaken
by a Priority Population Group. This percentage excludes the costs of employing
local unskilled labour. The allocation of this percentage from the Project, the
screening of people, the selection of skills, will be for the Contractor to adjudicate.

b)  The Priority Population Group consists of women, youth and disabled people.
c) The Contractor is to give first option for prospective PPG’s from the
surrounding areas of the Project. Should there be insufficient suitable people fitting
the criteria of PPG’s, the Contractor may hire people from further afield. This is to
be done only after consultation with the Department of Works EPWP Co-ordinator
and the Community Liaison Officer (CLO),

d) A Mentor is to be employed by the Contractor, in consultation with the
Department of Works for the purposes of quality control and liaison between the
Contractor and the selected PPG's on site. The mentor will be responsible for
ensuring an acceptable level of quality workmanship and that such work carried out
by the PPG's is executed within the time frames stipulated.

In so far as possible, the Contractor is encouraged to expand the PPG’s skills,
knowledge and performance levels.

Fioe V: T:

TENDERER’S TO NOTE CONDITIONS
a) The contract to be entered into between the Contractor and the PPG’s will be a
LABOUR ONLY sub-contract.
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b} The Contractor will be responsibie for ensuring that all materials for use by the
PPG’s in the works are to be on site timeously. The Contractor shall liaise with The
Mentor and PPG to determine the nature and extent of materials required and the
lead time necessary.

¢} The Contractor shall be responsible for the overall programming of the Works
and he is to allow for monitoring the PPG’s programme and progress.

d}) In conjunction with the Mentor, he is to allow for the supervision and mentoring
{where necessary) of the PPG to ensure quality and adherence to standard building
practice

e) The Contractor is to allow for extra storage facilities on site for the PPG’s tools
and equipment.

f) Basic tools shall be provided by the PPG’s and where these are not available; the
Contractor will supply him with the necessary tools and equipment and deduct the
costs thereof from the interim claims made by the PPG.

8) Work requiring specialized tools will be provided free of chargeby the Contractor
with the provision that these be returned upon completion of the Work.

CO-ORDINATION

The Contractor is to co-ordinate the work of all the PPG’s, Sub-Contractors and
Nominated Sub- Contractors appointed direct by the Employer in such a manner
and at all times as will suit the building programme and he is to allow adequate
access, for the PPG’s, where required, to carry out their work in an efficient manner
as no claims for extras in this connection will be entertained.

ATTENDANCE

The Contractor may allow for attendance upon the PPG’s concerned to execute the
work, The Contractor is to allow the PPG’s the use of any scaffolding belonging to
him while it remains so erected on the site.

Where scaffolding is necessary for the use by any PPG and the Contractor has not
erected any for his own use or has removed same after his own use, the Contractor
shall supply sufficient scaffolding to the PPG to be erected and dismantled by the
PPG and returned to the Contractor.

This attendance upon PPG's to execute the work is to include for the scaffolding
provisions as aforesaid and, in addition, is to include for co-operating to the fullest
extent with all the parties, attending on off-loading materials, providing suitable
storage for tools and materials used by the PPG's, use of general facilities such as
latrines, etc., supply and cost of power, lighting, water and the like.

9 EPWP contract for labour

It is compulsory that shortly after the contractor and or sub contractor has
appointed local labour, the employment contract should be signed by both parties,
prior to commencement with works on site. The employment contract forms part
of the Ministerial Determination or from the regional EPWP officials.

F: e VI T:

10 EPWP Scope of Work

Note:

Contractors are to price any item on the Bill of Quantities having below, bearing in
mind that they are regarded as main sources of job creation, whether sub
contracted or undertaken by the main contractor.

Elements on the scope of work where application of Labour Intensive Construction
methods as will indicated with letters {LI) are regarded feasible are as follows;

i)  Excavating trenches for foundations and any other civil works with the depth
not more than 1.5 m

i) All masonry works which include concrete mixing on site; brickwork;
plastering; screed works; jointing; etc.

iiiy  Painting, Plumbing, [ronmongery; roof cladding; glazing; tilling; carpentry;
flooring; waterproofing; etc.

Note:
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It is a general requirement of this contract that persons normally resident in the
ward of the works (local labour) be given preference for employment on the
contract. Provided, however, that should adequate and appropriate labour not be
available within the ward, others may be employed subject to satisfactory proof
being provided that every reasonable endeavour has been made to employ local
labour (Local Sub-contractor(s); Skilled; Semi-Skilled and Unskilled). The contractor
shall in consultation with the local community leaders with the purpose of
negotiating with them regarding the utilization of local resources in the
construction process. In this regard, the contractor shall furthermore give
preference, wherever possible to the employment of single heads of households,
women and youth as well as families declared as most indigent by War on Poverty/
Sukuma Sakhe program profiling process. The contractor should aim, in general, to
maximise the involvement of the local community, however workers from other
communities should not exceed 20% of all persons working on the project, where
local employees possess skills at level of competency that meet contractors
requirements,

Carried forward to collection
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C2.4 - Preliminary and General - EPWP Beneficiary (If applicable)

Department of Public Works: KZN
Effective Date: 16 JANUARY 2023
Version:8

PAGE |ITEM
NO NO |DESCRIPTION UNIT QUANTITY |RATE AMOUNT
1 BILLNO 2
1 EMPLOYMENT AND TRAINING OF LABOUR ON THE EPWP BENEFICIARY
INFRASTRUCTURE PROJECTS
1 PREAMBLES
1 Tenderers are advised to study the Additional Specification SL:
Employment and training of Labour on the Expanded Public
Works Programme (EPWP) Infrastructure Projects
as bound elsewhere in the Bills of Quantities and
then price this Bill accordingly
1 TRAINING OF EPWP BENEFICIARY
1 (TARGET: 50 EPWP BENEFICIARY)
1 Skills development and Technical training:
1 1 |[Skills development and technical training for youth EPWP beneficiary for |ltem 1
an average of 10 days (ref. SL11.01.01)
1 2 |Penalty due to not meeting the target as in SL 11.01.02 Y/Work | R2 000,00
1 TRAVELLING AND ACCOMMODATION DURING OFF
SITE TRAINING:
1 Life skills training for 26 days (ref. SL 11.02.01)
1 3 |[Travelling (based on 50km/youth worker) km 2500
1 4 |Profit and attendance on ftems 1,2 & 3 %
1 EMPLOYMENT OF EPWP BEBEFICIARY
1 5 |Employment of EPWP beneficiary (30 youth) [New Office Block] Item 1
1 The unit of measurement shall be the number of EPWP beneficiary
at the statutory labour rates of R 100/day multiplied by the
period employed in months and the rate tendered shall include
full compensation for all costs associated with the employment
of EPWP beneficiary and for complying with the conditions of
contract. The cost for training shall be excluded from this item.
This item is based on 6 months appointment for EPWP beneficiary
1 6 |Employment of EPWP beneficiary (40 youth) [Parking garage] Item 1
2 The unit of measurement shall be the number of EPWP beneficiary

at the statutory labour rates of R 110/day multiplied by the

period empioyed in months and the rate tendered shall include
full compensation for all costs associated with the employment

of EPWP beneficiary and for complying with the conditions of
contract. The cost for training shall be excluded from this item.
This item is based on 12 months appointment for EPWP beneficiary
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2 7

2

2

2 8

2 S

2

2 10
2 11
2

2 12
2 13
2 14

Employment of EPWP beneficiary (30 youth) [Conference Centre &
Canteen}

The unit of measurement shall be the number of EPWP beneficiary
at the statutory labour rates of R 120/day multiplied by the

period employed in months and the rate tendered shall include
full compensation for all costs associated with the employment

of EPWP beneficiary and for complying with the conditions of
contract. The cost for training shall be excluded from this item.
This item is based on 12 months appointment for EPWP beneficiary

PROVISION OF EPWP DESIGNED OVERALLS TO

EPWP BENEFICIARY

Supply EPWP designed overalls to EPWP beneficiary(ref. SL
11.05.01) for 100 workers

Profit and attendance on Items 5 - 8 (ref. SL 11.05.02)

PROVISION OF SMALL TOOLS FOR

EPWP BENEFICIARY

Supply of small tools to EPWP beneficiary. Specification to be
supplied by the EPWP Serviced Provider for the
respective trades (ref. SL 11.06.01} for 100 workers

Profit and attendance (ref. SL 11.06.02)

APPOINTMENT OF EPWP BENEFICIARY TEAM LEADERS

Appointment of EPWP beneficiary Team Leaders for the duration of
the contract {ref. SL 11.07)

Liason with Service Provider (ref. 5L 11.08})

Profit and attendance on Items 12 & 13

Item

ftem

%

Item

%

Item

Hrs

%

Page 158 of 177

7,5

7,5

30

75

Department of Public Works: KZN
Effective Date: 16 JANUARY 2023
Version:8




Quotations: Department of Public Works: KZN
R 1 -R1 000 000 Effective Date: 16 JANUARY 2023
Version:8

(Insert Your Company Logo)

(This shall serve as the cover page on employment contracts for local labour)

EMPLOYMENT AGREEMENT

BETWEEN

[CONTRACTOR NAME].....ccccvmiverrerreeee.

AND

[WORKER NAME].........ccommiivvccriiiiranns
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1. PARTIES
The Parties to this Agreement are -

1.1. Contractor:

herein represented by:

duly authorised thereto
And

1.2 Mr/ Ms:

[worker's name]

2. DEFINITIONS AND INTERPRETATION

2.1.  In this Agreement and any Annexure thereto, unless inconsistent with or otherwise indicated by the
context-
“Agreement” means the contents of this Agreement.
“Company” means the company that employs the worker
“Department” means the Department of Public Works
“Worker” is a person that performs a specific or necessary task or who completes tasks

in a certain way

“EPWP” The Expanded Public Works Programme is a government programme aimed
at the alleviation of poverty and unemployment. The programme ensures the
full engagement on Labour Intensive Methods of Construction (LIC) to
contractors for skills development. The EPWP focuses at reducing
unemployment by increasing economic growth by means of improving skills
levels through education and training and improving the enabling
environment for the industry to flourish.

3. PURPOSE

The purpose of this agreement is to:-

Ensure that the agreement is binding to both the Worker and the Employer.
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4. TERMS AND CONDITIONS

o

The worker will have no entitlement to the benefits of a full time employee, namely;

The worker should not have the expectation that this contract will be renewed or extended.

The worker will be subject to all laws, rules, policies, codes and procedures applicable to the;

The worker must meet the standards and requirements of the contractor

The worker must render his/her services during normal working hours of minimum of forty to
fifty five hours in any week; which comprise of an eight-hour working day in a five-day week.

5. REMUNERATION

The worker will receive compensation to the amount of R 00 which must be paid by
the 25" or on the last day of each month.

6. ROLES AND RESPONSIBILITIES

6.1

Employer / Worker

Work for in terms of the period as specified in the employment
agreement contract.

Be available for and participate in all learning and work experience required by the company.
Comply with workplace policies and procedures.

Complete any attendance or any written assessment tools supplied by the contractor to record relevant
workplace experience.

Demonstrate willingness to grow and learn through work experience.

Provide the following documentation to the employer,

. Certified identity document not longer than 3 months
. ID size photos
. Sign employment contract
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Employer

Employ the worker for a period specified in the agreement.

Provide the worker with appropriate work based experience in the work environment.
Facilitate payments of wages / stipends.

Keep accurate records of workers.

Where a worker/ learner is disabled, the employer will have to provide in the additional needs e.g.
special materials, learning aids and in some cases physical or professional support (such aids remain

the property of the employer).
Keep up to date records of learning and discuss progress with the intern on a regular basis.

Apply fair disciplinary, grievance and dispute resolution procedures to the worker.

Prepare an orientation/ induction course to introduce worker/ learner to the workplace and specific
workplace requirements.

Ensure the daily attendance register is signed by the worker.

7. DURATION.

This agreement commences on:

and

expires on:

8. BREACH.

If either party commits any breach of the terms of this contract (and fails to rectify it within 30 days of receipt of
a written notice calling it to do so, then) the other party shall be entitled to terminate the contract or to claim
specific performance without prejudice to any of its other legal rights, including its rights to claim damages.

9. CONDITIONS OF EMPLOYMENT

9.1.

9.1.1

9.2,

9.21

9.2.2

Meal Breaks

A worker may not work for more than five hours without taking a meal break of at least thirty minutes
duration.

An employer and worker may agree on longer meal breaks.
A worker may not work during a meal break. However, an employer may require a worker to perform
duties during a meal break if those duties cannot be left unattended and cannot be performed by

another worker. An employer must take reasonable steps to ensure that a worker is relieved of his or
her duties during the meal break.

A worker is not entitled to payment for the period of a meal break. However, a worker who is paid on
the basis of time worked must be paid if the worker is required to work or to be available for work
during the meal break.

Special Conditions for Security Guards (Only applicable to security Guards)
A security guard may work up to 55 hours per week and up to eleven hours per day.

A security guard who works more than ten hours per day must have a meal break of at least one hour
or two breaks of at least 30 minutes each.
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9.3. Weekly Rest Period
Every worker must have two days off every week. A worker may only work on their day off to perform

work which must be done without delay and cannot be performed by workers during their ordinary
hours of work ("emergency work").

9.4, Work on Sundays and Public Holidays
9.4.1 A worker may only work on a Sunday or public holiday to perform emergency or security work.
9.4.2 Work on Sundays is paid at the ordinary rate of pay.
9.4.3 A task-rated worker who works on a public holiday must be paid;
(a) the worker's daily task rate, if the worker works for less than four hours;
(b) double the worker's daily task rate, if the worker works for more than four hours.

9.4.4 A time-rated worker who works on a public holiday must be paid

(a) the worker's daily rate of pay, if the worker works for less than four hours on the public
holiday;

(b) double the worker's daily rate of pay, if the worker works for more than four hours on the
public holiday.

9.5. Sickleave

9.5.1 Only workers who work more than 24 hours per month have the right to claim sick-pay in terms of this
clause.

9.5.2 A worker who is unable to work on account of iliness or injury is entitled to claim one day's paid sick
leave for every full month that the worker has worked in terms of a contract.

9.5.3 A worker may accumulate a maximum of twelve days'’ sick leave in a year.

9.5.4 Accumulated sick-leave may not be transferred from one contract to another contract.

9.5.5 An employer must pay a task-rated worker the worker's daily task rate for a day's sick leave.
9.5.6 An employer must pay a time-rated worker the worker's daily rate of pay for a day's sick leave.
9.5.7 An employer must pay a worker sick pay on the worker's usual payday.

9.56.8 Before paying sick-pay, an employer may require a worker to produce a certificate stating that the
worker was unable to work on account of sickness or injury if the worker is

(a) absent from work for more than two consecutive days; or
(b) absent from work on more than two occasions in any eight-week period.
9.5.9 A medical certificate must be issued and signed by a medical practitioner, a qualified nurse or a clinic

staff member authorised to issue medical certificates indicating the duration and reason for incapacity.

9.5.10 A worker is not entitled to paid sick-leave for a work-related injury or occupational disease for which
the worker can claim compensation under the Compensation for Occupational Injuries and Diseases

Act.

9.6. Maternity Leave
9.6.1 A worker may take up to four consecutive months' unpaid maternity leave.

9.6.2 A worker is not entitled to any payment or employment-related benefits during maternity leave.
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9.6.3 A worker must give her employer reasonable notice of when she will start maternity leave and when
she will return to work.

9.6.4 A worker is not required to take the full period of maternity leave. However, a worker may not work for
four weeks before the expected date of birth of her child or for six weeks after the birth of her child,
unless a medical practitioner, midwife or qualified nurse certifies that she is fit to do so.

9.6.5 A worker may begin matemity leave as follows;
(a) four weeks before the expected date of birth; or
(b) on an earlier date

(i) if a medical practitioner, midwife or certified nurse certifies that it is necessary for the
health of the worker or that of her unborn child; or

(ii) if agreed to between employer and worker; or

(c) on a later date, if a medical practitioner, midwife or certified nurse has certified that the
worker is able to continue to work without endangering her health.

10,6 A worker who has a miscarriage during the third trimester of pregnancy or bears a stillborn child may
take maternity leave for up to six weeks after the miscarriage or stillbirth.
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9.7. Family responsibility leave

9.7.1 Workers, who work for at least four days per week, are entitled to three days paid family responsibility
leave each year in the following circumstances;

(a) when the employee's child is born;
(b) when the employee's child is sick;
(c) in the event of a death of

(i) the employee's spouse or life partner;

(ii) the employee's parent, adoptive parent, grandparent, child, adopted child, grandchild
or sibling.

9.8. Keeping Records

9.8.1 Every employer must keep a written record on site for the duration of the project and three (3) year
after completion records should consists of at least the following;

(a) the worker's name and position;

(b) copy of an acceptable worker identification

(c) in the case of a task-rated worker the number of tasks completed by the worker;

(d) in the case of a time-rated worker, the time worked by the worker;

(e) payments made to each worker in a form of Proof of Payment, Payroll registers and the

acknowledgement of payment receipt signed by the worker.

9.8.2 The employer must keep this record for a period of at least three years after the completion of the
EPWP.

9.9. Payment

9.9.1 An employer must pay all wages at least monthly in cash or by cheque or into a bank account.
9.9.2 A worker may not be paid less than the Ministerial Determination wage rate.

9.9.3 A task-rated worker will only be paid for tasks that have been completed.

9.9.4 An employer must pay a task-rated worker within five weeks of the work being completed and the work
having been approved by the manager or the contractor having submitted an invoice to the employer.

9.9.5 A time-rated worker will be paid at the end of each month.

9.9.6 Payment must be made in cash, by cheque or by direct deposit into a bank account designated by the
worker.
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9.9.7 Payment in cash or by cheque must take place

(a) at the workplace or at a place agreed to by the worker;
(b} during the worker's working hours or within fifteen minutes of the start or finish of work;
(c) in a sealed envelope which becomes the property of the worker.

9.9.8 An employer must give a worker the following information in writing

(a) the period for which payment is made;

(b) the numbers of tasks completed or hours worked;
(c) the worker's earnings;

(d) any money deducted from the payment;

(e) the actual amount paid to the worker.

9.9.9 If the worker is paid in cash or by cheque, this information must be recorded on the envelope and the
worker must acknowledge receipt of payment by signing for it.

9.9.10 If a worker's employment is terminated, the employer must pay all monies owing to that worker within
one month of the termination of employment.

9.10. Inclement weather
If no work has begun on site, and if an employee has reported for work, the employee will be paid for four
hours. Should work be stopped after the first four hours, the employee will be paid for the hours worked.

Where the employer has given employees notice on the previous working day that no work will be available
due to inclement weather, then no payment will be made.

9.11. Deductions

9.11.1 An employer may not deduct money from a worker's payment unless the deduction is required in terms
of a law.

9.11.2 An employer must deduct and pay to the SA Revenue Services any income tax that the worker is
required to pay.

9.11.3 An employer who deducts money from a worker's pay for payment to another person must pay the

money to that person within the time period and other requirements specified in the agreement of Law;
court order or arbitration

9.11.4 It is the responsibility of the employers to arrange for all persons employed on a Project to be covered
in terms of the Unemployment Insurance Fund Contributions Act, 2002 (Act No. 4 of 2002)

9.11.5 An employer may not require or allow a worker to

(a) repay any payment except an overpayment previously made by the employer by mistake;
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(b) state that the worker received a greater amount of money than the employer actually
paid to the worker; or

(c) pay the employer or any other person for having been employed.

9.12. Health and Safety

9.12.1 Employers must take all reasonable steps to ensure that the working environment is healthy and safe.

9.12.2 A worker must;

(a) work in a way that does not endanger his/her health and safety or that of any other
person;

(b) obey any health and safety instruction;

(c) use any personal protective equipment or clothing issued by the employer;

(d) report any accident, near-miss incident or dangerous behaviour by another person to

their employer or manager.

9.13. Compensation for Injuries and Diseases

9.13.1 1t is the responsibility of the employers to arrange for all persons employed on a Project to be covered
in terms of the Compensation for Occupational Injuries and Diseases Act, 130 of 1993 as amended by
COIDA Act 61, 1997.

9.13.2 A worker must report any work-related injury or occupational disease to their employer or manager.

9.13.3 The employer must report the accident or disease to the Compensation Commissioner.

9.13.4 An employer must pay a worker who is unable to work because of an injury caused by an accident at
work 75% of their earnings for up to three months. The employer will be refunded this amount by the

Compensation Commissioner. This does NOT apply to injuries caused by accidents outside the
workplace such as road accidents or accidents at home.

9.14. Termination

9.14.1 The employer may terminate the employment of a worker for good cause after following a fair
procedure.

9.14.2 A worker will not receive severance pay on termination.

9.14.3 A worker is not required to give notice to terminate employment. However, a worker who wishes to
resign should advise the employer in advance to allow the employer to find a replacement.

9.14.4 A worker who is absent for more than three consecutive days without informing the employer of an

intention to return to work will have terminated the contract. However, the worker may be re-engaged if
a position becomes available.
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9.14.5 A worker who does not attend required training events, without good reason, will have terminated the

contract. However, the worker may be re-engaged if a position becomes available.

Notice procedure is as follows;

o One week if employed for four weeks or less
° Two weeks if employed for more than four weeks but not more than a year
° Four weeks of employed for one (1) year or more

9.15. Certificate of Service

8.15.1 On termination of employment, a worker is entitled to a certificate stating;

(a) the worker's full name;

(b) the name and address of the employer;

(c) the Project on which the worker worked; the work performed by the worker;
(d) any training received by the worker;

(e) the period for which the worker worked on the Project; and

4] any other information agreed on by the employer and worker.

9.16. DOMICILE

The address to which notices and all legal documents may be delivered or served are as follows:

Employee Details
Name & Surname:

ID No:

Residential Address:

Contact No:

Date of Employment:

To be supervised by: Main Contractor:
or Sub Contractor:
Category of employment: Skilled:
Semi-Skilled:
Unskilled:

For Skilled & Semi-skilled state the trade:

Period of employment: Fixed for until when your services are still required on site

I confirm that | have been inducted and fully understand the condition of my appointment.

Employee Signature: Witness by SGB/CLO:

Signature by Witness:

Employer Details

Name & Surname:

Designation:

Contact No: Signature:
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WS, L - ST L

orruR e wor<= EXPANDED PUERBLIC WORKS PROGRANINME

The Attendance Register for on-site Workers
Reporting month: Cell No:

Surname: First Name:

Project Name: CONSTRUCTION OF A STANDARD WASTE AREA AT MONDLO YOUTH CENTRE :
DEPARTMENT OF HEALTH

Project Code: 060157 Bid No ZNQ 018/25V

IDENTITY NUMBER:

Report On Any Formal Training

Da Date Time In Signat Time Out |Signature
% : ERMIE Slame O & Provided In The Reporting Month

WEEK 1
MONDAY
TUESDAY
WEDNESDAY

THURSDAY

FRIDAY

WEEK 2

MONDAY

TUESDAY

WEDNESDAY

THURSDAY
FRIDAY

WEEK 3

MONDAY

TUESDAY

WEDNESDAY

THURSDAY

FRIDAY

WEEK 4

MONDAY

TUESDAY

WEDNESDAY

THURSDAY

FRIDAY

WEEK 5
MONDAY

TUESDAY

WEDNESDAY

THURSDAY

FRIDAY

Total Days worked
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Location

Locality Name

Municipality

Subplace
Ward

Government Facility

Latitude

Longﬁude

Physical Address/Location
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2456

TYPICAL END ELEVATION
LK
==

2456
3255

Adjoining building

St

A
=
SECTION A-A

FRONT ELEVATION

Note;-

Stainless Steel floor trap as
Herblsh HB 200V (H) NW100
or other approved connected to

2,1m high
screen wall

sewer line, Check position on site.
' P 9480 4
Pre-cast stormwater N_.m._v 2800 m.m% mlooo m._«m‘.n 2800 1 4@ 1800 mmc
channel rﬂY/.iV AB AB AB AB Check fall on site
H{ FaH " 3 i F AT A
80mm ralsed plinth —————|_| “mEbicar T csomesTIc”
+/-800mm wide e WAST. “, 3 aTE” GARDEN
g g DI \ <<b.(._.\m STORE 'l
N = \ @ s/Stee! g
o~ v B Grano
Do, "N 230[ 2301 o ~t@p y
mwmwK i . Grano N A
& = > =
REFER TO DRAWING No _ A/B
3025H/02 FOR GALVANISED) S
DOOR DETAILS =] >
= WB001 Grade 18/10 S/Steel wash basin Cancrete paved
=3 court yard 900mm wide
~ with gallows brackets. Raised nose Pillartap, Galvanised /
1 cold water, Waste with no plug discharging / security gate
.._ into gully. Allow for Hose Bibtap over gully. |

Main Clinic Bullding

PLAN OF MEDICAL, DOMESTIC WASTE AND GARDEN STORE

Scale 1:100

GENERAL NOTES:

ROOF-

0,58mm secret fix chromdek roof covering.
Pre-fabricated roof trusses at maximum of
1,2m c/c complete with bracing,

38 x 115 wall plate at eaves.

FASCIA'S AND BARGE BOARDS-
12mm x 225mmMedium density Fibre
Cement Fascia and Barge boards with
H profile aluminium joiners. Fixing with
hot dipped galvanised drive screws and
washers. 38 x 115mm timber sprockets
built in and secured to rafter on gable
walls for securing barge boards.

No barge or fascia boards to be painted,

CONCRETE FOUNDATIONS / SURFAGE
BED-

25mm untinted grano with 80mm grano
skirting on 100mm concrete surface

bed on 250uM USB green DPM.
Compacted fill to be poisoned in accordance
with SABS 1165 and compacted in 300mm
layers.

Floor graded to 250mm dia Grade 304
stainless steel floor drain as indicated.

600 x 200 concrete strip foundations

under all 220 walls and 400 x 200 under
all 110 walls.

CEILING-

6mm Nutec cement ceiling boards with H
profile joiners fixed to 38 x 50 brandering
at 400¢/c. Ceiling fixed in position with

32 x 2mm galvanised serrated ceiling nails.
75mm rhino cove cornice.

900x 600 trap door.

Ceiling to be to be primed and painted.

BRICKWORK-

Face brick external with plaster and painted
internal. Wall n' All type paint finish.

External face of inner skin to be coated

with bitumastic paint.

3 courses of brickforce below slab level and
every fifth course from slab to underside of
roof covering.

Brick on edge coping to screen wall and over
all apenings.

KWAZULU NATAL

DEPARTMENT OF HEALTH

Institution

Project

MEDICAL WASTE,
DOMESTIC WASTE
AND GARDEN STORE

_uﬂlmian.

G.B.Pike (PrSArchT)
P.Bag x 9051
Pietermaritzburg
3200

Tel 083 4571199

Scale  1:100 Date : July 2007
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Drawing No.

7027H /01

This drawing and design is copyright and must
not be reproduced in part or in whole without
prior written consent. Contractors must verify
all dimensions on site before commencing
work or preparing shop drawings.




