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QUOTATION DOCUMENT

SERVICE DESCRIPTION :

DEPARTMENT OF TRANSPORT : PINETOWN : PINETOWN RTI :SUPPLY AND FIT
NEW ABLUTION BLOCK

Employer:
Head: Public Works (Department of Public Works: Province of KwaZulu-Natal)

KZN Department of Public Works

Private Bag X9041

PIETERMARIZBURG

3200
Contact : Reagional \ District Office:

eThekwini District Office

Project Leader: . ) Lungelo Mbuthu 455a Jan Smuts Highway
Telephone number: 066 395 0918 Mayville, Durban
WIMS No.: 44233 4091
Quotation Number: ' ' ZNTD06105W Tel No: 031 273 1700

Fax No: 031273 1709

CIDB Registration Number: B
Central Suppliers Database No.: -

PLEASE NOTE THAT THIS QUOTATION IS SUBJECT TO THE CONSTRUCTION INDUSTRY DEVELOPMENT
BOARD ACT, (ACT NO. 38 OF 2000) AND ANY AMENDMENTS THERETO INCLUDING BOARD NOTICES, AND
REGULATIONS PROMULGATED IN TERMS OF THE ABOVE MENTIONED ACT), AND THE STANDARD

CONDITIONS OF QUOTATION AS CONTAINED IN ANNEXURE "C" OF THE STANDARD FOR UNIFORMITY IN
CONSTRUCTION PROCUREMENT. (T IS ALSO SUBJECTED TO KWAZULU-NATAL: PROVINCIAL TREASURY
SUPPLY CHAIN MANAGEMENT POLICY (DEC 2005) AND THE OCCUPATIONAL HEALTH AND SAFETY ACT, ACT
85 OF 1993 AND THE CONSTRUCTION REGULATIONS OF FEBRUARY 2014, AS AMENDED FROM TIME TO TIME.
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Quotations: Department of Public Works: KZN
R 1-R1 000000 Effective Date: 16 JANUARY 2023
Version:8

4. PARTC2: PRICING DATA

c2.1  Pricing Instructions 1
c22 Pricing Schedule '

c23 Preliminary and General - EPWP (if applicable)

C2.4  Preliminary and General - EPWP Beneficiary (If applicable)

5. PARTC3: SCOPE OF WORKS

BT e .

L c31 'Scope of Works " X
[P SpecnﬁcatlonsfoerV\STl Awareness
€33 HIV/STFCompliance Report: o ;
c34 EPWP Scope of Works (If Applicable) = 7' N T R A

6. PARTC4: SITE INFORMATION

C4.1  Site Information - e 1
c42 EPWP Employment Contract  (Refer to Annexure 10)

7. DRAWINGS

C5.1  List of Drawings . 2

8. ANNEXURES

Annexure 1 Model Preambles for Trades 2008 49

Annexure 2 General Eiectrical Specifications

Annexure 3 Lightning Protection Specifications

Annexure4  Map of submission locations ) o .

Annexure’s  ~ Jolnt Veriture Agreement - Yo L U e
e Annexure 6 - . Occupatuonal Health and Safety Spemﬁca’nem- »n e pa s s i e e

" “Annexire 7 Healtt ‘ard Safely Bill of Quantities . - .. . _ ST s iy
Annexure 8 Builders Lien ' '

Annexure 9 Additional Specification - EPWP Beneficiary

Annexure 10 EPWP Employment Contract

Annexure 11 Attendance Register - Infrastructure and Other projects
Annexure 12 EPWP Data Collection too! for Phase 3 system
Annexure 13 Geotechnical Investigation Report (If applicable)

IMPORTANT NOTICE TO BIDDERS

These forms are for intemal and external use for the Department of Public Works, Province of KwaZulu-Natal.

The Total (including Value Added Tax) on the Pricing Schedule must be carried to the "Offer” part only of the Form
of Offer and Acceptance - C1.17*

"Enterprise” shall mean the legal Quoting Entity or Bidder who, on acceptance of the Offer, would become the
contractor

Page 2 of 2 . s G






Quotations:

Department of Public Works: KZN

R 1-R1 000 000 Effective Date: 16 JANUARY 2023

Version:8

PART T1: QUOTATION PROCEDURES
T1.1 Quotation Notice and Invitation to Quote

THE KZN DEPARTMENT OF PUBLIC WORKS INVITES QUOTATIONS FOR THE PROVISION OF:

DEPARTMENT OF TRANSPORT : PINETOWN : PINETOWN RTI

Project title: :SUPPLY AND FIT NEW ABLUTION BLOCK
Quotation no: 1 - Contract period 3 Calendar Months
Advertisement . | g pER ADVERT = |Closing date:”” | AS PER ADVERT

Closing time: 11:00 Validity period: 84 Calendar Days

It is estimated that Bidders should have a CIDB contractors grading designation of 2GB OR HIGHER or higher. No
alternative Class of work, as refered to in Clause 25(3)(a)(i) of the CIDB Regulations, as amended, is anticipated for

this project.

It is estimated that Potentially Emerging enterprises should have a CIDB contractor grading of (N/A) and
satisfy the criterion stated in the Quotation Data. (Only applicable if Client has an Official Mentorship
programme in place to assist potentially emerging enterprises)

All Bidders should have a CIDB Class of Construction Contractor Grading Designation as indicated above. No
Bidder with a PE status can be considered If "N/A" is indicated above becau‘se‘the Department does not have
an Official Mentorship Programme in place to assist a Potentially Emerging Enterprise.

Only Bidders who are responsive to the following responsiveness criteria are eligible to submit Quotations:

Bidders registered on the Central Suppliers Database (CSD) are eligible to submit quotations.

Only those Bidders who are registered with the CIDB, or are capable of being so prior to the evaluation of
submissions, in a contractor grading designation equal to or higher than a contractor grading designation
determined in accordance with the sum Quoted for a 2GB OR HIGHER or higher, class of construction

eligible to submit quotes. Quotation values in close proximity to the limit of a Quotation value range will be
dealt with in accordance with Clause 25(3)(a)(ii) and 25(7A) of the latest amended Regulations.

Joint ventures are eligible to submit Quotations provided that:

1 every member of the joint venture is registered with the CIDB;
2 the lead partner has a contractor grading designation in the 2GB OR HIGHER or higher, class of

mmmeteintiacm weasls

3 the combined contractor grading designation calcuiated in accordance with the Construction Industry
Development Board Regulations is equal to or higher than a contractor grading designation in accordance
with the sum Quoted for a 2GB OR HIGHER or higher, class of construction work.

Quotation document must be properly received on or before the Quotation closing date and time specified on
the invitation, fully completed and signed in ink (All as per Standard Conditions of Quotation).

Authority to sign Quote (T2.3)

<] | B

Financial Standing and other Resources of Business Declaration (T2.4)
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Quotations: Department of Public Works: KZN
R 1-R1 000 000 Effective Date: 16 JANUARY 2023
Version:8

Submission of Compulsory Returnable Schedules (T2.1)

Site Inspection Certificate (T2.7)

Tax Complaince Status (TCS) PIN to verify on line compliance supplier status via e-filing (T2.10)

Complete Schedule of rates is to be submitted on the day of the Quotation closing date (C2.2)

Proof of good standing with the Compensation Commissioner - In terms of Section 84(1)b) of the
Compensation for Occupation Injuries and Disease Act, 1993, a Bidder may not be awarded a contract if

Proof of Paid Municipal Rates and Taxes (T2.11)

. |Proof of UIF Registration (12.8)

Contractors Health & Safety Declarétidn (Lr2.6)

el | <1 { B | B | BT f BT | BT | B | ]

Compulsory"Enterprise Questionnaire (T2.2)

-

THE FOLLOWING PARTICULARS MUST BE FURNISHED (FAILURE TO DO SO MAY RESULT IN YOUR BID BEING
DISQUALIFIED)

NAME OF BIDDER:

POSTAL ADDRESS:

STREET ADDRESS:

TELEPHONE NUMBER CODE NUMBER:

CELLPHONE NUMBER:

FACSIMILE NUMBER CODE NUMBER:

E-MAIL ADDRESS: _

e ) St o et i

i f v

VAT REGISTRATION NUMBER:

TAX COMPLIANCE STATUS (TCS) PIN TO VERIFY ON LINE COMPLIANCE SUPPLIER STATUS VIA  YES D or NO
SARS E - FILING.

HAS A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE BEEN SUBMITTED? YES D or NO
IF YES, WHO WAS THE CERTIFICATE ISSUED BY?

0O

[Tick Applicable Box]

A Verification Agency Accredited by the South African Accreditation System (SANAS); OR |:|

ARE YOU THE ACCREDITED REPRESENTATIVE IN SOUTH AFRICA FOR THE GOODS /
SERVICES / WORKS OFFERED? [if yes, enclose proof] YES [ JorNo [ ]

This quote will be evaluated according to the Preferential Procurement Policy Framework Act, 2000: Preferential
Procurement Regulations; 2022

Please note the following for POPIA:

By submitting this tender, | hereby acknowledge consent that the KZN Department of Public Works, may, from
time to time, collect/store/use/destroy/delete/share or otherwise process my Company and
Director's/Shareholders personal information as the context or circumstances may require and as
contemplated in terms of POPIA. (TICK)

80/20 Preference point scoring system
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Quotations:
R 1 - R1 000 000

Department of Public Works: KZN
Effective Date: 16 JANUARY 2023
Version:8

Price / Quality:

Price: 80
Preference by means of SPECIFIC GOALS 20
Total must equal (100%): 100

1. The Specific Goal/s Allocated Points in terms of this tender:

Preference points system:
Preferences are offered to Tenderder's who have attained points for the specific goals in

.z ladcordance with the table below; Documentary Proof required to satisfy the points claimed
are also indicated.in the table below: .

= -
i

Number of Points-Allocated

No 'Specific Goal’
1 Ownership by Black People
Documentary Proof Required: 1) Sworn Affidavit; signed and dated by
Commissioner of Oaths 10
2 Ownership by People who are Women
Documentary Proof Required: 1) Sworn Affidavit; signed and dated by 10
Commissioner of Oaths
2) Certified Copy of Identity Document/s
3
fu. b ~
! ; » N wg
4
5
6
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Quotations: Department of Public Works: KZN

R 1 - R1 000 000 Effective Date: 16 JANUARY 2023
Version:8
7
8

=

o e

y PO mET e e s p e W e
'L e 5 ;
Dw R Y e i

' 'Tbtél'c}.f.iPrAice and Points for Specific Goals must not exceed 100'points 100 |Points

Notes:.

1 The successful bidder will be required to fill in and sign a written Contract Form.

2 Bidders should ensure that bids are delivered timeously to the correct address. If the bid is late, it will not be
accepted for consideration.

3 The documentary proof required to satisfy the points claimed for specific goals in terms of
this tender, are duly indicated on the table (1) above.

4  The bid box is open during official working hours.

5 All Bids must be submitted on the official forms — (Not to be re-typed)

6 THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE

_ CONTRACT |

PREFERENTIAL PROCUREMENT REGULATIONS, 2022, THE JBCC Series 2000 Edition 4 Minor Works
(August 2007) Conditions of contract AND, |F APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF

COLLECTION OF QUOTATION DOCUMENTS:

Quotation documents may be collected during working hours at the following address :

KZN Department of Public Works Cnr Shepstone & Hyde Roads, Ladysmith at the time indicated on T1.1 Bid
Notice and Invitation to Quote

Documents may be collected during working hours between 9h00 to 12h30 and 13h00 to 16h00.

BRIEFING MEETING

A Compulsory pre-Quotation briefing meeting with representatives will take place at:

N/A

on:

N/A
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Quotations: Department of Public Works; KZN
R 1-R1 000 000 Effective Date: 16 JANUARY 2023
Version:8

QUERIES RELATED TO QUOTATION DOCUMENTS MAY BE ADDRESSED TO:

DOPW Project Leader: |Lungelo Mbuthu Telephone no:  |031 206 2262
Cell no: 0663950918 Fax no: 0
E-mail: lungelo.mbuthu@kznworks.gov.za

QUERIES RELATED TO TECHNICAL ISSUES MAY BE ADDRESSED TO:

. -, |DOPW Project Leader: [Lungelo Mbuthu Telephone no:. |031203 2115.
7 . . G
R T 0663950918 - e R
T T E-mait: lungelo.mbuthu@kznworks.gov.za

~" " QUERIES RELATED TO SAFETY, HEALTH AND ENVIRONMENTAL ISSUES MAY BE ™~

ADDRESSED TO:

Safety Officer: Nosipho Mkhwanazi Telephone no: [312032363
Cell no: 731770101 Fax no: 0

E-mail: Nozipho.Mkhwanazi@kznworks.gov.za

DEPOSIT / RETURN OF QUOTATION DOCUMENTS:

Telegraphic, telephonic, telex, facsimile, electronic, posted and / or late Quotations will not be accepted.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender Data
document.

All Quotation documents must be submitted on the official forms - (not to be re-typed)

DEPOSITED IN THE Quotation BOX AT:

455a Jan Smuts Highway, Mayville, Durban

eThekwini District Office
TENDER DOCUMENTS
KZN Department of Public Works 455a Jan Smuts

MAY BE: Highway, Mayville, Durban at the time indicated on T1.1
Bid Notice and Invitation to Quote

4091

Page 5 of 5






P = o
RSO

AR

ARSI AN

Caeye




Quotations: Department of Pubtic Works: KZN
R 1-R1000 000 Effective Date: 16 JANUARY 2023

Version:8

T1.2 QUOTATION DATA

Project title:

DEPARTMENT OF TRANSPORT : PINETOWN : PINETOWN RTI :SUPPLY AND
FIT NEW ABLUTION BLOCK

Project Code: |44233

Quotation no: |[ZNTD 06105W Closing date: AS PER ADVERT

-|Closing:time:

iR e P A 3 e

12,/ 11:00 , | Validity period: ;" "[84Calendar Days

' |Clausé number: l

The donditions of Quotation arethe “Standard Conditions of Tender as contained in-Annexure’ C of the: CIDB/

. | standard for Uniformity in Engineering and Construction Works Contracts as per Board Notice 423 of 2019 in
< | Goveriiment Gazette 42622 of 8 August 2019 as amended from time:-te time. (see www.cidb.org.za) Refer to-

Conditions of Tender as bound into this document.

The Standard Conditions of Tender make several references to the Quotation Data for details that apply
specifically to this quotation. The Quotation Data shall have precedence in the interpretation of any ambiguity
or inconsistency between it and the Standard Conditions of Tender.

Each item of data given below is cross-referenced to the clause marked "C" in the above mentioned Standard

Conditions of Tender.
The Joint Building Contracts Committee (JBCC's Minor Works - 4th Edition) agreements will apply and any
clauses referred to will be prefixed with JBCC.

The conditions of quotation are also subject to the Treasury Regulations 16A and the KwaZulu Natal Supply
Chains Management Policy Framework.

The reference to the word "Tender” in the Standard Condition of Tender shall be construed to mean
"Quotation:".

c.1.1

The employer is the Head: Public Works (Department of Public Works-Province of KwaZulu-Natal)

c.1.2

“*|Part 1:* Quotation procedurés .

The quotation documents issued by the employer comprise:

.-

T1.1 .|Bid Notice and Invitation to Quote (T1.1) L
T1.2-"|Quotation Data (T1.2) S
T1.3 | Annexure C - Standard Conditionis of Quote (T1.3)

T1.4 |Annexure to Notice and Invitation to Quote (T1 A4)

Part 2: Returnable documents _
T2.1 |List of returnable documents

T22 |Compulsory Enterprise Questionnaire (T2.2)
T2.3 |Authority to sian Quote (T2.3) ]
T2.4 |Financial Standino and other Resources of Business Declaration (T2.4)

T2.5 |Equipment Schedules applicable (T2.5)

T2.6 |Contractors Health & Safety Declaration (T2.6)

T2.7 |Site Inspection Certificate (T2.7)

T2.8 |Proof of UIF Registration (T2.8)

T2.0 |Preference Points Claim Form (T2.9) )

T2.10 | Tax Complaince Status (TCS) PIN to verify on line compliance supplier status via efiling (T2.10)

T2.11 |Proof of Paid Municipal Rates and Taxes (T2.11)

T212 | Proof of good standing with the Compensation Commissioner - In terms of Section 84(1)(b) of the
i | Compensation for Occupation Injuries and Disease Act, 1993, a Bidder may not be awarded a contract
if he/she is not registered and in good standing with the Commissioner (T2.12)

T2.13 | Contract Form - Purchase of Goods/Works-Part 1 (T2.13)
T2.14 | Contract Form - Purchase of Goods/Works-Part 2 (T2.14)
T2.15 | Bidder's Disclosure - SBD4 (T2.15)

T2.16 | Client's Specific requirement for the Contractor's detailed OHS plan (T2.16)
T2.17 |Base Line Risk Assessment (T2.17)
T2.18 | Capacity of Bidder (12.18)

T2.19 | Functionality Criteria (T2.19)

T2.20 | Invitation to Bid - SBD 1 (T2.20)

CONTRACT

Part C1: Agreements and Contract Data
C1.1 |Form of Offer and Acceptance (C1.1)
C1.2 |Contract Data (C1.2)

Page 1 of 4 K




Quotations:

Department of Public Works: KZN

R 1-R1000 000 Effective Date: 16 JANUARY 2023

Version:8

Quotation no; ZNTD06105W

Part C2: Pricing Data

C2.1 |Pricina Instructions

C2.2 |Pricing Schedule

C2.3 |Preliminary and General - EPWP (If applicable)

C2.4 |Preliminary and General - EPWP Beneficiary (If applicable)

Part C3: Scope of Works

C3.1 |Scope of Works

C3.2 [Specifications for HIV\STI Awareness

C3.3 |HIV/STI Compliance Repert -

*|C4.1 [Site Information

Part C4: Site Information R BN ————

: 1

C3.4 IEPWPScope of »Nuka{iprlecab?e) o e o i
— |

i

|

C4.2 |EPWP Employment Contract . - e
Part C5: Drawings -. . . o .

C5.1 |List of Drawings B I

C5.2 |ANNEXURES

Annexure 1|Madel Preambles for Trades 2008

Annexure 4| Map of submission locations

Annexure 2|General Electrical Specifications

Annexure 3 |Lightning Protection Specifications

Annexure §|Joint Venture Agreement

Annexure 7 |Health and Safety Bill of Quantities

Annexure 9|Additional Specification - EPWP Beneficiary

Annexure 10|EPWP Employment Contract

Annexure 6|Occupational Health and Safety Specification

CA1.4

The Employer's agent is:

Name: Lungelo Mbuthu
COLLECTION OF Project Leader
" |Address: _|eThekwini D|str|ct office , 455a Jan Smuts Highwa Y. Mavﬂlle Durban , 4091
Tel: 0312032115 . o il I
Fax: 0 -
E-mail: Iungelo mbuthu@kznworks.gov.za

The second sentence shall read "Communication can be in any of the official languages recognised in
KwaZulu-Natal which is English, Afrikaans or Zulu but writing is preferred in English as this is
generally accepted as a business language”

C.1.6

Bidder scoring the highest points

C.21

Only those Bidders who are registered with CIBD or who are capable of being so prior to the evaluation of
submissions in a 280 OR HIGHER class of construction and are registered with the CIDB are eligible to
submit quotations. Bidders must also be registered on the Central Suppliers Database.

c.22

The employer will not compensate the tenderer for any costs incurred in the preparation and submission of a
quotation offer, including the costs of any testing necessary to demonstrate that aspects of the offer complies
with requirements. -

Cc.2.7

The arrangements for a Compulsory Pre-Quotation Meeting are:
Location and Time: N/A

Date: N/A
The Bidder is required to sign the attendance register.
OR

No compulsory pre-quotation briefing meeting.

=y Page 2.of 4.



Guotations: Depariment of Public Works: KZN
R 1 - R1 000 000 Effective Date: 16 JANUARY 2023
Version:8

‘Quotation no: ZNTDO6105W

|'C_2_10_3 "The Bidders must provide rates and prices that are fixed for the duration of the contract and not subject to
| adjustment except as provided for in the conditions of contract identified in the contract data.
|

—21 1 The Bidder must not make any alterations or additions to the guotation documents, except to comply with
instructions issued by the Employer, or necessary to correct errors made by the Bidder. All signatories to the
Quotation offer shall initial all such alterations. Erasures and the use of the masking fluid are prohibited.

Alternative Offers may not be considered

To provide the whole of the Works as per the Scope including Electrical

The- Employer's  address for’ delivery of Quotation vbﬁefé_.and{‘jﬁgni‘ifji@_{ggnf dptails_to_be_shown of each |
,Quptatipn-oﬁer package-are ag-per T1.1.Bid Notice and Invitation to Quote, =

~1C ;.2;21-5 ) . |Thi 'éld;ihé'time for submission of Quot'aiion‘_ofjfeg_is as per T1.1‘Bid Noticé and I'n'vita'tgr?i.

< PR e i b R ._-‘_-T" I L e PRANS K

w0 Telephonic, telegraphic, telex, facsimile or_e’ma'il‘ed‘ quotation offers will nét be accepted.

C.2.16 The quotation offer validity period is 84 calendar days. i S

C.2.16.2 |The Bidder must, if requested by the employer, consider extending the validity period stated in the Quotation
Data for an agreed additional period.

C.217 The Bidder must provide clarification of a quotation offer in response to a request to do so from the employer
during the evaluation of Quotation offers. This may include providing a breakdown of rates or prices and
correction of arithmetical errors by the adjustment of certain rates or item prices {or both). No change in the
total of the prices or substance of the quotation offered, or permitted. The total of the prices stated by the
Bidder shall be binding upon the Bidder.

c.2.23 The Bidder is required to submit with this quotation a Certificate of Contractor Registration issued by CIDB or a
copy of the application for registration {Form F006) and Tax Compliance Status (TCS) PIN to verify on line
compliance supplier status via SARS e-filing.

C.3.3 Quotation offers received after the closing time stated on the Quotation Data, must be returned unopened,
(unless it is necessary to open a quotation submission to obtain a forwarding address).

| The employer must announce at »thig. openingheld irgrpgdiately after the apening of gqotgt_iop;s_ghmissidns, ata
- uéniié lhdicated if the Quotation Dales the name:qf éach Bidder whose quotation offe is opened, the total of
|his prices and time for completion: . ' ) - e di e

R R ok W 4 Fne employer must determine whether there has been any effort by a Bidder to.influence the processing of
quotation offers and instantly disqualify a Bidder (and his quotation offer) if it is established that he engaged in
comrupt or fraudulent practices.

C.3.8 The employer must determine, on opening and before detailed valuation, whether each quotation offer properly
received:

a) complies with the requirements of the Conditions of Quotation.
b) has been properly and fully completed and signed, and
c) is responsive to the other requirements of the quotation documents.

A responsive Quotation is one that conforms to all the terms, conditions and specifications of the quotation
documents without material deviation or qualification. A material deviation or qualification is one which, in the
Employer's opinion, would: .
a) “detrimentally affect the scope, quality, or performance of the Works, services or supply identified """

in the Scope of Work or
b) significantly change the Employers or the Bidders risks and responsibilities under the contract, or
c) affect the competitive position of other Bidders presenting responsive Quotations, if it were to be

rectified.

Reject a non-responsive Quotation offer, and not allow it to be subsequently made responsive by correction or
withdrawal of the non-conforming deviation or reservation.
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Quotations: Department of Public Works: KZN
R 1-R1 000 000 Effective Date: 16 JANUARY 2023
Version:8

Quotation no: ZNTDO6105W

C.3.13 Quotation offers will only be accepted if:

(a) the Bidder has in hisfher possession Tax Compliance Status (TCS) PIN to verify on line compliance
suppiier status via SARS e-filing.
(b) the Bidder is registered with the Construction industry Development Board in an appropriate class of
works and the Bidder has submitted a CIDB certificate of registration.
(c) the Bidder is not in arrears for more than 3 months with municipal rates and taxes and municipal
services charges.
(d) the Bidder has completed the Compulsory Enterprise Questionnaire and there are no-conflicts of
o interest. which may impact on the Bldder's ablhty to perform to the contract in the best interests of the
gt . e'nployer or potentlally compromlse the quetatio‘n pmemx D R A R R I
_ te) the Bidder hasnot:~ . = = itro e A o .
T, i) ~  abusedthe Employers ‘%upply ChalnMana ‘eTnent Sy$tém Or Saeceo | -
: P N Hiy w7 < failed to perfort on any preiious contram “and has been given a wntten notice ta this effeét " |
Vg U : g tha. Bldder or any of its Directors is not listed on the Register of Tender Défaulters in terms of the
SR e -Prévention and Combating of Cotrupt Activities Act of 2004 (Act No. 12 of 2004) as a person‘prohibited
from doing business with the Public sector.
(g) The Bidder has signed and submitted the Authority to Sign..

(h) The Bidder has signed and submitted the Equipment Schedules, if applicable.

(i) The Bidder has submitted Proof of UIF registration and good standing with the Compensation
Commissioner.
(i) The Bidder has submitted the Signed Form of Offer that is part of the Form of Offer and Acceptance.

v
J
d
%
s

(k) Proof of Paid Municipal Rates and Taxes..

If a contractor fails to render the service within the stipulated period in the contract, the employer shall in terms of Clause 12
of the JBCC Minor Works Agreement, deduct a penalty from the value of the contract sum. The employer shall deduct an
amount as indicated in the Minor Works Agreement Contract Data EC.

pis
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Quotations:
R 1- R1 000000

CcA

C.1.3 - Annexure C - Standard Conditions of Quotation
Note: Where this document refers to tenderer or tender it shall be read as bidder or bid.

General

C1.1  Actions

C..1.1 The employer and each tenderer submiiting a tender offer shail comply with these condilions of tender. In their dealings
with each other, they shall discharge their duties and obligations as set out in C.2 and C.3, timeously and with integrity,
and behave equitably, honestly and transparently and comply with all legal obligations and not engage in anticompelitive
practices. ’

C.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender process shall avoid conflicts of
interest-and where a conflict of interest is perceived or known, declare any such conflict of interest, indicating the nature
of such canflict. Tenderer's shall declare any potential conflict of interest in their tender submissions. Emplayees, agents

- and advisors of the employer shall declare any confiict of interest o whoever is responsible for overseeing the
- *procaréiiient process or as soon as they become aware of such conflict, and abstain from any decisions where such

. conflict exists or recuse, themseives from the procurement process, as appropfiate.

A oqnﬂict,oij’ntere‘si‘ma;sgrisé-dygm@ confiief of.roles which might provide an incentiye for jmproper

- - "~ Note: 1} :
AR o i e g * gets in some circumstances: A corlfict of INerest G créate an™appeéalahce of impropriety thatcam. . ..
s undermine confidence in the ability of that person ta act properly in his or her position even if no improper
acts result. N o .
K g e e Bas . N A
2) Conflicts of interest in respect of those engaged in the procurement pracess include direct, iridirect or

family interests in the tender or outcome of the procurement process and any personal bias, inclination,
obligation, allegiance or loyalty which would in any way affect any decisions taken.

b
- .

©.1.1.3 The employer shall not seek and the tenderer shall not submit a tender without having a firm intention and the capacity to
proceed with the contract.

c.1.2 Tender Documents

The documents issued by the employer for the purpose of a tender offer are listed in the tender data.

C.1.3 Interpretation

€431 The tender data and additional requirements contained in the tender schedules that are Included in the
returnable documents are deemed to be part of these conditions of tender.

C.1.3.2 These conditions of tender, the tender data and tender schedules which are required for tender evaluation
purposes, shall form part of any contract arising from the invitation {o tender.

C.1.3.3 For the purposes of these conditions of tender, the following definitions apply:
a) conflict of interest means any situation in which:

- i) someone in'a position i
7 difficult to fulfil his or-her duties impartially; = - - - ) L
f)  an individual or tefidérer i€ it a“poéfiioh 1 Exploit a professional ‘of official capacity in $ome
way for their persppal or_cprporale peneﬁt; or '

jibr of trust has competing professional-or personal interes
; R

i)  incompatibility or contradictory interests exist between an employee and the tenderer who
employs that employee.

b) comparative offer means the price after the faclors of a non-finn price and all unconditional
discounts it can be utilised to have been taken into consideration;

c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to influence
the action of the employer or his staff or agents in the tender process;

d) fraudulent practice means the misrepresentalion of the facts in order to influence the tender
process or the award of a contract arising from a tender offer to the detriment of the employer,
including collusive practices intended 1o establish prices at artlficial levels.

C.1.4 Communication and employer’s agent

Each communication between the employer and a tenderer shall be to or from the employer's agent only, and in a form
that can be read, copied and recorded. Communication shall be in the English language. The employer shall not take any

- responsibility for non-receipt of communications from or by a-tenderer.. The name and contact details of the employer’s.

agent are stated in the tender data.

C.1.5 Cancellation and Re-Invitation of Tenders
C.1.51 An employer may, prior fo the award of the tender, cancel a tender if-

Page 1 of 8.

AT R N L L VLN TR DN

ts which make it’

Department of Public Works: KZN
Effective Date: 16 JANUARY 2023
Version:8




Quotations: Department of Public Works: KZN
R 1-R1000 000 Effective Date: 16 JANUARY 2023
Version:8

a) due to changed circumstances, there is no longer a need for the engineering and construction

specified in the inviteation;
b) funds are no longer available to cover the total envisaged expenditure; or

c) no acceptable tenders are received.

d) there is a material irregularity in the tender process.
c.A.5.2 The decision to cancel a tender invitation must be published in the same manner in which the
cA1.5.3  An Employer may only with the prior approval of the relevant treasury cancel a tender invitation for the

C.1.6  Procurement procedures

€161  General
Unless otherwise stated in the tender data, & coniract will, subject to C.
. who in ferms-of.C.3.11 is the highiest ranked or the tenderer, seoring the
points, as relevant, based on the tender submissions that are, feceived at

3.13, be conciuded with the terderer

r'of tendér svaliation:
3 L4 T MR I

€162 Competitivénegotiation proceture ™ ~ .

* Where the tender data requires' thaf the'compelitive negotiation procedure is to be

followed, tenderers shall submit tender offérs in response to the proposed contract in

. » .. the first round: of submissions. Notwithstanding the requirements of C:34, the’ X
e employer shall announce only the -harmes ‘of e tenderers who make a stibmission,

The requirements of C.3.8 relating to the material deviations or qualifications which

affect the competitive position of tenderers §ha|| nol apply.-

A x5 ]

- ‘C.1.6.2.2 All responsive tenderers, or at least a minimum of not less than three responsive
tenderers that are highest ranked in terms of the evaluation criteria stated in the
C.1.6.23 At the conclusion of each round of negotiations, tenderers shall be invited by the
employer to revise their tender offer based on the same evaluation criterla, with or
without adjusted weightings. Tenderers shall be advised when they are to submit their
best and final offer.

C.1.6.24 The contract shall be awarded in accordance with the provisions of C.3.11and C.3.13
after tenderers have been requested to submit their best and final offer.

C.1.6.3 Proposal procedure using the two stage-system

C.1.6.3.1 Option 1

=

A . cew~  Tenderers shall in- the first-stagé submiit technical proposals and, if required, cost,.
R parameters:aroing, which:a contract may be negotiated. The employer shall evaloltery: i -
s each respansive submission in terms 6f the method of evaluation stated in the tender . -~ Sk w
o . data, and in the second stage negotiate a contract with the tenderer scoring the. Sl )
’ highest number of evaluation-points and award the contract in terms of these
: conditions of tender.

\.;-..".!-f wha e B E A

F.1.6.3.2 Option 2
C.1.6.3.2.1 Tenderers shall submit in the first stage only technical propossls. The
employer shall invite all responsive tenderes to submit tender offers in
the second stage, following the issuing of procurement dacuments.

C.1.6.3.2.2 The employer shall evaluate tenders received during the second stage
in terms of the method of evaluation stated in the tender data, and
award the contract in terms of these conditions of tender.

C.2 Tenderer's obligations
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Cc.21

c2.2

23

C.24

C.2.5

C.26

c.27

c.28

C.2.9

c.2.10

c.2.11
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Eligibility

Cc.21.1

Submit a tender affer only if the tenderer satisfies the criteria stated in the tender data and the tenderer, or any
of his principals, is not under any restriction to do business with employer.

C.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the tendering entity (or

Cost of tendering

c.221
c.222

Check documents’ ey M
Check the tender documents on receipt for completeness and notify the employe

Accept that, unless otherwise stated in the tender data, the employer will not compensate the tenderer for any
The cost of the tender documents charged by the employer shall be limited to the actual cost incurred by the
employer for printing the documents. Employers must attempt to make available the tender documents on its
website 50 as not to incur any costs pertaining to the printing of the_tendgr»dqc‘um‘ents.

= ML N
Ll

r of any discrepancy or omission.

Confidentiality and copyright of documents

Treat as confidentiat all matters arising in connection with the tender. Use and copy the documents issued by the

Reference documents

Obtain, as necessary for submitling a tender offer, copies of the latest versions of standards, specifications, conditions of

Acknowledge addenda

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary apply for an

Clarification meeting

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with aspects of the

Seek clarification

Requesl clarification of the tender documents, if necessary, by nbfif};ing the employer at least five (5) working days before

Insurance

T

ERETR I T

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full cover required in
terms of the conditions of contract identified in the contract data. The tenderer i$ advised to seek qualified advice

Pricing the tender offer

€.2.40.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except Value Added

Tax (VAT)), and other levies payable by the successful tenderer, such duties, taxes and levies being those
applicable 14 days before the closing time stated in the tender data.

¢.2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the prices.

C.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment except as

provided for in the conditions of contract identified in the contract data.

C.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions of contract

identified in the confract data may provide for part payment in other currencies.

Alterations te documents
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c.2.142

C.2.14

C.2.15

C.2.16

Do not make any alterations or additions to the tender documents, except to comply with instructions issued by the
employer, or necessary to correct errors made by the tenderer. All signatories to the tender offer shall initial all such

Alternative tender offers

C.2.42.4 Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender offer, strictly in
accordance with all the requirements of the tender documents, is also submitted as well as a schedule that

C.2.12.2 Accept that an altemative tender offer must be based only on the criteria stated in the tender data or criteria
otherwise acceptable to the employer.

C.2.12.3 An altemative tender offer must only be considered if the main tender offer is the winning tender.

IO i Yo S wA TR Lt PN F .

Submitting a tender offer '~ .o _
C.2.13.1 Submit one tender offer only, gither a§ élpgl:e._-téndei-ir}_g entity or as a,member in ajoint venture to provide the

unless stated otherwise in the tender data: - <.+

: ““wihole of the WoTKs,: services:or- supply idéntified ‘jn.ttherdontract-difa and deschbed’ in the scope of works;

€:2:13:2 Return 4ll retumable documents to:the employer aftes compleling them. iri-their htirety; either electronically{if -

they were issued in ele_ctrohic format) or by writing legibly in non-erasable ink.

€.2.13.3 Submit the parts of.the tender offer communicaied on papet as an original plus the number of copies stated in .

the tender data, with an English translation of any documentation in a language other than English, and the
parts communicated electronically in the same format as they were issued by the employer.

C.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender data. The employer will
hold all autharized signatories liable on behalf of the tenderer. Signatories for tenderers proposing to contract as
joint ventures shall state which of the signatories is the lead partner whom the employer shall hold liable for the
purpose of the tender offer.

€.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the packages as "ORIGINAL"
and "COPY". Each package shall state on the outside the employer's address and identification details stated in
the tender data, as well as the tenderer’s name and contact address.

C.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the retumable documents
C.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on the outside only
the employer's address and identification details as stated in the tender data.

C.2.43.8 Accept that the employer will not assume any respensibility for the misplacement or premature opening of the
tender offer if the outer package is not sealed and marked as stated.
C.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless stated
otherwise in the tender data.
Information and data to be completed in all respects N
: A A U B Ret N et . '.'z'.‘"_\;'. Wt LA . R
Accept that tender effers, which do not provide all the data or inform fion réquested completely and in the form required,

' AT AR N g PRSI BTG

may be regarded by the employer as non-responsive. '’ o

Closing time S e

C.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender data not later than the
closing time stated in the tender data. Accept that proof of posting shall not be accepted as proof of delivery.

C.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any reason, the requirements
of these conditions of tender apply equally to the extended deadline.

Tender offer validity

¢.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period stated in the
tender data after the closing time stated in the tender data.

€.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data for an agreed
additional period with or without any conditions attached to such extension.

€.2.16.3 Accept that a tender submission that has been submitted to the employer may only be withdrawn or substilutes
by giving the employer's agent written notice before the closing time for tenders that a tender is to be withdrawn
or substituted. If the validity period lapses before the employer evaluating the tender offer(s), the contractor
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c.2.17

C.2.19

C.2.20

c.z2.21

c.2.22

c.2.23

Include in the tender submission or provide the employer with any certificales as stated in the tender data.
pererg i S " v St , Lot ERRET LT

’C.3‘-'Tﬁe’e‘m;‘:loyar’s'funderta‘kingsv -

€31

C.2.16.4 Where a tender submission is to be substituted, a tenderer must submit a substitute tender in accordance with
the requirements of C.2.13 with the packages clearly marked as *SUBSTITUTE".

Clarification of tender offer after submission

Provide clarification of & tender offer in response to a request to do so from the employer during the evaluation of tender

offers. This may include providing a breakdown of rates or prices and correction of arithmetical errors by the adjustment

of certain rates or item prices (or both). No change in the competitive position of tenderers or substance of the tender

offer is saught, offered, or permitied. - .

Note: Sub-clause C.2.17 does not preclude the negotiation of the final terms of the contract with a preferred tenderer following a
competitive selection process, should the Employer elect fo do so.

Provide other material

2

B

:18.1 -Provide, on request: by the employer..any, other. material that ‘has’a bearing onthe lender offer, the tenderer’s
" gommercial position (including notarized joint venture agreements); preferencing arrangements, or-samples of
2 materials, corisidered necessary: by the-employer for the purpose-of a full and.fair risk assessmént. Should the
‘tenderer not provide the material, or a satisfaclory reason as to why it cannot be provided, by the time for
submission:stated in thgnggloygfs;rgggeglg-lhe' employer may regard ihe tender offer as non-responsive.

C.2.18.2 Dispose of s_ambles of materials pravided for evaluation by the employer, where required.

Inspections, tests and analysis
Provide access during working hours to premises for inspections, tests and analysis as provided for in the tender data.

Submit securities, bonds and policies
If requested, submit for the employer's acceptance before formation of the contract, all securities, bonds, guarantees,
policies and certificates of insurance required in terms of the conditions of contract identified in the contract data.

Check final draft
Check the final draft of the contract provided by the employer within the time available for the employer to issue the
contract.

Return of other tender documents
If so instructed by the employer, retum all retained tender documents within 28 days after the expiry of the validity period
stated in the tender data.

Certificates

‘Respond to request from the tenderer

% ©.34.4 Unless otherwise stated in the tender data, respond to a request for clarification received up to five (5) -working

€.3.2

days before the tender closing time stated in the tender data and notify all tenderers who collected tender
documents.

C.3.1.2 Consider any request o make a material change in the capabilities or formation of the tendering entity (or both})
or any ofher criteria which formed part of the qualifying requirements used to prequalify a tenderer to submit a

2 "7 "an individual firm, or a Joint venture as a whole, or any individual member of the joint venture fails to
b) the new partners to a joint venture were not pregualified in the first instance, either as individual
firms or as another joint venture; or
c) in the opinion of the Employer, acceptance of the material change would compromise the outcome
Issue Addenda
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C3.3

C.3.5

C.3.6

C.3.7

c38

c.3.9

If necessary, issue addenda that may amend or amplify the tender documenis to each tenderer during the period from the
date that tender documents are available until three (3) days before the tender closing time stated in the tender data. If,

Return late tender offers

Return tender offers received after the closing time stated in the tender data, unopened, (unless it is necessary to open a
Opening of tender submissions

C.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the presence of tenderers’

agents who choose to attend at the time and place stated in the tender data. Tender submissions for which
acceplable reasons for withdrawal have been submitted will not be opened.

C.3.4.2 Announce at the meeting held immediately afler the opening of tender submissions, at a venue indicated in the

.-+ tender -data, the namé of each; tendérér whase tender ‘Ofier-& opéried ‘and-where agglicable, -the total of his

=", .o, prices, numper of points claimed for its BBBEE status leyel anid time for completion for the main tender offer
only. o TremwiTe o s
C.3:4.3 - Make available the record outlined in.C.3.4.2 to all interested, persons.upon requést.

PR T LI o R S T ot S B

AESRR T O

Two-envelope system

C.3.5.1 Where stated in the tender data that a.two-envelope system is to be followed, open only the technical proposal
of valid tenders in the presence .of fenderer's' agents who choose to attend at the time and place stated in the
tender data and announce the name of each tenderer whose technical proposal is opened.

C.3.5.2 Evaluate the functionality of the technical proposals offered by tenderers, then advise tenderers who remain in
contention for the award of the contract of the time and place when the financial proposals will be opened. Open
only the financial proposals of tenderers, who score in the functionality evaluation more than the minimum
number of points for functionality stated in the tender data, and announce the score ebtained for the technical
proposals and the total price and any points claimed on BBBEE status level. Return unopened financial
proposals o tenderers whose technical proposals failed fo achieve the minimum number of points for

functionality.

Non-disclosure

Not disclose to tenderers, or to any other person not officially concerned with such processes, information relating to the

-evalualion* and comparison of tender offers, the final evaluation price and recommendations for the award of.a contract,

until after the award of the contract to the ?y,cggssful tenderer..
T N W £ ST T TR o2y

e

Grounds for rejection ar‘;a_disqual_lﬁ;:'a'tion

Determine whether there has been any effort by a tenderer to influence the processing of tender offers and instantly
Test for responsiveness
C.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly received:

a) complies with the requirements of these Conditions of Tender,

b) has been properly and fully completed and signed, and

c) is responsive to the other requirements of the tender documents.

C.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of the tender
documents without material deviation or qualification. A material deviation or qualification is one which, in the
Employer's opinion, would: -

a) detrimentally affect the scope, quality, or performance of the works, services or supply identified in
the Scope of Wark,

b) .. significantly change the Employer's or the tenderer's risks énd'respon'siii‘i—lities {inder the contract, or

c) affect the competitive position of other tenderers presenting responsive tenders, if it were to be
rectified.

Rsject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or withdrawal of
the non-conforming deviation or reservation.

Arithmetical errors, omissions and discrepancies

C.3.9.1 Check Responsive tenders for discrepancies between amounts in words and amounts in figures.Where there is
a discrepancy between the amounts in figures  and the amount in words, the amount in words shall govern.

€.3.9.2 Check the highest ranked tender or ienderer with the highest number of tender evaluation points after the
evaluation of tender offers in accordance with F.3.11 for:
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a) the gross misplacement of the decimal point in any unit rate;

b) omissions made in completing the pricing schedule or bills of quantities; or

c) arithmetic errors in:
i) line items totals resulting from the product of a unit rate and a quantity in bills of quantities or

i) the summation of the prices.

C.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and either confirm the tender
offer as tendered of accept the corrected total of prices

C.3.94 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows:

L “o B - - s " TR W A

I bills of quantities or pricing schedules apply:al X ‘error:in-the line item total resulting
fromi the preduct of the unit rate and the: quantity, thé:liné item:total:shiall govern and-the rate shall
be cormrected. Where there is an abviously. gross misplacement of the: decimal peint in the unit rate,

the line item total as quoted shall govern, and the unit rate shalt be comected. . .- .

e 8T e

by Hyvhefe there is an errorin the total'of the prices éither as 4 reisuit 6f othet éofrections required by

wets o thisichecking process or in the tenderer's addition of prices, the total.of the prices shall.govemn and
the tenderer will be asked to revise: selected jiem,prices (and their rates if ills of guantities apply) to
achieve the tendered total of the prices. T

C.3.10 Clarification of a tender offer

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising from the tender
offer.

C.3.11 Evaluation of tender offers

The Standard Conditions of Tender standardize the procurement processes, methods and procedures from the time that tenders
are inviled to the time that a contract is awarded. They are generic In nature and are made project specific through choices that
are made in developing the Tender Data associated with a specific project.

“The CIDB Standard Conditions of Tender are based on a procurement system that satisfies the following system
requirements:

Requirement | Qualitative interpretation of goal - -
Fair " The process of offer and acceptance Is conducted impartially without bias, providing simultaneous and timely
. __access to participating parties to the same information. B )
Equitable | Terms and conditions for performing the work do not unfairly prejudice the interests of the parties.
Traneparent The only grounds for not awarding a contract (o a tenderer who satisfies all requirements are restrictions
i s ST from doing business with the employer, lack of capability or capacity, legal impediments and conflicts of
. . - Wk g s B . STk

interest, - 7" : i e SR ST
The system provides for appropriate levels of compstition to ensure cost effective and best value outcomes.
The processes, procedures and methods are standardized with sufficient flexibility to attain best value ’
| outcomes in respact of quality, timing and price, and least resources to effectively manage and control

procurement processes. — — —

C.3.11.1 General

The employer must appeint an evaluation panel of nol less than three persons conversant with the proposed
scope of works to evaluate each responsive tender offer using the tender evaluation methods and associated
avaluation criteria and weighlings that are specified in the tender data.

C.312 Insurance provided by the employer

If requested by the proposed successful tenderer, submit for the tenderer's information the policies and / or
insurance which the conditions of contract identified in the contract data, require the employer to provide.

C.3.13 Acceptance of tender offer
’ Accept tender offer, if in the opinion of the employer, it does not present any risk and only if the tenderer:

a) Is not under restrictions, or has principals who are under restrictions, preventing participating in
procurement,

Page 7 of 8
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C.3.14

C.3.15

C.3.16

C.3.17

Cc.3.18

Department of Public Works: KZN
Effective Date: 16 JANUARY 2023

b} can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses t!
and technical qualifications, professional and technical competence, financial resources, equipm
physical facililies, managerial capability, reliability, experience and reputation, experfise and the
perform the contract,

c) has the legal capacity to enter into the contract,

d) is not; insolvent, in receivership, under Business Rescue as provided for in chapter 6 of the Comy
2008, bankrupt or being wound up, has hisfher affairs administered by a court or a judicial officer, |
hisfher business activities or is subject to legal proceedings in respect of any of the foregoing;

e) complies with the legal requirements, if any, stated in the tender data, and

) is able, in:the opinjon. of, the fmp.lpyé{@ to, perform

e

somon T

| D HE
R o o

Prepal:'e contract documents

C.3.14.1  If necéssary, revise documénits that shall form part of the contract and that were issued by the emp
the tender documents to take account of: : '
a) addenda issued during the tender period,
b)  inclusion of some of the retumable documents, and

c) other revisions agreed between the employer and the successful tenderer.

C.3.442 Complete the schedule of deviations attached 1o the form of offer and acceptance, if any.

Complete Adjudicator’s Contract

Unless alternative arrangements have been agreed or otherwise provided for in the contraclt, arrange for both pari
complete formalities for appointing the selected adjudicater at the same time as the main contract is signed.

Registration of the Award
An Employer must, within twenty-one (21) working days from the date on which a contractor's offer to perform a ¢t
works contract is accepied in writing by the employer, register and publish the award on the cidb Register of Proje

Provide copies of the contracts om. )
Provide {0 the successful tenderer the number of copies'stated'in 1 tender data of the signed copy of the conti
possible after completion and signing of the form of offer and acceptance.

Provide written reasons for actions taken

Provide upon request written reasons to tenderers for any action that is taken in applying these conditions of tenc
information which is not in the public interest to be divulged, which is considered to prejudice the legitimate comm
of tenderers ar might prejudice fair competition between tenderers.
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T1.4. Annexure to Notice and Invitation to Quote

REGISTRATION ON THE CENTRAL SUPPLIERS DATABASE

in terms of the Public Finance Management Act (PFMA), 1999 (Act No 1 of 1999) Section 38 (1) (a) (iii)
and 51 (1) (iii) and Section 76 (4) of PFMA National Treasury developed a single platform, The Central
Supplier Database (CSD) for the registration of prospective suppliers including the varification
functionality of key supplier information.

' Fféédeéiivelsﬁupplligrs'WIlzl‘f_bé_'ab!‘e_v_to self - register on the CSD.website: www.csd.ov.za

A -

“Oneé 13&.‘5’;4pp!;gﬁﬁhfqriﬁéﬁbn' has beer verified with ‘extornal data sources by:National Treasury:

Ll syppljevr;npmpec and security code will be allocated .and.communicated to the supplier. Suppli‘elzé‘vwill‘ be-

A

current and updated. i
- S, ey TN BN R ----,';‘_;_'.x\st»« e

Suppliers can provide their CSD supplier number and unique security code to organs c;flététe to view
. their verified CSD information.

Bidders are required to fill in clearly, legibly, in bold print and black ink their CSD supplier number in the
space hereunder:

unique |

™ “Itequired ta-keep their dafa updated regularly and'should confirm at least once-a year that their.datais still. | . /0 e =

Name of Supplier

Central Supplier Database (CSD) Supplier
Number:

REGISTRATION ON THE CONSTRUCTION INDUSTRY DEVELOPMENT BOARD REGISTER OF
CONTRACTORS

v ane
3

,{,_ b ’J M“ ' “ it i g R e e
-+ In teyms.of:the Construction Industry Development Board Act ( CIDB) Act No. 38 OF 2000

contractors must be registered on the register of contractors. For registration CIDB can be ¢ontacted as
detailed below: )

Private Bag X14
Brooklyn Square

75
Pretoria
Helpline: 0860-103-353

Website : hiip://iwww.cidb.org.za

n the case of a Tender by a Joint Venture, certified copies of proof of Good Standing with the
Compensation Commissioner in respect of each party to the Joint Venture must be attached to this page
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Quotations: Department of Public Works: KZN
R 1-R1000 000 Effective Date: 16 JANUARY 2023

Version:8

[7 T2.1 LIST OF RETURNABLE DOCUMENTS |
Proiect title: DEPARTMENT OF TRANSPORT : PINETOWN : PINETOWN RTI

) ’ :SUPPLY AND FIT NEW ABLUTION BLOCK
Project Manager: - | Lungelo Mbuthu Quotation no: | ZNTD 06105

s

1. RETURNABLE SCHEDULES REQUIRED FOR QUOTATION EVALUATION

5y
G T

PURFOSES AR

<

- . _ . fQuotetionel 1 Inlg(éit'a_ei"c'}f o in the *Retureble 'do?[mrehi" éuflqmrl to check which documents hefshe retumed with the Quolation) - i

.‘ 77 Quotation document name Reniing, Ie*

A G s I document '

Submission of Compulsory Returnable Schedules (72.1) Yes

Compulsory Enterprise Questionnaire (T2.2) Yes

Authority to sign Quote (72.3) Yes ’

Financial Standing and other Resources of Business Declaration (T2.4) Yes

Equipment Schedules applicable (T2.5) Yes

Preference Points Claim Form (T2.9) Yes

Site Inspection Certificate (T2.7) Yes

Contractors Health & Safety Declaration (T2.6) Yes

Contract Form - Purchase of Goods/Works-Part 1 (T2.13} Yes

Contract Form - Purchase of Goods/Works-Part 2 (T2.14) Yes

Bidder's Disclosure - SBD4 (T2.15) Yes

Capacity of Bidder (T2.18) _ o Yes

Invitatiop to'Bid==SBD,1. (T2.20) ;... 2= L ol YEBup| & o 3 T 1,

e b e |

No N/A
No N/A
No N/A

2. RETURNABLE SCHEDULES REQUIRED FOR QUOTATION EVALUATION
PURPOSES BUT TO BE SUPPLIED BY THE BIDDER

(Quotationer le Insert a fick (v } in the “Retumnable document” column fo check which documents hesshe retuined with the Quotation) H

Quotation- document name

Returnable *
document

CIDB Registration form or application for Registration form (F008) including Registration number

Yes

Tax Complaince Status (TCS) PIN to verify on line compliance supplierstatus via é-filing (72.10)

Yes

B-BBEECertificate

No N/A

Complete Schedule of rates is to be submitied on the day of the Quotation closing date (C2.2)

Yes

Proof of Payment of Bid Deposit

Yes

Proof of Paid Municipal Rates and Taxes (T2.11)

Yes

Proof of UIF Registration (72.8})

Yes

Proof of good standing with the Compensation Commissioner - In terms of Section 84(1)(b) of the
Compensation for Occupation Injuries and Disease Act, 1993, a Bidder may not be awarded a
contract if hefshe is not registered and in good standing with the Commissioner (T2.12)

Yes

Certified CIDB Contractors Grading Designation Certificate (T1.4) attach proof

Yes

Certified Proof of Registration Number on the Central Suppliers Database {T1.4) attach proof

Yes

Base Line Risk Assessment (12.17)

Yes

Page 10of 2



Quotations: Department of Public Works: KZN
R 1-R1000 000 Effective Date: 16 JANUARY 2023
Version:8

3. RETURNABLE SCHEDULES THAT WILL BE INCORPORATED INTO THE
CONTRACT

(Quotationer to Insert a tick () in the “Retumable document™ column to check which documents he/she returned with the Quotelion) =y
Number of | Returnable *
pages issued | document

Quotation document name

Form of Offer and Acceptance (C1.1) 3 Pages Yes
Contract Data (C1.2) 5 Pages Yes
Pricing Schedule (C2.2) 2 Pages Yes

Ty o s e e Pages | No N/A

P
e
Yaoa-

R ¥ OTHER DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT .. .

ot — - - (Quotationer to Insert a iick (V) in the “Retumable document” column to check which documents he/she refumed with the Quotation) =

b e e e e st . Number of | Returnable+
Quotation document name .
pages issued | document
Client’s Specific requirement for the Contrector's detailed OHS plan (T2.16) Pages N/A
Functionaiity Criteria (T2.19) Pages N/A
Pages
Pages
Pages
Pages
Pages
5. DOCUMENTS REQUIRED FOR THE EVALUATION OF FUNCTIONALITY
(Bidder to insert a tick ( &) } in the “Retumable document” column to check which documents he/she retumed with the bid) _1
Bid document name Retumablg}_
Proof of working capital of at least 25% of project value N/
Letters of credit reference from suppliers and credit limits to be stipulated with supporting documents N/A
AnnuallAudited Financial Statement/Management Accountincome and Expenditure Statements N/A
Detailed schedule of resourges at all levels N/A
" __[Schedule of years of experignce on similar projects i N N/A .
Schedule of experience on projetts of Similar value and duration (Past 3 years) — letiérs of award to be
attached and practical completion certificate for afl work completed in the preceding 3 years - N/A
Demonstrated ability to work on an accelerated programme N/A
Experience in projects that have operational challenges i.e. public interface N/A
Tenderer's Project Management Structure and Organogram and Experience of Resources Proposed for the
Project N/A
Submission of a detailed organogram N/A
All key project resources have more than (5) years’ experience in the construction industry. All key project N/A
resources have experience in projects of a similar value and nature
D:atai:‘ec:’ CV. Traceable reference. Certificates of qualified professionals in their full employment to be N/A
attached.
Detailed CV of each team member {Category) and Traceable references to be detailed N/A
All key project resources are dedicated full time for the duration of the project including proof of UIF N/A
contributions
Tenderer to demonstrate key/resource deployment over the various work package N/A
Letter from a registered financial institution confirming intention to issue a provision of a guarantse N/A
Site establishment indicating proposed layout for all prescribed facilities, hoarding, etc. N/A
Resourcing strategy for the various work breakdown structures including resource deployment plan (PS) N/A
Material storage, handling and distribution N/A
Productivity, programming, resource investment, progress tracking, corrective action plans, etc. N/A
Programme and progress reporting, including tracking of long lead procurement items N/A
OHS Management, compliance and reporting N/A
Site documentation control, filing and archiving N/A
Queries and information required approach N/A
Procurement of outsourced resources €.g. sub-contractors N/A
N/A
N/A
N/A
N/A
N/A

—t
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Quotations: Department of Public Works: KZN
R 1 -R1 000 000 Effective Date: 16 JANUARY 2023
Version:8

T2.2 Compulsory Enterprise Questionnaire

Proiect fitle: DEPARTMENT OF TRANSPORT : PINETOWN : PINETOWN RTI
. ' :SUPPLY AND FIT NEW ABLUTION BLOCK

Quotation no: ZNTD 06105 Project Code: 44233

The. folIowung“pambuIars must be: furmshed ‘In the case of a joint venture, separate enterpnse -
¢ questlonnaures in respect of each partner must be completed and submitted. .0 L

PR TSR P P UL P VS P B B S S LTV L R B D TR e M TR e [ e G

Section 1: Name of enterpnse

P e g gy mon e

Section 2: VAT registration number, if any:

Section 3: CIDB registration number, if any:

Section 4: CSD Number:

Section 5;: Particulars of sole proprietors and partners in partnerships

Name* Identity number* Personal income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 6 partners

Section 6: Particulars of companies and close corporations

Company registration number

Close corporation number

Tax reference number

SBD4 issued by National Treasury must be completed for each tender and be attached as a tender requirement

Page 1 of 3



Quotations: Department of Public Works: KZN
R 1 -R1000 000 Effective Date: 16 JANUARY 2023
Version:8

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise:

i) authorizes the Employer to verify the tenderers tax clearance status from the South African Revenue Services thatitis in
order;
ii) confirms that neither the name of the enterprise or the name of any partner, manager, director or other

person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register
of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004;

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise,
control over the enterprise appears, has within the last five years been convicted of fraud or corruption;

-1.2'. iv) confirms:that |/ we are not associated, linked or involved with any other tendering enfities.submitting tender” - e
+ ;oL eoffers and have no other relationship with any of ihe téridarars or thiose responsible for compiling the scope
... ofworkthat could cause or be interpreted as a conflich of interest; and. v . gy e Tty L 25 2

) confirms4hat the contents of this Guestionnaire are within my persorial knowledge and are to the best bi‘-"my
belief both frue and correct. - '

Signed o Date )

Name

Position

Enterprise hame . _ . e

- e . [P
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Quotations: Department of Public Works: KZN
R 1-R1 000 000 Effective Date: 16 JANUARY 2023
Version:8

T2.3 AUTHORITY TO SIGN QUOTE
RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and régistration numb-er, if applicébié, of the Enterprise) -

held at (town) : , 0N (date):
RESOLVED that:
1. The Enterprise.Submits a Quote to the KZN.Department of Public Works in respect of the following project:

.DEPARTMENT OF TRANSPORT : PINETOWN : PINETOWN RTI :SUPPLY AND FIT NEW ABLUTION BLOCK

Bid / Quotation Number: ZNTDO06105W

2. *Mr/Mrs/Ms:

in *hisfher capacity as: _ ] (Position in the Enterprise)

and who will sign as follows: (Authorised Signatory)

be, and is hereby, duly authorised to sign the Quote, and any and all other documents and/or correspondence in
connection with and relating to this Quote, as well as to sign any Contract, and any and all documentation, resulting
from the award of the Quote to the Enterprise mentioned above.

Name Capacity Signature

O I~N| D[ |WIN

Note: - ENTERPRISE STAMP (if Any)

1. * Delete which is not applicable.

2. NB. This resolution / Power of Attorney muist be signed by afl the
Directors / Members / Partners of the Legal Quoting Enterprise
authorising the Representative to make this Offer.

3. Should the number of Directors / Members/Partners exceed the
space avallable above, additional names and signatures must
be supplied on & separate page.

4. In the case of the Quoting Enterprise being a Close Corporation,

a certified copy of the Founding Statement of such corporation
must be attached to this Quote.

Page.1 of 1
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Quiotations: Department of Public Works: KZN
R 1-R1 000 Q00 Effective Date: 16 JANUARY 2023
Version:8

T2.4 FINANCIAL STANDING AND OTHER RESOURCES OF BUSINESS

DECLARATION
Proiect title: DEPARTMENT OF TRANSPORT : PINETOWN : PINETOWN RTI :SUPPLY
joct title: AND FIT NEW ABLUTION BLOCK
Bid no: ZNTD 06105 [Project Code: | 44233 ‘
T AFTACH COMPANY PROFILE TO THIS PAGE IF ALL THE RELEVANT INFORMATION REQUESTED ON THIS FORN

IS DEALT WITH IN SAID COMPANY PROFILE™
4eE8 on the track record determined on‘the Minimum Average: Ahtidat Thrnover; couplediis the assessed Works, -/
*' Gapabilities of Cohtfacting Enterpfises, the Construction Industry Development Board (CIDB) awards Grading
Designations and accordingly registers it on the system. S
7 “This confirms that & ‘Contractor has, at the time of registration, in the absence of any ‘supply side-interventions, . .
" gufficient working capital to commence the Works for & single contract-and render due performance. " " ™

, . (b) However, it regularly occurs that a Contractor will at the same time submit Bids for a number of projects that are
- advertised during an overlapping period. Moreover, the Contractor may be busy with a Contract that is of the
registered CIDB Grading Designation (value) or is even attending to a number of smaller valued Contracts.

(c) It therefore becomes the prerogative of a Bidder in such instances to prove to the Department that the Enterprise
has the capacity in every respect to attend to more than one (1) contract at a time.

(d) A Bidder who wishes o be considered for this Bid Contract award, over and above other Bids
that they have submitted, shall submit when requested by the DoPW the necessary proof that:

(i) he/she has access to additional finance (inclusive of 8 PERFORMANCE GUARANTEE BY A REGISTERED
FINANCIAL INSTITUTION},

(i) he/she has additional Human Recourses available to successfully complete this project.

{iii) he/she has adequate Equipment, Plant and Machinery that all of the above can, undoubtedly, be sourced for this
Bid.- (Please submit_to: the DoPW the name and contact details of the supplier if the Bidder is going fo-hire

- . Equipment, Plant of Machinery; when requested.) .- .- - oo oo o

AT

ogs - |, the undersigned, N T
DR (name of person autfiorized o sign on behalf of the Bidder) .

understand that it is the responsibility of the Bidder to prove and provide when requested by the DoPW, evidence of the
good Financial Standing of the Business to complete the Contract successfully.

Furthermore, it is understood that failure to provide when requested by DoPW, at least the information as stated in
paragraphs (d)(i)Xii) AND (iii) above will not enable the Evaluation Team to assess the CURRENT financial standing of the
Business and the failure to provide said information when requested will, therefore, invalidate the Bid.

| accept -and understand that the Department of Public Works, as representative of the Provincial Administration of
KwaZulu-Natal in this Bid, may act against me and the Bidder, jointly and severally, should this declaration and/or any
information provided be found to be false.

. PR

Duly SIgNed @t..........ccovvrnEomitin dornie e oot -oo0D this the......day of ... e 201 .:',_';“;_':_;:-_'V
Full Name of Signatory Name of Enterprise
Capacity of Signatory Signature of authorised representative
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Quotations:
R 1-R1 000 000

Department of Public Works: KZN
Effective Date: 16 JANUARY 2023

Version:8

T2.5 EQUIPMENT SCHEDULES

Project title:

DEPARTMENT OF TRANSPORT : PINETOWN : PINETOWN RTI
:SUPPLY AND FIT NEW ABLUTION BLOCK

Quotation no:

ZNTD 06105

Project Code:

44233

E Tﬁa Bsdder s‘waﬂ z:ampuete the followmg schedules glvnng deta||s of the vanous ltems of matenals ér equrpment.that ,

.he mcludes ln hls offer s

R

»"s:. Featia

TECHNICAL DATA: STANDBY PLANT

Manufacturer:

Model number:

Serial number:

Voltage

KVA

Frequency

RPM

Cylinder/stroke

Fuel capacity and consumption

Sound pressure level

Condenser air flow rate

Attenuation type

Battery Type

AMF Change Over Panel Type

Starter Motor Type and Voltage

Standard Compliance

Page 1 of 5



Quotations:
R 1-R1000 000

Project Code: 058378

Department of Public Works: KZN
Effective Date: 16 JANUARY 2023
Version:8

EQUIPMENT SCHEDULES

TECHNICAL DATA: UNINTERRUPTABLE POWER SUPPLY UPS

Manufacturer

Model

Frequericy

Harmenic Distortion Reduction

Operaling Temperature ’

Range of Protection — Lightning Strike

KVA

Maximum current, cooling mode

Agent

Telephone number of Agent

Brochure enclosed

Yes/No

TECHNICAL DATA: PARCEL X-RAY UNITS

Manufacturer,, .

Model

Dimension /Size

Resolution

Zoom ranges

External Radiation Levels

Standard Compliance

Electrical nominal voitage

Monitor Type and size’

Agent

Telephone no of Agent

Brochure enclosed

Yes/No

SR TRRT FA - T D

Volts
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Quotations:
R 1-R1000 000

Project Code: 058378

Department of Public Works: KZN
Effective Date: 16 JANUARY 2023
Version:8

EQUIPMENT SCHEDULES

TECHNICAL DATA: WALK THROUGH DETECTOR

Manufacturer

Model

Timer made

No-of sequential settings per time ,‘switch

No of N/O and N/C contacts per-setting

Adjustable time lapse between settings

Operating voltage

Operating current

Agent

Telephone number

Brochure enclosed

Yes/No

TURNSTILE

Manufacfurer - N

Size

Range

Voltage

Battery Back Up Time

Finish

Agent

Telephone number

Brochure enclosed

Yes/No
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Quotations:
R 1-R1000 000

Project Code: 058378

Department of Public Works: KZN
Effective Date: 16 JANUARY 2023

EQUIPMENT SCHEDULES

TECHNICAL DATA: PARAPLEGIC LIFT

Version:8

Manufacturer

Panel thickness

Load

Stops

Car Size

Door Opening

Door Type

Speed

Type of Drive

Speed Control

Type of Car and Landing Buttons

Type of Landing Door Frames

Type.of Dppr .

Internal Finishes

Pit

Head Room

Battery Type

Method of joining panels

Floor construction

Standard Compliance

Agent

Telephone number of Agent

Brochure enclosed

¢

Yes/No

LRI
FarIRY
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Quotations: Department of Public Works: KZN
R 1-R1 000 000 Effective Date: 16 JANUARY 2023
Version:8

Project Code: 058378

EQUIPMENT SCHEDULES

TECHNICAL DATA: AIR-CONDITIONING AND VENTILATION INSTALLATION

Area: B
Manufacturer: o -
| WCPU, Cwe e

Model number: s

Cooling Tower

wceru'
Serial number:

Cooling Tower
Voltage V
Starting amps A
Running amps A
System supply gauge pressure kPA
System return gauge pressure kPA
Condenser water inlet temperature °C
Condenser water outlet temperature . °cl
Condenser water flowrate ¥~ s
Blower unit air inlet temperature °C
Blower unit air outlet temperature °C
Blower unit air flow rate m?/s
Conditioned room air temperature after 1 o oc
hour, Design
Conditioned room air temperature after 1 N

C

hour, Actual
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Quotations: Department of Public Works: KZN
R 1-R1 000 000 Effective Date: 16 JANUARY 2023
Version:8

T2.6 CONTRACTOR'S SAFETY, HEALTH AND ENVIRONMENTAL

DECLARATION
brolect title: DEPARTMENT OF TRANSPORT : PINETOWN : PINETOWN RTI :SUPPLY
Ject tite: AND FIT NEW ABLUTION BLOCK
Quotation no: ZNTD 06105 ~ |Project Code: | 44233
INTRODUCTION

4n tersus of Regulation 5(1)(h) of the- Construction Regutations-of February. 2014 a Contractor may only be appointedto -
~peiform construction-work If the Client is satisfied that the Contractor has the necessary competencies and resources to
“carry-6lit the work safely.in accordance with the Occupational Health and Safety Act, Act 85 of 19393 and the Construction
. Regulations of February 2014. In line with this requnrement the Con'.ractor i required to read through this document
carefully, sign it and submit it with his/her Bid. -

DECLARATION

1. |, the undersigned hereby declare and confirm that | am fully conversant with the Occupational Health and Safety Act,
Act 85 of 1993 and the Construction Regulations of February 2014 and the Construction Safety, Health and
Environmental Specifications attached to this document.

2. | hereby declare that my company and its employees has the necessary competency and resources to safely carry out
the construction works under this contract in compliance with the Occupational Health and Safety Act, Act 85 of 1993,
the Construction Regulations of February 2014 and the Construction Safety, Health and Environmental Specifications.

3. | hereby confirm that adequate provisions has been made in my Bid to cover the cost of all Safety, Health and
Environmental duties and responsibilities imposed on me by the Occupational Health and Safety Act, Act 85 of 1993,
the Construction Regulations of February 2014 and the Construction Safety, Health and Environmental Specifications.

4. | hereby undertake that if my Bid is accepted, to provide before commencement of the Works under the contract or as
- required by the Candltlons of the Contract, a swtable and sufficiently documented Construction Safety, Health and
~Ehvironmental Management Plan in accordance wnth Regulation 7(1)(a) of the Construction Regulatlens of February
2014, which shall be subject for approval by ihe Client. *

5. | confirm that | may not commence with any part of construction work under the contract until my Construction Safety
Health and Environmental Management Plan has been approved in writing by the Client.

6. | hereby confirm that copies of the following documentation will be kept on site for viewing and inspection purposes
for the duration of the construction work:

a) Client's Construction Safety, Health and Environmental Specification.
b) Approved Construction Safety, Health and Environmental Plan.

¢) Occupational Health and Safety Act, Act 85 of 1993.

d) Construction Regulations of February 2014.

7. | agree that my failure to complete and execute this declaration to the satisfaction of the Client will mean that | am
unable to comply with the requirements of the Occupational Health and Safety Act, Act 85 of 1993 and the
Construction Regulations of February 2014, and accept that my tender will be rejected.

Duly signed at..........coovveriiimii e onthisthe.....dayof................ ... 20....
Full Name of Signatory Name of Enterprise
Capacity of Signatory Signature of authorised representative of Quoter

Page 1 of 1 i DE
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Quotations: Department of Public Works: KZN
R 1-R1000 000 Effective Date: 16 JANUARY 2023
Version:8

T2.7 SITE INSPECTION MEETING CERTIFICATE

DEPARTMENT OF TRANSPORT : PINETOWN : PINETOWN RTI :SUPPLY

Projecttitle: | ,un FiIT NEW ABLUTION BLOCK

Quotation no: ZNTD 06105 Project Code: 44233

\Closing date: | AS PER ADVERT

A .;“7 B .,% Roagor tor IR :---(1‘4 % e
2 VR S AR

° This is 10 certify that I, - O N .
R R A T . .~ jName of euifionsed Represeniaiive].

representing

TRame of Enteipiise)
visited the site on: - ' ) (Dstg)

| have made myself familiar with all local conditions likely to influence the work and the cost
thereof. | further certify that | am satisfied with the description of the work and explanations
given at the site inspection meeting and that | understand the work to be done, as specified and
implied, in the execution of this contract.

| declare that the representative, named above, is my authorised representative and not a third
party agent and that my representative’s attending of this site meeting, shall be deemed
conclusive proof that my Enterprise are fully aware of what was said and discussed at this
meeting.

Name of Bidder Signature Date

Name of DOPW Representative Signature Date

This form is only to be completed when applicable to the tender and if a Compuisory Site
meeting has been called.

Departmental Stamp:

Page 1 of 1
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Quotations:

Department of Public Works: KZN

R 1-R1 000 000 Effective Date: 16 JANUARY 2023

L T2.8 CERTIFIED PROOF OF VALID UIF REGISTRATION

Project title: DEPARTMENT OF TRANSPORT : PINETOWN : PINETOWN RTI
) ’ ‘ :SUPPLY AND FIT NEW ABLUTION BLOCK

'Quotation no: |..ZNTD 06105 Project Code: | 44233

ATTACH A CERTIFIED COPY OF PROOF, THAT

THE BIDDER IS IN GOOD STANDING WITH THE
UIF TO THIS PAGE FOR ADJUDICATION
PURPOSES

NOTE

In the case of a Quote by a Joint Venture, certified copies of proof of Good Standing with the
UIF in respect of each party to the Joint Venture must be attached to this page

[ A

"“The contractor must submit proof of UIF Contributions made to the fund to the Principal
Agent on a monthly basis for the duration of the contract.

Should the contractor default on his monthly payments, the Employer will pay the outstanding

payments due and the contractor will be liable for payments made by the Employer on behalf
of the contractor, plus any additional cost associated with this process."

Page 1 of 1
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£ 911.6 The organ of state reserves the right t equire of a tenderer, elther before a tender is adjudicated or et sny fime subsequently, to substantiate any claim in regard to preferences, in

Quolations: Department of Public Works: KZN
R 1 - R1000 000 Effective Date: 16 JANUARY 2023
Version:8

"""T2.0 PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS 2022

| Project Title: ' ' DEPARTMENT OF TRANSPORT : PINETOWN : PINETOWN RTI
I :SUPPLY AND FIT NEW ABLUTION BLOCK

;QJotation Number: ZNTD 06105 ZNTD 06105W

Project Code: 44233 =i H
——,

e == —

[ ) ' SBD 6.1
PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form pant of all tenders invited. It qontaips general information and serves as @ claim form for preference points for specific goals.

|NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF
THE TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022

i
l

1. ' GENERAL CONDITIONS
1,1 The following preference point syst are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to RS0 000 000 (all applicable taxes included), and
- the 90710 system for requirements with a Rand value above R50 00D 000 (all applicable taxes incluced).

1.2 To be completed by the organ of state
|(delete whichever is not applicable for this tender ).

a) The applicable preference point system for this tender is the preference point system:.
b) The applicable preference point system for this tender is the preference point system.
¢) Either the* will be applicable in this tender. The lowest/ highest acceptable tender will be used to determine the  accurate system once

tenders are received.

1.3 Points for this tender (ven in the case of a tender for income-generating contracts) shall be awarded for:
{a} Price; and

(b) Specific Goals.

14  To be completed by the organ of state:

The maximum paints for this tender are alfocated as follows: -

PRICE & |

|SPECIFIC GOALS a

1.5 Failure on the parl of atenderer to submit proaf or documentation reguired in terms of this lender to claim points for spetific goals with the tender, will be interpreted to mean that
fo points for specific goals are not claimed. .
1]

p

any manner required by the organ of state.

2. DEFINITIONS
(a) “tender” meens a written offer in the form determined by an organ of state in response to an invitation to provide goods or services through price quotations, competitive tendering

process or any other method envisaged in legisiali

(b) “price” means an amount of money tendered for goods or services, and includes all applicable laxes less all unconditional discounis;

{c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation, and includes all applicable faxes;

(d} “tender for Ir g ing contracts” means a written offer in the form determined by an organ of state In response to an invitation for the origination of income-generaling
contracis through any method envisaged In legistation that will result in & legal agreement between the organ of state and a third party thet produces revenue for the organ of slale,
and includes, but is nat limited to, Ieasing and disposal of assets and concession contracts, excluding direct sales end disposal of assets through public auctions; and

(€} “the Act” means the Preferential Pracurement Policy Framework Act, 2000 (Act No. 5 of 2000).
3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.4. POINTS AWARDED FOR PRICE
3.1.1 THE B0/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 poinis is allocated for price on the following basls:

80/20 or  90/10

Ps=80(1-{Pt-P min }i(P min } or Ps=90{1~(Pt-P min }{P min}
Where

Ps = Points scored for price of tender under consideration
Pt =  Price of tender under censideration

Pmin =  Price of lowest acceptable tender

32, FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING PROCUREMENT
3.21. POINTS AWARDED FOR PRIGE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20
Ps=80(1+{P1-P max }I{P max ) or Ps=90(1+({Pt-P max )/Pmax)
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Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax =  Price of highes! acceptable tender

4. POINTS AWARDED FOR SPECIFIC GOALS

44. Interms of Regulation 4(2); 5{2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference points mustbe awarded for specific goals stated in the {ender. For the
purposes of this tender the tenderer will be allocated points based on the goals stated In table 1 below as may be supported by prooff documentation stated in the condilions of this
tender:

4.2_ In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is unclear whether the §0/20 or 90/10 preference point sysiem applies, an
organ of state must, in the tender documents, stipulate in the case of—

(a) en invitation for tender for income-generating contracts, that either the 80/20 or 80/10 preference point system will apply and that the highest acceptable tender will be used to
determine the applicable preference point sysiem; or

(b} any other invitation for tender, that either the 80/20 or 80/10 preference point system will apply and that the lowest acceptable tender wili be used to determine the applicable
preference point system, o

then the organ of state must indicate fhe points allocated forspecific goals for both the 80/10 and 80/20 preference point system.

Table 1: Specific goals for the tender and q:oir_ns;c;laimed are indicated per the table below.

{Nate ta-organs of state: Where either the 90/10 or 80720 prefi point sy is epplicable, carresponding points must also be indicated as such.
X :
Note o ¥ s: The o must indicate How they ciaim points io_r“em:h preference point systeim.) ’
Th'noil‘nmhwnlm In torms of this tander Number of Number of Number of points Number of
Points allocaled Points atlocaled claimed points claimed
(90/10 system}  {80/20 system) (80110 (80720
(to be {to be 5
. | ystemn) system)
compieted by completed by
the Organof  the Organ of fralos c;"r:g:“:'; by the (T:) ::’ ]
State) State) L "t"h:‘z:dmz
Ownership by Black People 10 ] — 1l
Ownership by People who are Women o 10 |

DECLARATION WITH REGARD TO COMPANY/FIRM

Partnership/Joint Venture 7 Consortium .
One-person business/sole propriety -~
Close corporation o

Public Company

Personal Liabllity Company

(Pty) Limited

Non-Profit Company

|State Owned Company

company/ firm for the preference(s) shown and | acknowledge that:

i) The information fumished is true and corvect;
If) The preference points clalmed are in accordance with the General Conditions as indicated in paragraph 1 of this form;

isfaction of ihe organ of siate that the claims are comect;

remedy it may have ~
(a) disqualify the person from the tendering process;
(b) recover costs, losses or damages it has incurred or suffered as a result of that person's conduct;

, or only the

{d) recommend that the tenderer or contractor, ils shareholders and di

&) forward the matter for criminal prosecution, if deemed necessary.

SIGNATURE(S) OF TENDERER{S}
'SURNAME AND NAME: ......
DATE:

ADDRESS:

4.3. Narne of ffi
4.4, Company Registration NUmbBer ... ... v eeieicicamenis o i sr s sis e e ionsaes
45.  TYPE OF COMPANY/ FIRM . ]

4.6.1, the undersigned, who Is duly autherised to do $o on behalf of the company/firm, cerilfy that the points clalmed, based on the specific goals as advised In the tender, quatifies the

i) In the event of a contract being awarded &s a resull of points claimed es shown in paragraphs 1.4 and 4.2, the contractor may be required to fumnish documentary proof to the

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of contract have not been futfified, the organ of state may, in addition to any other

(c} cancel the contract and claim any damages which it has suffered as a result of having to make less favourable arrangements due to such cancellation;

and directors who acted on a fraudulent basls, be restricted from obtaining
business from any ongan of state for & period not exceeding 10 years, after the audi alleram pariem (hear the other side) rule has been applied; and
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T2.10 TAX COMPLIANCE STATUS (TCS) PIN - TO VARIFY ON LINE
COMPLIANCE SUPPLIER STATUS VIA SARS e-FILING

DEPARTMENT OF TRANSPORT : PINETOWN : PINETOWN RTI :SUPPLY AND FIT

Projecttitle: | \ew ABLUTION BLOCK

|Quotation no: | ZNTD 06105 ) _|Project Code: | 44233

TAX CLEARANCE REQUIREMENTS
"It is-a condition of bid that the taxes of the successful bidder must be in order, or that satisfactory

- afrangeiments Have been made with South African Revenue Serwce (SARS) to meet the bidder's

“tax obligations:-itis a condition of this Offer of Comm|SSIon that your practice remains in good
standing'with SARS (South African Revenue Serwces) in terms of its tax clearance, during the
project, which is required to process your payment certificates.

In order to meet this requirement bidders are required to apply via e-filing at any SARS branch
office nationally. The Tax Complance Status (TCS) requirements are also applicable to foreign
bidders / individuals who wish to submit bids.

SARS will then furnish the bidder with a Tax Compliance Status (TCS) PIN that will be valid for a
period of 1 (one) year from the date of approval.

In bids where Consortia / Joint Ventures / Sub-contractors are involved, each party must submit a
separate Tax Compliance Status (TCS) PIN.

i3 Applicdtion for Tax Compliance Status (TCS) PIN can be done via e-fsllng at any SARS branch
office nationally or on the website www.sars.gov.za. e

Tax Clearance Certificates may be printed via eFiling. In order to use this provision, taxpayers will
need to register with SARS as eFilers through the website www.sars.gov.za.

IMPORTANT NOTICE

The South African Revinue Services (SARS) has phased out the issuing of paper Tax Clearance
Certificates.

From 18 April 2016 SARS introduced an enhanced Tax Compliance (TCS) system.

The new system allows taxpayers to obtain a Tax Compliance Status (PIN), which can be utilised by
authorised third parties to varify taxpayers compliance status online via SARS e-filing.

Bidders are required to fill in clearly, legibly, in bold print and black ink the SARS (TCS) PIN number
and Tax Reference number in the space hereunder:

Tax Compliance Status (TCS)
PIN Number

Page 1 of 2
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Company / Bidding Entity Tax
Reference Number

Name of Bidder:

| §i,gn‘ature' of Bidder:

Date:

Page 2 of 2
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R 1-R1 000 000

Department of Public Works: KZN
Effective Date: 16 JANUARY 2023

L T2.11 PROOF OF PAID MUNICIPAL RATES & TAXES

Project title:

DEPARTMENT OF TRANSPORT : PINETOWN : PINETOWN RTI
:SUPPLY AND FIT NEW ABLUTION BLOCK

Quotation no:

[Project Code: | 44233

ATTACH PROOF OF PAID MUNICIPAL RATES: .
& TAXES TO THIS PAGE FOR ADJUDICATION

In the case of a Quotation by a Joint Venture, proof of paid municipal rates and taxes for

PURPOSES

NOTE

each member of the Joint Venture should be attached to this form.

Page 1 of 1
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Department of Public Works: KZN

Quotations:
R 1 - R1 000 000 Effective Date: 16 JANUARY 2023
Version:8

T2.12 CERTIFIED PROOF OF GOOD STANDING WITH THE
COMPENSATION COMMISSIONER

Proiect title: DEPARTMENT OF TRANSPORT : PINETOWN : PINETOWN RTI
] : :SUPPLY AND FIT NEW ABLUTION BLOCK .

Quotation no: | ZNTD 06105 [Project Code: | 44233

'ATTACH A CERTIFIED COPY OF PROOF, THAT
THE TENDERER IS IN GOOD STANDING WITH
THE COMPENSATION COMMISSIONER, TO
THIS PAGE FOR ADJUDICATION PURPOSES

NOTE

In the case of a Quote by a Joint Venture, certified copies of proof of Good Standing with the
Compensation Commissioner in respect of each party to the Joint Venture must be attached

to this page

Page 1 of 1






Quotations: Department of Public Works: KZN
R 1-R1000 000 Effective Date: 16 JANUARY 2023
Version:8

T2.13 CONTRACT FORM - PURCHASE OF GOODS/WORKS-Part 1

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SUCCESSFUL BIDDER (PART 1) AND THE
PURCHASER (PART 2). BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SUCCESSFUL
BIDDER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED CONTRACTS FOR
THEIR RESPECTIVE RECORDS. <

PART 1 (TO BE FILLED IN BY THE BIDDER)

1. | hereby undertake to supply all or any of the goods and/or waorks described in the attached bidding
documents to Head: Public Works (Q@pag{meni_of Public Works: Province of KwaZulu-Natal) in accordance. - . .,
:with the requirements and spegifications stipulated in bid num.l_:'»gr_ ZNTDQB105W at the price/s quoted. =

2.  Thefollowing documents shall be deemed:to.form and be#qad.-andconstrued as part of.this agreement:.

(iy. . Bidding documents, viz. = .. ..o [P e
- Invitation to bid;

. Tax Compliance Status (TCS) PIN;

- Pricing schedule(s); -

- Technical Specification(s);

Preference claims for the Specific Goal/s as outlined in the Invite to Quote in terms of the Preferential
Procurement Regulations 2022;
. Bidder's Disclosure - SBD 4
_  Special Conditions of Contract;
()  JBCC Minor Works Edition 4 - August 2007; and
(i)  Other (specify)

3. | confirm that | have satisfied myself as to the correctness and validity of my bid; that the price(s) and rate(s)
quoted cover all the goods and/or works specified in the bidding documents; that the price(s) and rate(s)
cover all my obligations and | accept that any mistakes regarding.price(s) and rate(s) and calculations will
be at my own risk. s Fored e

w {

4.  1accept full responsibility for the proper execution and fulfilment of all obligations and conditions devolving
on me under this agreement as the principal liable for the due fulfilment of this contract.
5. | declare that | have no participation in any collusive practices with any bidder or any other person regarding
this or any other bid.
6. | confirm that | am duly authorised to sign this contract.
Witnesses:
NAME (PRINT):
CAPACITY: i 1.
SIGNATURE:
'NAME OF FiRM: - e 2.
DATE: Date:
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Quotations:
R 1 - R1 000 000

Department of Public Works: KZN
Effective Date: 16 JANUARY 2023

Version:8

T2.14 CONTRACT FORM - PURCHASE OF GOODS/WORKS-Part 2

|
i

PART 2 (TO BE FILLED IN BY THE PURCHASER)

~___inmy capacity as

accepis you? bid under reference ZNTDOG‘}QS;\I_\{ ,datied -

goodsiorks indicated hereunder and/or further speci

fied in the anfiexure(s).

2. An official order indicatingdelivery instructions is forthcoming. .~~~

3. 3. lundertake to make payment
the contract, within 30 (thirty) da

for'the'goods/works'delivered in accordance with the
ys after receipt of an invoice accompanied by the delivery note.

~__for the supply of

terms and conditions of

r MINIMUM
PRICE (ALL THRESHOLD
TEM | APPLICABLE SRAND DELIVERY B'BEEE\‘/EE?_ng US | FORLOCAL
NO. TAXES PERIOD CONTRIBUTION PRODUCTION
INCLUDED) AND CONTENT (if
applicable)
4. | confirm that | am duly authorised to sign this contract.
SIGNEDAT __________ON__ -
[Place] [Date]
Witnesses:
NAME (PRINT):
SIGNATURE: 1.
2.
Date:

OFFICIAL STAMP:
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Department of Public Works: KZN

Quotations:
R 1-R1 000 000 Efiective Date: 16 JANUARY 2023
Verston:8

r T2.15 BIDDER'S DISCLOSURE - SBD 4

NOTE TO THE COMPILER OF THIS DOCUMENT :
PLEASE PRINT THE PDF VERSION OF THE BIDDER'S
DISCLOSURE - SBD4 AND ATTACH TO THE BID
DOCUMENT. NO CHANGES / AMENDMENTS MUST
BE MADE TO THE SBD4 NATIONAL TREASURY FORM.

Page 1 0f1
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SBD4

BIDDER'S DISCLOSURE

1... . PURPOSE OF THE FORM ,
e i, JAIVY PETSON (natural or juristic) may make an offer or offers in terms of
... this invitation to bid. In iine with the principles of transparency,:
|l acoouritability, impartiality, and ethics as enshrined in the Constitution of
the Republic of South Africa and further expressed in various pieces of

legisiation, it is required for the bidder to make this declaration i respect

of the details required hereunder.

erson/s are listed in the Register for T ender Defaulters and /

Where a p
or the List of Restricted Suppliers, that person will automatically be
disqualified from the bid process. -
2. Bidder's declaration _ '
2.1 Isthe bidder, or any of its directors / trustees / shareholders / members /
" partners or any person having a controlling interest1 in the entgipﬁse,
employed by the state? YES/NO

ames, individual identity numbers, and, if
applicable, state employee numbers of sole proprietor/ directors /
-trustees / sharehoiders / members/ partners or any persori having a
controlling interest in the enterprise, in.table below.

STy e - .
*2.1.1. if so, fumish particulars of the n

Name of State

identity Number
institution

Full Name

I

Do you, or any person connected with the bidder, have a relationship

2.2

roup of persons holding the
alternmatively, the person/s
to direct the

1 the power, by one person or ag
majority of the egquity of an enterprise,
having the deciding vote or power to influence OY
course and decisions of the enterprise.






SBD4

with any person who is employed by the procuring institution? YES/NO

-----------------------------------

2.2.1  f so, fumish particulars:

-----------------------------------------------------------
-------------------------------------

-----------------------------------------------------------

N 23 ﬁges the bidder or 'ény"c'o_f its directors / trustees. / shareholders /
© 7T members / pariners or any person having @ controliing interest in the
enterprise have any inferest in-any other related enterprise wsgther or

[ ' S : SINO-

not they are bidding for this contract?

-------------------

2.3.1 N so, fumish particulars:

v
---------------------------------------------------------------------

3 DECLARATION :

the undersigned,
do hereby make the following
d complete in évery respect:

I,
(name)...........
submitting the
stateménts that

accompanying bid,

| certify {o be true an

| have read and | understand the contents of this disclosure.

- | understand that the ‘accompanying bid will be disqualified i this
s disclosure i found not fo be frue and complete in every respect;

33 The bidder has amrived atthe accompanying bid independently from, and

nt or arangement with

without consultation, communication, agreeme r
munication between paririers in @ Jjoint

any competitor. However, com _
rtium2 will not be construed as collusive bidding.
nsuligtions, com'munlc,ations,

3.4 In addition, there
' with any competior regandin
ds, factors or formulas,

agreéments or @
quantity, spetifications, prices, including met
used to calculate prices, market allocation, the intention or detision fo
submitor notto submit the bid, bidding with the intention not 1o win the
bid and conditions or delivery. particulars of the products oF services fo
which this bid invitation relates.

The tems of the accompanying bid have not been, and will not be,
disclosed by the bidder, directly or indirectly, to ahy competitor, prior 10
the date and time of the official bid opening or of he swarding of the

contract.

3.4

3.5 There have .been NO consultations, communications, agreements or
afrrangements made by the bidder with any official of the procuring
jation of persons for
jpe, property. capi.tal.

i the exécution of a




vy



SBD4

n to this procurement process prior {0 and during the

jarification on the bid submitied

4 the bidder was not involved in
ference for this bid.

instiution in relatio
bidding process excepl 1o provide €
where so required by the institution; an
the drafting of the specifications of terms of re

. 36 “1am ewarethel, in addition and without prejudi
Stk provided 10 combat any restrictive practices related .fo- bids and
" contracts, bids that are suspicious will be reported 1o the Competition .
+ - Conmission for investigation and possibie impogition of administrative
penailties in terms of section 59 of the Competition Act No 88 of 1988
- - and ot may be reported fo the National Prosecuting Authority (NPA) for
-criminal investigation ahd or may be restricted from conducting business
with the public sector fora period not exceeding ten (1 0) years in terms
of the Prevention and Combating of Comupt Activities Act No 12 of 2004

or any other applicable legislation:

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS

4,2 and 3 ABOVE IS CORRECT. , :
THE STATE MAY REJECT THE 81D OR ACT
PFMA SCM

] ACGEPT THAT _ _
E IN TERMS OF PARAGRAPH 6 OF PFM _
D GOMBATING

ce to any other remedy

AGAINST ME IN TE OF PARAC
INSTRUCTION 03 OF 2021/22 ON PREVENTING AN _
ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD

THIS DECLARATION PROVE TO BE FALSE. '
.....é.ia‘.‘-éi':‘-;’z-......-.. .......................... 6.a,ié...-. ................
....................... A

Position
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Quotations: Department of Public Works: KZN
R 1 - R1 000 000 Effective Date: 16 JANUARY 2023
Version:8

[ 72.16 - CLIENT'S SPECIFIC REQUIREMENT FOR THE CONTRACTOR'S

DETAILED OHSE PLAN
Project title:
Quote no:
roject Code:
Items , Client Specific Reqt;irement_s_

1) The location of the site office should be in an area that will not require
e _ visitors to pass through or enter area where construction work is active and
Site Office location will not require the re-location of the office as the project progresses.”

1) When working in a occupied facility the contractors risk assessment and
subsequent safe work method statement must take into consideration the
negative effect the Contractors activities may have on the health and safety of
Public Safety the occupants of the facility and make provisions for the implementation of all
reasonably practicable measures to ensure the health and safety of members
of the public.

1) If the weather condition poses a threat to the health & safety of employees

Extreme weather be it extreme heat, cold, lighting or any adverse weather condition appropriate
conditions safety measures have to be taken.
et - S 1) Should there be changes to the original scope of work; the Principal Agent:
N A must inform appointéd Construction Health and Safety-Agent to effect-+-

Change to scope of work {changes to the OHSE Specification. -

1) The successful Tenderer must submit a copy of the detailed OHSE Plan for
approval and keep the original for onsite use during construction. The principal
Safety Plan Submission  [Contractor will not be allowed to start site establishment before his/her SHE
Plan has been approved in writing.

1) The Principal Contractor must incorporate any aspects of the Local
Municipal bylaws which affect the, Safety and Environmental wellbeing of the
employees and the public into his/fher OHSE Plan and ensure compliance to

Bylaws such bylaws.

’ 1) To comply with CR(9) and to also address environmental issues

2) Risk Assessment must be done if and when required.
3) DSTI’s must be performed on a daily basis be of an acceptable standard

Risk asse.ssment for and need to be signed off prior to work starting and at the end of each shift.
construction work

4) No work may be performed without an approved DSTI.

See the attached baseline risk assessment to be considered by both the
designer and the principal contractor.

Fall protection 1) To comply with CR (10),

2) Edge protection and protection of floor openings need to be of such a
manner as to properly protect employees from falling off elevated positions or
falling into floor openings

Page 1 of 8 i d
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Quotations: Department of Public Works: KZN
R 1 - R1000 000 Effective Date: 16 JANUARY 2023
Version:8
Structures 1) To comply with CR (11)
Temporary work 1) To comply with CR (12)
Excavations 1) To comply with CR(13) and the following;

2) If the risk exists of a person in an excavation being enclosed in an event of
a collapse the following will apply; shoring sufficient to prevent enclosure, any
excavated material must be placed at least 1metre from the edge and at the
maximum angle of repose to the horizontal. -

3) No excavation may affect the stability of any adjoining structure or road
unless steps have been taken as identified by an Engineer or a Technologist.

1 |4) Adequate provisions must be made to ensure that wateris drained: from: 7 i

excavations where water may enter such excavations as a result of seepage
orrain :

5) All excavations made by the Principal or Sub Contractors must be
barricaded by means of solid barricading and barricading tape may only be
used to make such barricading more visible’* - - - e

6) If more than one excavation is present on site all excavations must be
numbered to ensure effective inspection and control

Demolition work

ta
e

1) To comply with CR (14) and the following;

2) Demolition work may only start upon approval of the Demolition Plan by the
Client or its duly appointed Agent

| requirements of the applicable Iegi§l_ati'v'e rgqu'irements o

3) In the event that a structure identified for demalition incorporates
substances such as, lead or asbestos it must be performed within the

Scaffolding

1) To comply with CR{16) and the following; "

2) Scaffolding Inspectors and Scaffolding Erectors'mu.st be different
individuals.

be used on scaffolding

3) Scaffold Harness must be used on Scaffolding, normal Harnesses may not

4) Sufficient Scaffolding material e.g., tags, trapdoors etc. need to be on site
as determined by the activities on site

5) Scaffold bases may not be supported by materials such as bricks and
chipboard. Suitable material needs to be used as per SANS 10085

6) If more than one scaffold is present on site all scaffolds must be numbered
to ensure effective inspection and control

Construction vehicles and
mobile plant

Electrical installations and
machinery on construction
sites

1) To comply with CR (23) and the following;

1) To comply with CR (24)

Use and temporary
storage of flammable
liquids on construction
sites

1) To comply with CR (25}

Water environments

1) To comply with CR (26)

Housekeeping and

manmmva! mafanimcdime A

1) To com_ply with CR (27) and the following;
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Department of Public Works: KZN
Effective Date: 16 JANUARY 2023
Version:8

Quotations:
R 1 - R1 000 000

P
R R

yb'llﬁldl b‘dlUgualUIIlg (ulg}
construction sites

2) Contractor to designate areas for placing refuse and rubble prior to being
removed from site

3) Contractor must implement a daily task site clean-up for all activities these
should cover work areas, stairways, walkways etc. to free of any consfruction
debris obstruction.

4) Refuse to be separated for recycling purposes

5) Hazardous materials such as asbestos may not be included jn general
rubble and need to be disposed of as per apphcable Iegislatwe reguirements

“a

Stacking and storage on
construction sites

1) To comply with CR (28)

Fire precautions on
construction sites

1) To comply with CR (29) and the following;

2) No smoking may be permitted on site except in designated smoking areas

facilities

Construction employees’

1) To comply with CR (30) and the following;

2) Gender signs to be placed at appropriate locations

3) All welfare facilities to be kept in a hygienic condition at all times

4) Employees to be trained in good hygiene practices

5) Toilets to be fitted with doors which can be locked from the inside

P TTON I

6) Toilets to be sUfﬁcie?iﬁy vénti[ateﬂdéf‘ i

7) Contractors or contractors employees are not permitted to any other
facilities except those provided by the contractor.

Public Safety & Signage

1) The Principal Contractor engaged in construction work must ensure that
each person working on or visiting a site, and the general public in the vicinity
of the construction site, shall be made aware of the dangers likely to arise
from onsite activities and the precautions to be observed to avoid or minimise
those dangers.

2) Appropriate signage shall be posted at conspicuous points within and
around the perimeter of the site. The steps to comply with this requirement
must be outlined in the OHSE Plan.

3) The public or visitors may only be permltted on site if they go through an
appropriate health and safety induction detailing hazards and risks they may
be exposed to and what measures are in place to control these hazards and
risks

4) The entire project site must be secured against unauthorized access and
provided with appropriate warning signage. Where roadways or walkways
must be encroached or closed due to work, adequate barriers shall be
installed to safely redirect the flow of vehicles and pedestrians and protect
them from construction activities.
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Quotations: Department of Public Works: KZN
R 1 - R1 000 000 Effective Date: 16 JANUARY 2023
Version:8

5) Whenever it is necessary fo maintain public use of work areas (such as
sidewalks, ramps, entrances to buildings, corridors, or stairways), the public
shall be protected with appropriate guardrails, barricades, temporary fences,
overhead protection, or temporary partitions and hoarding. The public must
also be adequately protected from any work created hazards, such as
excavations. Appropriate warnings, signs, warming lights and instructional
safety signs shall be conspicuously posted and placed where hecessary.

st = L 6) The public must also.be protected from falling debris and objects from the
v : project site. Overhead protection shall be provided that will fully protect the
Bt e e Tl ) public and_be eapable of withstanding the maximum-forces that could be

- |applied‘frori ‘potetitial fallirig objétts. Special attention shall also be given to
. |developing adequate means to protect against wind-blowr debris-and
construction-related materials.

On Site Health and Safety |1) The Principal Contractor shall ensure that all site personnel and visitors
Training & Induction undergo a risk-specific health & safety induction training session before
starting work or being permitted to enter the site. A record of attendance shall
be kept in the health & safety file.

2) The Principal Contractor shall ensure that, on site periodic toolbox talks
take place at least once per week. These talks should deal with risks relevant
to the construction work at hand. A record of attendance shall be kept in the
health & safety file. The above should also cover all sub-contractors that are
onsite.

N 3) All Contractors.have to comply:with-this minimutn requirement.
o DU Environmental issues to be included in toolbox talks where required. -

N

Vo The Principal Contractor and all Sub Contractors must keep and maintain
Health and Safety records to démonstrate compliance with this Specification,
The OHS Act 85/1993; and with the Construction Regulations of 2014. The
Principal Contractor shall ensure that all records of incidents/accidents,
training, inspections; audits, etc. are kept in a health & safety file held in the
General Record Keeping  |Site office, which must be present on site at all times. The Principal Contractor
must ensure that every Sub Contractor opens its own health & safety file,
maintains the file and makes it available on request.

1) The Client or its duly appointed Agent shall conduct monthly health & safety
St audits. The Principal Contractor is obligated to conduct similar audits on all
Sub Contractors appointed by them at least once a month. Detailed audit

) reports must be presented and discussed at all levels of project management
Health & Safety Audits,  |meetings and a copy of such audit will be provided to the Client or its c?uly
Monitoring and reporting  |appointed Agent within 7 working days of such audit. Copies of the Client's
audit reports shall be kept in the Principal Contractors Health & Safety File.

1) The Principal Contractor shall submit a detailed Emergency Plan for
E P d approval by the Client prior to commencement on site. The plan shall detail
mergency Frocedures the response procedure including the following key_elements:
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Department of Public Works: KZN
Effective Date: 16 JANUARY 2023
Version:8

a. List of key competent personnel;

b. Details of emergency services,

¢. Actions or steps to be taken in the event of the specific types of
emergencies;

d. Information on hazardous material/situations.

EAEEES

First Aid.Boxes ,énd First
Aid Equipment

1) The appointed First Aider(s) to be in possession of a valid first aid training |
certificate Level 2. Valid certificates afe to be kept in.the Site Safety File. All
Sub Contractors with more than 5 employees shall supply their own first aid
box, except if otherwise agreed upon between Principal and Sub- Contractor

in writing. o

Accident / Incident
Reporting and
Investigation

1) Injuries are to be categorised into Near miss, first aid, LTI, fatal etc. Fatal
accidents to be reported in addition to applicable legislative requirements to
the Client or its duly appointed Agent with immediate effect. The Principal
Contractor must stipulate in its construction phase OHSE Plan how it will
handle each of these categories. When reporting injuries to the Client, these
categories shall be used. The Principal Contractor shall investigate all injuries,
with a report being forwarded to the Client immediately. All Sub- Contractors
have to report on the abovementioned categories of injuries to the Principal
Contractor at least monthly. All categories of incidents/accidents must be in
the Statistics Section of the Monthly Audit Reports, submitted to the Client or
it's duly appointed Agent.

R s

R TR P

l:!;zarQS and Potential
Situations .

1) The Principal Contractor shall immediately notify other Sub Contractors as
well as the Client of any hazardous or potentially hazardous situations that
may arise during performance of construction activities.

2) Should a hazardous situation require work stoppages, the work must be
stopped and corrective steps taken such as the issue of Written Safe Work
Procedures and the issue of Personal Protective Equipment.

Personal Protective
Equipment (PPE) and
Clothing )

1) The Principal Contractor must ensure that all workers are issued with the
required PPE as required by the risks associated with the activities they
perform.The minimum PPE to be worn on site will be Safety Shoes/Boots,
Hard Hats, Overalls. No Visitors may enter the site without Safety
Shoes/Boots and Hard hats. The Principal Contractor and all Sub Contractors
shall make provision and keep adequate quantities of SABS approved PPE on
site at all times. All employees issued with PPE to be trained in correct use,
records of training and issue to be kept in the Site SHE File .Procedure to be
in place to deal with:

a Lost or stolen PPE;

b Worn out or damaged PPE replacement.

¢ Employees not utilising PPE as required

2) The above procedure applies to Principal Contractors and their appointed
Sub- Contractors, as they are all employers in their own right.
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Quotations: Department of Public Works: KZN
R 1 - R1 000 000 Effective Date: 16 JANUARY 2023
Version:8

1) The Principal Contractor shall prepare and issue the required  written

Permits

permits relating to but not limited to the following:

a Hot Work

b Roof Work; and

¢ Electrical work (both temporary and permanent)

d Confined Space Entry

2) The Principal Contractor must ensure that where permits are required that
they are properly implemented and adhered to.

Speed Restrictions and
Protections ]

U +
| PRI T N :
R LN -

Unless otherwise stipulated, the maximum speed limit on sites must be limited
to 10 km/h. ' o S e

1) Vehicle movement routes on‘site’ must-be: clearly indicated;whére' :
applicable. .. .. . TR

Lo

2) Signage to ensure the safe movement of vehicles on site, as weil as to
ensure the health and safety of all employees and visitors on site, must be
displayed in strategic locations.

Hazardous Chemical
Substances (HCS)

1) To comply with Hazardous Chemical Substances Regulatioris as published
in Government Notice No. R. 1179 dated 25 August 1995.

2) In addition to the abovementioned, Material Safety Data Sheets must be
kept on site for all materials, which may contain hazardous chemical
substances

Asbestos

1) To comply with Asbestos Regulations as published in Government Notice
No. R. 155 dated 10 February 2002.

2) Removal to be done by an accredited asbestos contractor

3) Proof of accreditation to be kept on site.

4) Proof of safe systems of work - e -
TR AL AT R e e A PR

5) Disposal certificate. . -

6) Under no circumstances may asbestos be handed aver to the community
irrespective of shape or condition.

Fire Extinguishers and
Fire Fighting Equipment

1) The Principal Contractor and Sub-Contractors must allow for and provide
adequate provision of regularly serviced temporary fire fighting equipment
located at strategic points on site, specific for the classes of fire likely to occur.

2) The appropriate notices and signs must be allowed for and be erected as
required

3) Contractors may not utilize fire protection equipment belonging to the
Client without prior consent

Ladders and Ladder Work

1) The Principal Contractor must allow for and ensure that all ladders are
inspected at least monthly, are in a good safe working order, are the correct
height for the task, extend at least 1m above the {anding, are fastened and
secured and are placed at a safe angle.

Page 6 of 8
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Quotations:
R 1 -R1 000 000

Department of Public Works: KZN
Effective Date: 16 JANUARY 2023
Version:8

2) Records of inspections must be kept in a register on site

3) All ladders found to be unsafe must be removed from site immediately and
not be permitted back onto site until it has been certified as being safe by the
Safety Officer or Construction Supervisor.

General Machinery

1) To comply with Driven Machinery Regulations as published in Government
Notice No. R. 1010 dated 18 July 2003

Portable Electrical Tools
and Hand Tools

—
5

1) The Principal Contractor shall ensure that all electrical tools, electrical
distribution boards, extension leads, and plugs are kept in a safe working
order.

2) The Principal Contractor shall ensure that all portable 'G;I?actrica!'rEEuipment

Jis clearly numbered, inspected by a Competent appointed person and records’

of such mspec_:pons to be kepton’ record in- ‘an appropriate regisier on the
site SHE file .

3) The Principal Contractor shall-allow for and ensure the followinig in refation
to hand Tools: T

a That a "Competent Person” undertakes routine inspections and records are
kept on site.

b That only authorized trained persons use the tools.

¢ That safe working procedures apply.

d That PPE is prowded and used.

4) All unsafe hand tools and portable electrical equipment found on site need
to be removed from site with immediate effect, tagged as unsafe for use and
only be permitted back on site after being certified as safe for use by the
Safety Officer or the construction Supervisor.

High Voltage Electrical
Equipment Installations
and Equipment

e

v

1) All Employees must be made aware of the presence and location of High
Voltage Equipment such as underground cables and overhead lines, and
ensure that the necessary precautionary steps are taken where work has to
lbe executed i in the vicinity of such equipment.

12) Precautlonary measures such as Isolation and Lock-Out of electrical
systems or the use of electrlcally isolated tools must be used.

Adequate Lighting

1) All Contractors must allow for and ensure that adeguate lighting is provided
to allow for work to be carried out safely.

Transportation of Workers

1) In addition to CR 23 the following will apply. The Principal Contractor and
Sub-Contractors shall not:

a. Transport persons together with goods or tools unless there is an
appropriate area or section of the vehicle in which to store such goods.

b. Transport persons on the back of trucks except if a proper canopy (properly
covering the sides and top) has been provided with suitable seating areas.

c. Permit workers to stand or sit on the edge of the transporting vehicle.

d. Transport workers in LDVs unless they are closed/covered and have the
correct number of seats for the passencers

e. No driver may transport more than six people on the back of a 1 Ton LDV
and more than four passengers on the back of a %2 Ton LDV.

2) The driver of any LDV may not permit more than two passengers to occupy
the cab of any LDV.

3) Drivers of such vehicles must have a valid driver’s license for the code of
vehicle being driven by them.

4) No servicing of vehicles will be permitted on a Construction Site. No
Vehicles or machinery leaking oil will be permitted on site due to the risk
posed to the environment.

5) Any oil or diesel spilled on site must be cleaned up as per accepted
environmental practice

Page 7 of 8
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R 1 - R1 000 000

Department of Public Works: KZN
Effective Date: 16 JANUARY 2023
Version:8

In the event that Earth Moving Machinery is present on site the following must
be adhered to:

a Drivers of vehicles must be instructed to avoid parking behind earth moving
machinery in order to ensure that their vehicles are visible to the operators of
earth moving machinery.

b Right of \;5} must be afforded to earth moving machinery at all times.

¢ Vehicles must only be permitted to park, where possible, in designated areas

.+ [Ocupational Hygiene

. P
R R e T ] 2 y ~
i C

1) Occupational exposure is a major problem and all Contractors must
ensure that proper health and hygiene measures are put in *place to prevent
exposure to these hazards. : e )

" |harmful chemical or biological agents -

2) All Contractors must prevent inhalation, ingestion'and absorption of any o

3} Water to be utilized for drinking purposes may only be drawn from taps -
designated for drinking water purposes. Fire hydrants and fire hose reels may
not be utilized for drinking water purposes.

-|Environmentat
Management

1) The Principal Contractor and Sub-Contractors must comply with the
requirements of NEMA Act.

2) The Principal Confractor must develop a waste management plan,
implement and maintained it onsite

3 Cement mixing to be done at a predetermined location on site which must
include a solid, slab, and bunded edges to prevent runoff

4) Contaminated run off water from the site must be freated such as to
ensure that it does not pose a risk to the environment

5) Any material which may have a harmful effect when disposed of by normal
means must be disposed of in an appropriate manner to eliminate its harmful
effect on the environment after disposal.

" | procedures are implemented and maintained to ensure that waste generated

6) The Principal Contraptor;mqstgl.lpyg~f:gf?a__r);1¢gnsure_,that_adgqgaje i

s Seo b L R0 5 M

is placed in suitable receptacles and removed from the site promptly.

7) Plans to deal with spillages must be in plabe and maintained.

8) No waste materials (liquid or solid) may be disposed of in drains.

9) No burning of waste material may take place on site as such material being
burned may result in poliution of the air or give off toxic vapours which could
be harmful to the health of employees or any other person present on site.

Alcohol and other Drugs

1) No alcohol and other drugs will be allowed on site without the express
permission of the Principal Contractor

2) No person may be under the influence of alcohol or any other drugs while
on the construction site.

3) Any person on the construction site who is on prescription drugs must
inform his/her Employer accordingly and the Employer shall in turn report this
to the Principal Contractor immediately: - - A

4) Any person on the construction site who is suffering from any
iliness/condition that may have a negative effect on his/her safety
performance must report this to his/her Employer, who in turn must report this
to the Principal Contractor forthwith.

5) Any person on the construction site who is suspected of being under the
influence of alcoho! or other drugs must be removed from site immediately
and be instructed to report back the next day for a preliminary inquiry. A full
disciplinary procedure must be followed by the Contractor concerned and a
copy of the disciplinary action must be forwarded to the Principal Contractor
for his records. :
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Department of Public Waorks: KZN

Quotations:
R 1-R1000 000 Effective Date: 16 JANUARY 2023
Version:8
T2.18 CAPACITY OF BIDDER
Project title: DEPARTMENT OF TRANSPORT : PINETOWN : PINETOWN RTI :SUPPLY AND FIT NEW ABLUTION BLOCK
Bid no: | Project Code: | 058378
1. WORK CAPACITY: (The Bidder is requested to furnish the following capacity particulars and to attach additional pages if more space is
required. Failure to fumish the particulars may result in the Bid being disregarded.)
1.1, Artisans and Employees: (Artisans and Employess to be ,or are ,employed for this profect )
‘Categories of Emplo; exe-‘lt(- P;,rso'nnel( art of Business Enté' riée) ’ iProfessip nal Data of Employment §
g ployee - Key L L ™ ' IReglstrat_ion No. ploy! E

_ |Site Agent
Project Manager =~ - .

Foreman S ' e S i
Quality Control & Safety Officer-Construction Supervisor : o

Artisans

Unskilled employees

Others
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Department of Public Works: KZN

Quotations:
R 1-R1 000 000 Effective Date: 16 JANUARY 2023
Version:8
1.2, Provide full particulars of the following Assets: (Asssfs owned and to be hired - Indicate owned assels )
Machinery Plant Equipment Vehicles

N
K] CET P A

1.3. Workshops:

XS A

. Address of Maln Workshop:

Address of Regional Workshop (if Applicable):

Page20fé




Department of Public Works: KZN

Quotations:
R 1-R1000 000 Effective Date: 18 JANUARY 2023
Version:8
1.4. Other offers submitted at time of this tender for which results are pending:
{Any other client's tender must also be included)
Bid No. Project Name ClientName & | Value Tenderedin | po ¢, i submitted Contact Detail

Contact No.

R’s

Page 3 of 6
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Quotations:
R 1-R1000 000

Department of Public Works: KZN
Effective Date: 16 JANUARY 2023

PARTICULARS OF THE BIDDERS CURRENT AND PREVIOUSLY COMPLETED COMMITMENTS:

Version:8

2,
21. Current private sactor projects: (List the 5 projects closest to the contractor grading designation of this project)
.Pro[ed Rame Date of commancemant
'lPI-ce_ (tm;m)_ - I Contrast Amount (R) -
|Referance ! Contact persen Gantrect period|
Contsct Tel. No. Schadu;;m of complmonl N o
Praject Name Dates of connemegmm:
Place (town) B Contract Amount(R)-
2 Reference { Contact person Contract period
et fue ko ;n‘iOQMTﬂ.‘Nu,“‘v_ S =y Scheduled date of completion e 4 1y i v
- iPrn}cd Name Date of commencenent
P P o ) . Comvacthnpt B,y s
) Reference { Contact person i Contractperiod . =
- " | Contact TeL. e, S - Scheduled dite of completion, '
Profect Nama Dm‘o'fclummnumnl A
Place (town} Contract Amount (R}
4 annul Contact person Contract per!od |
Contact Tel. Ho. Schaduled dats of completion
Project Mame Date of commencemant
Placs {tawn) Contract Amount (R)
5 Refarance | Cantact parson Cantract pariod
Contact Tel. No. Scheduled date of completion
E ) . “ L
Ly A S e Y i it g b i A5
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Department of Public Works: KZN

Quotations:
Effective Date: 16 JANUARY 2023

R 1-R1000 000

Version:8
2.2 Current Government sector projects: (List the 5 projects closest to the contractor grading designation of this project)
|Pro|ut Name Date of commancement|
‘I;lnm;um) | - T ) Conract Amount (R; T
Re‘l‘ann:ulcum_lc'_l parson 1 o - Contract period, - o
Contact Tel. No. . I Scheduled date of completion o -
Project Name . Dais of commencement|
Place (town) N N B _Cantr-ct Amount (R}
2 |Refarence ! Contect pe;)n_ Cantract period
Scheduled date of campletion
L | ]
o e I ' ' . T Contret Amount R -
3 ;i;fenﬁcelc«r;h;p.euon ’ _i“ o ) o = : =i Tco_nﬁ-ic-lpeviéd' - o T—
Corlait Tel. No. = E f Scheduled date of completion -
! 4 P';lif‘ Name , RPN e R o fer g l Dats of commencement
Pce foun) - B o T contuthmeunt (| )
4 Raferance / Conlact person . Contract period
l-anu;:,m No. - .- Scheduled dats of n'omplgﬂn}n o *
Project Name Date of
Pluce (lowm) - Contract Ameunt {R} .
° Refarence | Contact person Contract pericd|
Contact Tel. No. o Scheduled date of completion
* o ;'3. B
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Quotations: Department of Public Works: Kz
R 1- R1000 0600 Effective Date: 16 JANUARY 2023
Version:8
2.3, Previously completed projects: (List the 5 projecis closest to the conlractor grading designation of this project)
Project Name j Date of commencement
1 Place {rown) Contract Amount (R)
Reference / Contact persan Contract period
Contact Tel. No. Date completed
Project Nams Cate of
2 Place ftown) Centract Amount {R)
Referance ] Gontatt perscn Gontract period
[Contact Tel. ho. Date completed
|P'°i°s.1*=_'.~ s | bato of commancement] !, S e e
. il — cowmhﬁ'-‘“:@ .
L Rarenca f Comtactporson = - Contractpariod| ;. :
o oot e b, T - Dato coriplsted|
s el et e < N et ot commenseme. -
g Place ftown) - L Contract Amoum (R)
| RMuririeaf Contat porsioni* - Contractpertog™.-~* 0o T
Contact Tol. No. Date complated
Project Name Date of commencament B
5 Pirce ftown) Gontract Amaut {R) i
Refstance J Contact parson Contract pariod
Contact Tel. No. Date completed;
Name of Bidder Signature of authorised representative Date.
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Quotations:
R 1-R1000 000

TENDER EVALUATION CRITERIA AND SCORING PRICE AND SPECIFIC GOALS

Evaluation Criteria Deliverables / Goal Points
Price A maximum of 80 or 90 Points is allocated 80 Points
for Price.

Specific Goal 1 Ownership by Black People - 10 Points
Specific Goal 2 #REF! # # # Points )
Specific Goal 3 Ownership by People who are Women 10 Points
Specific Goal 4 0 o Points
Specific Goal 5 0 0 Points
Specific Goal 6 (] o Points
Specific Goal 7 0 0 Points
Specific Goal 8 0 0 Points

Page 3 of 3
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Department of Public Works: KZN
Effeclive Date: 16 JANUARY 2023
Version.8

Quotations:
R1-R1006000

FARTA

INAME OF BIDDER .

o ! . .

POSTAL ADDRESS

|STREET ADDRESS

E NUMBER CODE NUMBER

CELLPHONE NUMBER

IFACSIMILE NUMBER CoDE NUMBER

JE-MAIL ADDRESS

'VAT REGISTRATION NUMBER

TCS PIN: CSD No:

Yes Yes

N CEILIOATE B-BEEE STATUS LEVEL SWORN AFFIDAVIT (Tick YES
(Tick YES or NO) or NO)

YES, State the name of the
&Mcnagmwawedhnd
SANAS
ARE YOU A .

YOU THE ACCREDITED
PRESENTATIVE IN SOUTH Yes i FOREIGH BASS N No

FRICA FOR THE GOODS
CES /WORKS OFFERED? [1F YES ENCLOSE PROOF] (IF YES ANSWER PART B:3 BELOW)

SIGNATURE OF BIDDER DATE

IS BID IS SIGNED (Attach
of of autharity to sign
ks bld; e.g. resoiution of

2 )

s, e

TOTAL NUMBER OF ITEMS
OFFERED TOTAL BID PRICE (ALL INCLUSIVE)

[CONTACT PERSON

'TELEPHONE NUMBER

FACSIMILE NUMBER

E-MAIL ADDRESS
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Quotations: Department of Public Works: KZN
R 1-R1000 000 Effective Date: 16 JANUARY 2023
Verslon:8

; - PART B -

_ TERMS AND CONDITIONS FOR BIDDING-SBD1
. BID SUBMISSION:

1.1, BIDS MUST BE DELIVERED BY THE STIFULATED TIME TO THE CORRECT ADDRESS. LATE BIOS WILL NOT BE ACCEPTED FOR CONSIDERATION.

1.2, ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED (NOT TO BE RE-TYPED) OR ONLINE

'1.3. BIDDERS MUST REGISTER ON THE CENTRAL SUPPLIER DATABASE (CSD} TO UPLOAD MANDATORY INFORMATION NAMELY: ( BUSINESS REGISTRATION/ DIRECTORSHIP/
MEMBERSHIF/IDENTITY NUMBERS; TAX QOMPLIANCE STATUS; AND BANKING INFORMATION FOR VERIFICATION PURPOSES). B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BREE MUST BE
[fUBMITTED TO BIDDING INSTITUTION, i

1.4. WHERE A BIDDER IS NOT REGISTERED ON THE CSD, MANDATORY INFORMATION NAMELY: (BUSINESS REGISTRA'I'IW DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE
STATUS MAY NOT BE SUBMITTED WITH THE BID DOCUMENTATION. B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE MUST BE SUBMITTED TO BIDDING INSTITUTION.

1.5, THIS EID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT 2000 AND THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF
CONTRACT (GOC) AND, IF APPLICABLE, ANY OTHER LEGISLATION OR SPECIAL CONDITIONS OF CONTRACT.

2.  TAX COMPLIANCE REQUIREMENTS

2.1  BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS. |

27~ BIDDERS AFE REQUIRED TO SUBMIT-THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER'S PROFILE AND
[ ~ A Y S SR M T O IR TP ) '

g e e

24 BIDDERS MAY ALSD SUBMIT A PRINTED TCS TOGETHER WITH THE BID.

25 INBIDS WHERE CONSORTIA f 30INT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY MUST SUBMIT A SEPARATE PROCF OF  TCS / PIN / CSD NUMBER.

2.6 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE {CSD), A CSD NUMBER MUST BE PROVIDED.

3 QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

3.1. IS THE BIDDER A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? YES ( NO
3.2. DOES THE BIDDER HAVE A BRANCH IN THE RSA? - YES NO - 1
33, DOES THE BIDDER HAVE A PERMANENT ESTABLISHMENT IN THE RSA? N YES NO T
;._ DOES THE BIDDER HAVE ANY SOURCE OF INCOME IN THE RSA? o YES T NO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN, IT IS NOT A REQUIREMENT TO OBTAIN A TAX COMPLIANCE STATUS 7/ TAX COMPLIANCE SYSTEM PIN CODE FROM THE
| SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 ABOVE.

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. .
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Quotations: Department of Public Works: KZN
R 1-R1000 000 Effective Date: 16 JANUARY 2023
Version:8

C1.1: FORM OF OFFER AND ACCEPTANCE

Quotation no;: ZNTD06105W
OFFER

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

DEPARTMENT.OF TRANSPORT : PINETOWN : PINETOWN RTI :SUPPLY AND FIT NEW ABLUTION BLOCK

The Ténderet; idertified-in the Offer signature, block, hés examined the docurnents listed in the Quotatjon Data and

" Addenda thereto'as fisteéd in‘the Returnable Schedules, and by submitting this Offér has accepted the Conditions of -

Tender.

By the’ répresentative of the Tenderer, deemed to be duly authorized, signing this part of this Fori of Offer and
Acceptance, the tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract

~inciuding complidnce with all its terms and conditions according to their true intent and meaning for an amount to be

determined in accordance with the Conditions of Contract identified in the Contract Data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX [S:

Amount (in words):

Amount in figures: R

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance
and-returning-pné.c‘a’biﬁbﬁthi‘édocument to the Tenderer before the end of the period of validity stated in the Tender

‘DAl Whereuporithis Ténderer becomes the party named as the Contractor in the Conditions of Contract identified

in the Contract Data.

éignature (s)

Name (s)

Capacity

For the tenderer

{Name and address of tenderer)

Name and signature of Date
witness

ACCEPTANCE

By signing this part of this Form of Offer and Acceptance, the Employer identified below, accepts the Tenderer's
The terms of the contract, are contained in:

Part C1 Agreement and Contract Data, (which includes this agreement)
Part C2 Pricing data
Part C3 Scope of work.

Page 1 0of 3
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Quotations: Department of Public Works: KZN

R 1-R1000 000 Effective Date: 16 JANUARY 2023
Version:8
Part C4 Site information and drawings and documents or parts thereof, which may be

incorporated by reference into the above listed Parts.
Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in
the returnable schedules as well as any changes to the terms of the offer agreed by the tenderer and the employer
during this process of offer and acceptance, are contained in the schedule of deviations attached to and forming
part of this form of offer and acceptance. No amendments to or deviations from said documents are valid unless

contained in this schedule.

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of

.. deviations (if any), contact the employer's agent {(whose details are given in the contract data) to arrange the
+: delivery-ef any securities; bonds, guarantees, proof of insurance and any other-documentation to be provided in

termis’of the conditions of Aé:_oqtr'act identified in'the contract data. Failure to fulfil any of these obligationg’in .
accordance with those terms shall constitute a repudiation of this agreement. - o ' FA e

il b

Notwithstanding anything: contained herein, ‘this agreement comes into effect on the date when the tenderer
receives one fully completed original copy of this document, including the schedule of deviations (if any). Unless the
tenderer (now contractor) within five (5) working days of the date of such receipt nofifies the employer in writing of
any reason why he/she cannot accept the contents of this agreement, this agreement shall constitute a binding
contract between the parties.

Signature (s)

Name (s)

Capacity

For the employer

(Name and address of gmployer)

Name and signature of
witness

Schedule of Deviations

Notes:
1. The extent of deviations from the tender documents issued by the employer before the tender closing date Is

limited to  those permitted in terms of the conditions of tender.

2. A tenderer's covering letter shall not be included in the final contract document. Should any matter in such letter,
which constitutes a deviation as. aforesaid, become the subject of agreements reached during the process of offer
and acceptance, the outcome of such agreement shall be recorded here.

3. Any other matter arising from the process ’of offer and acceptance either as a confirmation, clarification or change
to the tender documents and which it is agreed by the Parties becomes an obligation of the contract shall also be
recorded here.

4. Any change or addition to the tender documents arising from the above agreements and recorded here, shall also
be incorporated into the final draft of the Contract.

1. Subject:

Detalls:

Page 2 of 3
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Quotations: Department of Public Works: KZN

R 1 -R1000 000 Effective Date: 16 JANUARY 2023
Version:8

2.  Subject: o - ]
Details:
3. Subject: _
Details:
4. Subject: N
Detaiis:‘ . ) . '_ : . L s ]

By the duly authorised rep'r'ésentativ_es. signing this agreement, the employer and the tenderer agree to and accept
the foregoing schiedule of deviations as the only deviations from and amendments to the documents listed in the
tender data and addenda thereto a8 listed in the returnable schedules, as well as any confirmation, clarification or
-changes to the ‘terms of the offer agreed by the tenderer and the employer during this process of ‘offer and
acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the beriod
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this
Agreement shall have any meaning or effect in the contract between the parties arising from this agreement.

Page 3of3
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NAME OF INSTITUTION:

SERVICE DESCRIPTION:

WIMS NO:

Bill A:

PINETOWN RTI Y
SUPPLY AND FIT NEW ABLUTION BLOCKS

044233

PRELIMINARIES AND GENERAL

tem
no.

Description

Unit | Qty Rate Amount

31

NOTE:

Before priting the document, the locality of the
project must be taken into consideration including
access aid access roads to the project'site

Occupational Hedlth and Safety Act No 58 of 1993.
Tenders are allowed to allow for cost in providing a
construction phase Safety , Health and Environment

Allow for Labour Personal Protective Equipment (PPE’s),
Safe site barricading and other safety requirements
measures on site

SCAFFOLDING
All scaffolding must include for bracing, jacks, handrails,
etc. and must be in accordance with SANS 0085.

Tower Scaffolding

Interlinking frame tower scaffolding including boarding,
not exceeding 3m high from bearing level.

HIRING OF TEMPRARY PORTABLE TOILETS AND
STOREROOM FOR A PERIOD OF THREE (3)
MONTHS:

Supply and Maintenance VIP of One (1) flushable
portable toilet on site for the duration of the contract.
Toilets to be cleaned and sanitized ones a week using
all approved chemicals and supply 60 toilets paper rolls
for every services

Supply and Maintenance of one (1) Storeroom on site
for the duration of the contract

INSURANCE
Toilets are to be insured incase of theft or damage

TRANSPORTATION

Allow for transportation for delivery and collection. (Once
off charge)

ltem 1

ltem 1

ltem ) 1

No 1

No 1

ltem Item

No 5

Total Carried Forward to Pa_gg"z of 7

page 1 of 7






NAME OF INSTITUTION: PINETOWN RTI

SERVICE DESCRIPTION: SUPPLY AND FIT NEW ABLUTION BLOCKS
WIMS NO: 044233
Bill A: PRELIMINARIES AND GENERAL
Item
no. Description Unit Qty Rate Amount
=
page 1 of 7

FRASOR

WATER FOR THE WORKS | | =+ Linepat, Eie

The contractor shall-provide all water that is
_ necessary for. the completion of the Works at . _
8 |his/fner own expense and shall not use any water ltem | 1
from the institution or provincial building for the
duration of the contract .

The contractor will make his/her own arrangements
to provide water tanks, containers, drums, water
carts, etc. as deemed necessary to satisfactorily
complete the scope of work

Note: The water must be clean and suitable for
building works.

WATER FOR THE WORKS (CONTINUED)

A Provincial Building or Institution shall mean any
building owned by the Administration and any
Board, Committee or Council, for which the
Department undertakes work of any kind for which
this contract is entered into

ELECTRICAL LIGHTING AND POWER:

The Contractor shall provide any artificial lighting
which may be necessary or required for the proper
execution of any portion of the Works, and provide
9 |electric power for any purpose required in ltem 1
connection with the Works, including for all electric
light and power required by all Sub-Contractors and
nominated Sub-Contractors

The Contractor shall give all notices and pay all
fees in connection with temporary electrical
connections and pay for all current consumed

Total Carried Forward to Summary Page 30f7
page 2 of 7
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NAME OF INSTITUTION:

SERVICE DESCRIPTION:

PINETOWN RTI

SUPPLY AND FIT NEW ABLUTION BLOCKS

WIMS NO: 044233
Bill A: PRELIMINARIES AND GENERAL
Item
no. Description Unit | Qty Rate Amount
| Total Brotight Forward from Page 2 of 15
LEAVE PERFECT: -
AIIow for cleanlng all glass accumulated rubble, - :
bmldmg materlal etc. washlng ‘all floars and’ Ieavmg
10 |the whole of the works and grounds in a thoroughly | Item 1

clean and perfect state fit for occupatlon at the
completion of the Contract -

Care must be taken not to use any cleaning

materials which are likely to cause damage to the
finished surface

NOTE:

1. Contractor to ensure that the health and safety
regulations are carried out at all times until the
completion of th eservice

2. Leave site neat and tidy and make good to
distrurbed work in respect of every.trade

Total Carried Forward to Summary Page 7 of 7
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NAME OF INSTITUTION:
SERVICE DESCRIPTION:

PINETOWN RTI
SUPPLY AND FIT NEW ABLUTION BLOCKS

WIMS NO: 044233
Bill 1: ALTERATIONS
Item .
no. Description Unit | qpy Rate Amount
1 |ALTERATIONS
NOTE: . ‘
For preambles see Standard Preambles to All
Trades - 2008 and Supplementary Preambles -. | note

11

pages 3, from B.1 to B.6
ALTERATIONS

NOTE:

The site will be occupied during the
operations. The successful contractor is to
make provision for the protection and moving
of any equipment/furniture, under the
supervision of the office employees

REMOVAL OF EXISTING ABLUTION BLOCKS

Taking out and removing prefab ablution - -
blocks. including sanitary fittings. making

qood floor finishes and temporary stoppina off |

Carefully remove and dispose existing defective
prefab ablution block, approximately 3600mm x
7000mm in size, consisting of 6 toilets, 4 hand
basins and 2 urinals

No 1

Total Carried Forward to Summary Page 7 of 7
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NAME OF INSTITUTION: PINETOWN RTI

SERVICE DESCRIPTION: SUPPLY AND FIT NEW ABLUTION BLOCKS
WIMS NO: 044233
Bill 2: ALTERATIONS
ltem .
no. Description Unit | oy Rate Amount
EARTHWORKS

EXCAVATIONS

Excavate in earth for new sewerline to join eXisting
sewerline, excavations not exceeding 2m deep. me 30
(Trench size: approx. 0,5m wide x 1,5m deep x
40m length)

21

Total Carried Forward to Summary Page 7 of 7
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NAME OF INSTITUTION:
SERVICE DESCRIPTION:

WIMS NO:

Bill 3:

PINETOWN RTI
SUPPLY AND FIT NEW ABLUTION BLOCKS

044233

CARPENTRY AND JOINERY

item
no.

Description

Unit | qiy Rate Amount

31

32

3.3

PLUMBING AND DRAINAGE

EXTERNAL PLUMBING AND DRAINAGE

|SEWER WATER DRAINAGE

Notes

Note: Rates must include for imported pipe
bedding material as per manufacturers
instructions

SEWER WATER DRAINAGE

110mm CL16 Upvc Pipes laid in and including
trenches exceeding 1m and not exceeding 2m
deep. (Pipe to be concrete encased to reduce
load pressure), including backfilling and
compaction

ABLUTION BLOCKS

Suppy and fit Ablution Block as per drawing No. D-
165-72030-T-17, including all necessary fittings
(ramps/handrails etc.} and provisions for water

and electricity connections

Suppy and fit Ablution Block as per drawing No.
M6109T-MF, including all necessary fittings
(ramps/handrails etc.) and provisions for water
and electricity connections

40

No 1

No 1

Total Carried Forward to Summary Page 7 of 7
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NAME OF INSTITUTION: PINETOWN RTI
SERVICE DESCRIPTION: SUPPLY AND FIT NEW ABLUTION BLOCKS
WIMS NO: 044233
FINAL SUMMARY
Bill No. DESCRIPTION PAGE NO. AMOUNT
FINAL SUMMARY

Total brought forward from the following:

BILLA |PRELIMINARIES AND GENERAL Page 1 of 7

BILL 1 |ALTERATIONS Page 4 of 7

BILL2 |EARTHWORKS Page 5 of 7

BILL 3 |PLUMBING AND DRAINAGE Page 6 of 7
NOTE:

1. Unit prices to include labour, material and
transport, etc.

2. Leave site neat and tidy and make good to
disturbed work in respect of every trade

3. The Contractor to ensure that the Health and
Safety Regulations are carried out at all times
until the completion of the service

4. ltems are re-measurable on completion and
priced units will be adjusted accordingly

Sub-total

15% Vat

TOTAL AMOUNT

page 7 of 7






"THIS DESIGN & DRAWING IS THE SOLE PROPERTY OF M PRCJECTS co. AND MAY NOT BE COPIED IN PART OR WHOLE. 00v<.~_01._. _»mmmw<m_u

1200
- = — 2
L, 2053 3 2047 bﬂ 2937 x
# F— =
EXT. FAN mx,_‘ FAN
N 600x900 = 500x500 T 500x500 500x500 500x500 500500
4 Tt 5 ¥ e e = L DT ‘1 Mﬁ .ﬁlﬁQM : ma = . v
| il i ; ( iy L
Kol | t 1 b | ‘a
| L) k
| VA ;
| | ﬁ_
. _ ”
f _ |
: _ i
< | D : i 3 f
[¥g) LD i
(=3 (=) - i
Mo | 4 :
b
PARAPLEGIC
| 8 oM w_ ¢
% Wr FEMALE MALE 8 =
i nOu =] u
| @ 3 Em
! i @
xl/.nfm. ) ey _——- “_ =y
| " __ I
_ 7 ﬂ
- NOTES
,_ 1. LOOSE FURNITURE SHOWN FOR ILLUSTRATION
PURPOSES ONLY. !
" WALLFINISHES | | DOORS | WINDOWS | ELECTRICAL | | ELECTRICAL | ABLUTION | | * 17 THE AVENUE EAST
EXT, . CHROMADEK | Y |EXT, CHROMADEK _| 3 '500x500 5 LIGHT SWITCH 3 |[SINGLEPLUG  _ | \TOILET 5] A PROSPECTON _
| EXT.-10G I EXT. MERANTI " gooxso0 | 3 SGL.FLUORESCENT| 'DOUBLEPLUG | 'WASHHANDBASIN | & QH—.M DURBAN
' INT, - CHROMADEK __Y_|EXT. SLIDING DOOR | 900800 \DBL. FLUORESCENT | 3 [COMPUTERPLUG | BATH T :s...,s;.a T mmv_.n mw“ wwwwwww
[INT. - OAK PLY [EXT. ALUMINIUM ~|o00x1200 'BOWL LIGHT |DATATEL PLUG 'SHOWER _ & et
INT.-WALLPAPER INT.CHROMADEK _ | 4 |1100x300 __ MM20 EXT. LIGHT | AIR CON.1SOLATOR | __ URINAL "1 |[cusTOMER: DM
i FLOORING v __INT.CATERPRINT | |1100x00 " |CEILING FAN _ |GEYSER ISOLATOR | SINGLE BOWL SINK | bw><<_zm NO:_D-165-72030-T-17 REV: A
INDUSTRIAL VINYL | Y JINT. SLIDING DOOR __ _ 11100x1200 'DOWNLIGHTERS GEVSER |LTR: | 'DOUBLE BOWL SINK| " " DRAWN. DW  CHEGKED: DATE: 0802-2017 |
[DOMESTICVINYL ,  'BURGLAR GATE 1500x900 . ZEMB2INT.LIGHT - | et .1 _iscAlE: NTs SALES PERSON: DAVE
|CARPET _ N e _|soOxt200 MASTIER me_szmv - s R N 1=} A
|TILES | iSTEPS REQUIRED |SHDING T TOP HUNG| % 220v | MTEN ] hw_mz“‘,. lllll skl




Th

=




I

WALL _u_z_wImm

‘EXT. - CHROMADEK | Y |EXT.CHROMADEK
[EXT.-LOG

'INT. - CHROMADEK

INT. - CAK PLY

INT. - WALLPAPER
FLOORING

INDUSTRIAL VINYU

iy B

i DOORS

mx._. MERANTI

[EXT. ALUMINIUM
tz._. CHROMADEK
{INT. CATERPRINT

3050

i fr

2966

500x500

i

Y |EXT. SLIDING DOOR |

[DOMESTIC \ VINYL

. O>x_u ET

TILES

1y

STEPS REQUIRED

INT. SLIDING DOOR
BURGLAR GATE

mooxmoo

.ﬁ_

mcoxmco

951

Q
Qm
8 || X
3
w
__ -
(f=———=s)
—— = ||,|.H
!
%  _wioows | | ELECTRICAL
2 500x500 _ 6 |LIGHT SWITCH
| 600x900 | 2 |SGL. TUBE LIGHT
1 900x900 |DBL. TUBE LIGHT
190 __|BOWLLIGHT
|6 :8,&8 _ \MM2D EXT. LIGHT _
/900900 |CEILING FAN
'900x1200 _,  .DOWNLIGHTERS
i |7 jzE1482 INT. LigHT
1 lsooxizoo | Tmm.q_mmv\wx_m:zo
| TiSLIDING T ToP Iczo, T1 220v | Y [380v3e

| e
ELECTRICAL | ABLUTION
2 |SINGLEPLUG ____~ |TOLET
_oo%_..m PLUG | |WASH HAND BASIN
"2 \COMPUTERPLUG = BATH
[ DATATELPLUG | SHOWER
~ AIRCON.ISOLATOR  'URINAL

B P et

[ GEYSER ISOLATOR

IGEYSER _rum

'SINGLE BOWL m_Z_A
|DOUBLE BOWL. m_z_A

~ 500x500

!
’sv J—
f

—
| &

1

600x900
m

1580

¢

N\

ACCOMMODATING

CUSTOMER:

Dm><<_zo NO: _sm._ow.q._s_u

DRAWN:

SCALE:
| GLIENT
SIGN:

1:50

&

CHECKED:

J YouR Neeos

17 THE AVENUE EAST |
PROSPECTON
DURBAN

TEL: 031 8029755
FAX: 031 9022903

REV:

DATE: 2021 |

SALES PERSON:

DATE:



Bk L] .
. e o ot




Quotalions: Depantment of Public Works: KZN
R 1-R1D000 000 Effective Date: 16 JANUARY 2023
Version:8

i C1.2 :CONTRACT DATA:
JBCC 2000 MINOR WORKS AGREEMENT (4th Edition)

DEPARTMENT OF TRANSPORT : PINETOWN : PINETOWN RTI :SUPPLY AND FIT NEW ABLUTION BLOCK

{Quotation no:

"The Condilions of cantract are clauses 1 to 20 of the JBCC serigs 2000 Minor Works Agreement (4th Edition, August 2007) prepared by the Joint Building Contracts Committee.

Coples of these conditions of contract may be obtained through most regional offices of the Assaciation of South African Quantity Surveyors (011-3154140), Master Builders
Association (031-2667070), South African Association of Consulting Engineers (011-4632022), South African Institute of Architects (031-2017580), Association of Construction
Project Managers, Building Industries Federation South Africa, South African Property Owners Association or Specialist Engineering Contractors Committee.

'CONTRACT VARIABLES

THE CONTRACGT DATA

The Contract Data-¢ontains all variables refarred to in this document and is divided into Employer to Contractor (EC) Data and Contractor to Embloyer (CE) Data categories.
|The Employer to Contractor (EC) Data'category must'be completed in full by the Employers or his Agent and included in the Quotation documents. The Contractor to Employer |
I(CE) Data must be left blank by the Employer or his Agent for the Contracior to fill in, Both the EC and CE Data catagories form part of this agreement. .

|Spaces requirini; information must be filled in, shown as “not appicable” or deleted but not left blank. Where choices are offered, the inapplicable items are to be deleted.
Where insufficient space is provided the information should be annexed hereto and cross referenced fo the applicable clause of the schedule. Key cross reference clauses are
italicised in [ ] brackels.

PART 1: CONTRACT DATA COMPLETED BY THE EMPLOYER (MI'NDR WORKS AGREEMENT CONTRACT DATA EC) (JBCC Series 2000 Edition 4.0
|Code 2108-EC July 2007)
|CONTRACT DATA - EMPLOYER
[CONTRACTING AND OTHER PARTIES
Employer:
I[1. 1] Head: Public Works {Department of Public Works: Provinee of KwaZulu-Natal)

Postal address:
[ |Private Bag X9041
PIETERMARITZBURG
| 3201
Tel: 033 - 8971359 Fax: 033 - 8971300

1.2} Physical address:

[ 191 Prince Alfred Street
PIETERMARITZBURG |
‘ 3200 - |

1.2 'Prlncipal Agent:_
| [6.1] |Lungslo Mbuthu

Puostal address:

eThekwini District office

455a Jan Smuts Highway, Mayville Durban

4091

B Tel: 031 203 2115 Fax: 0
13 Agent (1)

6.1.9] AR Citech

Agent's servics;
Architect

Postal address:

P.O. Box 12345

Never never Land

1234

Tel: 012 34567 _ Fax: 012 34568 —
1.4 Agent (2)

16.1.9] ME Assure |

Agent’s service:
Quantity Surveyor

Postal address:
P.O. Box 12345
LaLa Land
124

|

|Tel: 097 76543 Fax: 097 76542

18 Interest of principal agent or other agents in the project

| Details where “yes” N/A

Page 10f6



Quotations: Department of Public Works: KZN

R 1-R1 000 000 Effective Date: 16 JANUARY 2023
Version:8
17 The Emipal agent [1.2] is responsible for the preparation of the contract data schedule and must be contacted should 1he contractor be uncertain of the

information provided or to ba provided. Failure to complete the contract data schedula in full may result in the tender/quote being disqualified.
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Quotations: Departmant of Public Works: KZN

R 1 - R1000 000 Efiective Date: 16 JANUARY 2023
Version:8
[Quotation no:  ZNT1222 W - = - -
|20 "TCONTRACT AND SITE INFORMATION _ - . B - ]
?1'1 1 The law applicable to this agresment: SOUTR AFRICA I(00untryor State)
?1‘2,] Works identification: Refer to document C3 — Scope of Work.
?1‘3” Site description: Refer to document €4 — Site Information.
?;1 3 Possession of the site is to be glven on: To be determined (Date)
- — —
127'51 P Period for the commencement of the works afier the contractor takes possession of the site: 10 (working days)
f7‘61 1] Waiver of centractor’s lien or right of continuing possession Is required: Yes {Yes/No}
T i |27 lExisting premises il be occupied. Where "yes” the specific requireménts are described or detajled in the No s
| Icontract documents. (Yes/No)
N/A
28 Provision of temporary services is required. Where “yes” the specific requirements are described below or detailed in the YES l (Yes/N
{5.1.5-6] contract documents. esiNo)
211.1 Water Option A Contractor - his cost
OptionB  NOT APPLICABLE Employer - free of charge
Opfion C Employer - melered (contractor cost) A (A, or G}
2.11.2 Electicily Opfion A Contractor - hiscost
OptionB  NOT APPLICABLE Employer - free of charge
Option C Employer - metered (contractor cost) A (A orC)
2.11.3 Telocom Option A Contractor - his cost
OptionB  NOT APFLICABLE Employer - free of charge
- ,OptionC Employer - metered (contractor cost) A (A orC)
| H -
fils oopt . . e .
w 2114 Ablutions Option A Contractor - his cost A !I
: OpiionB  NOT APPLICABLE Employer - free of charge "
30 INSURANCES AND SECURITIES - —
?314 17 Public liabitity insurance {o be effected by: CONTRACTOR [Employer/Contractor]
For the sum of: NA [Amount]
With a deductible of. N/A fAmount]
!33"3 2 Contract works insurance to be effected by: CONTRACTOR [Employer/Contractor]
For the sum of: Contract Sum plus 10%  |[Amount]
With a deductible of: NA {Amount]
?:';34 3 Support insurance to be effected by the employer: For the sum of: N/A [Amount]
With a deductible of: NiA [Amount]
- ?2'45] The employer shall provide a Payment Guarantee: NO [Yes/NoJ
For the sum of: N.A. l[Amounf]
(26 The contractor shall waive his lien where a payment guarantee is provided: N.A. [Yes/No]
4.0 PRACTICAL COMPLETION DATES AND PENALTIES ' ]
4.1 ]
7.1.2) For the works as a whole:
The date for practical completion: | To be detarmined {Date]
Panalty per calendar day: 0.04% of the Contract Sum per calendar day
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Quotations:

R 1 - R1 000 000

Department of Public Works: KZN
Effective Date: 16 JANUARY 2023

Version:8
5.0 ~|DOCUMENTS AND GENERAL - B —
|
?415] Construction document copies to be supplied to the contractor free of charge: 3 [No of] ‘
52 The contractor shall provide the priced document:
4.1 Complete Schedule of rates is to be submitted on the day of the Quotation closing date (C2.2) A tAddendum No.j ‘
T ke ——— — - - e
1.8 Changes made to JBCC standard documents: Yes [Yes/No] "B" [Addendum No.} ]
Additions, deletions and alterations to the JBCC Minor Warks Agreement: The following clauses Is hiIA to this contract: ‘
[Omit Clause 2.1 and 2.2; 2.4 t0 2.7
| Omit Clause 3.4 and 3.5;
[Omit Clauses 5.1.1 and 5.1.2 and 5.1.5 and 5.1.6 |
| Omit Clauses 7.1.1 |
| Omit Clause 12.3.2; B L
, Omit Clauses 13.6.1 and 13.6.3 and 13.8 and 131310 13.16 . B ’ '
[  |Omit Clauses 14.9 ) ’ ; : NS SR
[ Omit Clauses 15.1. 1and1515and 15.3.7 and 15.2.8 = . T
| ' [Omit Clauses 16.1.1 and 16.4.7 and 164.8 -~ a - |
' " [Omit Clauses 17.2.6 and 17.2.7 = =
in clause 13.9.1 replace "8% of such valiie to a limit of 4%.." with "10% of such value to a limit of 10%.." B _‘
L In dause 13.9.2 replace “2% of the contract sum..” with "5% of the cantract sum.." o
In clause 13.11 replace "within 7 calendar days of date of issue..” " with "within 21 calendar days of date of issue..”
In clause 4.1 replace "10 working days” with “submit the priced schedule of Quantitles with the Retumable Schedules.”
See paragraph 5.3 of C3.2 Specification For HIV\Aids Awareness - penalty of 0.04% of Contract Sum.
7542 1 Work to be undertaken by direct contractors: No [Yes/NoJ N/A [Addengum No.]
?551 7 Interim payment certificate to be issued by: 25 {Date of Month]
85 Schedule of Price cost Amounts (if applicable). The amounts In this schedule are to be included in the quotation amount:
1.1] [ T Description | o Amount
16.2.9] [ N/A ] NIA
2 N/A | WA
N ) N/A | N/A
56 Schedule of Employer allowances {if Applicable). This amounts in this schedule is for Information purposes only and are not to be included in the quotation
i amount. .
[1.1] [ | Description ’ Amount
6.2.10] K B NA [ NIA -
! T2 N/A B | NA
3 N/A | NIA
| Schedule of work by direct subcontractors. Note: This schedule is for information purposes only and are not to be inctuded In the quotation amount.
57 Description and estimafed values:
[8.1.1] Description - Amount
5.2.1] - N/A B NA
2 N/A NfA
3 N/A N/A
;‘5382 3y Direct contractor’s total insurance cover: Not Applicable
I?1.97] Quotation submissicns shall closa at the time and on the date as stated in the T1.1- Bid Notice and Invitation to Quote
;s.o DECLARATION BY THE PRINCIPAL AGENT
), the principal agent named in 1.2 above, declare that the information provided above is complete and accurate at the time of
caliing for tenders. Where nacessary, should any of the above information need to be varied, Tenderer's will be Informed thereof
In writing forthwith.
Principal Agent Date
Part 2; CONTRACT DATA COMPLETED BY THE CONTRACTOR (MINOR WORKS AGREEMENT CONTRACT DATA CE) (JBCC Series 2000 Edition 4.0
Code 2108-CE August 2007)
1.0 |CONTRACT DATA - CONTRACTOR
|CONTRACTING PARTY
Note: All information for this section requires to be filled in by the contractor. The Project Leader/Employers Agent shall not pre-select or fill in any of
the altematives available to the contractor.
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Quotations:
R 1-R1000000

Depariment of Public Works: KZN
Effective Dale: 16 JANUARY 2023
Version:8

11 'Contractor / Tenderer:
f1.1] Postal address: - o -
I _ SR N —
- - i ) Code: __
Tel: B =
Fax: - - -
Tax / VAT Registration No: I _ |
1.2 Physical address: o
(RS, (RS - — s
20 SECURITIES — -
21 The security provision selected is:
214 [
2.2} Variable Construction Guarantee: NO [Yes/Noj]
21.2 Retertion: YES SN
2.3, 13.9] etention: E [Yes/No}
213
2.7 _Advanced Payment is required. Where "Yes™ NO [Amount]
Note: Advance Payment Guarantee equal in value fo above amount [2.1.3] i required from confractor.
3.0 PAYMENT AND ADJUSTMENT OF PRELIMINARIES S B .
341 Payment of Preliminaries
[14.3) The payment of prefiminaries refated to minor works shall be according to Option A only:
311 | Option A
Assessed by the principal agent as an amount prorated to the value of the work duly exscuted in the same ratio as the
preliminaries bears to the contract sum excluding:
. The amount for preliminarias
| . Any contingencies
Al inclusive of tax
3.1.2 i Option B {Not Applicable)
3.2 |Ad]ustment of Preliminaries
" THeamaunt or Hems of preliminaries shall be adjusted to takg account of the theoretical financial effect which thanges in fime and/or valug have on )
| | prefiminaiies. Siich an adjustment shall be based on the particufaré provided by the contractor for this purpose in terms of Option A and shall preclude any
further adjustment of preliminaries. e h SR ‘
Adjustment of preliminaries in terms of Option A shatl apply notwithstanding the actual gmployment of resources by the contractor in the execution of the
works. The adjusiment of preliminaries shall be based an the option as selected in the contractor's quote.
For the adjustment of the pretiminaries both the contract sum and the contract value shall exclude:
. The amount of preliminaries
. Any contingency sum
All inclusive of tax
3.21 Option A
The amount of preliminaries shall be adjusled in the following categories:
. An amount which shall not be varied
. An amount which shall be varied in proportion to the contract value as compared with the contract sum
. An amount which shall be varied In proporion to the construction period as compared to the initial construction period
excluding revisions to the construction perlod for which the contractor is not entified to adjustment of the contract value in
terms of the agreement
The contractor shall, within fifteen (15) working days of takiné possession of the site, give the principal agent a breakdown, subdivided onto the above
categories, of the amount for preliminaries in tabutated form, all to the satisfaction of the principal agent. Should the contractor fail to provida such
information within the period stipulated then the amount for the preliminaries shall be deemed to be subdivided into the following proportions:
. 10% (ten per cent) which amount shali nol be varied
] 15% (fifteen per cent) which amount shall be varied in propartion ta the contract value as compared with the
contract sum
. 75% (seventy-five per cent) which amount shall be varied in proportion to the construction period as
compared with the initial construction period
For a lump sum document, should the contractor fail to identify the amount for preliminaries, then such an amount shall be deemed to be 7.5% {sevenand a
| half per cent) of the contract sum éxcluding any contingency sum inclusive of tax.
33 Payment certificate cash flow

The cantractor shall provide all reasonable assistance fo the principal agent in the preparation of cash flow projections of claims for payment certificates

where required by the employer. The projections shall be based on the programme and shall be updated as and when the programme requires updating. The

cooperation of the contractor in terms of this itemn shall not prejudice his right to receive payment in terms of the agreement.
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7641 4 | Meetings at which contract minutes are recorded shall be held: MONTHLY [State Period]
e il = e - | —
?13 3 Valuations date for payments shall be on: 18 I Of the month
[48 |EMPLOYER CHANGES TO JBCC STANDARD DOCUMENTS B ' ] ] - B
|?11 6 Changes (if any) in terms of the Employer’s Contract Data are accepled : YES [Yes/Noj
|1
Where "Yes® an addendum referenced to this clause is lo be aftached should the space provided be insufficlent.
1.  See paragraph 5.3 above for clauses that are not applicable to this contract.
” e ——
3 - .
L = ===
5.0 THEQUOTE S - - IR T - - '
5 . T
[,J,] The accepted contract sum inclusive of Value Added Tax is: R |
. . N | |
. Amount in words:... o — I ~ L f
6.0 SIGNATURES OF THE CONTRACTING PARTIES
We the Employer and Contractor accept the above conditions and the offer in terms of 5.0 and hereby enter into a contract for the execution and completion
[20.0] of the works. This agreement is the entire contract between the parties regarding the matiers addressed herein. No representation, term, condition, or

warranties not contained In this agreement shall be binding on the parties, No agresment or addendum varying, adding to, deleting or terminating this
agreement including this clause shall be effective unless reduced to writing and signed by the parties.

Thus done and signed at. [ UTRUTURUURORPPRRI . | IO of, oeeee 2200,
Name of signatory Capacilty of signatory for and behalf of the Employer wha by signature hereof
warrants authorisation hereto
as Witness (1) as Witness (2)
Name: Name: — -
Address: = Address: = = o
L = o .
Thus done and SIgNEd l.......e coveeicierieririe st e e R JR-.14 11 RO
|
4 | ———— L _
Name of signatory Capacity of signatory for and behalf of the Contractor who by signature hereof

warrants authorisation hereto

|as Witness (1) as Witness (2)
Name: i } Name:
Address: - Address: L
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PART C2: PRICING DATA

Project DEPARTMENT OF TRANSPORT : PINETOWN : PINETOWN RTI :SUPPLY AND FIT NEW
title: ABLUTION BLOCK

Quotation
no: .

ZNTD 06105 IProject Code: 44233

C2.1 Pricing Instructions

The Bidder's prices must be provided in accordance with the scope of work i.e. the prices, rates and quantities to be included in the Pricing
Schedule for the work described under several items. An item against which no price is entered will be considered to be covered by prices
in the Pricing Schedule. Where any item is not relevant to this specific contract, such item is marked N/A (signifying “not applicable”)

The method of measurement herein will be the only methed of measurement recognized in connection with this contract.

All equipment or materials used in this contract is to be that which is specified or other approved (other approved means where approval is
given by the Head: Works prior to the close of the quotation).

The Pricing Schedule is to indicate VALUE ADDED TAX payable by the Employer separately in addition to the total Quoted prices. The
Quotation Offer must indicate prices inclusive of VALUE ADDED TAX.

The Bidders obligation in pricing the Quotation offer and the Employer’s undertakings in checking and corrections of arithmetical errors are
indicated in the Annexure A - Standard Conditions of Quotation.

The Conditions of Contract referred fo in this document must be understood and read by the Contractor and will be taken to apply at all
times to the work which this Contract refers. The contractor must allow whatever price or costs he may consider necassary to provide for
the carrying out and due observance of the aforesaid Conditions of Contract.
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PART C2.2: PRICING SCHEDULE

broiect titie: | DEPARTMENT OF TRANSPORT : PINETOWN : PINETOWN RTI :SUPPLY AND FIT NEW
rojectiitle: | ABLUTION BLOCK

ion .
{Quotat ZNTD 06105 Project Code: | 44233
o 'aite-'sha‘ﬂa@-fa:h inclusive of material, labour, equipment cost, and where appropriate for installation and commissioning-

ITNE g DESCRIPTION UNIT Qry RATE . PRICE

i

2

10

11

12

13

14

15

16

17

18

19

20

21

22

23

24
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25

26

27

28

29

30

31

33

34

35

36

37

38

39

40

41

42

43

45

46

TOTAL OF WORK

Add: Preliminary and General Costs of 12%

TOTAL OF WORK INCLUDING P&G's

VAT (14%)

AllA AT | A

GRAND TOTAL (Transfer to C1.1)
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PART C3.1: SCOPE OF WORKS

Brolect fitle: DEPARTMENT OF TRANSPORT : PINETOWN : PINETOWN RTI :SUPPLY AND FIT
) . NEW ABLUTION BLOCK
‘Quotation no: | ZNTD 06105 _ [Project Code: | 44233 -

C3.1 - SCOPE OF WORKS

1.

DESCRIPTION OF THE WORKS
Supply and fit new ablution gloclg

EXTENT OF THE WORKS
0

LOCATION OF THE WORKS
Department of Transport : Pinetown RTI

CERTIFICATION BY RECOGNIZED BODIES

Any. Specific institutions which may certify items for inclusion in the works and building systems, e.g. Agreement Board of

South Africa. i

SERVICES TO BE PROVIDED

State requirements, as necessary for the contract to:

- Hook up to, and distribute, water, electricity and telecommunication services

Clean up and make good when the service or facility is no longer required, leave the Employers facilities in the condition they
were before the contractor first made use of them, fair wear and tear accepted, and

continuously clear and dispose of waste and surplus material to maintain the site in a tidy state.

UNAUTHORISED PERSONS

State requirements for substantiation of claims in payment certificates to expedite verification and certification by Employer
The contractor shall keepunauthorized persons from the works at all times. Under no circumstances may any person except
guards be allowed to sleep on the building site.

ELECTRONIC PAYMENTS

Once a contract is awarded the contractor must complete a WIMS Registration form and a financial detail certificate available
from the Department. This form must be submitted together with a cancelled cheque or a certified bank statement and a
certified copy of the ID of the person who signed the financial detail certificate.
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8. DAILY RECORDS |
Add the requirements for daily records of resources (people and equipment employed), or site diaries in respect of work
performed on the site, and where such documents are to be kept.

9. PAYMENT CERTIFICATES
State requirements for substantiation of claims in payment certificates to expedite verification and certification by Employer.
Contractor's must ensure that they submit their Tax Invoice with their claim for timeous payment.

10. PERMITS _ ' ;
State requirements for Contractor's staff to have security \ éntrance permits and the like.

11. PROOF OF COMPLIANCE WITH THE LAW
State specific documents / mathods by which compliance with any legislation is to be verified, as necessary.
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C3.2 SPECIFICATION FOR HIV/AIDS AWARENESS

1 Scope

This generic specification contains requirements applicable to the reduction of the risk of transfer of the
HIV virus between and among construction workers and the local community through the following four
strategies: ' ' '

a) raising awareness about HIVIAIﬁS;
b) providing construction workers with access to condoms;
¢) HIV counseling, testing and referral services; and

d) Sexually Transmitted Infection diagnosis and treatment.

2 Normative references:’

The following standard contains provisions that, through reference in this text, constitute provisions of this
standard:

SANS 4074 1SO 4074, Condom Rubbers

3 Definitions and Abbreviations

3,1 Definitions
Construction Worker: all persons in _the_employ of the contractor or in the employ of any of the
subcontractors contracted by the contractor. -
f Local -Commiiity: the communities local to the site which"are most likely to have: contact with the
construction worker and, in particular, sex workers in those communities. ‘

e 28,

el

Service provider: the natural or juristic person recognised by the South African Department of
Health as specialist in conducting Aids Awareness Programmes.

3,2 Abbreviations

STI: Sexually transmitted infection
HIV: Human Immunodeficiency Virus
AIDS: Acquired Immune Deficiency Syndrome

4 Objectives

The objectives are to:

a) reduce the risk of transfer of the HIV virus between and among construction workers and the local
community;

b) raise awareness amongst construction workers and the local community of the risk of infection with
the HIV virus;

c) promote early diagnosis; and

d) assist affected individuals to access care and counseling.
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§ Reauirements

5,1 General requirement

The contractor shall, in order to satisfy the objectives stated in 4:

a) make condoms complying with the requirements of SABS 1SO 4074 available to all construction
workers at readily accessible points on the site, suitably protected from the elements, for the duration
of the contract;

b) either place and maintain HIV/AIDS awareness posters of size of not less than A1 in areas which
-~ are highly trafficked by construction workers, or provide. construction workers with a -pamphlet, in
languages largely understood by construction workers, which

c) encourage voluntary HIV/STI testing;

s * d) provide information concerning counseling, support and care of those that are infected services; and

e) comply with the requirements of 5.2.

The provisions of 5.1 ¢} and d) do not apply to this contract.

5,2 HIV awareness programme

521 The contractor shall:

a) engage a qualified service provider as described in the scope of works to conduct
an HIV Awareness Programme which is structured to achieve the outcomes stated
in 5.2.3 for contract workers as soon as a construction workers camp is established
and populated or, where no such camp is established, within two weeks of the
commencement of a significant portion of the works and at subsequent intervals, if
any, provided far in the scope.of works; and .

T 0 “by  arrange for, provide & suitable venue, and instruct-ail construc_:ti:o._r)gwo{k-e‘rs_ to attend
e R the HIV Awareness Programme and notify the Employer's Representative of the

date, time and venue whenever a session with construction workers is conducted.

Note: The National Department of Public Works maintains a list of qualified service providers.

5.2.2 The contractor shall do nothing to dissuade construction workers from attending such an
HIV Awareness Programme and shall take all reasonable steps to ensure that a
minimum of 90% of construction workers engaged in the works attend such a
programme, when it is conducted.

5.2.3: The outcomes of the HIV Awareness Programme shall as a minimum, result in contract
workers exposed to such a programme being able to:

a) communicate the existence of problems of HIV and be able to outline the
consequences of transmission of HIV to or from the local community;

b) recall and communicate the mode of HIV transmission and preventative measures
including the proper use of the condom.
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The HIV/ Aids awareness programme described in 5.2 is to be repeated at four month
intervals throughout the duration of the contract. (Four times in total, including the initial one

at the start of the contract)

Reporting
5.3.1 The contractor shall prepare and attach to his claims for payment a brief report which
outlines how the actions taken by the contractor in the period for which payment is
) clgimed satisfy the requirements and a schedule which lists the names, identity numbers,
“ ‘trade ! occupation and name of employer of al construction workers_exposed to the
_ _ programme (see HIV/STI Compliance Report). _ _
g9 The employérs representative shall certify the report and schedule described in 5.3.1

whenever a claim for payment is‘issued to the employer.

“'Nbst'é: In thelévent that the contractor fails to satisfy the requirements of this specification, the

Employer (Head: Works) may apply any of the sanctions provided for in the contract. Sanctions may
include the application of a financial penalty of .04% of the Contract Sum.

The HIV /Aids awareness programme described in 5.2 shall in addition be conducted for the
benefit of the local community on two occasions in the community centre nearest to the building
site. The contractor shall be responsible for inviting identifiable community-based institutions and
organisations, churches, and schools to participate in the programme.
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C3.3 HIV/STI COMPLIANCE REPORT

Pro-forma reporting format in terms of the SPECIFICATION FOR HIV/AIDS AWARENESS

Project Code: 44233

Payment Claim number. | ) Hl Period covered by payment claim: [ B

1. Distribution of condoms (briefly describe where and how condoms are distributed).

3. Voluntary testing (briefly describe the actions taken / information prSVided to promote testing).

NOT APPLICABLE

4. Counseling, support and care (summarise information provided).

NOT APPLICABLE

5. HIV awareness programme (briefly describe action).
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6. Schedule of construction workers exposed to the HIV awareness programme.

Name

Identity number

Trade / occupation

Name of employer

| hereby declare the above to be a true reflection of actions taken to ensure compliance with the specification.

For Contractor:

Name:

Employer's representative:

Name:

Signature:

Signature:

Date:

Date:

Page 2'of 2




Quotations: Department of Public Works: KZN
R 1 - R1000 000 Effective Date: 16 JANUARY 2023
Version:8

C3.4 SCOPE OF WORKS IN RESPECT OF WORK RELATING TO THE EXTENDEND
PUBLIC WORKS PROGRAMME (EPWP)

Proiect title: DEPARTMENT OF TRANSPORT : PINETOWN : PINETOWN RTI
) ) -SUPPLY AND FIT NEW ABLUTION BLOCK
Project Code: 44233 EPWP NO: N/A

Introductory notes:

1. -~ The works, or parts of the works will be constructed using labour-intensive methods only in terms of this
£ shecification: The use of plant to provide such works, other than plant specifically provided for in the scope of work,
is a variation to the contract. The items marked with the letters LI are not necessarily an exhaustive list of all the
activities which must be done by hand, and this clause does not over-ride any of the requirements in the generic

labour intensive specification in the Scope of Works.

2. Payment for items which are designated to be constructed labour-intensively (either in this schedule or in the
Scope of Works) will not be made unless they are constructed using labour-intensive methods, Any unauthorised
use of plant to camry out work which was to be done labour-intensively will not be condoned and any works so
constructed will not be certified for payment.

DESCRIPTION OF THE WORKS

Employer’s objectives

The employer's objectives are to deliver public infrastructure using labour-intensive methods in accordance with EPWP
Guidelines.

Labour-intensive works
Labour-intensive works comprise the activities described in the Labour-Intensive Specification. Labour-intensive works
shall be constructed/maintained using local workers who are temporarily employed in terms of the scope of work.

LABOUR-INTENSIVE COMPETENCIES OF SUPERVISORY. AND MANAGEMENT STAFF

* Contaciors shall only engage supervisory and management staff in labour-intensive works that have completed the skills
programme including Foremen/ Supervisors at NQF- level 4 “National Certificate: Supervision of Civil Engineering
Consiruction Processes” and Site Agent/ Manager at NQF level 5 "Manage Labour-Intensive Construction Processes” or
equivalent QCTO qualifications (See Appendix C). at NQF outlined in Table 1. (See GUIDELINES FOR THE
IMPLEMENTATION OF LABOUR-INTENSIVE INFRASTRUCTURE PROJECTS UNDER THE EXPANDED PUBLIC
WORKS PROGRAMME (EPWP) -THIRD EDITION 2015)

Emerging contractors shall have personally completed, or be registered on a skills programme for the NQF level 2 unit
standard. All other site supervisory staff in the employ of emerging contractors must have completed, or be registered on a
skills programme for the NQF level 2 unit standards or NQF level 4 unit standards. Table 1: Skills programme for
supervisory and management staff.

Table 1: Skills programme for supervisory and management staff

Personnel NQF level Unit standard titles Skills programme description
Team leader / 2 Apply Labour-Intensive Construction This unit standard must be completed, and
supervisor Systems and Techniques to Work
Activities

Use Labour-Intensive Construction
Methods to Construct and Maintain
Roads and Storm water Drainage

Use Labour-Intensive Construction
Methods to Construct and Maintain — any one of these 3 unit standards
Water and Sanitation Services

Use Labour-intensive Construction
Methods to Construct, Repair and
Maintain structures
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Personnel [ NQF fevel Unit standard titles | Skills programme description
Foreman/supervisor 4 Implement Labour-Intensive '

Construction Systems and Techniques ‘This unit standard must be completed, and

Use Labour-Intensive Construction
Methods to Construct and Maintain
Roads and Storm water Drainage

Use Labour-Intensive Construction
Methaods to Construct and Maintain — any one of these 3 unit standards
Water an Sanitation Services

Use Labour-Intensive Construction
Methods to Construct, Repair and J

Maintain structures

Site Agent /Manager . 5 Manage Labour-intensive Construction | Skills Programme against this single unit |
(i.e. the contractor's - Processes standard
most senior

representative that is
resident on the site)

Details of these skills programmes may be obtained from the CETA ETQA manager (e-mail :gerard@ceta.co.za,
tel: 011-265 5900) . X

EMPLOYMENT OF UNSKILLED AND SEMI-SKILLED WORKERS IN LABOUR-INTENSIVE WORKS

1.1
1.1.1

1.1.2

11.3

1.2

Requirements for the sourcing and engagement of labour.
Unskilled and semi-skilled labour required for the execution of all labour-intensive works shall be engaged strictly in
accordance with prevailing legislation and SANS 1914-5, Participation of Targeted Labour.

The rate of pay set for the EPWP per task or per day will be an acceptable rate determined by the Department of
Labour.

Tasks established by the contractor must be such that:
a) the average worker completes 5 tasks per week in 40 hours or less; and
h). ..the weakest worker completes 5 tasks per week in 55 hours.or less.

“¥He contractor- must:revise the time taken to complete a task whenever it is established that the time taken to

complete a weekly task is not within the requirements of 1.1.3

The Contractor shall, through all available community structures, inform the local community of the labour-intensive
a) where the head of the household has less than a primary school education;
b) that have less than one full time person eaming an income;
c) where subsistence-agriculture is the source of income;
d) that who are not in receipt of any social security pension income.
The Contractor shall endeavour to ensure that the expenditure on the employment of unskilled and semi-skilled
workers is in the following proportions:
a) 55 % women;
b) 55% youth who are between the ages of 18 and 35; and
c) 2% on persons with disabilities.
Specific provisions pertaining to SANS 1914-5
1.2.1 Definitions
Targeted labour: Unemployed persons who are employed as local labour on the project.
1.2.2 Contract participation goals
1.2.2.1 There is no specified contract participation goal for the contract. The contract participation goal
shall be measured in the performance of the contract to enable the employment provided to
targeted labour to be quantified.
1222 The wages and allowances used to calculate the contract participation goal shall, with respect to
both time-rated and task rated workers, comprise ail wages paid and any training allowance paid
in respect of agreed training programmes.

1.2.3 Terms and conditions for the engagement of targeted labour
Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall be entered into
with targeted labour.

Page 270f:5: ©



Quotations: Department of Public Works: KZN
R 1 - R1 000 000 Effective Date: 16 JANUARY 2023
Version:8

1.2.4 Terms and conditions for the engagement of targeted labour
Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall be entered into

with targeted labour.

1.2.5 Variations to SANS 1914-56
1.2.5.1  The definition for net amount shall be amended as follows:
Financial value of the contract upon completion, exclusive of any value added tax or sales tax
which the law requires the employer to pay the contractor.

1.2.5.2 The schedule referred to in 5.2 shall in addition reflect the status of targeted labour as women,
youth and persons with disabilities and the number of days of formal training provided to targeted
»Iabour.
13  Training of targeted labour . . . ) N .
e tng g The contractor shall provide all the necessary on-the-job traifiing 16 targeted labour to enable such labour.to -

2 P S e cter the basic work-techniques required to undertake the work in accordance with the requirements of the” =

contract in a manner that does not compromise worker health and safety.

T 13.2° The costof-the formal training of targeted labour, will be funded by the local office of the Department of

ERta Labour. This training will take place as close to the project site as practically possible. The contractor must

access this training by informing the relevant regional office of the Department of Labour in writing, within 14

days of being awarded the contract, of the likely number of persons that will undergo training and when such

- training is required. The Employer and the Department of -Public Works (Fax: 012 3258625/ EPWP Unit,
Private Bag X65, Pretoria 0001) must be furnished with a copy of this request.

1.3.3 The contractor shall do nothing to dissuade targeted labour from participating in training programmes and
shall take all reasonable steps to ensure that each beneficiary is provided with two days of formal training

for every 22 days worked.

1.3.4 An allowance equal to 100% of the task rate or daily rate shall be pai'd by the contractor to workers who
attend formal training, in terms of the above.

1.3.5 Proof of compliance with the above requirements must be provided by the Contractor to the Employer prior
to submission of the final payment certificate.

_ GENERIC LABOURQINTENS!VE SPECIFICATION

B ("chgq o ‘ o - ' e, '

" Phig specificatlon establishes general requirements for activities which are to be executed by han
following: : T .

R L VEHLS, R WA R i

d involving the'

a) trenches having a depth of less than 1.5 metres
b) storm water drainage
¢) low-volume roads and sidewalks
2 Precedence
Where this specification is in conflict with any other standard or specification referred to in the Scope of Works to
this Contract, the requirements of this specification shall prevail.

3 Hand excavateable material
Hand excavateable material is material:

a) Granular materials: _
i} whose consistency when profiled may in terms of table-1 be classified as very loose, loose, medium dense,
or dense; or

ii) where the material is a gravel having a2 maximum particle size of 10mm and contains no cobbles or isclated
boulders, no more than 15 blows of a dynamic cone penetrometer is required to penetrate 100mm;

b} Cohesive materials:
i) whose consistency when profiled may in terms of table 1 be classified as very soft, soft, firm, stiff and stiff /
very stiff; or
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i) where the material is a gravel having a maximum particle size of 10mm and contains no cobbles or isolated
boulders, no more than 8 blows of a dynamic cone penetrometer is required to penetrate 100mm;

Note: 1) A boulder, a cobble and gravel is material with a particle size greater than 200mm, between
60 and 200mm.
2) A dynamic cone penetrometer is an instrument used to measure the in-situ shear resistance of
a soil comprising a drop weight of approximately 10 kg which falls through a height of 400mm
and drives a cone having a maximum diameter of 20mm (cone angle of. 60 degrees with respect
to the horizontal) into the material being used.
Table 2: Consistency of materials when profiled J
GRANULAR MATERIALS COHESIVE MATERIALS e
CONSISTENCY DESCRIPTION CONSISTENCY DESCRIPTION 1
Very loase TR Crumblas very easily when |Very soft™ - “[Geological pick - héad™ can "<
scraped with a geological.|. . = easily be pushed in as far-as.
. pick. ' ’ the shaft of the handle.,
Loose b Small resistance ... to. |Soft Easily dented by.thumb; sharp.|.....- ..
' penetration by sharp end end of a geological pick can be
of a geological pick. pushed in 30-40 mm; can be
moulded by fingers with some
pressure.
Medium dense Considerable resistance to |Firm Indented by thumb with effort;
penetration by sharp end sharp end of geological pick
of a geological pick. can be pushed in upto 10 mm;
very difficult to mould with
Dense Very high resistance to stiff Can be indented by thumb-nail;
penetration by the sharp slight indentation produced by
end of a geological pick; pushing geological pick point
requires many blows for into soil; cannot be moulded by
excavation. fingers.
o b . . P
Very dense N T High resistance to. Very stiff. .. .. .- Indented by thumb-nail' with
repeated blows of a : difficulty; slight indentation
geological pick. produced by blow of a
‘ geological pick point.
4 Trench excavation

All hand excavateable material in frenches having a depth of less than 1,5 metres shall be excavated by hand.

5 Compaction of backfilling to trenches (areas not subject to traffic)
Backfilling to trenches shall be placed in layers of thickness (before compaction) not exceeding 100mm. Each layer
shall be compacted using hand stampers

a) to 90% Proctor density;

b) such that in excess of 5 blows of a dynamic cone penetrometer (DCP) is required to penetrate 100 mm of
the backiill, provided that backfill does not comprise more than 10% gravel of size less than 10mm and
contains no isolated boulders, or R

c) such that the density of the compacted trench backfill is not less than that of the surrounding undisturbed
soil when tested comparatively with a DCP.

6 Excavation

All hand excavateable material including topsoil classified as hand excavateable shall be excavated by hand.
Harder material may be loosened by mechanical means prior to excavation by hand.

The excavation of any material which presents the possibility of danger or injury to workers shall not be excavated

by hand.
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7 Clearing and grubbing
Grass and small bushes shall be cleared by hand.
8 Shaping
All shaping shall be undertaken by hand.
9 Loading
All loading shall be done by hand, regardless of the methed of haulage.
10 Haul
Excavation material shall be hauled to its point of placement by means of wheelbarrows where the haul distance is
not greater than 150 m.
11 Offloading
e = All material, however transported, is to be off-loaded by hand, unless tipper-trucks are utilised for haulage.
12 Spreading
All material shall be spread by hand.
13 Compaction
- Small areas may be compacted by hand provided that the specified compaction is achieved.
14 Grassing
All grassing shall be undertaking by sprigging, sodding, or seeding by hand.
15  Stone pitching and rubble concrete masonry B
All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, must be collected,
joaded, off loaded and placed by hand.
Sand and stone shall be hauled to its point of placement by means of wheelbarrows where the haul distance is not
greater than 150m.
Grout shall be mixed and placed by hand.
16 Manufactured Elements

Elements manufactured or designed by the Contractor, such as manhole rings and cover slabs, precast concrete
planks and pipes, masonry units and edge beams shall not individually, have a mass of more than 320kg. In
addition, the items shall be large enough so that four workers can conveniently and simuitaneously acquire a
proper handhold on them. .
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PART C4.1: SITE INFORMATION

Proiect title: DEPARTMENT OF TRANSPORT : PINETOWN : PINETOWN RTI :SUPPLY
) | AND FIT NEW ABLUTION BLOCK

Quotation |Project code: L 24233

C4.1 - Site Information

Bidders are advised to visit the site before pricing in order to satisfy themselves as to the nature and full extent of
the work to be done and the conditions generally affecting the execution of the contract. Claims on the grounds of
lack of knowledge in such respects or otherwise will not be entertained.

GENERAL

(a) Describe nature of ground, surface conditions, water table as visible in test holes, and other
indisputable facts that may affect construction. Provide available data, information and site plan.

(bj**Ay" ddditional site information such as location, improvements on site, ‘adjacent buildings,
environmental issues, etc. must be described in detail herein. ' ’

C4.2 - Geotechnical Investigation Report

Refer to Geotechnical Investigation Report attached to this document for any reference to the subsoil
conditions.
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PART C5.1 : DRAWINGS/ANNEXURES

DEPARTMENT OF TRANSPORT : PINETOWN : PINETOWN RTI :SUPPLY AND FIT NEW
ABLUTION BLOCK

Quotation no.: | ZNTD 06105 |Project Code: | 44233

C5.1 List of Drawings and Relevant Annexures

{Where-drawings/annexures are |ssued document compilers must insert the following
paragraph and list the appllcable drawings /. annexures below )

Thie foliowing drawings / annexures shal! be issued during the Quotation penod to form part of
the Quotation documentation. Where applicable, drawings / annexures could be re-issued to
the Contractor at commencement of the construction phase.

DRAWING NO DESCRIPTION
Drawing 1 Locality Plan
Drawing 2 Site Plan
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ANNEXURES

Department of Public Works: KZN
Effective Date: 16 JANUARY 2023
Version:8

Occupational Heaith and Safety Specification

Model Preambles for Trades 2008

Map of submission locations

General Electrical Specifications

Lightning Protection Specifications

Joint Venture Agreement

Health and Safety Bill of Quantities

Additional Specification - EPWP Beneficiary

EPWP Employment Contract

Occupational Health and Safety Specification

EPWP Data Collection fool for Phase 3 system

Geotechnical Investigation Report (If applicable)
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Annexure 5
| KWAZULU-NATALPROVINCE  Joint Venture Agreement
RERLBLYC OF SOUTH AFRICA (March 2004)
(First Edition of CIDB document 1017)
PREAMBLE

This agreement is made and entered into by and between

Department of Public Works: KZN
Effective Date: 16 JANUARY 2023

Version:8

of the first part and

of the second part and

of the third part.
(allow for additional parties as necesseary).
Whereas the foregoing parties have resolved to form a Joint Venture under the title of

 for: brief description of Contract) - ’

E

for the exclusive purposes of securing and/or exacuting the Confract to be awarded by
{name of Employer)
to the KZN Department of Public Works in respect of the following project:

MR Y

INGWAVUMA: DEPARTMENT OF HEALTH: MOSVOLD HOSPITAL : UPGRADE OF WATER SUBPLY AND WATER

RETICULATION

Now it is hereby agreed as follows :

DEFINITIONS AND INTERPRETATION

Definitions

The following words and expressions shall have the meanings indicated, except where the context otherwise
requires. Defined terms and words are, in general, signified in the text of the Agreement by the use of capital
initial letters, but the absence of such letters does not necessarily signify that a term, or word, is not defined.

‘Agreement’ means the agreement between the Members of the Joint Venture and includes this model form of
agreement together with the Preamble, Specific Provisions, if any, Schedules ‘A", ‘B’ and ‘C' and
any relevant Documents prepared prior to the signing of the Agreement and appended thereto.

‘Contract’ means the contract with the Employer for the supply of the Deliverables, for the purposes of securing

. and executing which, the Joint Venture has been formed.

‘Deliverables’ means the works and/or services, equiipment, materials, goods, etc. to be furnished by the

Joint Venture to the Employer in terms of the Contract.

‘Document’ means any written, drawn, typed, printed, or photographic material, which relates to the Agreement.

‘Employer’ means the person, or body, which is to award the Contract and will employ the Joint Venture if it is
awarded the Contract.

+Joint Venture’ means the joint venture formed by the Members in accordance with the Agreement.

‘Management Committee’ means the body established in terms of the Agreement to manage all aspects of the
work of the Joint Venture in securing and executing the Contract and in meeting the provisions
for the Agreement.

‘Member’ means a person, or body which, being a party to the Agreement, is a member of the Joint Venture.
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'‘Member's Interest’ means the proportion expressed as a percentage, which the total monetary value of all
resources provided and contributions made by a Member towards the execution by the Joint
Venture of the Contract bears to the total of such values by all Members and, unless otherwise
indicated in the Agreement, represents the extent to which the Member participates in the fortunes
of the Joint Venture.

‘Representative’ means the person representing a Member on the Management Committee.

'Schedules’ means Schedules ‘A’, ‘B’ and 'C’ which set out general, financial and other information relating
to the Members and the obligations, duties, rights, risks and benefits arising from their participation
in the Joint Venture.

‘Specific Provisions’ means the variations, if any, required to this standard form of agreement for the specific
purposes of the Agreement.

Interpretation . .
Unless inconsistent with the context, an expression.in the Agreement which denotes:

« any gender shall include the other genders .

« a natural person shall include a juristic person and vice versa. - - .

« the singular shall include the plural and vice versa i

‘Headings - :

The headings to clauses of the Agreement shall not be considered part thereof, nor shall the words they
contain be taken into account in the interpretation of any clause.

Law : ‘
The Agreement shall be construed in accordance with and governed by the laws of the Republic of South Africa

and the English language versions shall prevail.

Languaqe
English shall be exclusively used by the Members in the preparation of Documents unless otherwise indicated.

Conflict between Aareement and Contract
Should any provision of the Agreement be in conflict with the terms of the Contract, the Agreement shall be

amended to the approval of the Management Commiittee so as to eliminate the conflict.

JOINT VENTURE GENERAL

Establishment and Puroose

The Joint Venture esiablished by the Members in terms of the Agreement is an unincorporated association with
the exclusive purposes of securing and executing the Contract for the benefit of the Members.

Termination
The operation of the Joint Venture and the validity of the Agreement shall terminate if and when it becomes
evident that the Joint Venture will not be awarded the Contract, or, if the Joint Venture secures the Contract,

-when all obligations and rights of the Joint Venture and the Members in connectior with the Contract and the

Agreement have ceased and/or been satisfactorily discharged.~ - - - - -

- - |Jnless otherwise decided by the Management Conimitiee, the Agreehent shall_notterrninétg if 2_Member

B

33

3.4

3.5

changes its name, or is taken over by, or merged with, another body. )
This agreement will terminate when any one of the Members resigns, are liquidated or opts out of this agreement and the Joint
Venture will be in breach of contract with the Employer and their contract could be cancelled.

Exclusivity
Unless otherwise agreed by the Management Committee, or provided for in the Contract no Member shall

engage in any activity related to the Contract other than as a Member of the Jaint Venture and Members shall
ensure that their subsidiaries and other bodies over which they have control comply with this requirement.

Participation of Me
Except as may otherwise be stipulated in the Agreement, each Member shall be responsible for all costs incurred by it prior to the

date of inception of the Agreement.

Subsequent to the date of inception of the Agreement, each Member shall, participate in the operations, risks, responsibilities and
fortunes of the Joint Venture including, inter alia, the provision of funding, sureties, guarantees, insurances, human and other
resources and participation in profits and losses to the extents indicated in the Schedules. Participation in any aspect not covered in
the Schedules shall, if an agresment cannot be reached between the Members, be lo the same extents as indicated by the

Members Interests.

Management
The affairs of the Joint Venture shall be directed and controlled by the Management Commitiee, as set out in Section 4 hereof.
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Confidentiality
All matters relating to the Agreement and the Contract shall be treated by the Members as confidential and no such matter shall be
disclosed to any third party without the prior written approval of the Management Committee.

No Member shall be party to the dissemination of publicity relating to the Contract, or the Agreement, without the prior written
approval of the Management Committee and the Employer.

Assignment
No Member shall cede, assign, or in any other way make over any of its rights, or obligations, under the Agreement without the prior

written consent of the Management Committee.

Subcontracting ]
No Membér shall subcontract any obligation, work or duty for which it is, itself, responsible in terms of the Agreement without the
prior written consent of the Management Committee. PR

Variations to Acreement
No variation, modification, or waiver of any part of the Agreement shall be of any force, or effect, unless unanimously agreed by the
Members and reduced to writing.

Each Member warrants that it will indemnify the other Members against all legal liabilities arising out of, or in connection with the
performance of its obligations under the Agreement.

Itis acknowledged by the Members that they may be held jointly and severally liable in respect of claims against the Joint Venture
by the Employer or third parties.

MANAGEMENT OF JOINT VENTURE

General

The affairs of the Joint Venture shall be directed, controlied and managed by the Management Committee, which, within the terms
of the Agreement and the Contract, shall have full authority to bind the Members in all matters relating to the affairs of the Joint

Venture.

Communication between the Joint Venture and the Employer, or third parties, relating to the Contract shall be conducted
exclusively by the Management Committee, or by such person as it may delegate to perform this function.

The Management Committee shall have the power to appoint a project, manager and/or such other persons as it may see fit to
appoint for-the purpose of executing the Contract and may delegate such of its powers, responsibilities and duties as it may
consider necessary, or desirable, to persons or. bodles appointed or seconded for this purpose.

" Suéh adrinistrative functions as are necessary to ensuré the effective operation of the Management Committee shall be: performed

by its chairman.

Manacgement Committee

Composition

The Management Committes shall, unless otherwise agreed by all the Members, consist of one Representative of each Member
and each Member shall be obliged, at all times, to maintain a Representative on the Management Committee.

Each member shall, not later than three working days after the signing of the Agreement, appoint its Representative and nofify the
other Members of the name and contact details of the Representative. Such Representative shall have the power to bind the
Member that he represents in all matters relating to the execution of the Contract and the performance of the Agreement.

A Member shall be entitled, after giving the other Members not less than three working days written notice of his intention to do so,
appoint, remove andfor replace, an alternate who shall, at any meeting of the Management Committee from which the
Representative whom he represents is absent, be vested with all rights and powers and subjected to all the obligations of the
absent Representative.
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The chairman of the Management Committee shall be the Representative of the Member which has the largest Member's Interest.
If two, or more, Members have the same, largest Member's Interest, the chairmanship shall rotate between the Representatives of
such Members at three monthly intervals, the order of rotation to be determined by ballot.

Notwithstanding the foregoing, the chairmanship of the Management Committee may be determined, or changed, at any time by
unanimous decision of the Management Committee.

No remuneration shall be paid by the Joint Venture to Representatives or their slternates for serving on the Management

Meetings

Meetings of the Management Committee shall take place at such times and places as the Management Committee may determine,
provided that the chairman shall convene a meeting of the Management Committee to be held not later than ten working days after
he has been requested, in writing, by a Member to do so. Not less than five working days written notice of any meeting of the
Management Committee shall be given to all Representatives and their alternates.

The Managgrﬁenl Committee may permit, or Invite, persons other than Representatives or alternates-to attend any of its meetings,
‘but such persons shall not have voting rights. e T

Decisions ;
Each Representative shall have one vote on the Management Committee and whers, in terms of this clause, a casting vote is
required, this shall be exercised by the chairman. '

All decisions of the Management Committee shall, desirably, be unanimous. Accordingly, if unanimity cannet, initially, be achieved
in regard to a decision, the meeting at which that decision is sought shall be adjourned for a period of 48 hours to enable
Representatives to consult with their principals. If, on resumption of the adjourned meeting, unanimity can still not be achleved, the
decision, provided it is not one requiring unanimity of the Members, shall be taken by majority vote and, in the event of a ie, the
chairman shall exercise a casting vote.

A Member not satisfied with a majority decision of the Management Committee may declare a dispute, to be dealt with in terms of
Clause 8 hereof, but the majority decision shall, nevertheless, be implemented with immediate effect.

Decisions of the Management Committee, whether taken ata meeting, or otherwise, shall be recorded in written minutes, which
shall be distributed by the chairman ta reach the Representatives not later than five working days after those decisions were taken.
Such minutes shall be deemed to have been affirmed by the Representatives unless written notice of dissent is received by the
chairman not later than three working days after receipt of the minutes by the Representative.

‘Powers anid dulies =’ ' .
The functions, responsibilities and powers of the ‘Management Committee shall include, inter alia, those listed below:

Formulating overall poticy in regard 1o the achievement of the objectives of the Joint Venture.

Managing the day to day affairs of the Joint Venture. .
Monitoring, directing and co-ordinating the activities of the Members to ensure that the objectives of the Joint Venture are achieved
and that the obligations and responsibilities of the individual Members are met.

Monitoring and controliing the financial affairs of the Joint Venture and ensuring that proper books of account and financial records
relating to affairs of the Joint Venture are maintained in an approved form and submitted to the Management Committee for
approval at regular intervals, which shall not be longer than one month.

Determining the necessity for and the details of any changes in the duties and responsibilities of Members provided that any
resulting changes in Members’ Interests shall be unanimously approved by the Members.

Determining the terms and conditions of employment of personnel and the emoluments applicable to staff seconded to the Joint
Venture by the Members.

Controlling and approving the appointment of all subcontractors.

Procuring, after the completion of the Contract and the release of all bonds, guarantees and sureties given in respect of the
performances of the Joint Venture and the Members, the preparation and auditing of a final set of accounts, on the basis of which
the final profits, or losses, attributable to the individual Members shall be determined and any necessary adjustments effected.

RESOURCES OF JOINT VENTURE

The resources to be utilised by the Joint Venture in securing and executing the Contract shall, insofar as these are to be provided
directly by the Members, be as set out in the Schedules and may, from time to time, be amended by decision of the Management
Committee, provided that the Member’s Interesis are not, except with the unanimous approval of the Members, affected thereby.

Similarly, specific areas of responsibility of the Members for the performance of work and the provision of facilities shall be as sat
out in the Schedules and may, from time to time, be amended by decision of the Management Commitiee, provided that the
Members’ Interest are not, except with the unanimous approval of the Members, affected thereby.
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Schedule ‘A’ (General

Schedule ‘A’ shall contain general information relating to the Joint Venture including, inter alia,

the following :

1. The Employer's name and address.

2. A brief description of the Contract and the Deliverables.

3. The name, physical address, communications addresses and domicilium citandi et executandi of each Member and of the Joint
Venture.

4, The Members’ Interests.

5. A statement indicating whether, or not, Specific Provisions apply to the Agreement.

6. A schedule of insurance policies which must be taken out by the Joint Venture and by the individual Members.

7. A Schedule of sureties, indemnities and guarantees that must be furnished by the Joint Venture and by the individual Members.

8. Details of the persans, who, in the event of failure by th_e-Members_ to reach agreement on the appointments of mediator and
arbitrator, will nominate appointees to these positions in terms of Clauses 8.2 and 8.3.

Sch_edule“B' [Financial)
Schedule “B' shall contain information regarding the financial affairs of the Joint enture including, inter alia, the following :

-1. The'working capital required by the Joint Venture and thé extént to which ahd fnanner whereby this will be provided and/or

guaranteed by the individual Members from time to time.
2. The banking accounts that are to be opened in the name of the Joint Venture and the manner in which these are to be operated.

3. The rates of interest that will be applicable to amounts by which Members are in debit, or credit, to the Joint Venture.

4. The names of the auditors and others, if any, who will provide auditing and accounting services to the Joint Venture.
5. The intervals at which interim financial accounts and forecasts will be prepared for approval by the Management Committee.

6. Insofar as not covered in Schedule ‘C’, the basis on which contributions of various types by the Members towards the work of the
Joint Venture in securing, executing, managing and satisfactorily completing the Contract, will be valued.

7. The basis on which profits and/for surplus cash will, if available from time to time, be distributed to Members.
8. The basis upon which losses, if any, are to be apportioned to Members.

Sy

Schedule 'C' (Contributions by Members) Vol ntmear S O e e ]
Schedule-"e shail st dut the contributions of various types; other than cash, thatwill bé made by the individual Mémbers towards. -
the work and obligations of the Joint Venture and shall, as far as possible, indicate the monetary values to be placed on such
contributions, which may include, inter alia, the following :

1. Staff seconded to the Joint Venture.

2. Work carried out and services provided to, or on behalf of, the Joint Venture.

3. Plant, equipment, facilities etc. made available for use by the Joint Venture.

4. Materials and goods supplied to, or on behalf of, the Joint Venture.

5. Licences, sureties, guarantees and indemnities furnished to, or on behalf of, the Joint
Venture.

6. Joint Venture Disclosure form required for the Contract.

BREACH OF AGREEMENT

if a Member breaches any material provision of the Agreement, or delays or fails to fulfil its obligations in whole, or in part, and does
not remedy the situation within fourteen calendar days of receipt of notice from the Management Committee, or another Member, to
do so, the other Members shall have the right, without prejudice to any other rights arising from the default, to summarily terminate
the Agreement and re-assign the defaulting Member’s rights and obligations in the Joint Venture as they see fit and withhold any
moneys due to the defaulting member by the Joint Venture.

Each Member shall indemnify the other Members against all losses, costs and claims which may arise against them in the event of
the Agresment being terminated as a result of breach of the Agreement by the said Member.

INSOLVENCY OF MEMBER
Should a Member be placed in liquidation, or under judiclal management, whether provisionally or finally, or propose any
compromise with its creditors, the other Members shall be entitled to proceed in terms of Clause 6, as if the Member had breached

the Agreement.
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8. DISPUTES
8.1 Settlement

8.2

8.3

- Fhe'decisions of the arbitrator shall be ﬁﬁat’andbmdfng onvthe Mén)bérs} shall be carried into-immediate effect and, if necessary,

The Members shall negotiate in good faith and make every effort to settle any dispute, or claim, that may arise out of, or relate to,
the Agreement.

If agreement cannot be reached, an aggrieved Member shall, if he intends to proceed further in terms of Clause 8.2 hereof, advise
all other Members in writing that negotiations have failed and that he intends to refer the matter to mediation in terms of Clause 8.2.

Mediation

Not earlier than ten working days after having advised the other Members, in terms of Clause 8.1, that negotiations in regard to a
dispute have failed, an aggrieved Member may require that the dispute be referred, without legal representation, to mediation by a
single mediator.

The mediator shall be selected. by agreément between the Members, or, failing such agreement, by the person named for this. ... ...,
purpose in Schedule *A’. The costs of the mediation sh‘all"b'e' borhe equally by all Members. o

= Vs I3
U F e el

The mediator shall convene a hearing of the Members.and may; hold separate discussions with any Member and shall assist the, +... .

.Members in reaching a mutually acceptable settlement of their differences through means of reconciliation, interpretation,

clarification, suggestion and advice, The Members shall record such agreement in writing and thereafter they shall be bound by
such agreement.

The mediator is authorised to end the mediation processwhenever in his opinion further efforts at mediation would not contribute to
a resolution of the dispute between the Members.

Arbitration
Where a dispute or claim is not resolved by mediation, it shall be referred to arbitration by a single arbitrator to be selected by
agreement between the Members or, failing agreement, o be nominated by the person named for this purpose in Schedule ‘A'.

The Member requiring referral to arbitration shall notify the other Members, in writing, thereof, not later than thirty calendar days
after the mediator has expressed his opinion, failing which the mediator's opinion shall be deemed to have been accepted by all
Members and shall be put into effect.

Arbitration shall be conducted in accordance with the provisions of the Arbitration Act No. 42 of 1965, as amended, and in
accordance with such procedure as may be agreed by the Members or, failing such agreement, in accordance with the rules for the
Conduct of Arbitrations published by the Association of Arbitrators and current at the date that the arbitrator is appointed.

“be made an order of any court of competent jurisdiction. ., - ... shor - Al & b

DOMICILIUM ,
The Members choose domicilium citandi et executandi for all purposes of and in connection with the Agreement as stated in
Schedule 'A’. A Member shali be entitled to change his domicilium from time to time, but such change shall be effective only on

receipt of written notice of the change by all other Members.

Member No. 1
Thus done and signed at o this dayof 20
For and on behalf of_ . ) : ________[Company]
by iname] I S who warrants his authority to do so.
As witnesses 1. o As witnesses 2. -
Member No. 2
Thus done and signed at — . this dayof 20
For and on behalf of _ e — |Company]
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by fname] - who warrants his authority to do so.
As witnesses 1 . As witnesses 2, -
Member No. 3
Thus done and signed at - o this day of _ 20
For and on behalf of - g S s ‘ma [Company]
by [neme] - - - _ who warrants his authority to do so.
As witnesses 1. As witnesses 2. e =

[Allow for additional parties as necessary].
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Annexure 6

Occupational Health and Safety Specification

(OHSE SPEC)

KWAZULU-NATAL PROVINCE

PUBLIC WORKS'

REPUBLIC OF SOUTH AFRICA

Project Name:

DEPARTMENT OF TRANSPORT : PINETOWN : PINETOWN RTI
:SUPPLY AND FIT NEW ABLUTION BLOCK

Project Code:
Agent Name:
Region:
District:

Ward no.:

44233

Lungelo Mbuthu

eThekwini

0

?7?
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1. Introduction

The KwaZulu Natal Department of Public Works is deemed as the “Client” in terms of the
definitions of Construction Regulations of 2014 as published in Government Gazette No.
37305 .The Construction Regulations of 2014 under CR(5)(1) stipulates that that the client
must prepare a suitable, sufficiently documented and coherent site specific Occupational
Health and Safety Specification for the intended construction work based on the baseline risk
assessment.

The purpose of this Occupational Health and Safety Specification document (which hereinafter
will be referred .to as OHSE Spec) is to provide designers and the successful tenderer with
essential OHS information to ensure effe‘ct‘i_ve_s_a‘fety management during the design and
construction phase of the project. . o

This OHSE Spec forms an integral part of the contract between the Client and the Principal
Contractor, so as to ensure compliance with the Occupational Health and Safety Act, Act 85 of:
1993 and its applicable regulations and must serve as the basis for the Principal Contractor to
develop his/her Project Safety, Health and Environmental Management Plan. As with any
other plan for it to be implemented and managed effectively it requires the allocation of
sufficient funds to achieve the objectives set out in the plan. In line with this requirement
Construction Regulation 5(1)(g) requires the Client to ensure that the Principal Contractor has
made adequate provisions for the cost of Health and Safety Measures in their tenders.

It mustbemoted that this OHSE Spec as much as it'is detailed it is not exhaustive and the onus
‘js-on the.Principal Contractors to ensure that they comply with Section 8 of the OHS Act, Act
85 of 1993 ‘which states that “Every Employer shall provide and maintain, as far as is
reasonably practicable, a working environment that is safe and without risk to the health of his
employees.” this means that Principal Contractors as they are employers in their own right
must at all times ensure continuous assessments are done for continued provision and

maintenance of a healthy and safe working environment.

2. Definitions

For the purpose of the OHSE Spec, the abbreviations or definitions given hereunder shall apply
and the reference to on gender will also apply to the other gender.

“CR” refers to the Construction Regulations 2014

“Agent (pPr.CcHSA)” means a competent person who acts as a representative for a Client in terms
of regulation (5)5.

“Client” means Department of Public Works

“Competent person” means a person who-
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(a) Has in respect of the work or task to be performed the required knowledge, training

and experience and, where applicable, qualifications, specific for that work or task:
Provided that where appropriate qualifications and training are registered in terms
of the provisions of the National Qualifications Framework Act, 2000 {Act No.67 of
2000), those qualifications and that training must be regarded as the required
qualifications and training; and

{b} Is familiar with the OHS Act, Act 85 of 1993 and with the applicable regulations made
under the Act;

“Construction ‘Manager (Site Agent)" means a competent person responsible for the
fanagementiof the physical construction processes and the coordlnatlon, admmlstratlon and
management of resources on a construction site;

"Construction Site" means a work place where construction work is being performed;

"Construction Supervisor' means a competent person responsible for supervising
construction activities on a construction site;

nconstruction Vehicle” means a vehicle used as a means of conveyance for transporting
persons or material, or persons and material, on and off the construction site for the purposes

of performing construction work;

"Construction work" means any work in connection with —

{a)  The: censtructlon erection, alteration, renovatlon repalr, demolltlon or dlsmantlmg
“" 7 " of or addition to a building or any similar structure; of T e Y

MO Lo BRIRI TN k0 I

(b) the:construction, erection, maintenance, demolition ‘or dismantling of any bridge,'__

dam, canal, road, railway, runway, sewer or water reticulation system; or the moving
of earth, clearing of land, the making of excavation, piling, or any similar civil
engineering structure or type of work;

"Construction Work Permit" means a document issued in terms of regulation 3 of the
Construction Regulations 2014;

"Contractor" means an employer who performs construction work;

"Demolition Work” means a method to dismantle, wreck, break, pull down or knock down of a
structure or part thereof by way of manual labour, machinery, or the use of explosives;

"Fall Protection Plan" means a documented plan, which includes and provides for-

(a) All risks relating to working from a fall risk position, considering the nature of work
undertaken;

(b) The procedures and methods to be applied in order to eliminate the risk of falling;
and
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(c) A rescue plan and procedures;
"Health and Safety File" means a file, or other record containing the information in writing

required by these Regulations;

"Health and Safety Plan" means a site, activity or project specific documented plan in
accordance with the client's health and safety specification;

"Health and Safety Specification” feans asite, activity or project specific document prepatédf e
“by the client pertaining to all health’and safety requirements related to construction work; -

R - N . [ N W mes gy 5t - L .
AT P [N LA HEHUACSabls SR LR 4. - 4 R R o £ I P

L

"Medical Certificate of Fithess” means a certificate contemplated in regulation 7(8) of
Construction Regulations 2014;

"Principal Contractor” means an employer appointed by the client to perform construction
work;

“Safety Officer” — a person deemed competent by SACPCMP under the relevant category-of
registration.

"professional Engineer or Professional Certificated Engineer' means a person holding
registratiori as:either a Professional Engineer gr._l?rrqumscsiqnal Certificated Engineer in terms of

the Engineéririg Profession Act, 2000 (Act No. 46 of 2000); 4o,
b P ey tiogn conest T T “ SO L [Drand Plasin o

P A RS

IEY 14"‘:'_-1" N

3. Scope of Application

This OHSE Specification document stipulates the minimum Occupational Health, Safety, and
Environmental requirements that the tenderer need to address in his/fher OHSE Plan. This
Specification also addresses legal compliance, hazard identification, risk assessment, risk
control, and the promotion of a Health and Safety culture amongst those working on the

project.

This Specification also makes provision for the protection of persons other than employees.
This OHSE Spec is exclusively applicable to the following project pending any change of scope
which may necessitate changes to the OHSE Specification;

DEPARTMENT OF TRANSPORT : PINETOWN : PINETOWN RTI :SUPPLY AND FIT NEW ABLUTION
BLOCK

This OHSE Specification further seeks to achieve the following;
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(a) To provide Principal Contractors with the Structure of the Detailed OHSE Plans they

will have to prepare and submit for this project.

(b) Provide the overarching framework within which the Principal Contractor is required
to demonstrate compliance with certain requirements for occupational health and
safety established by the Occupational Health and Safety Act, Act 85 of 1993, all
applicable regulations and Client Specific Requirements. See T2, of returnable

schedules
ToAdis elfe)ey nssTo-bring to the attention of the Bidding Principal Contractors that they need to make
otk i an- undertakmg that the costs for executmg the project. includeés the costs of

complymg with the OHS Act Act 85 of 1993, all applicable regulatlons including
Cliént SpeCIflc requnrements "Such undertaking is made by appendmg signatures on
R the OHS Declaration for Tenders. See schedules

~dy - Ensure that the Principal Agent as the Professional Service Provider appointed by the
Department to manage the project on its behalf in terms of the Conditions of
Contract applicable to this project ensures that the contents of this document and
the attached Baseline Risk Assessment are taken into consideration during design by
all professions appointed and that the OHSE Specification is incorporated into the
tender documents. See T2. 17 of returnable schedules

4. Contractual Issues

Acceptance by the Principal Contractor of the contract with KZN DOPW shall constitute
: --acknowledgement that the Principal Contractor has: familiarised him/herself with the contents. .
ations i reseest ihe GRSE Spec and that he/she will comply with ail its obligatioris-in'respect thereof.. '

Due to fact that this document is based on legislative requirements, the Client requires that all-
Contractors comply with the requirements of this document and all other relevant legislative
requirements not covered by this document.

The Client or its duly appointed Construction H&S Agent reserves the right to stop any
Principal Contractor or Sub-Contractors from working whenever Safety, Health or
Environmental requirements are being violated as required by regulation 5{1)(q). Any resultant
costs of such work stoppages will be for the relevant Contractor’s account.

The requirements as specified by the Client in this document must not be deemed to be
exhaustive and the Client reserves the right to make changes as and when the Client deems fit
to address issue of OHSE Compliance.
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The Client will not entertain any claim of any nature whatsoever which arises as a result of
costs incurred or delays being experienced due to the Contractor not complying with the
requirements of this document and/or any other applicable legislative requirements imposed
on the Contractor.

5. Administrative Requirements

(a) Application for a Construction Work Permit Number { £xempted until 7 August 2015)
Should the submitted tender meet-the-following criteria then the tenderers must ensure that =~ =
they attach a certified copy of the SACPCMP Certificate for a Registered Construction Manager TRLIT
together with their OHSE Plans. The ‘criterion is as follows;

(i} Construction work will exceed 10 days
() Will involve more than 50 person days of construction work; or
(iii) The works contract is for o CIDB grading level 250 OR HIGHER

The application for the Construction Work Permit Number as contemplated above shall be the
responsibility of the client depending on the submission of all relevant documentation from
the successful tenderer.

After the Provincial Director of Labour has issued a Construction Work Permit, the Client’s or
its duly appointed Construction H&S Agent will issue a letter advising the Project Leader and
the Principal Agent to arrange the site handover meeting as all legislative requirements would
have been complied with including as a copy of the construction permit to work.

R A

BN - . ;
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(b) Notification of Cdnétru&iaﬁ*'W6fk

If the submitted tender does not meet any of the criteria as stipulated under paragraph 5(a)
then the successful tenderer must at least within 07 working days before commencing with
construction work notify the Provincial Director in writing using Annexure “2” of the
Occupational Health and Safety Act, 1993 (Regulation 4 of the Construction Regulations,
2014 - free online at www.gpwonline.co.za), if the intended construction works will include:

a) excavation works

b) working at heights where there is risk of falling

¢) demolition of structures; or

d) the use of explosives to perform construction work

A copy of the notification once stamped by a Dol Official must be submitted to the client prior
to commencing with construction work.
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6. Appointment of a Fulltime/ Part time Safety Officer

The Principal Contractors will have to appoint a competent Construction H&S Officer as per the
following criteria;

{i)y Number of employees onsite between 30 but below 50 — Part Time Safety Officer
shall be appointed and will be onsite at least 2 days a week

(i) Number of employees above 50 — Fulltime Safety Officer should be appointed.
.. J(iii). Should the project require a Construction Work Permit.— a Fulltime Safety Officer
should be appointed., '

:."Further-to-the ~7a‘_b0\ié criteria, should the Client or its Representative having considered the

. risks present-and lack. of compliance to the. Occupational Health and Safety Act, Act 85 of 1993
and its applicable Regulations the Client or its Representative may issue an instruction that a
Part/ Full Time Construction Health and Safety Officer must be appointed, such.a requirement
will have to be met. Taking the Risk associated with this project into consideration it is
deemed that a full time Safety Officer needs to be appointed and be present on site at all
times.
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Annexure 7
HEALTH AND SAFETY IMPLEMENTATION COSTING
Contractor to give a breakdown of his Health and Safety costs on this sheet.
Y
ITEM DESCRIPTION UNIT | QUAN- | MONTHS RATE AMOUNT
TITY (Indicitave)
- (a) (b) (a)x (b)
1 |MEDICALS
1.1 |Pre-employment medical Nr.
1.2 |Psychological medical for working at heights Nr.
" 13 Psychalogical medical for working. motonzed equnpment N a
. s r.
. |& construction machinery.; e i b J
14" |Medicai for working asbestos T Nr. e
1.5 |Routine medical as per rec;mremcnt of job’ actlvmes Nr. &
16 |Re-medicals - yearly Nr. ‘
17 |Exitmedicals. . .. ... Nr.
TOTAL
2 ' |PERSCNAL PROTECTIVE EGUIPMENT
2.1 |Overalls (Blue) Nr.
22 |Specialized overalls {(asbestos, chemicals etc) Nr.
2.3 |Hard hats and safety glasses Nr.
24 |Safety boots/shoes Nr.
25 |Gloves Pair.
26 Breathing apparatus (confined space, asbestos & N
X . r.
chemicals)
2.7 |Life jackets Nr.
2.8 [Reflector Bibs Nr.
29 Testing equipment (oxygen measuring, noise, lighting, Nr
"~ |lightning & wind) {Centralized) ’
240 |Orange Star Netting - 1.2m ngh m -
:'211"|Orange Plastic road cones: = Nr. ¥ A G H
242 |Plastic Reinforce Caps(Rebar) Nr.
243 |Dustmasks . . - Nr.
) TOTAL
3 |FIRE FIGHTING
3.1 |Fire extinguishers - 4.5Kg Nr.
3.2 |Training Nr.
3.3 [Surveys Nr.
3.4 |Other - Driptrays Nr.
TOTAL
4 |HEALTH AND SAFETY PERSONNEL
41 |Safety Manager (50%) Nr.
42 |Safety Officer Nr.
43 |Fuli time Safety Representatives if required Nr.
4.4 |Fire Watchers Nr.
45 |First aiders Nr.
46 |External auditors costs Nr.
4.7 |Qccupational hygienist N/A
48 Construction Phase Safety, Health, Environmental and N
! r.
Waste Management Plan
4.9 |Safety Administrator Nr.

TOTAL
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5 |FACILITIES
51 |Provision of ablution facilities Nr.
52 |Service and maintenance of ablution facilities Nr.
5.3 |Provision of eating areas Nr.
5.4 [Cleaning of Lay down and other storage areas Nr.
55 |Wash hand basin Nr.
5.6 |Hotand Cold running water Nr.
5.7 |Decreasing & Toilet soap Nr.
. TOTAL
{? ‘s &
6 |FALL PREVENTION /PROTECTION. STRACT
6.1 |Safety harnesses with double lanyards Ne., -
6.2 |Lanyard extenders Nr.
6.3 |Scaffold hooks Nr.
6.4 |Lifelines and vertical fall arrest systems Nr. ~
-~ Scaffolding — material, erection and inspection N
. . ) r.
(Estimate for project)
6.6 |Temporary hand railing material and kick flats Nr.
6.7 |Inspection for approval of equipment (AlA) Nr.
6.8 |Chin Straps/Toolbags/\Wrist straps Nr.
8.9 |Other ltem
TOTAL
7 VEHICLE / MOBILE EQUIPMENT UPGRADE FOR
USE ON SITE
71 |Raised |ightS' "b.'."-'“'.' - z CNJA] P oA LR
:72 |Rotating orange light-= sl NACE e e
7.3 |Flag as per procedure - N/A
7.4 |Fire extinguisher - 4.5Kg -Nr.
7.5 |First aid box - Nr.
76 |Refiector tape m
7.7 |Danger Tape Rolls
7.8 |Signage Nr.
7.9 |Roll over & fall over protectionYOU N/A
7.10 |Safety belts for all passengers (LDV) N/A
7.11_|Whesl Chockes N/A
TOTAL
8 |LIFTING MACHINERY AND EQUIPMENT
8.4 Annual inspections and load testing as per legal Nr
" |requirement ’
82 Certification of all lifting gear during the course of the Nr
“ |project ’
8.3 |[Third party inspections Nr.
8.4 |Inspection for approval of equipment (AlA) Nr.
85 |Slings Nr.
86 |Chains Nr.
8.7 |Hooks Nr.

TOTAL
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9 |[INSURANCES
9.1 |COID cover for the project Nr.
9.2 |Liability insurances Nr.
TOTAL
10 | FIRST AID
10.1 |First aid boxes Nr.
10.2 |Rescue equipment and stretchers Nr.
103 |Replenishment of boxes and other supplies - Nr.
104 |Hazehem Spill kits -~ .. - Nr. R
B T P TOTAL
11 (TRAINING: oy
111 |SHE Representative’ Nr:
11.2 |Superviser A2 (No cost) Nr.
11.3 |Management/Safety Officer A3 (No cost) Nr,
114 |First' Aid Level 1 Nr.
11.5 |Fire Fighting Nr.
116 |Legal Liability Nr.
11.7 |HIRAC Nr.
11.8 |Incident Investigation (R-CAT) Nr.
11.9 |Scaffolding Inspector Nr.
11.10 | Scaffolding Erector Nr.
11.11 |Basic Working at Heights Nr.
11.12 |Rescue at Hights Nr.
TOTAL
12 |SIGNAGE
o Cowelbaa bt g
. 121 All SIQnage as requured by Iaw regulatory, wamlng ‘and Nr ST
" linformation ) g
-12.2 |Posters for awareness Nr.
12.3 |Admin Item
TOTAL
13 |ELECTRICAL
13.1 |Locks required for lockouts Nr.
13.2 |Tags Nr.
13.3 |Permit books Nr.
134 |Calipers Nr.
13.5 |Key safes Nr,
TOTAL
14 |PLANT & SCAFFOLDING
14.1 [Telescopic Hoist month
14.2 |TH - Driver month
14.3 |Scaffolding month
144 |None Nr.
145 |None Nr.
TOTAL

GRAND TOTAL TO BE CARRIED TO OHS PROVISION IN QUOTE SCHEDULE
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WAIVER OF CONTRACTOR'S LIEN

DEFINITIONS

Contractor:

‘ _E»rn(ployer: Head: Publlc Works (Department of Pubhc Works Province of KwaZulu Natal)

[

JBCC Minor Works Edition 5:% ~March: 2@14 k>

" Agreement:

-

. - . |DEPARTMENT OF TRANSPORT : PINETOWN : PINETOWN RTI:SUPPLY AND FIT
Works (description): | \ew ABLUTION BLOCK

Site:

AGREEMENT

The Contractor waives, in favour of the Employer, any lien or right of retention that is or may be held in respect of
the Works to be executed on the Site

Thus done and signed at - on
' [Date]
Name of signatory Capacity of signatory
As witness For and on behalf of the contractor who by
signature hereof warrants authorisation
hereto
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N Annexure 9 _ )
ADDITIONAL SPECIFICATION - EPWP
SL EMPLOYMENT AND TRAINING OF EPWP BENEFICIARY ON THE EXPANDED PUBLIC |
WORKS PROGRAMME (EPWP) Infrastructure Projects:
| . I _ _
CONTENTS
SL 01 SCOPE
aLgz TERMINOLOGY AND DEFINITIONS
-SL 03 AFPLICABLE LABOUR LAWS AR
T ¢ EXTRACTS FROM MINISTERIAL DETERMINATION REGARDING EPWP
8L 35 EMPLQYER'S RESPONSIBILITIES
SL 06 PLACEMENT OF RECRUITED EPWP BENEFICIARY
SL 07 TRAINING OF EPWP BENEFICIARY
SL 08 EPWP BENEFICIARY SELECTION CRITERIA
SL 09 CONTRACTUAL OBLIGATIONS IN RELATION TO EPWP BENEFICIARY LABOUR
SL10 PROVINCIAL RATES OF PAY
SL 11 MEASUREMENTS AND PAYMENT
EXAMPLE EPWP EMPLOYMENT AGREEMENT
SL 01 SCOPE
This project is part of the Expanded Public Works Programme and aims to train young people and
provide them with practical work experience as part of this programme. Youth aged between 18
and 35 will be recruited and trained in skills relevant to the work to be done on this project. These
~ youth.will have to be employed by the contractor as part of this project so that they can gain their
n T aworke éXperience on these projects.. The training of the youth will be coordinated and implemented
fv ‘f*‘i”‘ ‘ by a-séparate-service provider. This service provider wiil provide the contractor with a list of all

" “{he yéuith and the training each of these youth have received. The Contractor will be required to

employ all of these youth for a minimum period of 6 months. Furthermore the Contractor will be
required to supervise these youth to ensure that the work they perform is of the required standard.
If necessary the contractor's staff will be required to assist and mentor the youth to ensure that
they are able to perform the type of work they need to do to the satisfactory standards required.
The contractor will not be required to employ all youth in the programme at the same time, but
may rotate the youth on the project, as long as all youth are employed for the minimum duration
stated earlier.

This specification contains the standard terms and conditions for workers employed in elementary
occupations and trained on a Expanded Public Works Programme (EPWP) for Infrastructure.

TERMINOLOGY AND DEFINITIONS

TERMINOLOGY

(a) EPWP The Code of Good Practice for Expanded Public Works Programmes, which has
been gazetted by the Department of Labour, and which provides for special
conditions of employment for these EPWP projects. In terms of the Code of Good
Practice, the workers on these projects are entitled to formal training, which will
be provided by training providers appointed (and funded) by the Department of
Labour. For projects of up to six months in duration, this training will cover life-
skills and information about other education, training and employment
opportunities.
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(b) EPWP  Expanded Public Works Programme, a National Programme of the government of
South Africa, approved by Cabinet.

(c) UYF Umsobumvu Youth Fund.
(d) DOL Department of Labour.

DEFINITIONS
(@) “employer” means the contractor or any party employing the worker / beneficiary
under the EPWP Programme.

(b). “client’ means the Department of Public Works.
(c) “worker /rainee” ‘means any person working or _'k'_rg'i'nin,g in an elementary occupation or”’
: a EPWP, L :

APPLICABLE LABOUR LAWS

In line with the Expanded Public Works Programme (EPWP) policies, the Ministerial
Determination, Special Public Works Programmes, issued in terms of the Basic Conditions of
Employment Act of 1997 by the Minister of labour in govemment Notice No. R63 of 25 January
2002, of which extracts have been reproduced below in clauses SL 04 shall apply to works
described in the scope of work and which are undertaken by unskilled or semi-skilled workers.
The Code of Good Practise for Employment and Conditions of Work for Expanded Public Works
Programmes, issued in terms of the Basic Conditions of Employment Act of 1997 by the Minister
of Labour in Government Notice No. R64 of 25 January 2002 shall apply to works described in the
scope of work and which unskilled or semi-skilled workers undertake.

EXTRACTS FROM MINISTERIAL DETERMINATION REGARDING EPWP

DEFINITIONS

{(a) “department” means anydepartrngp’g;gf\ the 'St'a?;e_,v‘impiementing agent or contractor;: 3

(b) “employer” means any department that hires workers to work in elementary occupations on
a EPWP; o :

(c) ‘“worker” means any person working in an elementary occupation on a EPWP;

(d) “elementary occupation” means any occupation involving unskilled or semi-skilled work;

(e) “management’ means any person employed by a department or implementing agency to
administer or execute a EPWP;

(f) “task” means a fixed quantity of work;

(g) ‘“task-based work” means work in which a worker is paid a fixed rate for performing a task;

(hy ‘“task-rated worker” means a worker paid on the basis of the number of tasks completed;
(i) “time-rated worker’ means a worker paid on the basis of the length of time worked,

(i) “Service Provider” means the consultant appointed by Department to coordinate and
arrange the employment and training of labour on EPWP infrastructure projects.

TERMS OF WORK

(8) Workers ona EPWP are employed on a temporary basis.

(b) A worker may NOT be employed for longer than 24 months in any five-year cycle ona
EPWP.

(c) Employmentona EPWP qualify to contribute 1% as employment and a worker so employed
should have to register as a contributor for the purposes of the Unemployment lnsurance
Fund (UIF)
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SL 04.03 NORMAL HOURS OF WORK
(a) An employer may not set tasks or hours of work that require a worker to work—
(i more than forty hours in any week
(i) on more than five days in any week; and
(i)  for more than eight hours on any day.
(b) An employer and a worker may agree that the worker will work four days per week. The
worker may then work up to ten hours per day.’ '
+{6)" A fask-rated worker may not work more than a total of 55 hours in any week t6 complete the
tasks (based on a 40-hour week) allocated to him. ‘
- ;E\'/e"ry WOrk i'é'eniitlédftlb"a daily rest period of at least eight consecuiive hotirs, The daii;'/"rés;t ’
~ " “period is measured from the time the worker ends work on one day until the time the worker:
starts work on the next day. R o S
SL 04.04 MEAL BREAKS
(a) A worker may not work for more than five hours without taking a meal break of at least thirty
minutes duration.
(b) An employer and worker may agree on longer meal breaks.
(c) A worker may not work during a meal break. However, an employer may require a worker
‘o perform duties during a meal break if those duties cannot be left unattended and cannot
be performed by another worker. An employer must take reasonable steps to ensure that a
worker is relieved of his or her duties during the meal break.
SL 04.05 SPECIAL CONDITIONS FOR SECURITY GUARDS }
) .-..-(_a)'ifi‘A secfufrity guafdv may-work up-to §5-hours per xfge’:e;_e;:and,»;uip to eleven _hiqqrs per. day. . :
« i By K gebintty gliard who works more than ten hours pef-day must have a meal brééak of atleasts i 4o
one hour duration or two breaks of at least 30 minutes duration each. -
SL 04.06 DAILY REST PERIOD
Every worker is entitled to a daily rest period of at least eight consecutive hours. The daily rest
period is measured from the time the worker ends work on one day until the time the worker starts
work on the next day.
SL 04.07 WEEKLY REST PERIOD
Every worker must have two days off every week. A worker may only work on their day off to
perform work which must be done without delay and cannot be performed by workers during their
ordinary hours of work (“emergency work”).
SL 04.08 WORK ON SUNDAYS AND PUBLIC HOLIDAYS

(a) A worker may only work on a Sunday or public holiday to perform emergency or security work

(b) Work on Sundays is paid at the ordinary rate of pay.
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(c) A task-rated worker who works on a public holiday must be paid —

(i) the worker’s daily task rate, if the worker works for less than four hours;
(ii) double the worker's daily task rate, if the worker works for more than four hours.

(d) A time-rated worker who works on a public holiday must be paid —
(i the worker's daily rate of pay, if the worker works for less than four hours on the

public holiday;
(i) double the worker's daily rate of pay, if the worker works for more than four hours

on the public holiday.

SL 04.09 SICK LEAVE

(8) Only workers who work four or. more days per week have the right to claim sick-pay in terms
of this clause. ‘

(b) A worker who is unable to work on account of illéss or injury is entitied to claim one day's
paid sick leave for every.full month that the worker has worked in terms of a contract.

(c) A worker may accumulate a maximum of twelve days' sick leave in a year.

(d) Accumulated sick-leave may not be transferred from one contract to another contract.

(e) Anemployer must pay a task-rated worker the worker's daily task rate for a day’s sick leave.

() An employer must pay a time-rated worker the worker's daily rate of pay for a day's sick
leave.
(@) Anemployer must pay a worker sick pay on the worker's usual payday.

(h) Before paying sick-pay, an employer may require a worker to produce a certificate stating
W that the worker was unable to work on account of sickness or injury if the worker is —

sarit TRy

5 S A e ()- absentfrom work forimote thar two-consecutive days; or~ -~ ™ i ——
u sl LR (ii) absent from work on more than fwo occasions in any eight-week period.

() A medical certificate must be issued and signed by a medical practitioner, a qualified nurse

or a clinic staff member authorised to issue medical certificates indicating the duration and
reason for incapacity.

() A worker is not entitled to paid sick-leave for a work-related injury or occupational disease
for which the worker can claim compensation under the Compensation for Occupational
Injuries and Diseases Act.
SL 04.10 MATERNITY LEAVE
(a) A worker may take up to four consecutive months’ unpaid maternity leave.

(b) A worker is not entitled to any payment or employment-related benefits during maternity leave

-+ (c) A worker must give her employer reasonable notice of when she will start matemity leave
and when she will return to work.

(d) A worker is not required to take the full period of maternity leave. However, a worker may
not work for four weeks before the expected date of birth of her child or for six weeks after
the birth of her child, unless a medical practitioner, midwife or qualified nurse certifies that

she is fit to do so.
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A worker may begin maternity leave —
(i) four weeks before the expected date of birth; or
(i) on an earlier date —
(1) if a medical practitioner, midwife or certified nurse certifies that it is
necessary for the health of the worker or that of her unbom child; or
2) if agreed to between employer and worker; or
(iii) on a later date, if a medical practitioner, midwife or certified nurse has certified

that the worker is able to continue to work without endangering her health.

A worker who has a miscarriage during the third timester of pregnancy or bears a stillborn

A worker who returns to work after matemity leave, has the right to start a new cycle of
twenty-four months employment, unless the EPWP on which she was employed has ended.

FAMILY RESPONSIBILITY LEAVE

(a)

STATEMENT OF CONDITIONS -

Workers, who work for at least four days per week, are entitled to three days paid family
responsibility leave each year in the following circumstances -

()
(i)
(iif)

when the employee’s child is born;

when the employee’s child is sick;

in the event of the death of -

(1 the employee’s spouse or life partner

(2) the employee’s parent, adoptive parent, grandparent, child, adopted
child, grandchild or sibling

- (a)

(b)
(c)

(a)

An employer must give a worker a statement containing the following details at the” start of’
employment -

(i
(i)
(iif)

(iv)
v

the employer's name and address and the name of the EPWP;

the tasks or job that the worker is to perform;

the period for which the worker is hired or, if this is not certain, the expected
duration of the contract;

the worker's rate of pay and how this is to be calculated;

the training that the worker may be entitied to receive during the EPWP.

An employer must ensure that these terms are explained in a suitable language to any
employee who is unable to read the statement.

An employer must supply each worker with a copy of the relevant conditions of employment
contained in this specification.

An employer must enter into a formal contract of employment with each employee. A copy
of a pro-forma is attached at the end of this specification.

KEEPING RECORDS

(a)

Every employer must keep a written record of at least the following —

(i)
(i)

the worker's name and position;
in the case of a task-rated worker, the number of tasks completed by the worker;
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(iii) in the case of a time-rated worker, the time worked by the worker;
(iv) payments made to each worker.

(b) The employer must keep this record for a period of at least three years after the completion
of the projectin his/her office as the project site office would have been relocated.

PAYMENT

(a) A task-rated worker will only be paid for tasks that have been completed.

(b) An employer must pay a task-rated worker within five weeks of the work being completed
and the work having been approved by the, manager or the contractor having submitted an
invoice to the employer. Payment must be made in cash, by chequé or by direct deposit into
a bank account designated by the worker.’

(c) - Atime-rated worker will be paid at the end of each month and payment must be made in
.cash, by cheque or by direct deposit into.a bank account designated.by the. worker..., .

(d) Payment in cash or by cheque must take place —

0] at the workplace or at a place agreed to by at least 75% of the workers; and
(ii) during the worker’s working hours or within fifteen minutes of the start or finish of
work;

(e) All payments must be enclosed in a sealed envelope which becomes the property of the
worker.

(N  An employer must give a worker the following information in writing —

(i) the period for which payment is made;
(i) the number of tasks completed or hours worked;
(iit) the worker’s earnings;
(iv) any money deducted from the payment;
v). the actual amé'uﬁf-»pa!id:':cd the worker. - a4
_ L e gy R sl s, T i e
.+{(g)+::If the worker is paid in cash or.by.chegue, this information: must be recorded on-the
envelope and the worker must acknowledge receipt of payment by signing for it. i

(h) If a worker's employment is terminated, the employer must pay all monies owing fo that
worker within one month of the termination of employment.

DEDUCTIONS

(a) An employer may not deduct money from a worker's payment unless the deduction is
required in terms of a law.

(b) An employer must deduct and pay to the SA Revenue Services any income tax that the
worker Is required to pay. g

() An employer who deducts money from a worker’s pay for payment to another person must
pay the money to that person within the time period and other requirements specified in the
agreement law, court order or arbitration award concerned.

(d) An employer may not require or allow a worker to -

0] repay any payment except an overpayment previously made by the employer by
mistake;

(i) state that the worker received a greater amount of money than the employer
actually paid to the worker; or

(iii) pay the employer or any other person for having been employed.
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SL 04.16 HEALTH AND SAFETY

(a) Employers must take all reasonable steps to ensure that the working environment is healthy
and safe and that all legal requirements regarding heaith and safety are strictly adhered to.

{b) A worker must:

(i) work in a way that does not endanger his/her health and safety or that of any
other person;
(i) obey any health and safety instruction;
(iii) obey all health and safety rules;
RRRRY (172 use any personal protective equipment or clothing issued by the employer;
V) report any accident, near-miss incident or dangerous behayiour l?y another

person to their employer or manager.

SL 04.17 COMPENSATION FOR INJURIES AND DISEASES
(a)*'{'ié the responsibility of employers to arrange for all persons employed on a EPWP to be
covered in terms of the Compensation for Occupational Injuries and Diseases Act, 130 of
1993. - .
(b) A worker must report any work-related injury or occupational disease to their employer or
manager.
(c) The employer must report the accident or disease to the Compensation Commissioner.

(d)  An employer must pay a worker who is unable to work because of an injury caused by an
accident at work 75% of their earnings for up to three months. The employer will be
refunded this amount by the Compensation Commissioner. This does NOT apply to injuries
caused by accidents outside the workplace such as road accidents or accidents at home.

SL 04.18 TERMINATION
“wi(@) %Theremployer may terminate the employménf of a worker provided he has a valid reason
‘and after following existing termination procedures.
(b) A worker will not receive severance pay on termination.

(c) A worker Iis not required to give notice to terminate employment. However, a worker who
wishes to resign should advise the employer in advance to allow the employer to find a
replacement.

(d) A worker who is absent for more than three consecutive days without informing the
employer of an intention to return to work will have terminated the contract. However, the
worker may be re-engaged if a position becomes available for the balance of the 24-month
period.

(e) A worker who does not attend required training events, without good reason, will have
terminated the contract. However, the worker may be re-engaged if a position becomes
available for the balance of the 24-month period.

SL 04.19 CERTIFICATE OF SERVICE
(a) On termination of employment, a worker is entitied fo a certificate stating —

{i) the worker’s full name;

i) the name and address of the employer;
(i) the EPWP on which the worker worked;
(iv) the work performed by the worker,;

(v) any training received by the worker as part of the EPWP;
(vi) the period for which the worker worked on the EPWP;
(vii) any other information agreed on by the employer and worker.
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EMPLOYER'’S RESPONSIBILITIES

The employer shall adhere to the conditions of employment as stipulated in the Code of Good
Practice for Employment and Conditions of Work for Expanded Public Works Programmes . Over
and above the conditions stipulated above, he shall be responsible to:

(@)

(b)

(c).

(d)
(e)

()
(@
(h)
(i)
1)

formulate and design a contract between himself/ herself and each of the recruited EPWP
beneficiary, ensuring that the contract does not contravene any of the Acts stipulated in
South African Law, e.g. Basic Conditions of Employment Act, etc. (A copy of a pro-forma
contract is attached at the end of this specification);

screen and select suitable candidates for employment from the priority list of EPWP
beneficiary provided by the Umsobumvu Youth Fund {UYF);

‘ensure-that the recruited EPWP beneficiary are made available 't receive basic life skills

training which will be conducted and paid for by the Umsobumvu Youth Fund;

ensure that all EPWP beneficiary receive instruction on safety - on site “prior to them
commencing with work on site;

ensure that all EPWP beneficiary are covered under workmen’s compensation for as long
as they are contracted to the contractor.” Payment to the Compensation Commissioner shall
be the responsibility of the contractor;

assist in the identification and assessment of potential EPWP beneficiary to undergo
advanced technical training in respective trades;

test and implement strict quality control and to ensure that the health and safety regulations
are adhered to;

provide all EPWP beneficiary with the necessary protective clothing as required by law for
the specific frades that they are involved in.

provide overall supervision and day-to-day management of EPWP beneficiary and/or sub-
contractors; and

.ensure. that all EPWP beneficiary are paid their wages on fime through-a pre-agreed
- payrment method as stipulated ifi the cohtract:with the' EPWP beneficiary. ~ - <"

PLACEMENT OF RECRUITED EPWP BENEFICIARY

Employers will be contractually obliged to:

(a)

(b)
(c)

() -

(e)
®
)
(h}

EPWP beneficiary workers from targeted social groups from the priority list provided by the
Service Provider/ Umsobumvu Youth Fund.
facilitate on-the-job training and skills development programmes for the EPWP beneficiary;

achieve the following minimum employment targets:

)] 55% people between the ages of 18 and 35

(i) 55% women,

(iii) 2% people with disabilities.
brief EPWP beneficiary on the conditions of employment as specified in subclause SL 04.09
above;

‘enter into a contract with each EPWP beneficiaryr, which contract will form part of the

Employment Agreement;

allow EPWP beneficiary the opportunity to attend life skills training through DOL. This shall
be arranged at the beginning of the contract;

ensure that payments to EPWP beneficiary are made as set out in subclauses SL 04.14 and
SL 04.15 above.

set up of personal profile files as prescribed by Service Provider and as set out in subclause
SL 04.13 above.
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(i) in addition to (h) - a copy of the |.D;
- qualifications;
- career progress;
- EPWP Employment Agreement, and
- list of small trade tools;

must be included in the EPWP beneficiary's personal profile file.

SL 07 TRAINING OF EPWP BENEFICIARY
Three types of training are applicable, namely

Life skills;
On the job training and -
Technical Skills training.

wwrl e Training will be implemented by training instructors accredited by DOL and/or CETA :

EPWP beneficiary shall be employed on the projetts for an average of 6 months.

EPWP beneficiary shall be deployed on projects in the vicinity of their homes. The same
arrangements as for other workers regarding accommodation, subsistence and travel
shall be applicable to EPWP beneficiary.

(a) Life skills training

All EPWP beneficiary are entitled to undergo life skills training. Training of this module will
be flexible enough to meet the needs of the employer. Training should take place

immediately after site hand-over and during the period of site establishment and pre-
planning before actual construction starts, alternatively this will be spread over the duration
of the contract period. The contractor will be required to work closely with the person to

schedule the training sessions so that the timing of the training is aligned with the

contractors work schedule and his demand for workers.

(b) On-the job training
pee . The Employer shall provide EPWP beneficiary with on-the-job training to enable them to

¥ e : fulfil” their -employment ‘requirements;... The..employer. shall- also be: expected to closely.» ... i

monitor the job performance of youth workers and shall identify potential EPWP beneficiary
for skills development programmes. :

(¢) Technical skills training
The Employer shall assist in identifying EPWP beneficiary for further training. These EPWP
beneficiary will undergo further technical training to prepare them for opportunities as semi-
skilled labourers.

Such training will comprise of an off-site theoretical component and practical training on-site.

The contractor will be responsible for on-site practical work under his supervision. EPWP
beneficiary who graduate from the first phase of the training programme will be identified
and given opportunities to register for skills development programmes. These can
ultimately result in a accredited qualification. The programme will consist of theoretical
instruction away from the construction site as well as on-site practical work under the
supervision of the employer. Candidates will be entitled to employment to complete all
training modules.

SL 08 BENEFICIARY (EPWP BENEFICIARY) SELECTION CRITERIA

SL. 08.01 PREAMBLE

The Code of Good Practise for Employment and Conditions of Work for ExpandedPublic Works
Programmes encourages:

optimal use of locally-based labour in a Expanded Public Works Programme (EPWP);,
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a focus on targeted groups which consist of namely youth, consisting of women, female-
headed households, disabled and households coping with HIV/AIDS; and

the empowerment of individuals and communities engaged in a EPWP through the
provision of training.

SL 08.02 BENEFICIARY (EPWP BENEFICIARY) SELECTION CRITERIA

(a) The EPWP beneficiary of the programmes should preferably be non-working individuals
from the most vulnerable sections of disadvantaged communities who do not receive any
social security pension income. The local Gommunity must, through all structures available,

" be informéd of and consulted abotit the establishment of any EPWP. e

(6) In order to spread the benefit as brbadly as possible in the community, a maximum of one
person per household should be employed, taking local circumstances into-account.

(c) Skilled artisans from other areas may be employed if they have skills that are required fora
project and there are not enough persons in the local communities who have those skills or
who could undergo appropriate skills training. However, this should not result in more than
20% of persons working on a programme not being from local communities.

(d) Programimes should set participation targets for employment with respect to youth, single
male- and female-headed households, women, people with disabilities, households coping
with HIV/AIDS, people who have never worked, and those in long-term unemployment.

(e) The proposed targets as set out in sub clause SL 06 (¢)

55% youth from 18 to 35 years of age;
55% women;
2% disabled.

. .Fks@000 - . CONTRACTUAL OBLIGATIONS IN RELATION TO EPWP BENIFICIARY LABOUR
The EPWP beneficiary to be employed in the programme (EPWP) shall be directly contracted to-
the employer. Over and above the construction and project management responsibilities, the
employer will be expected to perform the tasks and responsibilities as set out in clause SL 05
above.

SL 10 PROVINCIAL RATES OF PAY
It is stipulated that youth workers on the EPWP beneficary receive a minimum of R 1 000 per
month whilst working and R 600 per month whilst on training in ALL provinces. Should EPWP

beneficiary be attending training whilst employed by the contractor, the contractor will still be
responsible for payment to the EPWP beneficiary whilst at training.

SL 11 MEASUREMENTS AND PAYMENT

The number of EPWP beneficlary specified for this contract that will receive life skills
training is 50 and technical training is 50
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SL 11.01 PAYMENT FOR TRAINING OF EPWP BENEFICIARY
(TARGET:- 50 EPWP BENEFICIARY)
SL 11.01.01 Skills development and Technical training for EPWP beneficiary for an average of 10 days
...... (Prov.Sum)...................Unit: RIEPWP beneficiary
The above item is only applicable if Dol does not fund the Technical Training PRIOR to
site handover.
SL 11.01.02 Penalty due to not meeting the target as in
8L 11.01 00 eoroeeeeeeesesecssrenessiinnesisinnsienenremeeens Srbnnsanisenee UNit EPWP benefucnary
LESS R 2000 per EPWP beneflcary o
'Sk 14:02- “-PAYMENT FOR TRAVELLING AND ACCOMMODATION DURING OFF-SITE TRAINING
SL 11.02.01 Life skills training for 26 days:
01 Travelling (based on 50 km/youth worker) ..................... B Unit: km
02 ACCOMMOUBLION. .. v.veveesreeeereeeeomeeeasvaeses e (Prov.Sum).....Unit: R/EPWP beneficiary
03 Profit and atteNdance.........ovveeeee i iiiiiiiie e e Unit: %
SL 11.02.02 Skilled development and Technical training:
01 Travelling (based on 50 km/youth worker)........... s Unit: km
02 Accommodation.........ccocviveiiiriire e (Prov.Sum)....Unit: RIEPWP beneficiary
03 Profit and attendance .......cociieeeneiiiciii e Unit: %

' The units of measurement for sub itemsSL 11.02.01 (01) and ‘SL'11 02 02 (01) above shall be

Sk 11.03

SL 11.03.01

SL 11.03.02

~distance travelled in km by the EPWP benefit iciary’ ‘frained’ off ‘site.” The tendered rate shall

“ineltide full compensation to safely transport the EPWP "benéficiary to and from the training

venue/s.

The unit of measurement for sub items SL 11.02.01 (02) and SL 11.02.02 (02) above shall be the
amounts in Rand expended for accommodation and daily meal allowances for the EPWP
beneficiary trained off site that must be arranged by the contractor. Amounts quoted shall be
corrected according to re-measurement based on actual invoices.

The tendered percentages under sub items SL 11.02.01 (03) and SL 11 .02.02 (03) will be paid to
the contractor on the value of each payment pertaining to the accommodation and advance meal
allowances to cover his expenses in this regard.

ALTERNATIVE WORKERS FOR THE PERIOD OF OFF-SITE TRAINING

"Life ‘skills training for 26 days ............... RO Unit: EPWP beneficiary

Skiled development and Technical training for EPWP beneficiary for (....... )
QAYS.ceouteererre e e e e e Unit: worker-days

The unit of measurement shall be the number of EPWP beneficiary replaced while in training
multiplied by the number of days absent from the site.

The rates tendered shall include full compensation for additional replacement labour during
periods of off-site training.
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SL 11.04

SL 11.04.01

SL-11.05.°

SL 11.05.01

SL 11.05.02

SL 11.06

SL 11.06.01

SL 11.06.02
SL 11.07

SL 11.07.01

SL 11.08

Version:8

EMPLOYMENT OF EPWP BENEFICIARY

Employment of EPWP beneficiary...........cccooonne vneereenes (Prov.Sum)¥.Unit: R/ worker-month

The unit of measurement shall be the number of EPWP beneficiary at the statutory labour rates of
Roieennnn. multiplied by the period employed in months and the rate tendered shall include full
compensation for all costs associated with the employment of EPWP beneficiary and for
complying with the conditions of contract. The cost for the training shall be excluded from this
item. This item is based on 6 months appointment for EPWP beneficiary.

P'RQVISION OF EPWP DESIGNED QVERALLS TO EPWP BENEFICIARY

Supply EPWP designed overalls to EPWP DEIEAICIANY .. cveeeereeessereereeeem e snrsssen e
(Prov.Sum)........... ..Unit RO

EPWP beneficiary overalls should be orange (top and bottom) as per EPWP specification with the
exception of Correctional Services contracts where the EPWP beneficiary top would be blue and

the bottom orange.

Profit 8Nd AENUANCE. .......evveeuesie areis s res e e s sa s ae e e Unit: %

An amount has been provided in the Schedule of Quantities under sub item SL 10.05.01 for the
supply of EPWP designed overalls, as per the specification provided by the EPWP unit, arranged
by the Service Provider. The Engineer will have sole authority to spend the amounts or part
thereof. The tendered percentage under sub items SL 10.05.02 will be paid to the contractor on
the value of each payment pertaining to the supply of overalls to cover his expenses in this regard.

PROVISION OF SMALL TOOLS FOR EPWP BENEFICIARY

Provide all EPWP beneficiafy with prescribed tools for their respective trades.

Specification for the mentioned tools to be provided by the EPWP Service Provider. These
tools will become the property of the EPWP beneficiary after the completion of the
PrOGFAMIME. ....coovivirruressesrsisrsrs s (Prov.Sum)....Unit: R 500-00 /youth worker

Profit and attendance.................. U UUURRSUUTPRSPPY PP PSP Unit: %

APPOINTMENT OF EPWP BENEFICIARY TEAM LEADER/S

Appointment of ( ) EPWP beneficiary team leader/s for the duration of the
CONErACt...courvurecnrrnernnrentssensensansusssenses ..(Prov.Sum)........... Unit: R ! team leader

The EPWP beneficiary Team Leader will act as CLO/PLO to facilitate the project work between
the EPWP beneficiary and the contractor. Umsobumvu Youth Fund can assist with the sourcing
of EPWP beneficiary Team Leader for employment by the contractor.

LIAISON WITH SERVICE PROVIDER ..........ccooiiiiiiiiiiiiice oo Unit: hours

LI IN VY A e ————————

The tendered rate shall include full compensation for the cost of liaising with the Service Provider
and Social Facilitators on all issues regarding the works.
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- - €2.3 - Preliminary and General - EPWP (If applicable) -
PAGE | ITEM |DESCRIPTION UNIT QUANTITY |RATE |[AMOUNT
NO | NO | | |
BILLNO1 ' '.
1 EPWP CONDITIONS AND SPECIFICATIONS ‘
1 1 a Employment Targets | |
The contractor needs to provide a realistic estimate on the number of jobs that the
project has the potential‘to create throughout the project duration as the project | |
|will be implemented using Labour Intensive Canstruction methods on elements |
where it is economical and feasible for this construction method. No of jobs to be i
created = ... - [ < - ' 5
SIS \E [ (R— N |item
1 b Employment recuirements l '
|Tenderers are advised that this contract will be subject to the Expanded Public
Works Program {EPWP) aimed at alleviating and reducing unemployment.
Tenderers must allow for any costs for the emptoyement of unskilled labour as per
the requirements of the EPWP program;
1 55% to be women
559% to be youth aged between 18 and 35 years
2% to be people living with disability
1 100% unskilled labour utilised must reside within the boundries of the Municipality
ward where this contract is executed, with preference to the local community
closest or at the walking distance to the contract site. Wherever possible local
skilled tradesmen are to be employed on this contract with the view to maximize
utilization of local resources.
| Vi, : [ LTSRN ——— Item
1 ¢ Labour rate and payment intervals
1 The contractor should ensure that labour rate paid to unskilled local labour is
commensurate to the daily task. When determining the rate, consideration should
be given to that EPWP beneficiaries are mostly bread winners in their families, as
the program intends alleviating poverty. There should also be consideration that the
labour rate promotes creation of expanded number of jobs created and person days
of work.
1 Contractors should make endeavours to ensure that labourers, particularly unskilled
are remunerated on fortnight basis and prior notification be made should there be a
shortfall on their wages.
The labour rate for local unskilled shall also be determined in consideration of the
location of the praject, i.e. for projects implemented in urbanized municipalities will
not be the same as that for rural municipalities.
F. Virrrervsasssassrianinniines T emirecseesremsistsvensramrannnas item
2 a Labour Intensive Construction (LIC) method 0
On site there must a person(s) having competency in managing and implementing [
LIC methods. |
1 *Foreman @ NQF Level 4 the Unit Standard on implementing LIC methods on site.
1 *Site Agent/ Managers @ NQF level 5 the Unit Standard on Manage Labour- I
Intensive Skills Programme both must be CETA accredited '
1 F: v: T: Item

2 b Labour Intensive Construction Method

Page 1 of 6




Quotations: Department of Public Works: KZN
R 1-R1 000000 Effective Date: 16 JANUARY 2023
Version:8

Those parts of the contract to be constructed using Labour Intensive methods will

be marked in the BoQ with letter LI {indicating Labour Intensive) against every item |

50 designated. Such works will only be constructed using method so indicated. ‘ |
|

Reference to be made to Guidelines for the implementation of Labour intensive [ |
|Infrastructure projects under EPWP. "Scope of Work in Respect of Work Relating to
the Expanded Public Works Programme (EPWP}" |

1 F V: T:.. Item

3 Record Keepin

2 3.1 Every employer must keep in the project site office the following minutes of site |

progress minutes; contractors’ monthly site progress reports; accurately recorded -
attendance register; proof of payment as means to verify authenticity of data in the |
EPWP Beneficiary form submitted with payment certificates. Copies of submitted |
EPWP beneficiary data forms should also be kept in the site office.

F: Ve Tevrees Item

3.2 The employer must keep this record for a period of at least three (3) years after 1]
the completion of the project in his/her office as the project site office would have
been relocated.

This should be safely kept for job creation data verlfications and periodical audits on
projects conducted by National and provincial Department of Public Works after
one (1) or two {2) quarters of submitting captured EPWF Data to the National EPWP
coordinating Department.

Firvrrecnressseminarenineoses Vi Tiureeeonerssassansesnsssasaasnnnnsonss ltem

4 EPWP Reporting as per EPWP data form

At the end of each month as part of site progress report and to be attached to every .
contractorsf progress payment certificate; the contractor shall provade the pnnupal
agent & Publlc Works with a written records, as per EPWP data form; which will be |
reflecting, beneﬁmanes full name & surname; 1D No and job description of labour
employed by main contractor and sub-contractors on site

Fruvesemrecessssmmansisenanine \'A T: tem

5 EPWP Promotion

S.1EPWP signage board

EPWP Program at the project level shall always be promated through have the
projects signage board that embrace EPWP logo at the bottom, correct
measurement for this signage board will be provided by the project leader during
the site handing over meeting.

F: V. T rosssraens item

5.2 Branding of labour apparel

Contractor & Sub-contractors’ labourers shall be provided with EPWP branded
Personal Protective Equipment (PPE), reflector vest with EPWP wording at the back
is an ideal and cost effective means of promoting program on site.

The contractor is then advised to price for both item 5.1 and 5.2

Flocounan \'H T Iltem

6 COMMUNITY LIAISON OFFICER (CLO)

The Contractor shall allow for and pay any and all costs necessary for the
engagement of the services of a Community Liaison Officer (CLO) for the full
duration of this contract
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A CLO will be identified by the local structures of the ward areas and appointed
following fair and transparent interviewing process, to be conducted in the
presence of local structures and the contractor representative, in order to assist the
Contractor in the procurement of any local labour, etc. required for this project. The
|Contractor is to liaise with the CLO and afford him any assistance needed in
ensuring sound working relations with the local community.

Key Responsibilities of the CLO are envisaged to include and not necessary be
limited to:

1. Assisting local leadership in conducting skills and resources audit which facilitates
sourcing labour fram within the ward or targeted areas for employment, as required
by contractor o

12 Assisting in sourcing labour-only domestic sub-contractors and the procurement -

of materials from local resources, as required by the contractor. .

3. Assisting the contractor by identifying a[eaé of potential conflict and or threats to
the project or to stakeholders in the project and recommend appropriate action to
|the contractor. '

4. Assisting contractor and stakeholders in the project in the resolution of any
conflict which may arise.

5. Establishing and ensuring that sufficient and open communication channels
between the contractor and the work force are maintained.

6. Establish and ensuring that efficient and open communication channels between
the contractor and the community are maintained

7. Identifying and reporting to the Contractor regarding issues where
communication between stakeholder is necessary, recommend courses of action
and facilitate such communications
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8. Assisting the Contractor and the work force in the establishment of grievance ‘ |
|procedures and necessary recommenda-tion to the Contractor regarding the

grievances and solution thereto.

9, Attending to site meetings and project implementation meetings as required by
the Contractor and prepare periodic reports as may be required by the Contractor
from time to time.

I10. Attending to such other duties which are consistent with the functions of a CLO,
as may be required by the Contractor from time to time.

Tenderers are to price twice the rate of unskilled local labour rate against this item
for any and all costs arising out of compliance with the foregoing and in the event of
a Tenderer failing to price against this item or making inadequate financial provision
against this item for compliance as aforesaid, then no claim for costs or additional
cost incurred will be entertained by the Head: Works

| , .
I [ 2— - Virreeeeasen - T: ltem H
, , -

|

|7 Skitis development on site |
|Contractor in conforming to the object of EPWP that its beneficiaries need to be
|capacitated with skills that wil! render them employable in the future. Itis then the

responsibility of the contractor that mandatory life skills are provided to 100% of |
workforce on site and on the job training to labourers from whom the potential for |
further development has been identified. The latter is not mandatory to all as it
covers technical skills.

Contractor should also make provision for the possibility that there might be local
youth that will need to be placed on the project with an intention to be provided
support towards improving their level of competency and productivity.

Contractor shall also provide all necessary on-the-job training to targeted labour to
enable such labour to master and advance on techniques required to undertake the
work in accordance with requirements of the contract in a manner that does not

compromise workers health and safety.
Fiteerssosinnrmesarsnsnen Viiessssmsaniamasrincses Teunretrsonsinsrssesssonsasssasrrararse ltem

8 Labour Only Sub Contracting for local emerging enterprises
Tenderer’s are advised that this contract is subject to the Expanded Public Works
Programme (EPWP) and the following criteria will apply:

| African Equity Ownership
|a) The Tenderer is to allow for 5% of the total value of works to be undertaken by

a Priority Population Group. This percentage excludes the costs of employing local |
unskilied labour. The allocation of this percentage from the Project, the screening of
people, the selectlon of skills, will be for the Contractor to adjudicate.

b) The Priority Population Group consists of women, youth and disabled people.
c) The Contractor Is to give first option for prospective PPG's from the
surrounding aseas of the Project. Should there be insufficient suitable people fitting
the criteria of PPG's, the Contractor may hire people from further afield. Thisisto
be done only after consuttation with the Department of Works EPWP Co-ordinator
and the Community Liaison Officer (CLQ),

d) A Mentor is to be employed by the Contractor, in consultation with the I
Department of Works for the purposes of quality control and liaison between the
Contractor and the selected PPG's on site. The mentor will be responsible for
ensuring an acceptable level of quality workmanship and that such work carried out
by the PPG's Is executed within the time frames stipulated.

1n so far as possible, the Contractor is encouraged to expand the PPG's skills,
knowledge and performance levels.

F: y Vi..... T ltem

TENDERER'S TO NOTE CONDITIONS
a) The contract to be entered into between the Contractor and the PPG’s will be a

LABOUR ONLY sub-contract.
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|(where necessary) of the PPG to ensure quality and adherence to standard building

b} The Contractor will be responsible for ensuring that all materials for use by the
PPG’s in the works are to be on site timeously. The Contractor shall liaise with The
Mentor and PPG to determine the nature and extent of materials required and the
lead time necessary.

¢) The Contractor shall be responsible for the overall programming of the Works and
he i5 to allow for monitoring the PPG’s programme and progress.

d) In conjunction with the Mentor, he is to allow for the supervision and mentoring

practice
e) The Contractor is to allow for extra storage facilities on sn:e for the PPG’s tools
and equipment. S e e e e

Contractor wilt supply him with the necessary tools and equlpment and deduct the - '
costs thereof from the interim claims made by the PPG. .

g) Work requiring specialized tools will be provided free of chargeby the Contractor
with the provision that these be returned upon completion of the Work.

CO-ORDINATION

The Contractor is to co-ordinate the work of all the PPG’s, Sub-Cantractors and
Nominated Sub- Contractors appointed direct by the Employer in such a manner
and at all times as will suit the building programme and he is to allow adequate
access, for the PPG’s, where required, to carry out their workin an efficient manner
as no claims for extras in this connection will be entertalned.

ATTENDANCE

The Contractor may aliow for attendance upon the PPG’s concerned to execute the
work. The Contractor is to allow the PPG's the use of any scaffolding belonging to
him while it remains so erectgd on the site.

Where scaffolding is necessary for the use by any PPG and the Contractor has not
erected any for his-own use or has removed same after- ‘his ‘own fise, the Contractor:.
shall supply sufficient scaffolding to the PPG to be erected and dismantled by the
PPG and returned to the Contractor.

This attendance upon PPG's to execute the work is to include for the scaffolding
provisions as aforesaid and, in addition, is to include for co-operating to the fullest |
extent with all the parties, attending on off-loading materials, providing suitable
storage for tools and materials used by the PPG’s, use of general facilities such as
latrines, etc., supply and cost of power, lighting, water and the like.

9 EPWP contract for labour

It is compulsory that shortly after the contractor and or sub contractor has
appointed local labour, the employment contract should be signed by both parties,
prior to commencement with works on site. The employment contract forms part of
the Ministerial Determination or from the regional EPWP officials.

|
F:. V.. T:

10 EPWP Scape of Work

Note:

Contractors are to price any ltem on the Bill of Quantities having below, bearing in
mind that they are regarded as main sources of job creation, whether sub
contracted or undertaken by the main contractor.

Elements on the scope of work where application of Labour Intensive Construction
methods as will indicated with letters (i) are regarded feasible are as follows;

f) Basic tools shall be provided by the PPG‘s and where, these are:not available; the . | ..
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li}  Excavating trenches for foundations and any other civil works with the depth |
Inot more than 1.5m

i) All masonry works which include cancrete mixing on site; brickwork; plastering;
screed works; jointing; etc.

iii) Painting, Plumbing, Ironmongery; roof cladding; glazing; tilling; carpentry;
iflocring; waterproofing; etc.

Note:

It is a general requirement of this contract that persons normally resident in the
ward of the works (local labour) be given preference for employment on the
contract. Pravided, however, that should adequate and appropriate labour not be
avallable within the ward, others may be employed subject to satisfactory proof
being provided that ever'y reasonable endeavour has been made to employ loca!

labour (Local Sub-contractor(s); Skilled; semi-Skilled and Unskilled). The contractor
shall in consultation with the local community leaders with the purpose of
negotiating with them regarding the utilization of local resources in the construction
process. In this regard, the contractor shall furthermore give preference, wherever.
possible to the employment of single heads of households, women and youth as
well as families declared as most indigent by War on Poverty/ Sukuma Sakhe
program profiling process. The contractor shoutd aim, in general, to maximise the
involvement of the local community, however workers from other communities
should not exceed 20% of all persons working on the project, where local employees
possess skills at level of competency that meet contractors requirements.

Carried forward to collection

Page 6 of 6

Department of Public Works: KZN
Effective Date: 16 JANUARY 2023
Version:8




Quotations: Department of Public Warks: KZN
R 1-R1 000000 Effective Date: 16 JANUARY 2023
Version:8
B C2.4 - Preliminary and General - EPWP Beneficiary (If applicable) B
PAGE |ITEM '
NO | NO DESCRIPTION B UNIT QUANTITY |RATE AMOUNT
1 BILLNO 2
1 EMPLOYMENT AND TRAINING OF LABOUR ON THE EPWP BENEFICIARY
INFRASTRUCTURE PROJECTS
1 PREAMBLES
1 Tenderers are advised to study the Additional Specification SL:
Employment and training of Labour on the Expanded Public
Works Programme (EPWP) Infrastructure Projects [
| as bound elsewhere in the Bills of Quantities and
! then price this Bill accordingly
1 TRAINING OF EPWP BENEFICIARY
1 (TARGET: 50 EPWP BENEFICIARY)
1 skills development and Technical training:
i 1 |skills development and technical training for youth EPWP beneficiary for |ltem 1
| an average of 10 days (ref. $L11.01.01)
1 2 |Penalty due to not meeting the target as in SL 11.01.02 Y/Work | R 2 000,00
- 1
1 TRAVELLING AND ACCOMMODATION DURING OFF
SITE TRAINING:
1 Life skills training for 26 days (ref. SL 11.02.01}
1 3 |Travelling {based on 50km/youth worker) km 2500
1 4 |Profit and attendance onltems 1,2 & 3 %
1 EMPLOYMENT OF EPWP BEBEFICIARY
1 5 |Employment of EPWP beneficiary (30 youth) [New Office Block] ltem 1
1 The unit of measurement shall be the number of EPWP beneficiary
at the statutory labour rates of R 100/day multiplied by the
period employed in months and the rate tendered shall include
full compensation for all costs associated with the employment
of EPWP beneficiary and for complying with the conditions of
contract. The cost for training shall be excluded from this item.
This item is based on 6 months appointment for EPWP beneficiary
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1 6 |Employment of EPWP beneficiary (40 youth) [Parking garage] ltem 1
2 The unit of measurement shall be the number of EPWP beneficiary

at the statutory labour rates of R 110/day multiplied by the

period employed in months and the rate tendered shall include
full compensation for all costs associated with the employment

of EPWP beneficiary and for complying with the conditions of
contract. The cost for training shail be excluded from this item:
This item is based on 12 months appointment for EPWP beneficiary

2 7 |Employment of EPWP beneficiary {30-youth) {Conference Centre & Item 1
Canteen]
2 The unit of measurement shall be the number of EPWP beneficiary

at the statutory labour rates of R 120/day multiplied by the

period employed in months and the rate tendered shall include

full compensation for all costs associated with the employment

of EPWP beneficiary and for complying with the conditions of
contract. The cost for training shall be excluded from this item.
This item is based on 12 months appointment for EPWP beneficiary

2 PROVISION OF EPWP DESIGNED OVERALLS TO
EPWP BENE_EICIARY - "y
2 8 |Supply EPWP designed overalls to EPWP beneficiary(ref. SL item 1

11.05.01) for 100 workers

2 9 |profit and attendance on items 5 - 8 {ref. SL 11.05.02) % 7,5
2 PROVISION OF SMALL TOOLS FOR

EPWP BENEFICIARY

2 10 |Supply of small tools to EPWP beneficiary. Specification to be Item 1
supplied by the EPWP Serviced Provider for the
respective trades (ref. SL 11.06.01) for 100 workers

2 11 |Profit and attendance (ref. SL 11.06.02) % 7,5
2 APPOINTMENT OF EPWP BENEFICIARY TEAM LEADERS
2 12 |Appaintment of EPWP beneficiary Team Leaders for the duration of Item 1

the contract (ref. SL 11.07)
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| ‘I
| [
2 13 |Liason with Service Provider (ref. SL 11.08) Hrs \ 30 i
2 14 |Profit and attendance on iters 12 & 13 % ‘ 7,5 |
[ ' |
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(Insert Your Company Logo)

(This shall serve as the cover page on employment contracts for Iocal labour)

EMPLOYMENT AGREEMENT

BETWEEN

[CONTRACTOR NAME]..............

AND

[WORKER NAME].......covvreeeressersissssssene
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Départment of Public Works: KZN

Quotations:
R 1 -R1 000000 Effective Date: 16 JANUARY 2023
Version:8
PARTIES
The Parties to this Agreement are -
1.1.  Contractor:
herein represented by:
duly authorised thereto
And
1.2, Mr/Ms: -
i [worker's name]
DEFINITIONS AND INTERPRETATION
2.1.  Inthis Agreement and any Annexure thereto, unless inconsistent with or otherwise indicéted by the
context-
“Agreement” means the contents of this Agreement.
“Company” means the company that employs the worker
“Department” means the Department of Public Works
“Worker” is a person that performs a specific or necessary task or who completes tasks
in a certain way
“EPWP” The Expanded Public Works Programme is a government programme aimed
at the alleviation of poverty and unemployment. The programme ensures the
full engagement on Labour Intensive Methods of Construction (LIC) to
contractors for.skills development. The EPWP focuses at reducing
unemployment by increasing economic growth by means of improving skills:
Jevels through education and training and improving the enabling environment
for the industry to flourish.,
PURPOSE

The purpose of this agreement is to:-

Ensure that the agreement is binding to both the Worker and the Employer.
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4. TERMS AND CONDITIONS

The worker will have no entitlement to the benefits of a full time employee, namely;

The worker should not have the expectation that this contract will be renewed or extended.

The worker will be subject to all laws, rules, policies, codes and procedures applicable to the;

The worker must meet the standards and requirements of the contractor

The worker must render his/her ser‘y,i‘g_e,srdpfr'ing' nbym_al_y#quing hours of minimum of forty to
fifty five hours in any week; which comprise of an eight-hour working day in a five-day week.

5. REMUNERATION

The worker will receive compensation to the amountofR_ 00 which must be paid by the
25" or on the last day of each month.

6. ROLES AND RESPONSIBILITIES

6.1

Employer / Worker

Work for ) ~__interms of the period as specified in the employment agreement
contract.

Be available for and partici_pate in all learning and work experience required by the company. .
Comply with workplace policies and procedures.

Complete any attendance or any written assessment tools supplied by the contractor to record relevant
workplace experience.

Demonstrate willingness to grow and learn through work experience.

Provide the following documentation to the employer,

. Certified identity document not longer than 3 months
. ID size photos
. Sign employment contract
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Employer

Employ the worker for a period specified in the agreement.

Provide the worker with appropriate work based experience in the work environment.

Facilitate payments of wages / stipends.

Keep accurate records of workers.

Where a worker/ learner is disabled, the employer will have to provide in the additional needs e.g.

special materials, leaming aids and in some cases physical or professional support (such aids remain
the property of the employer).

Keep up to date records of learning and discuss progress with the intern on a regular basis.
Apply fair disciplinary, grievance and dispute resolution procedures to the worker.

Prepare an orientation/ induction course to introduce worker/ learner to the workplace and specific
workplace requirements,

Ensure the daily attendance register is signed by the worker.

7. DURATION.

This agreement commences on:

and

expires on:

8. BREACH.

If either party commits any breach of the terms of this poniract (and fails to reciify.it within 30 days of receiptof a. . ..,

written notice calling it to do so, then) the other party shall be entitled to terminate the contract or to claim .. -z

specific performance without prejudice to any of its other legal rights, including its rights to claim damages.

9. CONDITIONS OF EMPLOYMENT

9.1.

9.1.1

9.1.3

9.14

9.2,

9.21

Meal Breaks

A worker may not work for more than five hours without taking a meal break of at least thirty minutes
duration.

An employer and worker may agree on longer meal breaks.
A worker may not work during a meal break. However, an employer may require a worker to perform
duties during a meal break if those duties cannot be left unattended and cannot be performed by another

worker. An employer must take reasonable steps to ensure that a worker is relieved of his or her duties -
during the meal break.

A worker is not entitied to payment for the period of a meal break. However, a worker who is paid on the
basis of time worked must be paid if the worker is required to work or to be available for work during the

meal break.

Special Conditions for Security Guards {Only applicable to security Guards)

A security guard may work up to 55 hours per week and up to eleven hours per day.
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9.2.2 A security guard who works more than ten hours per day must have a meal break of at least one hour or

9.3.

9.4.

'9.4;1

94.2

9.4.3

944

8.5.

8.5.1

9.5.2

9.5.3

9.5.4

9.5.5

9.5.6

9.5.7

9.5.8

9.5.9

9.5.10

two breaks of at least 30 minutes each.

Weekly Rest Period
Every worker must have two days off every week. A worker may only work on their day off to perform

work which must be done without delay and cannot be performed by workers during their ordinary hours
of work ("emergency work™).

Work on Sundays and Public Ho!i_days
A worker may: only work cn a Sunday.or public holiday to perform gr_perge’ncy or security work.
Work on Sundays is paid at the ordinary rate of pay. |
A task-rated worker who works on a public holiday must be paid;
(a) the worker's daily task rate, if the worker works for less than four hours;
(b) double the worker's daily task rate, if the worker works for more than four hours.

A time-rated worker who works on a public holiday must be paid

(@) the worker's daily rate of pay, if the worker works for less than four hours on the public
holiday;
(b) double the worker's daily rate of pay, if the worker works for more than four hours on the
pubilic holiday.
Sick leave

Only workers who work more than 24 hours per month have the_right to claim sick-pay in terms of this
clause.

A worker who is unable to work on account of illness or injury is entitied to claim one day's paid sick
leave for every full month that the worker has worked in terms of a contract.

A worker may accumulate a maximum of twelve days' sick leave in a year.

Accumulated sick-leave may not be transferred from one contract to another contract.

An employer must pay a task-rated worker the worker's daily task rate for a day's sick leave.
An employer must pay a time-rated worker the worker's daily rate of pay for a day's sick leave.
An employer must pay a worker sick pay on the worker's usual payday.

Before-paying sick-pay, an employer may require a worker to produce a certificate stating that the
worker was unable to work on account of sickness or injury if the worker is

(a) absent from work for more than two consecutive days; or
(b) absent from work on more than two occasions in any eight-week period.
A medical certificate must be issued and signed by a medical practitioner, a qualified nurse or a clinic

staff member authorised to issue medical certificates indicating the duration and reason for incapacity.

A worker is not entitied to paid sick-leave for a work-related injury or occupational disease for which the
worker can claim compensation under the Compensation for Occupational Injuries and Diseases Act.
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9.6. Maternity Leave
9.6.1 A worker may take up to four consecutive months’ unpaid maternity leave.
9.6.2 A worker is not entitled to any payment or employment-related benefits during maternity leave.
9.6.3 A worker must give her employer reasonable notice of when she will start maternity leave and when she
will return to work.
9.6.4 A worker is not required to take the full period of maternity leave. However, a worker may not work for
four weeks before the expected date ‘of birth of her child or for six weeks after the birth of her child,
unless a medical practitioner, midwife or qualified nurse certifies that she is fit to do so.
9.6.5 A worker may begin matemity leave as follows;
(2) four weeks before thé expected date of birtH; or
(b) on an earlier date
(i) if a medical practitioner, midwife or certified nurse certifies that it is necessary for the
health of the worker or that of her unborn child; or
(il) if agreed to between employer and worker; or
{c) on a later date, if a medical practitioner, midwife or certified nurse has certified that the
worker is abie to continue to work without endangering her health.
106 A worker who hasa miscarriage during the third trimester of pregnancy or bears a stillborn child may

take maternity leave for up to six weeks after the miscarriage or stillbirth.
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Family responsibility leave

Workers, who work for at least four days per week, are entitled to three days paid family responsibility
leave each year in the following circumstances;

Quotations:
R 1 - R1 000 000
9.7.
9.7.1
(a)
(b}
(©
9.8.

when the employee's child is born,
when the employee's child is sick;
in the event of a death of

(i) the employee's spouse or life partner;

(ii) the employee’s parent, adoptive parent, grandparent, child, adopted child, grandchild

or sibling.

Keeping Records

9.81 Every employer must keep a written record on site for the duration of the project and three (3) year after
completion records should consists of at least the following;

9.8.2 -

9.9.

9.9.1
9.9.2
9.9.3

99.4

2.9.5

9.9.6

(a)
(b)
(c)
(d)
(e)

the worker's name and position;

copy of an acceptable worker identification

in the case of a task-rated worker the number of tasks completed by the worker;
in the case of a time-rated worker, the time worked by the worker;

payments made to each worker in a form of Proof of Payment, Payroli registers and the
acknowledgement of payment receipt signed by the worker.

The employer must keep this record for a period of at least three years after the completion of the

EPWP.

Payment

An employer must pay all wages at least monthly in cash or by cheque or into a bank account.

A worker may not be paid less than the Ministerial Determination wage rate.

A task-rated worker will only be paid for tasks that have been completed.

An employer must pay a task-rated worker within five weeks of the work being completed and the work
having been approved by the manager or the contractor having submitted an invoice to the employer.

A time-rated worker will be paid at the end of each month.

Payment must be made in cash, by cheque or by direct deposit into a bank account designated by the

worker.
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9.9.7 Payment in cash or by cheque must take place

(a) at the workplace or at a place agreed fo by the worker;
(b) during the worker's working hours or within fifteen minutes of the start or finish of work;
(c) in a sealed envelope which becomes the property of the worker.

9.08 An employer must give a worker the following information in writing
(a) the period for which payment is made;
(b} the numbers of tasks completed or hours worked;
(c) the worker's earnings;
(d) any money deducted from the payment;
(e) the actual amount paid to the worker.

0.9.0 Ifthe worker is paid in cash or by cheque, this information must be recorded on the envelope and the
worker must acknowledge receipt of payment by signing for it. -

0.0.10 If a worker's employment is terminated, the employer must pay all monies owing to that worker within
one month of the termination of employment.

9.10. Inclement weather
If no work has begun on site, and if an employee has reported for work, the employee will be paid for four hours.
Should work be stopped after the first four hours, the employee will be paid for the hours worked. Where the

employer has given employees notice on the previous working day that no work will be available due to
inclement weather, then no payment will be made.

9.11. Deductions

9.11.1 Anemployer may not deduct money from a worker's payment unless the deduction is réquired in terms
of a law.

9.11.2 An employer must deduct and pay to the SA Revenue Services any income tax that the worker is
required to pay.

9.11.3 An employer who deducts money from a worker's pay for payment to another person must pay the

money to that person within the time period and other requirements specified in the agreement of Law;
court order or arbitration

9.11.4 It is the responsibility of the employers to arrange for all persons employed on a Project to be covered in
terms of the Unemployment insurance Fund Contributions Act, 2002 (Act No. 4 of 2002)

9.11.5 An employer may not require or aliow a worker 10

(a) repay any payment except an overpayment previously made by the employer by mistake;
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(b) state that the worker received a greater amount of money than the employer actually paid

to the worker, or
(c) pay the employer or any other person for having been employed.

9.12. Health and Safety

9.12.1 Employers must take all reasonable steps to ensure that the working environment is healthy and safe.

9.12.2 A worker must;

. -~ {a)  work in a way that does not endanger his/her health and safety or that of any other person;

(b) obey any health and safety instruction;
(c) use any personal protective equipment or clothing issued by the employer;
(d) report any accident, near-miss incident or dangerous behaviour by another person to their

employer or manager.

9.13. Compensation for Injuries and Diseases

9.13.1 Itis the responsibility of the employers to arrange for all persons employed on a Project to be covered in
terms of the Compensation for Occupational Injuries and Diseases Act, 130 of 1993 as amended by
COIDA Act 61, 1997.

0.13.2 A worker must report any work-related injury or occupational disease to their employer or manager.
9.13.3 The employer must report the accident or disease to the Compensation Commissioner.

.. 9.13.4 .,An'érvﬁpl‘dyer must pay a worker who is unable 16 work because:of an injury caised by an accident at
#7209 work 75% of their earnings for up to three months. The employer will be"refunded this-amount by the ‘
Compensation Commissioner. This does NOT apply to injuries caused by accidents outside the’

workplace such as road accidents or accidents at home.

\
:

Raltic]

szl

_9.14. Termination

9.14.1 The employer may terminate the employment of a worker for good cause after following a fair procedure.

9.14.2 A worker will not receive severance pay on termination.

9.14.3 A worker is not required to give notice to terminate employment. However, a worker who wishes to
resign should advise the employer in advance to allow the employer to find a replacement.

9:14.4 * A worker who is absent for more than three consecutive days without informing the employer of an

intention to return to work will have terminated the contract. However, the worker may be re-engaged if
a position becomes available.
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9.14.5 A worker who does not attend required training events, without good reason, will have terminated the
contract. However, the worker may be re-engaged if a position becomes available.

Notice procedure is as follows;

° One week if employed for four weeks or less
° Two weeks if employed for more than four weeks but not more than a year
° Four weeks of employed for one (1) year or more

9.15. Certificate of Service

g.15.1 On termination of employment, a worker is entitled to a certificate stating;

(a) the worker's full name; . .
(b) the name and address of the employer;
it (c) the Project on which the worker worked; the work performed by the worker;
(d) any training received by the worker;™ ~ "
= (e) the period far which the worker waorked on'the Project; and .
) any other information agreed on by the employer and worker.

9.16. DOMICILE

The address to which notices and all legal documents may be delivered or served are as follows:

Emgloye-e Details

Name & Surname:

iD No:

Residential Address:

Contact No:
Date of Employment:
To be supervised by: W+ 5 Main Contractor:
T . OF Sub Contractor -
Category of employment: T Skilled:
Semi-Skilled:
Unskilled:

For Skilled & Semi-skilled state the trade:

Period of employment: Fixed for until when your services are still required on site

I confirm that | have been inducted and fully understand the condition of my appointment.

Employee Signature: Witness by SGB/CLO:

Signature by Witness:

Employer Details

Name & Surname:
Designation:
Contact No: Signature:

Page 100f 107



._-lDav ‘ |pate ' |Timein [Signature [Time Out [Signature

Quotations; Department of Public Works: KZN
R 1-R1000 000 Effective Date: 16 JANUARY 2023
Version:8

N =1 = [aAx

U-I\IA

COWALO, 2 LS.
orPUBIN & WS Ru<s EXPAMDED PI.IBLIC WO RKS PROGRANMINIE

The Attendance Register for on-site Workers
Reporting month: Cell No:

Surname: First Name:

Project Name: DEPARTMENT OF TRANSPORT : PINETOWN : PINETOWN RTI :SUPPLY AND FIT NEW

Aral LITissakl B sl

Project Code: 058378 Bid No

IDENTITY NUMBER:

Report On Any Formal Training
Provided In The Reporting Month

WEEK 1
MONDAY

TUESDAY

WEDNESDAY

THURSDAY

FRIDAY

WEEK 2

MONDAY

TUESDAY

WEDNESDAY

THURSDAY

FRIDAY

WEEK 3 -~ By

MONDAY"

TUESDAY

WEDNESDAY

THURSDAY

FRIDAY

WEEK 4

MONDAY

TUESDAY

WEDNESDAY

THURSDAY

FRIDAY

WEEK 5

MONDAY

TUESDAY

WEDNESDAY

THURSDAY

FRIDAY

Total Days worked
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