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Department:
Public Works
PROVINCE OF KWAZULU-NATAL

WIMS NUMBER : 012038

DESCRIPTION OF SERVICE : CATHERINE BOOTH HOSPITAL — UPGRADE
EXISTING MALE/FEMALE/PEADS WARDS

DISCIPLINE : MECHANICAL ENGINEERING

DEPARTMENT OF PUBLIC WORKS
Private Bag X9041

Pietermaritzburg

3200

PLEASE NOTE THAT THIS QUOTATION IS SUBJECT TO TREASURY REGULATIONS 16A ISSUED IN
TERMS OF THE PUBLIC FINANCE MANAGEMENT ACT, 1999, THE KWAZULU-NATAL SUPPLY CHAIN
MANAGEMENT POLICY FRAMEWORK AND THE GENERAL CONDITIONS OF CONTRACT PRESCRIBED BY
PROVINCIAL TREASURY.
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SECTION A
INVITATION TO QUOTE

DESCRIPTION: WIMS NO. 012038: CATHERINE BOOTH HOSPITAL - UPGRADE
EXISTING MALE/FEMALE/PEADS WARDS

WIMS Number: 012038 CLOSING DATE: 26 JULY 2017 CLOSING TIME: 11H00AM

The successful bidder will be required to fill in and sign a written Contract Form

BID DOCUMENTS MAY BE POSTED TO

KZN DEPARTMENT OF PUBLIC WORKS, HEAD OFFICE
PRIVATE BAG X 9041

PIERTERMARITZBURG

3200

OR

DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)
KZN DEPARTMENT OF PUBLIC WORKS, HEAD OFFICE
191 PRINCE ALFRED STREET

PIERTERMARITZBURG

3200
Bidders should ensure that bids are delivered timeously to the correct address. If the bid is late, it will not be accepted

for consideration.

The bid box is generally open 24 hours a day, 7 days a week.
ALL QUOTATIONS MUST BE SUBMITTED ON THE OFFICIAL FORMS — (NOT TO BE RE-TYPED)

THIS QUOTATION IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE
PREFERENTIAL PROCUREMENT REGULATIONS, 2011, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF
APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT

THE FOLLOWING PARTICULARS MUST BE FURNISHED —‘
(FAILURE TO DO SO MAY RESULT IN YOUR BID BEING DISQUALIFIED)

NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS
TELEPHONE NUMBER CODE......c..o..... NUMBER... ..o v,

CELLPHONE NUMBER et e et e e e vt ee e

FACSIMILE NUMBER CODE ...........NUMBER... ... sovviir i s i,
E-MAIL ADDRESS
VAT REGISTRATION NUMBER

SIGNATURE OF BIDDER e et e ettt e et et ee e st b eae e et e et e et e ste s etees e

AT E ettt at e et e s
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CAPACITY UNDER WHICH THIS BID IS SIGNED ...ttt ettt ettt s b et et e e neeenene e

ANY ENQUIRIES REGARDING THE BIDDING PROCEDURE MAY BE DIRECTED TO:

Department . KZN - Department of Public Works
Contact Person . Akashnee Sewmohan

Tel . 033 -355 5455

E-mail address . akashnee.sewmohan@kznworks.gov.za
Contact Person :  Mdu Mzobe

Tel : 033 - 355 5561

-E-mail address : mdu.mzobe@kznworks.gov.za

ANY ENQUIRIES REGARDING TECHNICAL INFORMATION MAY BE DIRECTED TO:

Contact Person :  Sipho Hlengwa

Tel : 033 -260 3765

E-mail address : sipho.hlengwa@kznworks.gov.za
Contact Person . Thato Radebe

Tel : 033 - 260 3740

E-mail address : thato.radebe@kznworks.gov.za
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SECTION B

SPECIAL INSTRUCTIONS AND NOTICES TO BIDDERS REGARDING THE COMPLETION

OF FORMS

PLEASE NOTE THAT THIS QUOTATION IS SUBJECT TO TREASURY REGULATIONS 16A ISSUED IN TERMS
OF THE PUBLIC FINANCE MANAGEMENT ACT, 1999, THE KWAZULU-NATAL SUPPLY CHAIN
MANAGEMENT POLICY FRAMEWORK AND THE GENERAL CONDITIONS OF CONTRACT.

1.

10.
11.

12.
14.

15.
16.

Uniess inconsistent with or expressly indicated otherwise by the context, the singular shall include the
plural and visa versa and with words importing the masculine gender shall include the feminine and the
neuter.

Under no circumstances whatsoever may the quotation/bid forms be retyped or redrafted. Photocopies of
the original bid documentation may be used, but an original signature must appear on such photocopies.
The bidder is advised to check the number of pages and to satisfy himself that none are missing or
duplicated.

Quotation submitted must be complete in all respects.

Quotation shall be lodged at the address indicated not later than the closing time specified for their receipt,
and in accordance with the directives in the quotation documents.

Each quotation shall be addressed in accordance with the directives in the quotation documents and shall
be lodged in a separate sealed envelope, with the name and address of the bidder, the quotation number
and closing date indicated on the envelope. The envelope shall not contain documents relating to any
quotation other than that shown on the envelope. If this provision is not complied with, such
quotations/bids may be rejected as being invalid.

All quotations received in sealed envelopes with the relevant quotation numbers on the envelopes are kept
unopened in safe custody until the closing time of the quotation/bids. Where, however, a quotation is
received open, it shall be sealed. If it is received without a quotation/bid number on the envelope, it shall be
opened, the quotation number ascertained, the envelope sealed and the quotation number written on the
envelope.

A specific box is provided for the receipt of quotations, and no quotation found in any other box or
elsewhere subsequent to the closing date and time of quotation will be considered.

No quotation/bid sent through the post will be considered if it is received after the closing date and time
stipulated in the quotation documentation, and proof of posting will not be accepted as proof of delivery.
No quotation submitted by telefax, telegraphic or other electronic means will be considered.

Quotation documents must not be included in packages containing samples. Such quotations may be
rejected as being invalid.

Any alteration made by the bidder must be initialed.

Use of correcting fluid is prohibited

Quotation will be opened in public as soon as practicable after the closing time of quotation.

Where practical, prices are made public at the time of opening quotations.

If it is desired to make more than one offer against any individual item, such offers should be given on a
photocopy of the page in question. Clear indication thereof must be stated on the schedules attached.
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SECTION C
REGISTRATION ON THE CENTRAL SUPPLIERS DATABASE

1 In terms of the Public Finance Management Act (PFMA), 1999 (Act No 1of 1999) Section 38 (1) (a)
(iii) and 51 (1) (iii) and Section 76 (4) of PFMA National Treasury developed a single platform, The
Central Supplier Database (CSD) for the registration of prospective suppliers including the
verification functionality of key supplier information.

2 Prospective suppliers will be able to self-register on the CSD website: www.csd.gov.za

3 Once the supplier information has been verified with external data sources by National Treasury a
unique supplier number and security code will be allocated and communicated to the supplier.
Suppliers will be required to keep their data updated regularly and should confirm at least once a
year that their data is still current and updated.

4 Suppliers can provide their CSD supplier number and unique security code to organs of state to
view their verified CSD information.
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SECTION D
DECLARATION THAT INFORMATION ON CENTRAL SUPPLIER DATABASE IS CORRECT
AND UP TO DATE
(To be completed by bidder)

THIS IS TO CERTIFY THAT | (name of bidder/authorised representative)..............................
........ e eneeennenn., WHO REPRESENTS (state name of bidder).................................

AM AWARE OF THE CONTENTS OF THE CENTRAL SUPPLIER'S DATABASE WITH RESPECT TO THE
BIDDER'S DETAILS AND REGISTRATION INFORMATION, AND THAT THE SAID INFORMATION IS CORRECT
AND UP TO DATE AS ON THE DATE OF SUBMITTING THIS QUOTATION/BID.

AND | AM AWARE THAT INCORRECT OR OUTDATED INFORMATION MAY BE A CAUSE FOR

DISQUALIFICATION OF THIS QUOTATION/BID FROM THE BIDDING PROCESS, AND/OR POSSIBLE
CANCELLATION OF THE CONTRACT THAT MAY BE AWARDED ON THE BASIS OF THIS BID.
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SECTION E
DECLARATION OF INTEREST

1. Any legal person, including persons employed by the state’, or persons having a kinship with persons
employed by the state, including a blood relationship, may make an offer or offers in terms of this
invitation to bid (includes an advertised competitive bid, a limited bid, a proposal or written price
quotation). In view of possible allegations of favouritism, should the resulting bid, or part thereof, be
awarded to persons employed by the state, or to persons connected with or related to them, it is required
that the bidder or his/her authorised representative declare his/her position in relation to the
evaluating/adjudicating authority where-

- the bidder is employed by the state; and/or

- the legal person on whose behalf the bidding document is signed, has a relationship with
persons/a person who arefis involved in the evaluation and or adjudication of the bid(s), or where it
is known that such a relationship exists between the person or persons for or on whose behalf the
declarant acts and persons who are involved with the evaluation and or adjudication of the bid.

2. In order to give effect to the above, the following questionnaire must be completed and submitted
with the bid.

21 Full Name of bidder or his or her representative:

2.2 Identity
NUMI DT e e e e e e e

23 Position occupied in the Company (director, trustee, shareholder?, member):

24 Registration number of company, enterprise, close corporation, partnership agreement or trust:

25 Tax Reference Number:

2.6 VAT Registration Number:

261 The names of all directors / trustees / shareholders / members, their individual identity numbers, tax
reference numbers and, if applicable, employee / PERSAL numbers must be indicated in paragraph 3
below.

27 Are you or any person connected with the bidder YES /NO

presently employed by the state?

2.7.1 If so, furnish the following particulars:

“State” means -
(a) any national or provincial department, national or provincial public entity or constitutionat institution within the meaning of the Public Finance Management
Act, 1999 (Act No. 1 of 1999);
(b) any municipality or municipal entity;
(c) provincial legislature;
(d) national Assembly or the national Council of provinces; or
(e) Parliament.

#Shareholder” means a person who owns shares in the company and is actively involved in the management of the enterprise or business and exercises control over the
enterprise.
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272

2.7.21

Name of person / director / trustee / shareholder/ member:
Name of state institution at which you or the person
connected to the bidder is employed :

Position occupied in the state institution:

Any other particulars:

If you are presently employed by the state, did you obtain
the appropriate authority to undertake remunerative
work outside employment in the public sector?

If yes, did you attach proof of such authority to the bid
document?

(Note: Failure to submit proof of such authority, where
applicable, may result in the disqualification of the bid.

2.7.2.2 If no, furnish reasons for non-submission of such proof:

2.8 Did you or your spouse, or any of the company’s directors /

2.8.1

trustees / shareholders / members or their spouses conduct

business with the state in the previous twelve months?

If so, furnish particulars:

2.9 Do you, or any person connected with the bidder, have

2.9.1

210

2.10.1

211

any relationship (family, friend, other) with a person
employed by the state and who may be involved with
the evaluation and or adjudication of this bid?

If so, furnish particulars.

Are you, or any person connected with the bidder,
aware of any relationship (family, friend, other) between
any other bidder and any person employed by the state

who may be involved with the evaluation and or adjudication

of this bid?

If so, furnish particulars.

YES/NO

YES /NO

YES / NO

YES /NO

YES/NO

Do you or any of the directors / trustees / shareholders / members YES/NO
of the company have any interest in any other related companies
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whether or not they are bidding for this contract?

2.11.1 If so, furnish particulars:

3 Full details of directors / trustees / members / shareholders.

Full Name Identity Number | Personal Income Tax | State Employee
Reference Number Number / Persal
Number

4 DECLARATION

I, THE UNDERSIGNED (NAMED). .. ... oottt it en i e e e e eee

CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 2 and 3 ABOVE IS CORRECT.
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME SHOULD THIS

DECLARATION PROVE TO BE FALSE.

Position Name of bidder
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SECTION F
FORM OF OFFER AND ACCEPTANCE

Offer

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

MECHANICAL ENGINEERING SERVICES

on the Project WIMS NO. 012038: CATHERINE BOOTH HOSPITAL - UPGRADE
EXISTING MALE/FEMALE/PEADS WARDS

The tenderer, identified in the offer signature block, has examined the documents listed in the Tender Data and
addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of
tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and

acceptance, the tenderer offers to perform all of the obligations and liabilities of the Service Provider under the

Contract including compliance with all its terms and conditions according to their true intent and meaning for

remuneration to be determined in accordance with the conditions of Contract identified in the Contract Data.

The offered price for MECHANICAL ENGINEERING SERVICES, inclusive of value added tax, is
Y (in figures)

............................................................................................................. Rand (in words)

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and acceptance
and returning one copy of this document to the tenderer before the end of the period of validity stated in the Tender
Data, whereupon the tenderer becomes the party named as the Service Provider in the conditions of Contract
identified in the Contract Data.

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY: (cross out block which is not applicable)

Company or close corporation: Natural person or partnership:
and: whose registration number is: OR | whose identity number(s) is/are:
and: whose income tax reference number is: whose income tax reference number is/are:

AND WHO IS (if applicabie):

Trading under the name and style of: .............ccoooooiiiiiiii PR

AND WHO IS:
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Represented herein, and who is duly authorised to do so, by: Note:

A resolution / power of attorney, signed by all the

MEIMESIMIS: ..o e e e e e ae e directors / members / partners of the legal entity
) ' must accompany this offer, authorising the
In his/her capacity as: representative to make this offer.

SIGNED FOR THE TENDERER:

Name of representative | Signature | Date

WITNESSED BY:

Name of witness Signature Date

The tenderer elects as its domicilium citandi et executandi in the Republic of South Africa, where any and all legal
notices may be served, as (physical address):

Other contact details of the Tenderer are:
Telephone no: .........ccoceeveiiiiece i, Cellularphone no: oo
Faxno: ...
POSTaAl BAATESS. ... e e e e e e

Banker: ... BrANCN e

Acceptance

By signing this part of this form of offer and acceptance, the Employer identified below accepts the tenderer’s offer.
In consideration thereof, the Employer shall pay the Service Provider the amount due in accordance with the
conditions of Contract identified in the Contract Data. Acceptance of the tenderer’s offer shall form an agreement
between the Employer and the tenderer upon the terms and conditions contained in this agreement and in the
Contract that is the subject of this agreement.

The terms of the Contract are contained in:

Part C1  Agreements and Contract Data, (which includes this agreement)
Part C2  Pricing Data
Part C3  Scope of Services

and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C3 above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto as listed in
the tender schedules as well as any changes to the terms of the offer agreed by the tenderer and the Employer
during this process of offer and acceptance, are contained in the schedule of deviations attached to and forming
part of this agreement. No amendments to or deviations from set documents are valid unless contained in this
schedule.
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The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of
deviations (if any), contact the Employer's agent (whose details are given in the Contract Data) to arrange the
delivery of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the
conditions of Confract identified in the Contract Data. Failure to fulfil any of these obligations in accordance with
those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect, if sent by registered post, 4 days
from the date on which it was posted, if delivered by hand, on the day of delivery, provided that it has been
delivered during ordinary business hours, or if sent by fax, the first business day following the day on which it was
faxed. Unless the tenderer (now Service Provider) within seven working days of the date of such submission
notifies the Employer in writing of any reason why he cannot accept the contents of this agreement, this agreement
shall constitute a binding contract between the Parties.

For the Employer:
Name of signatory Signature Date
Name of Organisation: Department of Public Works

Address of organisation:

Witnessed by:

!
| Name of witness Signature Date
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SECTION G
SPECIFICATIONS AND EVLAUATION

1. PROJECT DESCRIPTION

WIMS NO. 012038: CATHERINE BOOTH HOSPITAL — UPGRADE EXISTING MALE/FEMALE/PEADS
WARDS

2. PROJECT SPECIFICATION

REGION: NORTH COAST REGION PROJECT LOCATION/ | ESHOWE
CITY/TOWN / PLACE
WIMS 012038 INSTITUTION HEALTH
NUMBER:
DISCIPLINE: MECHANICAL ESTIMATED PROJECT | R20 370 626.00 (Excl. vat)
ENGINEERING COosT
BASIS OF | PERCENTAGE BASED STAGES 1-4
APPOINTMENT: | (ON GAZETTE APPLICABLE,
Annexure B)

3. DETAILED PROJECT SCOPE OF WORKS

See the attached Annexure B

4. ESTIMATED PROJECT COST (Excl. Vat): R20 370 626.00 (Excl. vat)
5.

For building services, allow 15% - Electrical Engineering
25% - Mechanical engineering
15% - Civil
15% - Structural

6. PROJECT DETAILS

6.1 You are requested to quote for the delivery of Mechanical Engineering services as consultant on the
above mentioned project.

6.2 Your quote is to be based upon the relevant Guideline for Tariff of Fees as published annually for the
respective Discipline Council, less percentage discount (discount percentage on the estimated fee value as
above of the Works per discipline) you are proposing.

6.3 Relevant Fee Guidelines are as per the following;

mArchEgcturg_l_ ] SACAP use rates as per Board Notice 122 of 2015
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Engineering ECSA use rates as per Gazette 34875 Board Notice 206 of 2011
Quantity Surveying SACQSP use rates as per Gazette Notice 170 of 2015

Land Surveying National Department of Public Works rates (latest published)
Project Management | SACPMP use rates as Ee_rl_39_§_rd Notice 292 of_ 201_1 S |
Geotechnical National Department of Public Works rates (latest published) ]

5.4 Disbursements as published in the monthly National Department of Public Works “Rates for
Reimbursable Expenses” shall be used as a guideline. Discount can also be offered in this
regard, but maximum rate applicable shall be for vehicles up to 2150c¢cc.

5.5 You will be expected to attend a minimum of 2 site meetings per month which only will be paid for, based
on attendance during the construction process.

5.6 Please note that total final fees payable will be calculated on final value of contract for “fee purposes” only
or final contract cost estimates for “fee purposes” only (both for the applicable discipline) - whichever may
be applicable at the time.

5.7 You are requested to submit your quotation using the specified Basis of Appointment indicated herein
above under Section G on your company letterhead duly signed by the Registered Professional who will
be dedicated to this project and is based at the office address where the project is intended to be awarded
within five (5) working days.

5.8. Consultants must submit all returnable documents as listed on Appendix B herein. Failure to submit
all the requested documents could result in the quote not being considered

5.9 Your letter is to provide details of the Registered Professional who will be dedicated to this project
and is based at the office address where the project is intended to be awarded. Approval must be
made in writing to the Department for any replacement of the designated professional.

5.10 Appointment will be as per Departmental Standard Conditions of Appointment for the respective
Discipline (see the attached Appendix C and Appendix D).

6. EVALUATION CRITERIA
6.1 The evaluation criteria will be in three phases:

Phase 1:

e Correctness of quotation document

o Compliance with SCM regulations ( registration with Central Suppliers database, tax compliance
and submission of all documentation and information as per Appendix B

Phase 2:

e Meeting the minimum qualifying evaluation score of 70 % as per criteria below.
Evaluation Documentation to be provided Points allocated
criteria
1.Tenderer to 1. Detailed schedule of resources at all levels. 5
demonstrate
their technical 2. Schedule of years of experience on similar projects | 5
competency,
human 3. Schedule of experience on projects of similar value
resource and duration (Past 3 years) — letters of award to be | 20
capacity and attached and reference letters for all work
relevant completed in the preceding 3 years to be included.
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experience in
similar projects
(total points
30)
2.0rganogram | 1. organogram that sets out the roles and responsibilities | 15
and of each proposed team member.
Experience of
Resources 2. Detailed Curriculum vitae of each proposed team | 15
Proposed for | member.
the Project.
(total points
30)
3. Proximity of | The Department supports Local Economic Development
service and the tenets of Radical Economic Transformation and as
provider in | such points for proximity will be apportioned as below:
relation to
project. 1.Entites whose offices reside within the District | 20
(total points | municipality of the project
20)
2.Entities whose offices reside within a defined radius of | 15
up to 20km to the project
10
3.Entities whose offices reside within a defined radius of
more than 20km up to 50km to the project .
4.Entities whose offices reside within a defined radius of | 5
more than 50km to 100km the project .
5.Entities whose offices reside within a defined radius of | 0
more than 100km to the project .
4, 1. In line with the Department's transformation and social | 10
Transformation | imperatives, a submission of your entity’s strategic plan to
of emerging | empower emerging professional service providers is to be
professional submitted.
service
providers 2.The plan is to also indicate how you would utilise | 10
emerging professional service providers should you be
(total points | awarded this quotation.
20)
TOTAL POINTS 100
L
Phase 3:

= Discount offered and preference points
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Evaluating using the Point System

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT

REGULATIONS 2017

This preference form must form part of all bids invited. It contains general information and serves as a
claim form for preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status Level
of Contribution

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE,
AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017.
1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to all bids:
- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes
included);
1.2
a) The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes included)
and therefore the ...... 80/20........ preference point system shall be applicable; or
b) The 80/20 preference point system will be applicable to this tender
1.3 Points for this bid shall be awarded for:
(a) Price; and
(b) B-BBEE Status Level of Contributor.
1.4 The maximum points for this bid are allocated as follows:
PRICE
B-BBEE STATUS LEVEL OF CONTRIBUTOR
Total points for Price and B-BBEE must not
exceed
1.5  Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor together with
the bid, will be interpreted to mean that preference points for B-BBEE status level of contribution
are not claimed.
1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at

any time subsequently, to substantiate any claim in regard to preferences, in any manner
required by the purchaser.
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DEFINITIONS

(a) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of the
Broad-Based Black Economic Empowerment Act;

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in terms of a
code of good practice on black economic empowerment, issued in terms of section 9(1) of the
Broad-Based Black Economic Empowerment Act;

(c) “bid” means a written offer in a prescribed or stipulated form in response to an invitation by
an organ of state for the provision of goods or services, through price quotations, advertised
competitive bidding processes or proposals;

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black
Economic Empowerment Act, 2003 (Act No. 53 of 2003);

(e) “EME” means an Exempted Micro Enterprise in terms of a code of good practice on black
economic empowerment issued in terms of section 9 (1) of the Broad-Based Black Economic
Empowerment Act;

(f) “functionality” means the ability of a tenderer to provide goods or services in accordance
with specifications as set out in the tender documents.

(g) “prices” includes all applicable taxes less all unconditional discounts;
(h) “proof of B-BBEE status level of contributor” means:

1) B-BBEE Status level
certificate issued by an authorized body or person;

2) A sworn affidavit as
prescribed by the B-BBEE Codes of Good Practice;

3) Any other requirement

prescribed in terms of the B-BBEE Act;

(i) “QSE” means a qualifying small business enterprise in terms of a code of good practice on
black economic empowerment issued in terms of section 9 (1) of the Broad-Based Black
Economic Empowerment Act;

() “rand value” means the total estimated value of a contract in Rand, calculated at the time of
bid invitation, and includes all applicable taxes;

POINTS AWARDED FOR PRICE
THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Ps=80(1—7pt_Pmin) or Ps=9o(1--PL‘Pmi“)
Pmin Pmin
Where
Ps = Points scored for price of bid under consideration
Pt = Price of bid under consideration
Pmin = Price of lowest acceptable bid
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THE 80/20 PREFERENCE POINT SYSTEM

A maximum of 80 points is allocated for price on the following basis:

80/20
P 80(1 _Pt- P.min)
Pmin
Where
Ps = Points scored for price of bid under consideration
Pt = Price of bid under consideration
Pmin = Price of lowest acceptable bid

POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR

In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, preference
points must be awarded to a bidder for attaining the B-BBEE status level of contribution in
accordance with the table below:

Number of points

B-BBEE Status Level of Contributor

(80/20 system)

1 20

2 18

3 14

4 12

5 8

6 6

7 4

8 2
Non-compliant contributor 0

BID DECLARATION
Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the
following:

B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED:

B-BBEE Status Level of Contributor: R (maximum of 20 points)
(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in

paragraph 4.1 and must be substantiated by relevant proof of B-BBEE status level of
contributor.
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4, SUB-CONTRACTING
4.1 Will any portion of the contract be sub-contracted?
(Tick applicable box)

YES NO

411 If yes, indicate:

i) What percentage of the contract will be subcontracted........................................%
i) The name of the sub-contractor...................cocoiiiiiii
i) The B-BBEE status level of the sub-contractor...............ccoooooii oo e
iv) Whether the sub-contractor is an EME or QSE

(Tick applicable box)

YES NO

v)  Specify, by ticking the appropriate box, if subcontracting with an enterprise in terms of
Preferential Procurement Reguilations,2017:

Designated Group: An EME or QSE which is at last 51% owned EI\\IjIE QjE N
by:

Black people

Black people who are youth

Black people who are women

Black people with disabilities

Black people living in rural or underdeveloped areas or townships

Cooperative owned by black people

Black people who are military veterans

OR

Any EME

Any QSE

5. DECLARATION WITH REGARD TO COMPANY/FIRM
5.1 Name of company/firm:... . ...

5.2 VAT registration NUMDEN.. ... . e e e,
5.3 Company registration NUMber:. ... ..
54 TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One person business/sole propriety
Close corporation
Company
(Pty) Limited

[TICK APPLICABLE BOX]

5.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES
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COMPANY CLASSIFICATION

Manufacturer

Supplier

Professional service provider

Other service providers, e.g. transporter, etc.
[Tick APPLICABLE BOX]

l’'we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the B-BBE status level of contributor indicated in
paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies the company/ firm for the
preference(s) shown and | / we acknowledge that:

i) The information furnished is true and correct;

ii) The preference points claimed are in accordance with the General Conditions as indicated
in paragraph 1 of this form;

i) In the event of a contract being awarded as a result of points claimed as shown in
paragraphs 1.4 and 6.1, the contractor may be required to furnish documentary proof to the
satisfaction of the purchaser that the claims are correct;

iv) If the B-BBEE status level of contributor has been claimed or obtained on a fraudulent basis
or any of the conditions of contract have not been fulfilled, the purchaser may, in addition to
any other remedy it may have —

(a) disqualify the person from the bidding process;

(b) recover costs, losses or damages it has incurred or suffered as a result of
that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a result
of having to make less favourable arrangements due to such cancellation;

(d) recommend that the bidder or contractor, its shareholders and directors, or
only the shareholders and directors who acted on a fraudulent basis, be
restricted by the National Treasury from obtaining business from any organ
of state for a period not exceeding 10 years, after the audi alteram partem
(hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution.

WITNESSES

S USRS DATE: e
ADDRESS ...




Special Conditions
7.2 The following special conditions is applicable to the evaluation his quotation:
¢ The Department reserves the right not to award to the lowest bidder.

¢ The Department will conduct a detailed risk assessment prior to the award.

® The following evaluation criteria will be assessed prior to the assessment of your discount offer.
Only service providers who score a minimum of 70 points will be
considered further and their quotation will be evaluated for price and
preference.

8 RISKS (If Any...)

SECTIONH
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TAX COMPLIANCE STATUS (TCS)

1 The State / Province may not award a contract resulting from the invitation of quotations to a
bidder who is not properly registered and up to date with tax payments or, has not made
satisfactory arrangements with S A Revenue Services concerning due tax payments.

2 The South African Revenue Services (SARS) has phased out the issuing of paper Tax Clearance
Certificates. From 18 April 2016 SARS introduced an enhanced Tax Compliance system. The new
system allows taxpayers to obtain a Tax Compliance Status (TCS) PIN, which can be utilized by
authorized third parties to verify taxpayers’ compliance status on line via SARS e-filing.

3 Bidders are required to apply via e-filing at any SARS branch office nationally. The Tax
Compliance Status (TCS) requirements are also available to foreign bidders / individuals who wish
to submit bids.

4 SARS will then furnish the bidder with a Tax Compliance Status (TCS) PIN that will be valid for a
period of 1 (one) year from the date of approval.

5 In bids where Consortia / Joint Venture / Sub-contractors are involved, each party must submit a
separate Tax Compliance Status (TCS) PIN.

6 Application for Tax Compliance Status (TCS) PIN can be done via e-filing at any SARS branch
office nationally or on the website www.sars.gov.za.

7 Tax Clearance Certificates may be printed via e-filing. In order to use this provision, taxpayers will
need to register with SARS as eFilers through the website www.sars.qov.za.

8 Tax Compliance Status is not required for services below R30 000 ITO Practice Note Number:
SCM 13 of 2007.

9 Kindly either provide an original tax clearance certificate, your tax number or pin number.

TAX NUMBER

PIN NUMBER
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A. COMPANIES

If a Bidder is a company, a certified copy of the resolution by the board of directors, personally signed by the
chairperson of the board, authorising the person who signs this bid to do so, as well as to sign any contract
resulting from this bid and any other documents and correspondence in connection with this bid and/or contract on
behalf of the company must be submitted with this bid, that is before the closing time and date of the bid

AUTHORITY BY BOARD OF DIRECTORS

By resolution passed by the Board of Directors on.. .......c..cccccceeennen. 20......,

MIMIS/MISS. ... e e e e (whose signature appears below) has been duly
authorised to sign all documents in connection with this bid on behalf of

(NAME OF COMPANY) ...ttt e s et e e ettt e st e bt er e e e e s eee e e e eeees s e reeeeeeeeeatnmeeeseeeeens

IN HISTHER CAPACITY AS: .. .ttt e

SIGNED ON BEHALF OF COMPANY : ...ttt et
(PRINT NAME)

SIGNATURE OF SIGNATORY:: .....cccooiiiiiiriiinie e DATE: ..........cccocenee.
WITNESSES: 1 e
2 ———

B. SOLE PROPRIETOR (ONE - PERSON BUSINESS)

I, the undersigned.........coooviiiiii e hereby confirm that | am the sole owner of the
busingss trading @s .........cceveeviiiiiiii e,

SIGNATURE DATE
(PRINT NAME)

C. PARTNERSHIP

The following particulars in respect of every partner must be furnished and signed by every partner:

Full name of partner Residential address Signature
We, the undersigned partners in the business trading as.........ccccceeeeiveie e,
hereby authorized ..o to sign this bid as well as any contract resulting

from the bid and any other documents and correspondence in connection with this bid and /or contract on behalf of
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SIGNATURE SIGNATURE SIGNATURE
(PRINT NAME) (PRINT NAME) (PRINT NAME)

D. CLOSE CORPORATION
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In the case of a close corporation submitting a bid, a certified copy of the Founding Statement of such corporation
shall be included with the bid, together with the resolution by its members authorising a member or other official of
the corporation to sign the documents on their behalf.

signature appears below, has been authorised to sign all documents in connection with this bid on behalf of (Name
of Close Corporation) ..........cccoeviviiiie e,

SIGNED ON BEHALF OF CLOSE CORPORATION: ....................ccocivieeiicec v iee e n. (PRINT NAME)

IN HIS/HER CAPACITY AS ...t DATE: ........cccceenne.

SIGNATURE OF SIGNATORY: ......ccoociiiiirrrnnie e

WITNESSES: 1 e

E CO-OPERATIVE
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A certified copy of the Constitution of the co-operative must be included with the bid, together with the resolution by
its members authoring a member or other official of the co-operative to sign the bid documents on their behalf.

By resolution of members atameeting on ...............cccooeviveen 20....... at............
MIE/MES/IMISS.....cocee ettt ettt e , whose signature appears below, has been

authorised to sign all documents in connection with this bid on behalf of (Name of co-

Lo o=l = 1)Y= PSR T

SIGNATURE OF AUTHORISED REPRESENTATIVE/SIGNATORY:
(PRINT NAME)

F JOINT VENTURE
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If a bidder is a joint venture, a certified copy of the resolution/agreement passed/reached signed by the duly
authorised representatives of the enterprises, authorising the representatives who sign this bid to do so, as well as
to sign any contract resulting from this bid and any other documents and correspondence in connection with this
bid and/or contract on behalf of the joint venture must be submitted with this bid, before the closing time and date
of the bid.

AUTHORITY TO SIGN ON BEHALF OF THE JOINT VENTURE

By resolution/agreement passed/reached by the joint venture partners on.........20......
Mr/Mrs/Miss..........coooiiiiiee e MITIMIESIMISS ,
Mr/Mrs/Miss..........c..c.cocoiviviiiieceeec@nd MEPMrs/MisS. .

(whose signatures appear below) have been duly authorised to sign all documents in

connection with this bid on behalf of:

{Name of JOINE VENIUIe)....... .o i e

SIGNED ON BEHALF OF (COMPANY NAME):............coovotooeeeoee oo,
(PRINT NAME)

SIGNATURE :...............coceeveeeeee oo . . DATE: i,
IN HISTHER C AP A CITY A . i e e e e et

SIGNED ON BEHALF OF (COMPANY NAME):...... ... i
(PRINT NAME)

SIGNATURE:............................DATE:... ...
IN HISTHER CAP A CITY AS .. it e et e e e e e

SIGNED ON BEHALF OF (COMPANY NAME):..........ccocooii i,
(PRINT NAME)

SIGNATURE:.............cocoiviiee e DATE o,
INHIS/HER CAPACITY AS:. . e e,

SIGNED ON BEHALF OF (COMPANY NAME): .. ..........ooo ot oioee oo,
(PRINT NAME)

SIGNATURE:................. ... ... DATE:...............oo

G. CONSORTIUM
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If a bidder is a consortium, a certified copy of the resolution/agreement passed/reached signed by the duly
authorised representatives of concerned enterprises, authorising the representatives who sign this bid to do so, as
well as to sign any contract resulting from this bid and any other documents and correspondence in connection with
this bid and/or contract on behalf of the consortium must be submitted with this bid, before the closing time and
date of the bid.

AUTHORITY TO SIGN ON BEHALF OF THE CONSORTIUM

By resolution/agreement passed/reached by the consortiumon......... .................20...

(whose signature appears below) have been duly authorised to sign all documents in connection with this bid on
behalf of:

{(Name of CONSOrtiUM). ... ..ot

INHISIHER CAPACITY AS:. . e e e

SIGNATURE:..................cc.cooeo o . DATE ...
(PRINT NAME)
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SECTION J

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES

(To be completed by Bidder.)

This Standard Bidding Document must form part of all bids invited.

2 It serves as a declaration to be used by institutions in ensuring that when goods and services are being
procured, all reasonable steps are taken to combat the abuse of the supply chain management
system.

3 The bid of any bidder may be disregarded if that bidder, or any of its directors have-

a. abused the institution’s supply chain management system;
b. committed fraud or any other improper conduct in relation to such system; or
c. failed to perform on any previous contract.

4 In order to give effect to the above, the following questionnaire must be completed and

submitted with the bid.
Item Question Yes No
4.1 Is the bidder or any of its directors listed on the National Treasury’s Database Yes No
of Restricted Suppliers as companies or persons prohibited from doing O I
business with the public sector?
{Companies or persons who are listed on this Database were informed in
writing of this restriction by the Accounting Officer/Authority of the institution
that imposed the restriction after the audi alteram partem rule was applied).
The Database of Restricted Suppliers now resides on the National
Treasury’s website(www.treasury.gov.za) and can be accessed by
clicking on its link at the bottom of the home page.
4.1.1 | If so, furnish particulars:
4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters | Yes No
in terms of section 29 of the Prevention and Combating of Corrupt Activities O O
Act (No 12 of 2004)?
The Register for Tender Defaulters can be accessed on the National
Treasury’s website (www.treasury.gov.za) by clicking on its link at the
bottom of the home page.
4.2.1 | If so, furnish particulars:
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4.3 Was the bidder or any of its directors convicted by a court of law (including a ‘ Yes No |

court outside of the Republic of South Africa) for fraud or corruption during the ] [
past five years? {

4.3.1 | If so, furnish particulars:

4.4 Was any contract between the bidder and any organ of state terminated | Yes No
during the past five years on account of failure to perform on or comply with O Il

the contract?

4.4.1 | If so, furnish particulars:

CERTIFICATION

I, THE UNDERSIGNED (FULL NAME)........c.otcimmmiimeninniensiesnrrrsssenscasenas

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE AND
CORRECT.

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of Bidder
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SECTION K
CERTIFICATE OF INDEPENDENT BID DETERMINATION

1 This Standard Bidding Document (SBD) must form part of all bids® invited.

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement
between, or concerted practice by, firms, or a decision by an association of firms, if it is between parties in
a horizontal relationship and if it involves collusive bidding (or bid rigging).? Collusive bidding is a pe se
prohibition meaning that it cannot be justified under any grounds.

3 Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities must take all
reasonable steps to prevent abuse of the supply chain management system and authorizes accounting
officers and accounting authorities to:

a. disregard the bid of any bidder if that bidder, or any of its directors have abused the institution’s
supply chain management system and or committed fraud or any other improper conduct in
relation to such system.

b. cancel a contract awarded to a supplier of goods and services if the supplier committed any corrupt
or fraudulent act during the bidding process or the execution of that contract.
4 This SBD serves as a certificate of declaration that would be used by institutions to ensure that, when bids
are considered, reasonable steps are taken to prevent any form of bid-rigging.
5 In order to give effect to the above, the attached Certificate of Bid Determination (SBD 9) must be
completed and submitted with the bid:

 Includes price quotations, advertised competitive bids, limited bids and proposals.

* Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise prices or lower the
quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding process. Bid rigging is, thercfore, an

agreement between competitors not to compete.
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I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Institution)
do hereby make the following statements that I certify to be true and complete in every respect:

| certify, on behalf of: that:
(Name of Bidder)
1. | have read and | understand the contents of this Certificate;
2. lunderstand that the accompanying bid will be disqualified if this Certificate is found not to be true and

complete in every respect;

3. lam authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of the
bidder;

4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to
determine the terms of, and to sign the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, | understand that the word “competitor” shall
include any individual or organization, other than the bidder, whether or not affiliated with the bidder, who:

(a) has been requested to submit a bid in response to this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based on their
qualifications, abilities or experience; and

(c) provides the same goods and services as the bidder and/or is in the same line of business
as the bidder

6. The bidder has arrived at the accompanying bid independently from, and without consultation,

communication, agreement or arrangement with any competitor. However communication between

partners in a joint venture or consortium?® will not be construed as collusive bidding.

7. Inparticular, without limiting the generality of paragraphs 6 above, there has been no consultation,

communication, agreement or arrangement with any competitor regarding:

(a) prices;

(b) geographical area where product or service will be rendered (market allocation)
(c) methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;
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(e) the submission of a bid which does not meet the specifications and conditions of the bid;
or
(f) bidding with the intention not to win the bid.

8. Inaddition, there have been no consultations, communications, agreements or arrangements with any
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the
products or services to which this bid invitation relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or
indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of the

contract.

10. I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive
practices related to bids and contracts, bids that are suspicious will be reported to the Competition
Commission for investigation and possible imposition of administrative penalties in terms of section 59 of
the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the public sector for a period
not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of

2004 or any other applicable legislation.

Signature Date

Position Name of Bidder

? Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill and
knowledge in an activity for the execution of a contract.
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APPENDIX A - QUOTE PROFORMA

(To be completed by the Consultant)

General Notes —

o For fee based appointment allow an additional time based work carried out up to a maximum of 50 hours, by written

prior approval of the Department Project Leader.

o For percentage-based appointment — Consultants are requested to complete Table 1 of Appendix A.
o For time based appointment — Consultants are requested to complete Table 2 of Appendix A
e Preference Points and Percentage discount offered take precedence over any additional detailed fee calculations

submitted, where there is any ambiguity

s Disbursements as published in the monthly National Department of Public Works “Rates for Reimbursable

Expenses” shall be used as a guideline. Discount can also be offered in this regard, but maximum rate applicable shall

be for vehicles up to 2150cc (latest published)
e Tables below are NOT to be modified by Consultant

TABLE 1 PERCENTAGE BASED FEES
No | DISCIPLINE | GAZETTE FEE BREAKDOWN RAND VALUE CONSULTANT | CONSULTANT
APPLICABLE FULL NAME SIGNATURE
PER (Authorised
DISCIPLINE Person)

Estimated Project Cost:
Primary Fee:
Secondary Fee:
Disbursements:
Surcharge:

Less Discount: __ %

Add VAT @ 14%

TOTAL PROJECT FEES:

Note — Percentage discount above also applies to any additional time based work carried out up to a maximum

of 50 hours, by written prior approval of Project Leader.

WIMS NO: 012038

Page 35 of 52




TABLE 2

TIME BASED FEES

GAZETTED DPW
HOURLY RATES:
CATEGORY as
per NDPW
maximum tariff
(2015)

LESS %
DISCOUNT
OFFERED

NO. OF
HOURS

FEE BREAKDOWN

ADD 14%
VAT

TOTAL FEE
OFFERED

CONSULTANT
FULL NAME
(Authorised
Person)

CONSULTANT
SIGNATURE

Senior Registered
Professional
Partner —
R1620,00 (5%
time allocation)

%

hrs

Registered
Professionat:
Architect/ Quantity
Surveyor/
Engineer -
R1167,00

%

hrs

Registered
Technician —
R966,00

%

hrs

Note — Gazetted National Department of Public Works hourly rates apply at date of quotation submitted.
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APPENDIX B - RETURNABLE DOCUMENTS

CHECKLIST OF RETURNABLE DOCUMENTS

Item Required Document Tick
No. Y
1. Valid SARS Tax Clearance Pin Number, Tax number or original tax Clearance

certificate ( to be labelled as E1)

2. Central Supplier Database Registration with National Treasury (Unique Referance
Number & Supplier Number)

3. Proof of Registration with Council / Professional Body
(Attach Letter of Good standing with the relevant council if applicable dated
during the year of Quotation) ( to be labelled as E2)

4, Proof of Registration with Companies and Intellectual Property Commission
(CIPC) (printout not older than 1 month) ( to be labelled as E3)

Declaration of interest by Consultant — SBD 4

Declaration of bidders Past Supply Chain Management practice — SBD 8

7. Certificate of Independent Bid Determination — SBD 9

8. Original certified copy of BBBEE Certificate

9. Proof of Residential Address (Municipality Rates Bills, Telephone Bill, or current
lease agreement letter from Ward councillor or affidavit from Commissioner of

oaths, if office is in an area where rates are not paid) ( to be labelled as E4)

10. Proof of the relevant professional Indemnity Insurance —
Geotechnical, Civil and Structural Engineering : R5,0 million
Electrical ,Mechanical Engineering : R3,0 million
Architectural : R5,0 million

Other : R3,0 million

( to be labelled as E5)

11. Quotation from the Consultant
(Attach Appendix A — Stamped and dated )

12 Company Profile (highlighting relevant experience on a similar project) (to be
labelled as E6)

13 Attach proof of recently completed commissions on a similar project (i.e. Contract
description, Contract value, client and client contact details for State & Private
Works) to be labelled as E7)

14 Company Organogram clearly indicating the structure of the office where the
project is intended to be awarded and name Professional Registration Number of

the Resident Professional for the Project. to be labelled as E8)
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TENDERERS TO NOTE

Submission of the above returnable documents is mandatory. Failure to submit all the
requested documents will result in the tender not being considered

All returnable documents (with the exception of the quotation letter) must be certified by
the commissioner of oath and must not be older than 3 (three) months old from the date
of request for quotation
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APPENDIX C - CONTRACT DATA

C1.2 Contract Data

C1.2.1 Standard Professional Services Contract
The conditions applicable to this Contract are the Standard Professional Services Contract (August
2005) Second Edition of CIDB document 1015, published by the Construction Industry Development
Board.

C1.22 Data provided by the Employer

Clause

The General Conditions of Contract in the Standard Professional Services Contract (August
2005) make several references to the Contract Data for details that apply specifically to this
tender. The Contract Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and the General Conditions of Contract.

Each item of data given below is cross-referenced to the clause in the General Conditions of
Contract to which it mainly applies.

1 The Employer is the Department of Public Works.

1 The Period of Performance is from inception of this Contract until the Service Provider has
completed all Deliverables in accordance with the Scope of Services.

1 The Project is to the provision of Mechanical Engineering Services for the Project.

3.4and |The authorised and designated representative of the Employer is the departmental project

4.3.2 manager, details of whom are as indicated in T1.1 Notice and Invitation to Tender under item
T1.1.4.

3.4.1 Communication by e-mail is not permitted.

3.5 The Services shall be executed in the Service Provider's own office and on the Project site as

described in C3.2.2 Project description. No portion of the work may be performed by a person
employed by the State. No portion of the work may be sublet to any other person or persons
without the prior written approval of the Employer.

3.6 Omit the following:
“... within two (2) years of completion of the Service ...".

3.11.1 Period of Performance shall be sub dividable in separate target dates according to the
programme to be submitted in terms of clause 3.14 hereof.

A Penalty amount of R500 per day will be applicable per target date, to a maximum equal to
R15 000, after which the contract may be terminated.

3.14 For fees stipulated as “value based” in C2.1 Pricing Instructions. C2.1.1.1:

Programme:

A programme for the performance of the Service shall be submitted by the Service Provider,
identified as the principal agent in terms of C3.5.1 Service Providers, to the departmental project
manager, within a period of two (2) weeks following the briefing meeting.

The programme will be the result of the co-ordination of all appointed Service Providers’ inputs
and shall be in sufficient detail describing key milestones, events and activities linked to the
fastest realistic timeframes in which the Service can be delivered. Milestones and events are to
be listed based on the Scope of Services described in part C3 of the various appointed Service
Providers’ tender documents and presented in bar chart format. No milestones may, at the co-
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ordination stage, be extended beyond the timeframes outlined in C3.2.2.3 Project Programme

without acceptable reasons. The programme thus compiled and presented by the principal
agent must be counter-signed by all appointed Service Providers as proof that the programme
was agreed upon by all during the said co-ordination action.

The Employer retains the right to negotiate such submitted programme with the principal agent
in consultation with the appointed Service Providers, if required, to promote the interest of the
project.

For fees stipulated as “time based” in C2.1 Pricing Instructions, C2.1.1.1:

Project Execution Plan (PEP):

A PEP for the performance of the Service shall be submitted by the Service Provider, to the
departmental project manager, within a period of two (2) weeks following the briefing meeting.

In the event of the Employer not being satisfied with the submitted PEP, the Parties will
negotiate in good faith towards a PEP that will be agreeable to both. Such an agreed-upon PEP
will form the basis for the management of the appointment and remuneration purposes. Should
circumstance change from the initial briefing, the Service Provider and the Employer will
negotiate a revised PEP to satisfy such change(s). Should the Parties fail to reach agreement
on the PEP or revised PEP, the matter will be dealt with in terms of clause 12.1.2 of the General
Conditions of Contract. Should the mediation process fail, the Contract will be deemed to have
been mutually terminated and any reasonable fees accrued at that stage settled by the
Employer.

4.1.1 Briefing meeting:

| The departmental project manager shall arrange a briefing meeting, compulsory for all
appointed Service Providers, as soon as practicable after the appointment of the professional
team as referred to in C3.5.1 Service Providers, or after the appointment of the core members of
the professional team required to commence with the Services if not appointed at the same time,
during which meeting the departmental project manager, together with any supporting advisors,
will verbally brief the professional team comprehensively regarding the requirements of the
project and the Scope of Services and hand over, to the Service Providers, all documentation
relevant to the execution of the Service.

4.4 Others providing Services on this Project are as listed in C3.5.1 Service Providers.

541 Minimum professional insurance cover of R2 million, with the first amount payable not exceeding
5% of the value of indemnity, and/or personal liability — all as more comprehensively described
in C1.2.3 Data provided by the Service Provider and in respect of which the Service Provider
must provide data as required.

5.5 The Service Provider is required to obtain the Employer’s prior approval in writing before taking
any of the following actions:

1. Travelling for which payment will be claimed, as defined in C2.1.7 Travelling and
subsistence arrangements and tariffs of charges;

2. Deviate from the final programme as per the programme in clause 3.14 above:

3. Deviate from the programme (delayed or earlier);

4. Deviate from or change the Scope of Services;

5. Change Key Personnel on the Service.

8.1 The Service Provider is to commence the performance of the Services immediately after the
Contract becomes effective and execution to be as per the programme in clause 3.14 above
(see C3 Scope of Services, C3.6 Brief).

8.4.3 (¢) | The period of suspension under clause 8.5 is not to exceed two (2) years.

9.1 Copyright of documents prepared for the Project shall be vested with the Employer.

12.1.2 Interim settlement of disputes is to be by mediation.
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112.2.1

In the event that the Parties fail to agree on a mediator, the mediator is to be nominated by the
president of the Association of Arbitrators (Southern Africa).

1224/ Final settlement is by litigation.

12.3.4

13.1.3 All partners in a joint venture or consortium shall carry the same professional indemnity
insurance as per clause 5.4.1 of the General Conditions of Contract.

13.4 Neither the Employer nor the Service Provider is liable for any loss or damage resulting from any
occurrence unless a claim is formally made within 5 years from the date of termination or
completion of the Contract.

13.5 The amount of compensation is unlimited.

13.6 The provisions of 13.6 do not apply to the Contract.

14.4 In the first sentence, change “... period of twenty four months after ...” to “... period of thirty six |
months after ...”.

15 In respect of any amount owed by the Service Provider to the Employer, the Service Provider
shall pay the Employer interest at the rate as determined by the Minister of Finance, from time to
time, in terms of section 80(1)(b) of the Public Finance Management Act, 1999 (Act no1 of
1999).

C1.2.3 Data provided by the Service Provider

Clause
Each item of data given below is cross-referenced to the clause in the General Conditions of
Contract to which it mainly applies.

1 The Service Provider is the company, close corporation, natural person or partnership named in
C1.1 Form of Offer and Acceptance by the tendering Service Provider.

5.3 The authorised and designated representative of the Service Provider is the person named in the
resolution PA-15.1 by the tendering Service Provider.

54.1 Indemnification of the Employer

I, the undersigned, being duly authorized by the Service Provider, in terms of the completed
resolution

+«=+e0+oo (Name of authorized person)
hereby confirm that the Service Provider known as:

............................................................................................. (Legal name of entity tendering herein)

tendering on the project:

+++xo -0 .(Name of project as per C1.1 Form of offer and acceptance)

holds professional indemnity insurance cover, from an approved insurer, duly registered with the
Finance Services Board, of not less than the amount required as cover relative to the size of
project, with the first amount payable not exceeding 5% of the value of indemnity. | further
confirm that the Service Provider will keep such professional indemnity fully subscribed. | further
confirm that should the professional indemnity insurance, with no knowledge of the Employer, be
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allowed to lapse at any time or in the event of the Service Provider cancelling such professional
indemnity insurance, with no knowledge of the Employer, at any time or if such professional
indemnity cover is not sufficient, then the Service Provider, (i) accepts herewith full liability for the
due fulfiment of all obligations in respect of this Service; and (ii) hereby indemnifies, and
undertakes to keep indemnified, the Employer in respect of all actions, proceedings, liability,
claims, damages, costs and expenses in relation to and arising out of the agreement and/or from
the aforesaid Service Provider's intentional and/or negligent wrongful acts, errors and/or
omissions in its performance on this Contract.

| confirm that the Service Provider undertakes to keep the Employer indemnified, as indicated
above, beyond the Final Completion Certificate/Final Certificate by the Employer (whichever is
applicable) for a period of five (5) years after the issue of such applicable certificate.

| confirm that the Service Provider renounces the benefit of the exceptionis non causa debiti, non
numeratae pecuniae and excussionis or any other exceptions which may be legally raised
against the enforceability of this indemnification.

Notwithstanding the indemnification required above, the Employer reserves the right to claim
damages from the Service Provider for this Project where the Service Provider neglects to
discharge its obligations in terms of this agreement.

N A I o e ettt e e
L0 . X 0] 1 RO

SIGNATURE: o et et e e te s et e et et e a e e e aes s st e e ereens

| As an extension of the definitions contained in clause 1 hereof, Key Persons must, for the

purposes of this Contract, include one or more of the professionally registered principal(s) of the
Service Provider, and/or, one or more professional(s) employed to render professional services,
for whom certified copies of certificates or other documentation clearly proving current
professional registration with the relevant council, including registration numbers, must be
included with the tender as part of the returnable documentation.

The Key Persons and their jobs / functions in relation to the Services are:

Name Principal and/or Specific duties
employed
professional(s)

-

O | N |O & w N

10.

7.2

A Personnel Schedule is not required.
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If the space provided in the table above is not sufficient to describe the specific duties, this space may be utilized for
such purpose:
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C2:
C2.1
C2.11

C21.11

C21.1.2

C2.1.2

C2.1.2.1

C21.2.2

C21.23

C21.24

C21.25

PRICING DATA
Pricing Instructions
Basis of remuneration, method of tendering and estimated fees

Professional fees for Mechanical Engineering Services will be paid on Value basis as specified in
clause C2.1.3

The words “value based” and “percentage based” used in connection with fee types in this document
or any documents referred to in this document are interchangeable and are deemed to have the same
meaning.

Tenderers are to tender:
A percentage of the estimated fees (in the event of the basis for remuneration being indicated above
as a “value based” fee)

or

The different rates for the different categories in C2.2.3 Activity Schedule for Time Based Fees,
column (c) (in the event of the basis for remuneration being indicated above as a “time based” fee)

all as set out below.

Remuneration for Mechanical Engineering Services

Professional fees shall be calculated as follows for Services rendered by the Service Provider:
» In the event of the basis for remuneration being a “value based” fee, the percentage of the

normal fees tendered in “C2.2.2 Activity Schedule for Value Based Fees”, column (b), plus
Value Added Tax, all according to the provisions under C2.1.3;

or

¢ In the event of the basis for remuneration being a “time based” fee, the different rates
tendered for the different categories in “C2.2.3 Activity Schedule for Time Based Fees”,
column (c), multiplied by the actual number of hours spent plus Value Added Tax, all
according to the provisions under C2.1.4.

The amount tendered herein (C1.1) is for tender purposes only and will be amended according to the
application of the value fee scale vis-a-vis the actual cost of construction (if basis of remuneration has
been set at “value based” according to C2.1.1.1) or the actual number of hours for each level (if basis
of remuneration has been set at “time based” according to C2.1.1.1).

Reimbursable rates for typing, printing and duplicating work and forwarding charges as set out under
C2.1.6 herein will be paid in full, irrespective of the percentage or rates tendered as referred to in
C2.1.1.2 and C2.1.2.1 above.

Disbursements in respect of all travelling and related expenses including all travelling costs, time
charges and subsistence allowances related thereto will not be paid for separately. Tenderers
must make provision for and include all such costs in their tender when calculating the
percentage or rates as described in C2.1.1.2 above.

The site must be visited as often as the works require for the execution of all duties on the Project.
The Service Provider must be available at 24 hours notice to visit the site if so required. All costs in
this regard will be deemed to be included in the applicable fees as stated in C2.1.1.1.

All fee accounts must be accompanied by an updated original written certification by the quantity
surveyor, if appointed, of the amount(s) on which fees are based. The onus, however, rests on the
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C2.1.26

C2.1.2.7

C21.28

C2.1.29

C2.1.3

C2.1.31

C2.1.3.2

C2.1.3.3

Service Provider to calculate fees on the appropriate value and according to the correct fee scale, read
in conjunction with this Contract.

All fee accounts need to be signed by a principal of the Service Provider and submitted in original
format, failing which the accounts will be returned. Copies, facsimiles, electronic and other versions of
fee accounts will not be considered for payment.

For all Services provided on a time basis, time sheets giving full particulars of the work, date of
execution and time duration, should be submitted with each fee account.

Payments to the Service Provider will be made electronically according to the banking details furnished
by the Service Provider. Any change in such banking details must be communicated to the
departmental project manager timeously. Fee accounts, correct in all respects, will be deemed
submitted when received by the Employer and settled when electronically processed by the Employer.
The Employer reserves the right to dispute the whole account, any item or part of an item at any time
and will deal with such case in terms of clause 14.3 of the General Conditions of Contract.

Accounts for Services rendered may be submitted on the successful completion of each stage of work.
Interim accounts will only be considered during the construction stage of the works and then not more
frequently than quarterly except if otherwise agreed between the authorised and designated
representative of the Service Provider and the Employer. Payment of accounts rendered will be
subject to the checking thereof by the departmental project manager. The Employer reserves the right
to amend the amounts claimed in order to conform to the rates stipulated in this Contract and make
payment on the basis of the balance of the account in accordance with clause 14.3 of the General
Conditions of Contract.

Value based fees

Fees for work done under a value based fee

Where value based fees are payable (if basis of remuneration has been set at “value basis” according
to C2.1.1.1), the Service Provider will be remunerated for Services rendered, subject to the provisions
in C2.1.2 above and subject to the specific terms and conditions stated below and elsewhere in this
document, in accordance with the National Department of Public Works Scope of Engineering
Services and Tariff of Fees for Persons Registered in terms of the Engineering Profession Act,
2000 (Act No. 46 of 2000) dated 1 February 2010. This document is referred to as the "2010 NDPW -
Scope of Engineering Services and Tariff of Fees" hereinafter and is appended as appendix A. This
tariff of fees will be payable for the full Period of Performance.

Normal services
The fee for normal services shall be the tendered percentage based on the fee provided in the 2010
NDPW - Scope of Engineering Services and Tariff of Fees, clause 4.2.

Where the Service Provider is required to perform a portion of the normal services only, the relevant
portion of the fee shall be paid.

Interim payments to the Service Provider

For the purposes of ascertaining the interim payments due, the cost of the works, which shall exclude

any provisional allowances made to cover contingencies and escalation, shall be:

e the applicable portion of the net amount of the accepted tender, or

e if no tender is accepted, the net amount of the applicable portion of the lowest suitable tender,
unless acceptable motivation can be provided to prove that such amount is unreasonabie, or
if the contract is awarded by negotiation the negotiated price, or
if no tenders are invited or if no suitable tenders are received or if no negotiation is concluded, the
estimate. The estimate shall be the one accepted by the Employer as representing the value of
the works, which for purposes of interim payments will be deemed to be 80% of the engineers
estimate or if appointed, 80% of the quantity surveyors estimate.
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C2.1.3.4

C2.1.35

C2.1.3.5.1

C2.1.35.2

C2.1.35.3

C21.3.54

C21.3.55

Fees for documentation for work covered by a provisional sum

Where a provisional sum is included in the bills of quantities for work to be documented at a later
stage, the documentation fee in respect of such work shall be remunerated at the time when the
documentation has been completed. The fee shall relate to the type of documentation drawn up by the
civil engineer in respect of each section of such work.

Time charges for work done under a value based fee

Where time charges are payable according to clause 3.2 of the 2010 NDPW - Scope of Engineering
Services and Tariff of Fees as amended in C3.3.2 (if basis of remuneration has been set at “value
based” according to C2.1.1.1), the principles as described in the 2010 NDPW - Scope of Engineering
Services and Tariff of Fees, clause 4.4, and the rates set out below, will be applicable.

Time charges are reimbursable at rates applicable at the time of the actual execution of the specific
service. The "Rates for Reimbursable Expenses" as amended from time to time and referred to below,
is obtainable on the Employer's Website: htto://mww.publicworks.gov.za/ under “Documents”;
“Consultants Guidelines”; item 1.

The scale of fees on time charges, on which Value Added Tax is excluded, shall be at the following
rates per hour, rounded off to the nearest rand: (see Table 8 of “Rates for Reimbursable Expenses”
for the actual amounts calculated in accordance with to the principles laid down below):

(i) registered professional principals*: 18,75 cents for each R100,00 of the total annual
remuneration package attached to the lowest notch of a level 13 salary range (Director) in the
Public Service;

(i) registered professionals*: 17,5 cents for each R100,00 of the total annual remuneration package
attached to the lowest notch of a level 12 salary range (Deputy Director second leg) in the Public
Service;

(i) registered technicians**: 16,5 cents for each R100,00 of his/her gross annual remuneration:;
provided that this hourly rate shall not exceed 16,5 cents for each R100,00 of the total annual
remuneration package attached to the lowest notch of a level 11 salary range (Deputy Director
first leg) in the Public Service.

*(includes professional architects, professional quantity surveyors, professional engineers,
professional technologists [engineering], professional planners and professional construction
project managers)

**(includes professional technicians [engineering] professional senior technologists
[architectural], principal technologists [architectural] and technical planner).

Hourly rates calculated in terms of (i), (ii) and (iii) above shall be deemed to include overheads and
charges in respect of time expended by clerical Personnel which shall, therefore, not be chargeable
separately.

Unless otherwise specifically agreed in writing, remuneration for the time expended by principals in
terms of C2.1.3.5.2 (i) above on a project shall be limited to 5 per cent of the total time expended for
time charges in respect of the Project. Any time expended by principals in excess of the 5 per cent
limit shall be remunerated at the rates determined in (ii) or (iii) above.

Notwithstanding the above, where work is of such a nature that Personnel as described in C2.1.3.5.2
(i) above are capable of performing such work, it shall be remunerated at that level and not at the
rates described in (i) and (ii) above, irrespective of who in fact executed the work.

Gross annual remuneration in C2.1.3.5.2 (iii) above shall mean basic salary and guaranteed annual
bonus; fringe benefits not included in basic salary; income benefit, as determined from time to time by
the South African Revenue Services for income tax purposes, for the private use of a motor vehicle by
the employer; employer’s contribution to pension/provident fund, medical aid and group life assurance
premiums; Compensation Fund and Unemployment Fund contributions, Metropolitan Council levies
and any other statutory contributions or levies; all other costs and benefits as per conditions of
appointment but excluding any share of profit and payment for overtime.
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C2.1.3.5.6

C2.1.36

C2.1.3.6.1

C21.36.2

C2.1.36.3

C21.36.4

The salaries referred to in C2.1.3.56.2 (i) to (iii) above can change from time to time, which will,
therefore, change the rates applicable. These rates will, however, only be adjusted on the first day of
each calendar year irrespective of any changes in salary ranges during the relevant year. The rates
applicable at the time of the execution of the work as set out in Table 8 of the "Rates for Reimbursable
Expenses”, as amended from time to time, may be claimed.

Additional Services

Additional Services pertaining to all Stages of the Project

Unless separately provided for hereunder and scheduled in the Activity Schedule, no separate
payment shall be made for the additional services specified in C3.3.2.1. The cost of providing these
services shall be deemed to be included in the value based fee tendered for normal services.

Construction monitoring

The construction monitoring requirements are as specified in C3.3.2.2.

(a) If Level One, part time, monitoring has been specified then no separate payment shall be made for
construction monitoring staff as specified in C3.3.2.2 (i)-(iii) or for the transport of the monitoring

staff as specified in C3.3.2.2 (iv). The cost of providing construction monitoring staff and transport
shall be deemed to be included in the value based fee tendered for normal services.

(b) If Level Two, full time. monitoring has been specified then provision shall be made in the Activity
Schedule for the envisaged site staffing requirements as specified in C3.3.2.2 (i)-(iii). The unit of
measure shall be the rate per calendar month (pro rata for part of a month). Payment shall only be
applicable for the period actually established on site and shall in no instance be prior to the date of
official handover of the Works to the Contractor or after the date of issue of the Certificate of
Compiletion for the Works contract. The rates tendered for the relevant site staff shall include full
compensation for all costs including, inter alia, the following:

Salary

Additional allowances

Bonuses

Leave and sick leave

All company contributions such as provident fund, group life benefits, medical aid etc.
Levies

Office equipment as set out in C3.3.2.2 (iii)

Relocation cost and accommodation

Travelling

Handling cost and profit.

Payment for personnel shall exclude any periods of leave or sick leave. Time sheets for staff shall
be included in the monthly fee account submitted to the Employer for payment. Replacement of
staff as a result of any extended period of leave or sick leave outside of the normal contractor’s
year end break shall be to the approval of the Employer.

No separate payment shall be made for the transport of the construction monitoring staff as
specified in C3.3.2.2 (iv) and the cost of the transport shall be deemed to be included in the
monthly rate tendered for the provision of the staff.

Occupational Health and Safety Act, 1993 (Act No. 85 of 1993)
No separate payment shall be made for the service specified in C3.3.2.3. The cost of providing this
service shall be deemed to be included in the value based fee tendered for normal services.

Quality Assurance System

No separate payment shall be made for the implementation of a quality management system as
specified in C3.3.2.4. The cost of providing this service shall be deemed to be included in the value
based fee tendered for normal services.
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C2.1.3.6.5

C2.1.3.6.6

C2.1.36.7

C21.3638

Cc21.4

C2.1.4.1

C2.1.4.2

C2143

C2.1.5

C2.1.6

C2.1.6.1

Lead Consulting Engineer

No separate payment shall be made for assuming the leadership of an Employer specified joint
venture, consortium or team of consulting engineers as specified in C3.3.2.5. The cost of providing this
service shall be deemed to be included in the value based fee tendered for normal services.

Principal Agent of the Client

No separate payment shall be made for assuming the role of principle agent of the Employer if
specified in C3.3.2.6. The cost of providing this service shall be deemed to be included in the value
based fee tendered for normal services.

Environmental Impact Assessment
No separate payment shall be made for the service specified in C3.3.3.1. The cost of providing this
service shall be deemed to be included in the value based fee tendered for normal services.

Other unspecified services
The Employer may order duties that fall outside the scope of the project as tendered. Such additional
duties may involve, but not limited to:

¢ Additional design requirements

e Evaluation of alternative tenders

¢ Additional investigations during the Defects and Liability Period
e Diverse other services

Any such additional services that may be required will be remunerated on a Time Basis as set out in
C2.1.3.5. The level of expertise necessary for any such additional work shall be concomitant with the
issues to be addressed. The category of personnel necessary to undertake the work shall be approved
by the Employer. Any additional identified service shall be fully scheduled and submitted to the
Employer for approval prior to the commencement thereof.

Time based fees

Fees for work done under a time based fee

Where time based fees are payable (if basis of remuneration has been set at “time basis” according to
C2.1.1.1), the principles as described in clauses 4.4 (1), (2) and (3) of the 2010 NDPW - Scope of
Engineering Services and Tariff of Fees, excepting that the rates referred to in clause 4.4 (3) shall be
replaced by the various rates per hour tendered for the various categories in C2.2.3 Activity Schedule
for Time Based Fees, column (e). These rates will be used for the full Period of Performance.

The various categories (referred to in C2.2.3 Activity Schedule for Time Based Fees, are the
categories described in clauses 4.4 (2) of the 2010 NDPW - Scope of Engineering Services and Tariff
of Fees.

Work will be remunerated for at the category level in which it falls as defined in C2.1.4.2 above,
irrespective of whether the person who in fact executed the work functions at a higher category of
responsibility and competence.

Set off
The Employer reserves the right to set off against any amount payable to the Service Provider, any
sum which is owing by the Service Provider to the Employer in respect of this or any other project.

Typing, printing and duplicating work and forwarding charges

Reimbursable rates

The costs of typing, printing and duplicating work in connection with the documentation which must of
necessity be done, except those which must in terms of the relevant Manual or other instructions be
provided free of charge, shall be reimbursable at rates applicable at the time of the execution of such
work. The document "Rates for Reimbursable Expenses" as amended from time to time and referred
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C2.1.6.2

C2.1.6.3

C2.1.6.4

C21.7

to below, is obtainable on the Employer's Website: . hfip://iwww.publicworks.qov.za/  under
“Documents”; “Consultants Guidelines”; item 1.

Typing and duplicating

If the Service Provider cannot undertake the work himself, he may have it done by another service
provider which specialises in this type of work and he shall be paid the actual costs incurred upon
submission of statements and receipts which have been endorsed by him confirming that the tariff is
the most economical for the locality concerned.

If the Service Provider undertakes the work himself, he shall be paid in respect of actual expenses
incurred subject to the maximum tariffs per A4 sheet as set out in Table 1 in the “Rates for
Reimbursable Expenses”.

Typing and duplicating expenses shall only be refunded in respect of the final copies of the following
documents namely formal reports, formal soil investigation reports, specifications, feasibility reports,
bills of quantities, material lists, minutes of site meetings and final accounts. The cost of printed hard
covers shall only be paid in respect of documents which will be made available to the public such as
bills of quantities and specifications or where provision of hard covers is specifically approved.

The typing of correspondence, appendices and covering letters are deemed to be included in the value
based fees and time based fees paid.

Drawing duplication
(a) For drawing duplication the standard rate as set out in Table 2 in the “Rates for Reimbursable
Expenses” may be claimed or may be claimed according to the provisions as in (b) or (c) below.

(b) If the Service Provider undertakes the duplication of drawings, using his own duplication
equipment, he shall be paid the actual cost incurred on condition that it is not higher than the lowest
of three quotations of local firms doing drawing duplication in his locality. Such quotations must
accompany his account.

(c) If the Service Provider does not undertake his own drawing duplication, he shall be paid the lowest
of three quotations of local firms doing plan printing in his locality. Such gquotations must
accompany his account.

(d) Should there not be three firms doing drawing duplication in his locality, it must be mentioned on
his account and the available quotation(s) must then accompany the account.

(The cost of providing all polyester negative prints required to form part of the original set of drawings,
as-built drawings including computer assisted drawing records for all facets/disciplines involved in the
project are included in the tendered fees and will not be reimbursed separately.)

Forwarding charges

(a) Only the charges in respect of the forwarding of parcels by courier or air freight on special request
by the Employer will be refunded, provided that such charges will not be refunded if the request
had been made as a result of a delay caused by the Service Provider.

(b) The cost of postage, facsimile transmissions, telephone calls, e-mails, etc, is deemed to be
included in the value based fees and time based fees paid.

Travelling and subsistence arrangements and tariffs of charges

Notwithstanding the ruling in C2.1.2.4 above (regarding disbursements and travelling expenses which
will not be paid separately), when the Service Provider is requested in writing by or obtained prior
approval in writing from the Employer to attend specific meetings at any of the Employer’s offices or
any extraordinary meetings on site or elsewhere, he will be remunerated according to the provisions
under C2.1.7.1 to C2.1.7.5 herein.
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C21.71

C21.7.2

C21.7.3

C21.7.4

C2.1.75

General

The most economical mode of transport is to be used taking into account the cost of transport,
subsistence and time. Accounts not rendered in accordance herewith may be reduced to an amount
determined by the Employer.

As the tariffs referred to hereunder are adjusted from time to time, accounts must be calculated at the
tariff applicable at the time of the expenditure.

Where journeys and resultant costs are in the Employer’s opinion related to a Service Provider's mal-
performance or failure, in terms of this Contract, to properly document or co-ordinate the work or to
manage the Contract, no claims for such costs will be considered.

Travelling time
Fees for travelling time are as set out in Table 8 in the "Rates for Reimbursable Expenses”.

Fees are payable for fravelling time at the tariff, as set out in C2.1.3.5 Time charges for work done
under a value based fee. Travelling time will be fully reimbursed.

Travelling costs
Fees for travelling costs are as set out in Table 3 in the "Rates for Reimbursable Expenses”.

Travelling costs will be refunded for the full distance covered per return trip measured from the office of
the Service Provider appointed.

Compensation for the use of private motor transport will be in accordance with the Government tariff
for the relevant engine swept volume, up to a maximum of 3000 cubic centimetres, prescribed from
time to time and as set out in Table 3 in the “Rates for Reimbursable Expenses”.

Hired vehicles

In cases where use is made of hired vehicles, the most economical sized vehicle available is to be
used but compensation shall nevertheless be restricted to the cost of a hired car not exceeding a
capacity of 1600 cc. Where use of a special vehicle is essential (e.g. four track or minibus to
accommodate more people), prior approval in writing must be obtained from the departmental project
manager.

Subsistence allowance
The subsistence allowances are as set out in Tables 4 and 5 in the "Rates for Reimbursable

Expenses".
Only actual costs are payable in respect of absence from office of less than 24 hours.

Should the daily tariff as set out in Table 4 be inadequate, substantiated actual costs plus a special
daily allowance as shown in Table 5 for incidental expenses, may be claimed. It must be noted that
claims may only be according to Table 4 or Table 5. Accommodation should be limited to the
equivalent of a three star hotel and no alcoholic beverages or entertainment costs may be claimed for.
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c2.2
C2.2.1

C2.211

C221.2

C2.21.3

C221.4

Activity Schedule
Activities

The services as defined in the C3 Scope of Services are required. The activity schedule below lists the
normal services as defined in the Government Gazetted Tariffs - Scope of Engineering Services and
Tariff of Fees, (Appendix A), clause 3 and as further defined in C3 Scope of Services, as well as
additional services as defined in C3 Scope of Services, of this document. (The clause references refer
to the corresponding clauses in the 2010 NDPW - Scope of Engineering Services and Tariff of Fees.)

The estimated normal fees have been calculated using the Government Gazetted Tariffs - Scope of
Engineering Services and Tariff of Fees, (Appendix A), by applying the applicable fee scale given in
clause 4.2.1 (1)-(2) for an engineering project or clause 4.2.2 (1) for a building project, to determine the
basic fee and by multiplying the basic fee by the applicable multiplication factor given in clause 4.2.1
(4) or clause 4.2.2 (2) respectively. The cost of the works and the values used to determine the
multiplication factors are defined in C 3.2.2.3.

No allowance has been made in the estimated normal fees below for the additional services in
C2.1.3.6 that have been specified to be included in the normal fees. The tenderer shall make
provision for the cost of the additional services that are to be included under normal services by
adjusting the percentage tendered in column (b).

The services are to be provided in stages and the proportioning of the fee for normal services over the
various stages shall be as set out in the Government Gazetted Tariffs - Scope of Engineering Services
and Tariff of Fees, (Appendix A), clause 4.2.8.

The tenderer must make provision for all activities necessary for the execution of the service as set out
in C3 Scope of Services.
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8 No. 34875 GOVERNMENT GAZETTE, 20 DECEMBER 2011

3.1

3.2

‘GUIDELINE SCOPE OF SERV.

The following guideline scope of services are provided to indicate which services would normally
be provided and for which the guidelines tariffs would typically represent reasonable
compensation. In agreeing the scope of services and the scope of work to be carried out, the
client and consulting engineer should review the scope of services and list the applicable normal
and additional services and agree the related compensation.

Planning, Studies, Investigations and Assessments

These typical services relate to carrying out studies and investigations as well as the preparation
and submission of reports embodying preliminary proposals or initial feasibility studies and will
normally be remunerated on a time and cost basis.

M Consultation with the client or client's authorized representative.
2 Inspection of the site of the project
3) Developing a scope of work where required.

@ Preliminary investigation, route location, planning and a level of design appropriate to
allow decisions on feasibility.

{5) Consultation with autherities having rights or powers of sanction as well as consultation
with the public and stakeholder groups.

(6) Advice to the client as to regulatory and statutory requirements, including environmental
management and the need for surveys, analyses, tests and site or other investigations,
as well as approvals, where such are required for the completion of the report, and
arranging for these to be carried out at the client’s expense.

4] Searching for, obtaining, investigating and collating available data, drawings and plans
relating to the works.

(8) Investigating financial and economic implications relating to the proposals or feasibility
studies.
(9) Clause (8) does not normally apply to civil and structural services on Building Projects,

where these services are provided by a Quantity Surveyor, except as far as the
interpretation of cost figures the Engineer's scope of work is concerned.

Deliverables will typically include:

+ Collation of information.

+ Reports on technical and financial feasibility and related implications.
+ List of consents and approvals.
*

Schedule of required surveys, tests, analyses, site and other investigations.

Normal Services

These services listed below are applicable to projects where the nature, form and function of the
facility has been defined through previous investigations and reports and the engineering
services are required to take the project through to successful completion of construction.

Note, in building or multi-disciplinary projects all calculation of quantities and related cost
estimates are the responsibility of the quantity surveyor and are not included as normal services
of the Engineer. These services are shown in italics in the following lists.

In other projects where quantity surveyors are not involved these services will be the
responsibility of the Engineer.

In certain instances on building or multi-disciplinary projects these services are provided with the
assistance of the engineers in the respective disciplines and the specific scope should be
formulated with care. For example, on building projects the electrical engineer may calculate
quantities and related costs and will be compensated for this as an additional service.
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In the case where only a single consulting engineer is appointed on a project and the required
services extend through to stage 4, 5 an 6, the services of the Principal Agent defined under
paragraph 3.3.8 are included as normal services and must be agreed between the parties.

3.2.1 Stage 1 - Inception

(Defined as: Establish client requirements and preferences, assess user needs and options,
appointment of necessary consultants, establish the project brief including project objectives,
priarities, constraints, assumptions aspirations and strategies)

1) Assist in developing a clear project brief.

{2) Attend project initiation meetings.

3) Advise on procurement policy for the project.

(4) Advise on the rights, constraints, consents and approvals.
(5) Define the scope of services and scope of work required.
(6) Conclude the terms of the agreement with the client.

(7) Inspect the site and advise on the necessary surveys, analyses, tests and site or other
investigations where such information will be required for Stage 2 including the availability
and location of infrastructure and services.

(8) Determine the availability of data, drawings and plans relating to the project.
{9) Advise on criteria that could influence the project life cycle cost significantly.

(10)  Provide necessary information within the agreed scope of the project to other consultants
involved.

Deliverables will typically include:
¢ Agreed scope of services and scope of work.
¢ Signed agreement.
+ Report on project, site and functional requirements.
¢ Schedule of required surveys, tests, analyses, site and other investigations.

¢ Schedule of consents and approvals.

3.2.2 Stage 2 - Concept and Viability. (Often called Preliminary Design)

(Defined as: Prepare and finalise the project concept in accordance with the brief, including
project scope, scale, character, form and function, plus preliminary programme and viability of the

project)

(1) Agree documentation programme with principal consultant and other consultants
involved.

@) Attend design and consultants’ meetings.

3) Establish the concept design criteria.
(4) Prepare initial concept design and related documentation.

5) Advise the client regarding further surveys, analyses, tests and investigations which may
be required,

(6) Establish regulatory authorities’ requirements and incorporate into the design.

7) Refine and assess the concept design to ensure conformance with all regulatory
requirements and consents.

8 Establish access, utilities, services and connections required for the design.
)] Coordinate design interfaces with other consultants involved.

G11-100183—B
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(10)

1)
(12)

Prepare preliminary process designs; preliminary designs, and related documentation for
approval by authorities and client and suitable for costing.

Provide cost estimates and comment on life cycle costs as required.

Liaise, co-operate and provide necessary information to the client, principal consultant
and other consultants involved.

Typical deliverables will include:

L

*
*
*
¢

Concept design.

Schedule of required surveys, tests and other investigations and related reporis.
Process design.

Preliminary design.

Cost estimates as required.

3.2.3 Stage 3 — Design Development (also termed Detail Design)

(Defined as: Develop the approved concept to finalise the design, outline specifications, cost
plan, financial viability and programme for the project)

(1)

@)
3
@
)
(6)
@
G

9

Review documentation programme with principal consultant and other consultants
involved.

Attend design and consultants’ meetings.

Incorporate client’s and authorities' detailed requirements into the design.

Incorporate other consultant’s designs and requirements into the design.

Prepare design development drawings including draft technical details and specifications.
Review and evaluate design and outline specification and exercise cost conirol.

Prepare detailed estimates of construction cost.

Liaise, co-operate and provide necessary information to the principal consultant and other
consultants involved.

Submit the necessary design documentation to local and other authorities for approval.

Typical deliverables will include:

¢

*
*
¢+

Design development drawings.
Qutline specifications.
Local and other authority submission drawihgs and reports.

Detailed estimates of construction costs.

3.2.4 Stage 4 — Documentation and Procurement

(Defined as: Prepare procurement and construction documentation, confirm and implement the
procurement strategies and procedures for effective and timeous procurement of necessary
resources for execution of the project.)

1)
@
&)

Attend design and consuliants’ meetings.
Prepare specifications and preambles for the works.

Accommodate services design.
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@
)

6
@
()

&)

(10)
(1)
(12)

(13)

Check cost estimates and adjust designs and documents if necessary to remain within
budget.

Formulate the procurement strategy for contractors or assist the principal consultant
where relevant.

Prepare documentation for contractor procurement.
Review designs, drawings and schedules for compliance with approved budget.

Calling for tenders andfor negotiation of prices and/for assist the principal consultant
where relevant.

Liaise, co-operate and provide necessary information to the principal consultant and the
other consultants as required.

Evaluation of tenders.
Preparation of contract documentation for signature

Assist in pricing, documentation and tender evaluation as required when the detailed
services for these activities are provided by others.

Assess samples and products for compliance and design intent.

Typical deliverables will include:

L4

*

¢

Specifications.

Services co-ordination.
Working drawings.
Budget construction cost.
Tender documentation.
Tender evaluation report.
Tender recommendations.

Priced contract documentation.

3.2.5 Stage 5— Contract Administration and Inspection

(Defined as: Manage, administer and monitor the construction contracts and processes including
preparation and coordination of procedures and documentation to facilitate practical completion

of the Works)

(1) Attend site handover.

@ Issue construction documentation in accordance with the documentation schedule
including, in the case of structural engineering, reinforcing bending schedules and and
detailing and specifications of structural steel sections and connections.

(3) Carry out contract administration procedures in terms of the contract.

{4) Prepare schedules of predicted cash flow.

{5) Prepare pro-active estimates of proposed variations for client decision making.

(6) Attend regular site, technical and progress meetings.

4] Inspect works for conformity to contract documentation

(8) Adjudicate and resolve financial claims by contractor(s).

@)

Assist in the resolution of contractual claims by the contractor.
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(10)
(11)
(12)
(13)
(14)
(15)
(16)
(17

(18)
(19)

Establish and maintain a financial control system.

Clarify details and descriptions during construction as required.

Prepare valuations for payment certificates to be issued by the principal agent.
Witness and review of all iests and mack ups carried out both on and off site.
Check and approve contractor drawings for design intent.

Update and issue drawings register.

Issue contract instructions as and when required.

Review and comment on operation and maintenance manuals, guarantee certificates and
warranties.

Inspect the works and issue practical completion and defects lists.

Arranging for the delivery of all test certificates, statutory (regulatory) and other
approvals, as built drawings and operating manuals

Typical deliverables will include:

*

* &+ & o

* & o

L4

Schedules of predicted cash flow.
Construction documentation.
Drawing register.

Estimates for proposed variations.
Contract instructions.

Financial control reports.

Valuations for payment certificates.
Progressive and draft final accouni(s)
Practical completion and defects list

Electrical Certificate of Compliance

Where a quantity surveyor is included in the project team in building works, items 4,5,8,10 and 12
and related deliverables will not be required from the engineer.

3.2.6 Stage 6 — Close-Out

(Defined as: Fulfil and complete the project close-out including necessary documentation to
facilitate effective completion, handover and operation of the project)

(1)
@
@)

@
©®)

Inspect and verify the rectification of defects
Receive, comment and approve relevant payment valuations and completion certificates

Facilitate and/or procure final operations and maintenance manuals, guarantees and
warranties.

Prepare and/or procure as-built drawings and documentation.

Conclude the final accounts where relevant.

Typical deliverables will include:

*
+*

*

Valuations for payment certificates
Works and final completion lists

Operations and maintenance manuals, guarantees and warranties
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+ As-built drawings and documentation

¢ Final accounts
Additional Services

The following services are additional to the normal services provided by the consulting engineer,
unless specifically agreed otherwise between the consulting engineer and the client. The
agreement on the scope of services and remuneration shall be in writing and should, if at all
possible, be concluded before such services are rendered.

3.3.1
{1

2
®)

@)
(6)

(6)

)

®

©
(10

(11)

(12)
(13)
(14)
(15)
(16)
an

(18)
(19)

Additional Services pertaining to all Stages of the Project

All services related to defining the scope of work, previously carried out under the report
stage and that was normally paid for on a time and cost basis.

Enquiries not directly concerned with the works and its subsequent utilisation.

Valuation for purchase, sale or leasing of plant, equipment, material, systems, land or
buildings or arranging for such valuation.

Making arrangements for way leaves, servitudes or expropriations.

Negotiating and arranging for the provision or diversion of services not forming part of the
works.

Additional work in obtaining the formal approval of the appropriate Government
Depariments or Public Authorities, including the making of such revisions as may be
required as a result of decisions of such Departments or Authorities arising out of
changes in policy, undue delay, or other causes beyond the consulting engineer’s control.

Additional work related to monitoring as required by any Government Departments or
Authorities in order to facilitate regulatory approvals and certification (e.g. Mines Health
and Safety Act 29 of 1996),

Topographical and environmental surveys, analyses, tests and site or foundation or other
investigations, model tests, laboratory tests and analyses carried out on behalf of the
client.

Setting out or staking out the works and indicating any boundary beacons and other
reference marks.

Preparation of drawings for manufacture and installation or detailed checking of such for
erection or installation fit.

Detailed inspection, reviewing and checking of designs and drawings not prepared by the
consulting engineer and submitted by any contractor or potential coniractor as alternative
to those embodied in tender or similar documents prepared by the consulting engineer.

Travel and travel time costs related to offsite inspection and testing of materials and plant
during manufacture and/or prior to delivery to site.

Preparing and setting out particulars and calculations in a form required by any relevant
authority.

Abnormal additional services by or costs to the consulting engineer due to the failure of a
contractor or others to perform their required duties adequately and on time.

Executing or arranging for the periodic monitoring and adjustment of the works, after final
handover and completion of construction and commissioning, in order to optimise or
maintain proper functioning of any process or system.

Investigating or reporting on tariffs or charges leviable by or to the client.
Advance ordering or reservation of materials and obtaining licenses and permits.
Preparing detailed operating, operation and maintenance manuals.

Additional services, duties and/or work resulting from project scope changes, alterations
and/or instructions by the client, or his duly authorized agents, requiring the consulting
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(20

21

(22)
(23)

@4

(25)

(26)

33.2
(1)

@

3

@

()

engineer to advice upon, review, adapt and/or alter his completed designs and/or any
other documentation and/or change the scope of his services and/or dutiss. Such
additional services are subject to agreement in writing between the consulting engineer
and the client prior to the execution thereof.

The frequency and extent of site administration and inspections that are required relative
to the norm: The frequency and duration of works inspections will depend on many
factors, such as the nature, complexity and duration of the project, site location, project
programme, contractor competence, important elements of the works being enclosed or
covered etc. The norm is that meetings and inspections should occur at an average
frequency of once every 2 weeks with more frequent occurrences during critical stages of
the Works.

When the Works Contract is extended beyond the awarded contract period due to poor
contractor performance or unforeseen circumstances, attendance at such meetings and
related inspections may be considered as additional services.

Where more frequent inspections are required due to poor contractor performance or
other extraneous factors these will normally be considered to be additional services.

Preparing as-built drawings on designs done by others or related to alterations to existing
works.

Work and or services related to targeted procurement that could entail, but is not
necessarily limited to any or all of the following:

* incorporation of any targeted participation goals,
e the measuring of key participation indicators,
¢ the selection, appointment and administration of participation and:;

= auditing compliance to the above by any coniraciors and/or professional consultant.

Exceptional arrangements, communication, facilitation and agreements with any
stakehalders other than the client and contractors appointed for the works on which the
consulting engineer provides services.

Any other additional services, of whatever nature, specifically agreed to in writing
between the consulting engineer and the client.

Construction Monitoring

If the construction monitoring, as set out in clause 3.2.5, is deemed to be insufficient by
the parties, the consulting engineer may, with prior written approval having been
obtained from the client, appoint or make available additional staff for such construction
monitoring on site to the extent specifically defined and agreed with the client. The
functions in respect of additional construction monitoring are to be limited to detailed
inspections and exclude those mentioned under clause 3.2.5. In particular, such
monitoring is required where designed elements are normally buried or covered or
become inaccessible during the course of the Works.

Alternatively, the elient may appoint or make available staff, as intended in clause (1),
subject to approval by the consulting engineer.

Staff, as intended in clauses (1)and (2), shall report to and take instructions from the
consulting engineer or an authorized representative of the consulting engineer only
and shall be deemed to be in the employ of the consulting engineer.

Should any change regarding the persons utilized for additional on-site monitoring or their
remuneration or duration of services be necessary, the utilization of such persons and/or
their remuneration must be agreed in writing with the client prior to the implementation
thereof.

If, for any reason, no additional staff or inadequate staff for construction monitoring is
appointed, the consulting engineer shall provide additional services, including additional
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(6)

site visits, as required and agreed to in writing with the client prior to commencement

thereof.

The duties of the consulting engineer for the following four defined levels of
construction monitoring, respectively, are as follows:

(a) Level 1:

The construction monitoring staff shall:-

(@)

(i)

(ii)

Monitor the outputs from another party's quality assurance programme
against the requirements of the plans and specifications.

Visit the works at a frequency agreed with the client to review important
materials, critical work procedures and/or completed elemenis or
components.

Be available to advise the contractor on the technical interpretation of the
plans and specifications.

(b) Level 2:
The construction monitoring staff shall:-

U

(if)

(i)

Review, preferably at the earliest opportunity, a sample of each important —
Work procedure
Construction material

for compliance with the requirements of the plans and specifications and
review representative samples of important completed work prior to
enclosure or completion as appropriate.

Visit the works at a frequency agreed with the client to review important
materials, critical work procedures andfor completed elements or
components.

Be available to provide the contractor with technical interpretation of the
plans and specifications.

(c) Level 3:
The construction monitoring staff shall:

0

(i

(i)

Maintain a part-time presence on site as agreed with the client to review
random samples and review important completed work prior to enclosure
or on completion as appropriate.

Where the consuiting engineer is the sole consultant or principal agent,
carry out such administration of the project as is necessary on behalf of
the client.

Be available to provide the contractor with technical interpretation of the
plans and specifications.

(d) Level4:
The construction monitoring staff shall:-

0]

(i

Maintain a full time presence on site to constantly review —
Work procedures
Construction materials

for compliance with the requirements of the plans and specifications and
review completed work prior to enclosure or on completion and include in
as-built records and drawings as appropriate.

Where the consulting engineer is the sole consultant or principal agent,
carry out such administration of the project as is necessary on behalf of
the client.
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4.2.6 Mechanical Engineering pertaining to Building Projects

U

The basic fee for normal services in the discipline of mechanical engineering or wet

services, pertaining to Building Projects, is determined from the table below. The feeis
the sum of the primary fee and the secondary fee applicable 1o the specific cost of the
works in respect of which the services were rendered on the project excluding the report
stage described in clause 3.2.1 which shall be reimbursed on a time basis in terms of

clause 4.5.

Works

For projects up to R 512 000

A Lump Sum or on a

Time Basis

Where the
cost of the works:

conds But does not Primary Fee Secondary fee
exceed

R 512 000 R 1 280 000 R 76 800 | 15,0% on the balance over R 512 000
R 1280000 R 6 300 000 R 192 000 | 12,5% on the balance over R 1 280 000
R 6 300 000 R 12 850 000 R 819 500 | 10,5% on the balance over R 6 300 000
R 12 850 000 R 32 000 000 R 1 507 250 | 9,5% on the balance over R 12 850 000
R 32 000 000 R 64 000 000 R 3 326 500 | 9,0% on the balance over R 32 000 000
R 64 000 000 | R 385500000 R 6 206 000 | 8,5% on the balance over R 64 000 000
R 385 500 000 R 33 534 000 | 8,5% on the balance over R385 500 000

2

For normal services relating to a description of the works mentioned in the first column of

the following table, the proportion of the basic fee relating to the specific item calculated
in terms of clause (1) is normally multiplied by the category factor mentioned against that
description in the second column of the table. In case more than one of the descriptions
below applies, the effective factor will typicaily be the product of the factors involved.

These factors do not apply when fees are a lump sum or on a time basis.

Description of the Works

which basic fee is

Multi-tenant installations

Alterations to existing works or contractor development
{Only applicable to the fees on the portion or section of works affected)

Wet services, for domestic hot and cold water and drainage
pipe work inside buildings.

Duplication of works
{Only applicable to the design portion of the fees on duplicated works)

For projects where the cost of the works exceeds

R 300,000 and where bills of quantities are not required from
the consulting engineer and all financial, tender and
contractual matters are dealt with by the Quantity Surveyor or
ather parties.

As abave, but bills of quantities for are not required from the
consulting engineer and all financial, tender and contractual

matters are dealt with by the consulting engineer
(e.g. lump sum, nominated or selected sub-contracts, etc.)

0,90
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4.2.9 Services provided partially or in Stages

(1)

)

The following table shows typical percentages that are typically used for proportioning the
basic fee for normal services over the various stages of the services. The actual
percentage used should be adjusted for individual projects through negotiation and
depending on the work involved in each stage, the value that can be added in each stage
and any commercial considerations that may be applicable:

Typical
Stage of Services . per'een tage .
: { points for each
Civil: Engineering Projects:
Inception 5
Concept and Viability 25
Design Development 25
Documentation and Procurement 15
Contract Administration and Inspection 25
Close-Qut 5
Structural: Engineering Projects:
Inception 5
Concept and Viability 25
Design Development 30
Documentation and Procurement 10
Contract Administration and Inspection 25
Close-Out 5
Civil: Building Projects:
Inception 5
Concept and Viability 25
Design Development 25
Documentation and Procurement 15
Contract Administration and Inspection 25
‘ Close-Out 5
Structural: Building Projects:
Inception 5
Concept and Viability 25
Design Development 30
Documentation and Procurement 15
Contract Administration and Inspection 20
Close-Qut 5
Mechanical, electrical and electronic projects:
Inception . 5
Concept and Viability 15
Design Development & Documentation and Procurement 30
Caontract Administration and Inspection 40
Close-Out 10

Where not all the stages of the normal services are provided by the consuiting engineer,
the fee is, subject to clause 4.1(7), calculated as a percentage of the total fee calculated
in terms of this clause, which percentage is the sum of the percentage points appropriate
to each stage as set out in the above table against those stages of the services provided
by the consulting engineer, typically plus 10 percentage points to allow the engineer to
become familiar with the project.



B Annexure C

S_ubject: WIMS 012038 - Department of Health — Catherine Booth Hospital - Upgrade_Wards - Request for new
replacement mechanical engineer



) CATHERINE BOOTH ASSESSMENT REPORT

) MALE & FEMALE WARD, PAEDIATRICS WARD BED SUMMARY
MDR Ward Ms\tgrrrgty Paeds Ward | Male Ward |Female Ward iSeclusion Rn: Total %

Hospital currently 40 15 30 40 45 - Ix::gen%,l: 170 100

approved bed numbers

' Beds numbers currently 40 13 26 | 30 39 | 2 150 88%

available in wards

New Bed b i
oy Or Govender | 40 15 10 30 30 3 128 75%

Bed numbers that will fit

in current wards should o,
we comply to spatial 40 15 5 14 17 1 92 | 54%

requirements

Scope of Works.

The scope briefing meeting that was held at Catherine Booth Hospital on 25 November 2015 at 11h00 with Mr E, Crafford and Mr W. Coetzee where the

consultants were informed of the current meratorium from DOH which resulted in the current project scaope to build new wards to be stopped and the project will

revert back to renovations and refurbishment of the existing wards.

Document Layout.
The attached document describes the current condition of the Male, Female and Paediatrics Ward.

The QS will provide a cost estimate on the following two options namely;
Option 1
Upgrade -

 Existing wards

= Existing sluices, Cleaners Raoms, Utility Rooms, Store Rooms, Consultations Rooms, Nurses Stations, Staff Rooms & Ward Kitchens

to the current building regulations requirements set out below, but will not adhere to the spatial requirements of

» DOH Policy Document

e The 1USS Health Facilities Guide.

This will keep the bed spacing and numbers as currently laid out at hospital at 150 bed which is 88% of Current Bed Total.

This option will require;

« New roof assembly with wall built up to correct level for ceiling of 3m high

« A complete new installation for the electrical works.

Option 2

Upgrade -

 Existing wards

« Existing sluices, Cleaners Rooms, Utility Rooms, Store Rooms, Consultations Rooms, Nurses Stations, Staff Rooms & Ward Kitchens

to the current building regulations requirements set out below, and adhere to the spatial requirements of

» DOH Policy Document

» The IUSS Health Facilities Guide.

This will drastically reduce the hospital to a 92 bed hospital at 54% of current Bed Total

This option will require;

« New roof assembly with wall built up to correct level for ceiling of 3m high

+ A complete new installation for the electrical works.

Architects Comment on above options.

To upgrade wards to bed numbers given by Dr Govender and to fully comply with the building regulation requirements as set out below the hospital will have to
be extensively redesigned to accommadate the larger wards and the correctly sized sluices, Cleaners Rooms, Utility Rooms, Store Rooms, Consultations Rooms,
Nurses Stations, Staff Rooms & Ward Kitchens. All surface beds in wet areas will have to be demolished and redone according to SANS 10400-J: Floors -
Waterproofing of floors in wet areas.

MDR Ward.

New recently constructed ward which requires no Architectural upgrades.

Mechanical Engineer needs to confirm that medical gas is provided at the ward.

Maternity Ward.

Maternity ward in very gocd condition and requires no Architectural upgrades.

Mechanical Engineer needs to confirm that medical gas is provided at the ward.

Refer ta Electrical Engineers Report regarding light fittings and bedhead ducting.

Paediatrics Ward.

Paediatrics Ward in poor condition with roof |leaks in some wards. Building not complying with the building regulations requirements as set out below.
Male Ward.

Male Ward in poor condition with roof leaks in some wards. Building not complying with the building regulations requirements as set cut below.
Female Ward.

Female Ward in poor condition with raof leaks in some wards. Building not complying with the building regulations requirements as set out below.

Buildinz Rezulation Requirements
Buildings must comply with the National Building Regulations of SANS 10400 including but not limited to SANS 10400-B: Public Safety, SANS 10400-N: Glazing,

SANS 10400-0: Lighting and Ventilation, SANS 10400-S: Facilities for Persons with disabilities, SANS 10400-T: Fire Protection, SANS 10400-XA: Energy Usage in
Buildings.

Buildings must also comply with the Kwazulu-Natal Department of Health Infrastructure Development Engineering advisory services: Policy document for the
Design of Structurai Installations (to be used strictly as a design guide only) implementation date: January 2006 Rev: 7 Jan 2013

In Addition the interior of the buildings’ spatial & equipment requirements must also comply with the |USS Health Facilities Guides for the following categories;
Adult Critical Care, TB Services, Adult Physical Rehabilitation, Paediatrics and Neonatology, Emergency Centres, Mental Health, Facilities for Surgical Procedures,
Obstetrics - Maternity Care Facilities, Primary Health Care, Adult In - Patient Services

Currgnt Samtaryvyare MDR Ward EETg Paeds Ward | Male Ward |Female Ward | Seclusion Rm| Total %
Provided at Hospital Ward

Waste Closests ? 7 4 | 3 6 - 20 100 |
Wash Hand Basins ? 8 ? 4 3 | - 15 100
Urinals ? - - 2 1 | - 3 100
Baths ? 4 2 3 10 - 19 100
s e e MDR Ward | MM | bocds Ward | Male Ward | Female Ward | Seclusion Rm| Total %
Required at Hospital Ward

Waste Closests 9 4 6 9 9 - 37 185
Wash Hand Basins 8 4 6 8 8 - 34 227
Urinals__ T4 | 2 [ 3 [ 4 S 17]_ 567
Baths 8 2 6 8 8 - 32 168




CATHERINE BOOTH ASSESSMENT REPORT

MATERNITY, MALE & FEMALE WARD, PAEDIATRICS WARD ELECTRICAL SUMMARY

ul%m‘

oaing en

The electrical installation to the existing wards with the exception of the Maternity Ward are in a very poor condition and do not comply
with the SANS 1-0142 regulation in terms of wiring of premises.

Maternity Ward

The existing installation to this ward is in a good condition and with minor addition to the installation it can be brought up to the
Department of Health policy requirements.

The existing light fitting need to be replaced from the existing Induction Ballast type to the new Energy saving Electronic Ballasts.
Addition plugs to be installed in the Bedhead ducting to comply with the health policy document.

The installation would need to be re-tested and the issue of Certificate of Compliance & lightning Protection Certificates.

The Fire / Smoke detection and Nurse call system to be serviced and compliance certificates issued.

Female / Male & Paediatrics Wards

The general condition of these wards is in a very poor condition and do not comply the SANS regulations. There are light fitting
missing and faulty with very few lights working. The number of plugs in the wards do not comply with the health policy document and
some of these are faulty or have been removed. The condition of the passage’s / walkway and ablution are in the same poor condition

as per the wards.
There is no lightning Protection to the building and the earth bonding seems to be non-existent. All these are major concerns for the

well been and safety of the patients and staff.
Health Policy Requirements

In order for these wards to be upgraded to meet the Department of Health requirements the following installation would have to be
carried out.

1. The existing electrical installation removed including all Distribution Boards and a new installation carried as per a design drawing
and in term of the SANS regulation. This will included the lightning Protection to the building structure and bonding of all water piping
and metalic structures.

2. Installation of Bedhead Ducting to comply with the policy document with regards to the lighting, number of plugs, nurse call outlets &
gas outlet points.

3. The installation of the Nurse Call & Fire / Smoke Detection system.

4. New Distribution Boards for Essential and Non-Essential power.

Prepared
A R Hattingh




CATHERINE BOOTH ASS

ESSMENT REPORT 1

WARD 1 FEMALE GASTRO WARD

Currently 9 Bed 3 Bed when updated to spec

EXISTING CONDITION

QS Estimate

Current Condition Summary

Element Type [Material |Condition |Additional Comments
Floor Finish Vinyl Sheeting Good Keep, Strip & Seal
Skirting —__[Coved Vinyl Poor Replace
Walls Plaster & Paint Fair New Paint
Bedbump Rail __|Treated Hardwood [Fair Only behind beds, not on all walls_
_ _ |windows "|Painted Steel____|Good (Keep) Service Ironmongery and paint, install safety glazing

- DoorsExt ___ |Painted Steel Good (Keep) Service ronmongery and paint T T T T
DoorsExt__|Painted Timber Good (Keep) Service Ironmongery and paint
Doorsint " IPainted Timber _|Poor (Replace) _|Replace with new Solid Timber Door
Cornice Coved Gypsum Poor Replace
Ceiling Gypsum Boards Poor Replace. Ceiling Height currently 2815mm AFFL
WHB Hygia & Cobra  [Good Add Tile Splash back
Bedside Lockers |Steel " |Poor Replace
Roof Assembly Timber & IBR Poor ) |Replace, refer to attached Structural Engineers Report
Electrical |Lights & Power Poor The existing installation does not comply with SANS 1-0142 )

Additional Requirements not Eurrently available at

hospital wards:
Mirror above whb

Garbage Peddle Bin Holder
Towel Dispensor at whb
“|Hospital curtain tracks and curtains

Stopcocks to whb.
The following additional is required to meet the health policy -
Fire Detection, Nurse Call and Bedhead Ducting.




CATHERINE BOOTH ASSESSMENT REPORT

2

WARD 2

FEMALE MEDICAL WARD

Currently 8 Bed

4 Bed when updated to spec

EXISTING CONDITION |

QS Estimate R R

Current Condition Summary

Element Type |[Material [Condition |Additional Comments
Floor Finish Vinyl Sheeting Good Keep, Strip & Seal
Skirting Coved Vinyl Poor Replace
Walls Plaster & Paint Fair New Paint
Bedbump Rail |Treated Hardwood |Fair __|Only behind beds, not on all walls
| |windows " |Painted Steel Good (Keep) ____[Service Ironmongery and paint, install safety glazing T
Doors Ext Painted Steel Poor (Replace) __ |Replace with new Aluminium Door to DOH Spec
DoorsExt |Painied Timber Poor (Replace) _[Replace with new Aluminium Door to DOH Spec
Doors Int Painted Timber Poar (Replace) Replace with new Solid Timber Door to DOH Spec
Cornice Coved Gypsum  [Poor |Replace _
Ceiling Gypsum Boards  [Poor Replace. Ceiling Height currently 2790mm AFFL
WHB Hygia & Cobra _ |Good Add Tile Splash back T
Bedside Lockers |Steel Poor Replace T - T T
Roof Assembly  |Timber & IBR Paor Replace, refer to attached Structural Engineers Report
" |Electrical Lights & Power — [Poor _| The existing installation does not comply with SANS 1-0142

Additional RequfF;nTg_nts not currently available at

hospital wards:
Mirror above whb

Garbage Peddle Bin Holder

Towel Dispensor at whb

Hospital curtain tracks and curtains
Stopcocks to whb.

The following additional is required to meet the health policy :

Fire Detection, Nurse Call and Bedhead Ducting




CATHERINE BOOTH ASSESSMENT REPORT

3

WARD 3 FEMALE G E WARD Currently 4 Bed 1 Bed when updated to spec
EXISTING CONDITION | QS Estimate R I R
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Current Condition Summary

hospital wards:
Mirror above whb

Hospital curtain tra
Stopcocks to whb.

Element Type [Material |Condition [Additional Comments
Floor Finish Vinyl Sheeting Good Keep, Strip & Seal
Skirting =~ |Coved Vinyl Poor Replace
Walls Plaster & Paint Good " [New Paint
Bedbump Rail - - o )
— |Windows |Painted Steel | Good (Keep) Service Tronmongery and paint, install safety glazing
"7 |poors Ext | Painted Steel |Poor (Replace) Replace with new Aluminium Door to DOH Spec
Cornice " |Coved Gypsum Poor Replace
Ceiling Gypsum Boards Paor __|Replace. Ceiling Height currently 2780mm AFFL
WHB Hygia & Cobra | Good Add Tile Splash back
Bedside Lockers |[Steel Poor Replace
This ward has Major Roof Leaks
Roof Assembly Timber & IBR Poor Replace, refer to attached Structural Engineers Report
Electrical ___|Lights & Power Poor The existing installation does not comply with SANS 1-0142

Garbage Peddle Bin Holder
Towel Dispensor at whb

cks and curtains

Additional Requirements not currently available at

The following additional is required to meet the health policy :
Fire Detection, Nurse Call and Bedhead Ducting




CATHERINE BOOTH ASSESSMENT REPORT

]

WARD 4

FEMALE ISOLATION WARD

Currently 2 Bed

1 Bed when updated to spec

EXISTING CONDITION | QS Estimate R R
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Current Condition Summary

Element Type |Material |Condition |Additional Comments
Floor Finish |Vinyl Sheeting Good Keep, Strip & Seal
Skirting Coved Vinyl Fair Keep, Strip & Seal
Walls Plaster & Paint Good New Paint
Bedbump Rail |- S '

|Windows ~ |Painted Steel Good (Keep) Service Ironmongery and paint, install safety glazing
Doors Ext Painted Steel Poor (Replace) Replace with new Aluminium Door to DOH Spec
Cornice ___|Coved Gypsum Poor Replace
Ceiling Gypsum Boards Fair Patch & Paint. Ceiling Height currently 2780mm AFFL
WHB Hygia & Cobra Good Add Tile Splash back
Bedside Lockers |Steel Poor Replace
Roof Assembly Timber & IBR Poor Replace, refer to attached Structural Engineers Report
Electrical Lights & Power Poor The existing installation does not comply with SANS 1-0142

Additional Reguire_ments not currentlv—évailabie“a?m

hospital wards:
Mirror above whb

Garbage Peddle Bin Holder
Towel Dispensor at whb
Hospital curtain tracks and curtains

Stopcocks to whb.

The following additional is required to meet the health policy :

Fire Detection, Nurse Call and Bedhead Ducting




CATHERINE BOOTH ASS

ESSMENT REPORT 5

WARD 5

FEMALE TB WARD

Currently 9 Bed 4 Bed when updated to spec

EXISTING CONDITION

QS Estimate

Current Condition Summary

Element Type |Material [Condition [Additional Comments
Floor Finish Vinyl Sheeting |Good Keep, Strip & Seal
Skirting Coved Vinyl ~ |Poor Replace
Walls Plaster & Paint ~ | Poor Repair wall cracks and damp and repaint
Bedbump Rail Treated Hardwood Fair Only behind beds, not on all walls
____|windows _ |Painted Steel __ |Good (Keep) ____|Service Ironmongery and paint, install safety glazing _ T
Doors Ext Painted Steel Good (Keep) Service Ironmongery and paint
Doors Ext " |Painted Timber Poor (Replace) Replace with new Aluminium Door to DOH Spec
Doors Int Painted Timber Poor (Replace) Replace with new Solid Timber Doar to DOH Spec T
Cornice |Coved Gypsum Paor Replace
Ceiling Gypsum Boards Poor Replace. Ceiling Height currently 2860mm AFFL
WHB Hygia & Cobra Good | Add Tile Splash back
Bedside Lockers |Steel Poor Replace
This ward has Major Roof Leaks
Roof Assembly Timber & IBR _|Poor ______|Replace, refer to attached Structural Engineers Report
__ |Efectrical — " |Tights & Power __ "|Poor __ | The existing installafion does not comply with SANS 1-0142

Additional ReguiremenE not currently available at

hospital wards:
Mirror above whb

Garbage Peddle Bin Holder

Towel Dispensor at whb

Hospital curtain tracks and curtains

Stopcocks to whb.

The following additional is required to meet the health policy :
Fire Detection, Nurse Call and Bedhead Ducting




CATHERINE BOOTH ASSESSMENT REPORT

6

: WARD 6

FEMALE WARD

Currently 7 Bed

4 Bed when updated to spec

EXISTING CONDITION

| QS Estimate

i
i

AL

Current Condition Summary

Element Type [Material |Condition |Additional Comments

Floor Finish |Vinyl Sheeting Good Keep, Strip & Seal

Skirting | Coved Vinyl Fair Keep, Strip & Seal

Walls Plaster & Paint Good New Paint

Bedbump Rail Treated Hardwood [Fair Only behind beds, not on all walls
. |Windows " |Painted Steel Good (Keep) | Service Ironmongery and paint, install safely glazing

Doors Ext Painted Timber Poor (Replace) Replace with new Aluminium Door to DOH Spec

Doors Int Painted Timber Poor (Replace) Replace with new Solid Timber Door to DOH Spec !

Cornice Coved Gypsum Fair Replace

Ceiling Gypsum Boards | Poor ___|Replace. Ceiling Height currently 2855mm AFFL T

WHB Hygia & Cobra Good "~ "|Add Tile Splash back

Bedside Lockers |Steel Poor Replace

This ward has Major Roof Leaks

Roof Assembly ~ | Timber & IBR Poor Replace, refer to attached Structural Engineers Report 7

.. [Flectrical " lLights & Power _|Poor _

hospital wards:
Mirror above whb

Garbage Peddle Bin

Stopcocks to whb.

Holder

Towel Dispensor at whb
Hospital curtain tracks and curtains

_|The existing installation does not comply with SANS 1 01 42

Additional Requirements not currently available at

The following additional is required to meet the health policy -
Fire Detection, Nurse Call and Bedhead Ducting




CATHERINE BOOTH ASS

ESSMENT REPORT [ 20

WARD 20 MALE G E WARD Currently 6 Bed 1 Bed when updated to spec
EXISTING CONDITION I QS Estimate R F
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Current Condition Summary

Element Type [Material |Condition | Additional Comments
Floor Finish Vinyl Sheeting Good Keep, Strip & Seal
Skirting Coved Vinyl  |Poor Replace
Walls Plaster & Paint Fair " [New Paint
Bedbump_R_ail__" Treated Hardwood [Fair |Only behind beds, not on all walls
" |windows _|Painted Steel _|Good (Keep) | Service Ironmongery and paint, install safety glazing B
. |DoorsExt |Painted Steel ~_ |Poor (Replace) |Replace with new Aluminium Door to DOH Spec__
" |cornice Coved Gypsum Poor Replace
Ceiling " |Gypsum Boards Poor Replace.
WHB Hygia & Cobra Good Add Tile Splash back
Bedside Lockers |Steel Poor Replace
"~ |Roof Assembly Timber & IBR Poor Replace, refer to attached Structural Engineers Report
Electrical Lights & Power Poor The existing installation does not comply with SANS 1-0142

Additional Requirements not currently available at
hospital wards:

Mirror above whb

Garbage Peddle Bin Holder

Towel Dispensor at whb

Hospital curtain tracks and curtains

Stopcocks to whb.

The following additional is required to meet the health policy :
Fire Detection, Nurse Call and Bedhead Ducting




CATHERINE BOOTH ASSESSMENT REPORT

21

WARD 21

MALE PSYCH WARD

Currently 2 Bed

1 Bed when updated to spec

EXISTING CONDITION
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Current Condition Summary

Element Type [Material [Condition | Additional Comments
Floor Finish Vinyl Sheeting Good Keep, Strip & Seal
" [skirting Coved Vinyl ~ |Fair Keep, Strip & Seal

Walls Plaster & Paint Poor Repair wall cracks and damp and repaint
Bedbump Rail | ‘

B Windows ~ '|Painted Steel __|Poor (Repiace) | Service Ironmongery and paint, install safety giazing T
Doors Ext Painted Steel Poor (Replace) |Replace with new Aluminium Door to DOH Spec

~ """ lcomice ~ [Coved Gypsum  |Poor " " "|Replace Tt
Ceiling Gypsum Boards Poor Replace.
WHB T R -
Bedside Lockers
Roof Assembly | Timber & IBR Poor Replééé _@Frto attached-§tFﬁ—c—tﬁral Engineers Report——— 7
Electrical Lights & Power Poor T

Additional Requirements not currently available at

hospital wards:
Mirror above whb

Stopcocks to whb.

Garbage Peddle Bin Holder
Towel Dispensor at whb
Hospital curtain tracks and curtains

The following additional is required to meet the health policy :
Fire Detection, Nurse Call and Bedhead Ducting




CATHERINE BOOTH ASSESSMENT REPORT

25

WARD 25

MALE MED

ICAL WARD

Currently 10 Bed 4 Bed when updated to spec

EXISTING CONDI
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Current Condition Summary

Element Type [Material |Condition |Additional Comments
Floor Finish Vinyl Sheeting Good Keep, Strip & Seal
Skirting __|Coved Vinyl Fair Keep, Strip & Seal
Walls Plaster & Paint Fair New Paint
Bedbump Rail  |Treated Hardwood |Fair " |only behind beds, not on all walls
___ _|windows  [Painted Steel __ |Good (Keep) Service Ironmongery and paint, install safety giazing ]
Doors Ext Painted Steel Good (Keep)  |Service ironmongery and paint T ]
Doors Ext Painted Timber Poor (Replace) [Replace with new Aluminium Door to DOH Spec
Doors Int Painted Timber Good (Keep) Service Ironmongery and paint
Cornice Coved Gypsum Fair Replace . T '
Ceiling Gypsum Boards Fair Replace. Ceiling Height currently 2805mm AFFL
WHB Hygia & Cobra Good Add Tile Splash back
Bedside Lockers |[Steel Poor Replace
Roof Assembly | Timber & IBR Poor Replace, refer to attached Structural Engineers Report
Electrical _|Lights & Power Poor

hospital wards:
Mirror above whb

Additional Regﬁremeni;s not currently available at

Garbage Peddle Bin Holder

Towel Dispensor at whb

Hospital curtain tracks and curtains

Stopcocks to whb.

The following additional is required to meet the health policy :
Fire Detection, Nurse Call and Bedhead Ducting




CATHERINE BOOTH ASSESSMENT REPORT

26

26

MALE SCREENING WARD

Currently 5 Bed

3 Bed when updated to spec

EXISTING CONDITION

QS Estimate
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Current Condition Summary

Element Type [Material [Condition [Additional Comments
Floor Finish Vinyl Sheeting Good Keep, Strip & Seal
Skirting Coved Vinyl |Fair " |Keep, Strip & Seal
Walls Plaster & Paint Fair New Paint
Bedbump Rail | Treated Hardwood |Poor |Not on all walls
 |Windows _ |Painted Steel __|Good (Keep) |Service Ironmongery and paint, install safety glazing
Doors Ext Painted Timber  |Poor (Replace) | Replace with new Aluminium Door to DOH Spec
Doors Int Painted Timber Good (Keep) Service Ironmongery and paint
Cornice __ |Coved Gypsum Poor Replace T
Ceiling Gypsum Boards Poor Replace
WHB Hygia & Cobra Good Add Tile Splash back
Bedside Lockers |Steel Poor Replace
Roof Assembly  |Timber & IBR Paor ___|Replace, refer to attached Structural Engineers Report
Electrical —|Tights & Power Poor ___|Theexisting installation does not comply with SANS 1-0142

Additional Requirements not currently available at
hospital wards:

Mirror above whb

Garbage Peddle Bin Holder

Towel Dispensor at whb

Hospital curtain tracks and curtains
Stopcocks to whb.

The following additional is required to meet the health policy :
Fire Detection, Nurse Call and Bedhead Ducting




CATHERINE BOOTH ASSESSMENT REPORT

28

: 28 MALE TB WARD Currently 9 Bed 6 Bed when updated to spec
EXISTING CONDITION | QS Estimate R R
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Current Condition Summary
Element Type [Material [Condition |Additional Comments
Floor Finish Vinyl Sheeting  |Good Keep, Strip & Seal
Skirting Coved Vinyl Fair Keep, Strip & Seal
Walls Plaster & Paint Good New Paint
Bedbump Rail Treated Hardwood [Fair ~ [Not on all walls -
Windows ~ |Painted Steel _|Good (Keep) Service lronmongery and paint, install safety glazing . L
Doors Ext Painted Timber _|Poor (Replace) Replace with new Aluminium Door to DOH Spec
Doors Int |Painted Timber _ |Good (Keep) ___|Service Ironmongery and paint -
Cornice Coved Gypsum Poor Replace -
Ceiling Gypsum Boards Fair Replace
WHB L |Hygia & Cobra Good Add Tile Splash back
Bedside Lockers |Steel Poor Replace
j Roof Assembly | Timber & IBR Poor Replace, refer to attached Structural Engineers Report
. |Efectrical " |Uights & Power _ [Poor ____ ____|The existing nstallation does not comply with SANS 1-0142

Additional Requirements not currently available at
hospital wards:

Mirror above whb

Garbage Peddle Bin Holder

Towel Dispensor at whb

Hospital curtain tracks and curtains

Stopcocks to whb.

The following additional is required to meet the health policy :
Fire Detection, Nurse Call and Bedhead Ducting




CATHERINE BOOTH ASSESSMENT REPORT 1

PAEDS 1 PAEDIATRIC SURGICAL WARD Currently 2 Bed 1 Bed when updated to spec
EXISTING CONDITION I QS Estimate R R
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Current Condition Summary
Element Type |Material [Condition |Additional Comments
Floor Finish Vinyl Sheeting Good Keep, Strip & Seal
Skirting
Walls Plaster & Paint Fair New Paint
Bedbump Rail ~ N ] o
Windows Painted Steel Good (F (Keep)x ] Service vice Ironmongery and paint, lgsﬁal_lg_af_ety glazing N ___;7
Doors Int Painted Timber Poor (Replace) Replace with new Solid Timber Door to DOH Spec -
Cornice Coved Gypsum ___ |Poor |Replace
Ceiling Gypsum Boards Poor Replace. o
WHB _|Incorrect Spec Fair Replace and add splashback
Bedside l.ockers |None Replace
This ward has Major Roof Leaks
Roof Assembly Timber & IBR Poor . " |Replace, refer to ) attached Structural Engineers Report
Electrical  |Lights & Power  |Poor | The existing installation does not comply with SANS 1-0142 " T

Additional Requirements not currently available at
hospital wards:

Mirror above whb

Garbage Peddle Bin Holder

Towel Dispensor at whb

Hospital curtain tracks and curtains

Stopcocks to whb.

Fire Detection, Nurse Call and Bedhead Ducting

The following additional is required to meet the health policy




CATHERINE BOOTH ASSESSMENT REPORT

2

'PAEDS 2 PAEDIATRIC GASTRO WARD

Currently 6 Bed

1 Bed when updated to spec

EXISTING CONDITION |

QS Estimate R
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Keep Replace Keep
Current Condition Summary

Element Type |Material [Condition [Additional Comments
Floor Finish Vinyl Sheeting Good Keep, Strip & Seal
Skirting o
Walls Plaster & Paint Fair New Paint
Bedbump Rail o
Windows __|Painted Steel  [Good (Keep) __|Service Ironmongery and paint, install safety glazing o
Doors Int Painted Timber Poor (Replace) Replace with new Solid Timber Door to DOH Spec -
Cornice ___ |Coved Gypsum __ |Poor Replace
Ceiling Gypsum Boards Poor Replace. -
WHB Incorrect Spec Fair Replace and add splashback
Bedside Lockers |None Replace
wcC Incorrect Spec Fair Replace
Roof Assembly Timber & IBR Paor Replace, refer to attached Structural Engineers Report
Electrical Lights & Power Poor The existing installation does not comply with SANS 1-0142

Additional Requirements not currently available at

hospital wards:
Mirror above whb

Garbage Peddle Bin Holder

Towel Dispensor at whb

Hospital curtain tracks and curtains

Stopcocks to whb.

The following additional is required to meet the health policy :
Fire Detection, Nurse Call and Bedhead Ducting
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CATHERINE BOOTH ASSESSMENT REPORT 3

PAEDS 3 PAEDIATRIC MEDICAL WARD Currently 5 Bed 1 Bed when updated to spec

EXISTING CONDITION | QS Estimate R R

Replace

| e e et ]

R ——

L

Current Condition Summary

Element Type |Material |Condition |Additional Comments

Floor Finish Vinyl Sheeting Poor Replace

Skirting

Walls Plaster & Paint Poor Repair wall cracks and damp and repaint

Bedbump Rail -
o Windows ™ ______|Painted Steel Poor (Replace) | Service Ironmongery and paint, install safety glazing
»»»»»»» Doors Int Painted Timber | Poor (Replace) Replace with new Solid Timber Door to DOH Speec |
» Cornice Coved Gypsum  [Poor Replace

Ceiling Gypsum Boards Poor Replace.

WHB Incorrect Spec Fair ____|Replace and add splashback

Bedside Lockers |None Replace

This ward has Major Roof Leaks

Roof Assembly Timber & IBR Poor Replace, refer to attached Structural Engineers Report

_|Electrical __"|Lights & Power ~ [Poor _|The existing instaliation does not comply with SANS 1-0142

Additional Requirements not currently available at

hospital wards:
Mirror above whb

Garbage Peddle Bin Holder 8 .
Towel Dispensor at whb L
T
|
i |

Hospital curtain tracks and curtains
Stopcocks to whb.

The following additional is required to meet the health policy : UU j‘ M [’ﬂ Sire Room f h: Siuce Room ;i Boecs ‘
Fire Detection, Nurse Call and Bedhead Ducting I19/08 I 5 E . I e m o ;'__| |




CATHERINE BOOTH ASSESSMENT REPORT

4

PAEDS 4

PAEDIATRIC MALNUTRITION WARD

Currently 6 Bed

1 Bed when updated to spec

EXISTING CONDITION |

QS Estimate R

R
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Current Condition Summary
Element Type |Material [Condition |Additional Comments
Floor Finish Vinyl Sheeting Fair Keep, Strip & Seal
Skirting -
Walls Plaster & Paint Fair New Paint
[Bedbump Rail | s ] o
Windows Painted Steel |Poor (Replace) §xeLvE|ce_hjoenrpongery and paint, install safety glazmg ~ B
Doors Int Painted Timber Poor (Replace) Replace with new Solid Timber Door to DOH Spec
Cornice Coved Gypsum Poor Replace
Ceiling Gypsum Boards Poor Replace.
WHB Incorrect Spec Fair Replace and add splashback -
Bedside Lockers [None Replace
Roof Assembly ~ | Timber & IBR Poor Replace, refer to attached Structural Engineers Report
Electrical Lights & Pawer Poor The existing installation does not comply with SANS 1-0142 o

Additional Reguirements not currently available at
hospital wards:

Mirror above whb

Garbage Peddle Bin Holder

Towel Dispensor at whb

Hospital curtain tracks and curtains

Stopcocks to whb.

The following additional is required to meet the health policy :

Fire Detection, Nurse Call and Bedhead Ducting




CATHERINE BOOTH ASSESSMENT REPORT )

PAEDS 5

PAEDIATRIC ISOLATION WARD

1 Bed when updated to spec

Currently 8 Bed

EXISTING CONDITION

L

QS Estimate R R

Replace
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[ e [ Replace
Current Condition Summary
Element Type |Material [Condition |Additional Comments
Floor Finish Vinyl Sheeting Fair Keep, Strip & Seal
Skirting N
Walls Plaster & Paint Poor Repair wall cracks and damp and repaint
e Bedbump Rail |
Windows _ __[Painted Steel ___|Poor (Replace) _ __[Senice Ironmongery and paint, install safely glazing |
Doors Int Painted Timber Poor (Replace) Replace with new Solid Timber Door to DOH Spec
Cornice Coved Gypsum  |Poor " |Replace i
Celling " |Gypsum Boards Poor Replace.
[ WHB "|Incorrect Spec Fair Replace and add splashback
Bedside Lockers |None Replace
Roof Assembly Timber & IBR Poor Replace, refer to attached Structural Engineers Report
— .. __ |Electrical _|Uights & Power  |Poor - _ _|The existing installation does | not comply with SANS 1-0142

Additional Requirements not currentnlfévailable at
hospital wards:
Mirror-above whb

Garbage Peddle Bin Holder

Towel Dispensar at whb

Hospital curtain tracks and curtains
Stopcocks to whb.

Fire Detection, Nurse Call and Bedhead Ducting

The following additional is required to meet the health policy :




Annexure D

Subject:_ WIMS 012038 - Department of Health ~ Catherine Booth Hospital - Upgrade Wards ~ Request for new
replacement mechanical engineer
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