
Quotations:  
R 1 - R1 000 000

Department of Public Works: KZN
Effective Date: 16 JANUARY 2023

Version:8

Private Bag X9041
PIETERMARIZBURG
3200

Contact : Regional \ District Office:

Project Leader: Mr. S.N. Maphumulo
Telephone number: 034 982 2362
WIMS No.: 070784
Quotation Number: ZNQ 013/25V Tel No: 034 982 2362
CIDB Registration Number: Fax No: 034 980 9525

Central Suppliers Database No.:

VRYHEID

KZN Department of Public Works

PLEASE NOTE THAT THIS QUOTATION IS SUBJECT TO THE CONSTRUCTION INDUSTRY DEVELOPMENT
BOARD ACT, (ACT NO. 38 OF 2000) AND ANY AMENDMENTS THERETO INCLUDING BOARD NOTICES, AND
REGULATIONS PROMULGATED IN TERMS OF THE ABOVE MENTIONED ACT), AND THE STANDARD
CONDITIONS OF QUOTATION AS CONTAINED IN ANNEXURE "C" OF THE STANDARD FOR UNIFORMITY IN
CONSTRUCTION PROCUREMENT. IT IS ALSO SUBJECTED TO KWAZULU-NATAL: PROVINCIAL TREASURY
SUPPLY CHAIN MANAGEMENT POLICY (DEC 2005) AND THE OCCUPATIONAL HEALTH AND SAFETY ACT, ACT
85 OF 1993 AND THE CONSTRUCTION REGULATIONS OF FEBRUARY 2014, AS AMENDED FROM TIME TO TIME.

3100

Contract Period 6 Calender 
Months

DEPARTMENT OF HEALTH : PRINCESS MHLOSHENI CLINIC : CONSTRUCTION OF 
NEW MEDICAL WASTE STORAGE AREA

Employer:

Zululand Sub-District: Vryheid : Public Works (Department of Public Works: Province of KwaZulu-Natal)

2GB AND ABOVE

SERVICE DESCRIPTION :

for projects R 1 to R 1000 000

Zululand Sub-District Office 
285 Boeren Street

PROVINCIAL ADMINISTRATION OF KWAZULU-NATAL

QUOTATION DOCUMENT

 

with JBCC Minor Works Agreement - 4th Edition

DEPARTMENT OF PUBLIC WORKS
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Quotations:  
R 1 - R1 000 000

Department of Public Works: KZN
Effective Date: 16 JANUARY 2023

Version:8

 1. PART T1:    QUOTATION  PROCEDURES Page\s

T1.1 4
T1.2 4
T1.3 10
T1.4 1

 

 2. PART T2:    RETURNABLE DOCUMENTS

T2.1 2
T2.2 3
T2.3 Authority to sign Quote (T2.3) 1
T2.4 1
T2.5 5
T2.6 1
T2.7 Site Inspection Certificate (T2.7) 1
T2.8 1
T2.9 5
T2.10 1

T2.11 Proof of Paid Municipal Rates and Taxes (T2.11) 1
T2.12

1

T2.13
1

T2.14 1
T2.15 3

T2.16  

T2.17 2

T2.18 1

T2.19 2

T2.20 2

 3. PART C1:      AGREEMENT AND CONTRACT DATA

C1.1. Form of Offer and Acceptance (C1.1) 3
C1.2. 5

Proof of UIF Registration (T2.8)

DEPARTMENT OF HEALTH : PRINCESS MHLOSHENI CLINIC : CONSTRUCTION 
OF NEW MEDICAL WASTE STORAGE AREA

TABLE OF CONTENTS

Bid Notice and Invitation to Quote (T1.1)

THE QUOTATION

Annexure to Notice and Invitation to Quote (T1.4)

Contractors Health & Safety Declaration (T2.6)

Financial Standing and other Resources of Business Declaration (T2.4)

Compulsory Enterprise Questionnaire (T2.2)

Equipment Schedules applicable (T2.5)

Annexure C - Standard Conditions of Quote (T1.3)

Submission of Compulsory Returnable Schedules (T2.1)

Quotation Data (T1.2)

THE CONTRACT

Bidder's Disclosure - SBD4 (T2.15)

Invitation to Bid - SBD 1 (T2.20)

Capacity of Bidder (T2.18)

Client's Specific requirement for the Contractor's detailed OHS plan (T2.16)

Contract Data (C1.2)

Functionality Criteria (T2.19)

Proof of good standing with the Compensation Commissioner - In terms of Section 
84(1)(b) of the Compensation for Occupation Injuries and Disease Act, 1993, a Bidder 
may not be awarded a contract if he/she is not registered and in good standing with the 
Commissioner (T2.12)

Tax Complaince Status (TCS) PIN to verify on line compliance supplier status via e-filing (T2.10)

Preference Points Claim Form (T2.9)

Base Line Risk Assessment (T2.17)

Contract Form - Purchase of Goods/Works-Part 1 (T2.13)

Contract Form - Purchase of Goods/Works-Part 2 (T2.14)
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R 1 - R1 000 000

Department of Public Works: KZN
Effective Date: 16 JANUARY 2023

Version:8

 4. PART C2:       PRICING DATA

C2.1 1
C2.2 2
C2.3 Preliminary and General - EPWP (If applicable)
C2.4 Preliminary and General - EPWP Beneficiary (If applicable)

 5. PART C3:       SCOPE OF WORKS

C3.1 2
C3.2 3
C3.3 HIV/STI Compliance Report 2
C3.4 EPWP Scope of Works (If Applicable) 5

 6. PART C4:       SITE INFORMATION

C4.1 1
C4.2 EPWP Employment Contract (Refer to Annexure 10)  

 7. DRAWINGS

C5.1 2
  

8. ANNEXURES

KwaZulu Natal : DoH Standard Preambles to all Trades-January 2009(Rev3) on request49
#### #REF!
#### #REF!

#REF! #REF!
#### #REF!

Occupational Health and Safety Specification
Annexure 7 Health and Safety Bill of Quantities  
#### #REF!  
#### #REF!

EPWP Employment Contract
Attendance Register - Infrastructure and Other projects
EPWP Data Collection tool for Phase 3 system

0
 

These forms are for internal and external use for the Department of Public Works, Province of KwaZulu-Natal.

The Total (Including Value Added Tax) on the Pricing Schedule must be carried to the "Offer" part only of the Form 
of Offer and Acceptance - C1.1

"Enterprise" shall mean the legal Quoting Entity or Bidder who, on acceptance of the Offer, would become the 
contractor

IMPORTANT NOTICE TO BIDDERS

Pricing Instructions

Scope of Works

Pricing Schedule

Specifications for HIV\STI Awareness

List of Drawings

Annexure 10

0

#REF!

 

Annexure 11

Annexure 12

Annexure 6

 

Annexure 1

Site Information
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Quotations:  
R 1 - R1 000 000

Department of Public Works: KZN
Effective Date: 16 JANUARY 2023

Version:8

6 Months

84 Calendar Days

  

1

2

3

X

X

X

X

X

X

X

X

X

X

X

X

NAME OF BIDDER:

POSTAL ADDRESS:

STREET ADDRESS:

TELEPHONE NUMBER CODE : NUMBER:

CELLPHONE NUMBER:

PART T1:  QUOTATION PROCEDURES

Bidders registered on the Central Suppliers Database (CSD) are eligible to submit quotations.

Proof of UIF Registration (T2.8)

Submission of Compulsory Returnable Schedules (T2.1)

the combined contractor grading designation calculated in accordance with the Construction Industry Development Board
Regulations is equal to or higher than a contractor grading designation in accordance with the sum Quoted for a 2 GB And
Above or higher, class of construction work.

T1.1 Quotation Notice and Invitation to Quote

THE KZN DEPARTMENT OF PUBLIC WORKS INVITES QUOTATIONS FOR THE PROVISION OF:

Site Inspection Certificate (T2.7)

Complete Schedule of rates is to be submitted on the day of the Quotation closing date (C2.2)

Validity period:

determined  in accordance  with the sum  Quoted for  a 2 GB And Above or higher, class of construction work, are

It is estimated that Bidders should have a CIDB contractors grading designation of 2 GB And Above or higher. No alternative Class of work, as
refered to in Clause 25(3)(a)(i) of the CIDB Regulations, as amended, is anticipated for this project.

every member of the joint venture is registered with the CIDB;

ZNQ 013/25V Contract period

THE FOLLOWING PARTICULARS MUST BE FURNISHED (FAILURE TO DO SO MAY RESULT IN YOUR BID BEING DISQUALIFIED)

Financial Standing and other Resources of Business Declaration (T2.4)

eligible to submit quotes. Quotation values in close proximity to the limit of a Quotation value range will be dealt with in accordance
with Clause 25(3)(a)(ii) and 25(7A) of the latest amended Regulations.

Proof of Paid Municipal Rates and Taxes (T2.11)

Authority to sign Quote (T2.3)

the lead  partner has a contractor grading  designation in the 2 GB And Above or higher, class of construction work.

Quotation no:

Advertisement 
date:

Project title:

Closing time:

DEPARTMENT OF HEALTH : PRINCESS MHLOSHENI CLINIC : CONSTRUCTION OF 
NEW MEDICAL WASTE STORAGE AREA

Closing date:

11:00

As per advert

Only those Bidders who are registered with the CIDB, or are capable of being so prior to the evaluation of submissions, in a
contractor grading  designation  equal  to or higher than  a contractor grading  designation  

Tax Complaince Status (TCS) PIN to verify on line compliance supplier status via e-filing (T2.10)

As per advert

Joint ventures are eligible to submit Quotations provided that:

X

Proof of good standing with the Compensation Commissioner - In terms of Section 84(1)(b) of the Compensation for Occupation
Injuries and Disease Act, 1993, a Bidder may not be awarded a contract if he/she is not registered and in good standing with the 

Contractors Health & Safety Declaration (T2.6)

Compulsory Enterprise Questionnaire (T2.2)

Only Bidders who are responsive to the following responsiveness criteria are eligible to submit Quotations:

It is estimated that Potentially Emerging enterprises should have a CIDB contractor grading of (N/A) and satisfy the criterion stated in
the Quotation Data. (Only applicable if Client has an Official Mentorship programme in place to assist potentially emerging
enterprises )

All Bidders should have a CIDB Class of Construction Contractor Grading Designation as indicated above. No Bidder with a PE
status can be considered If "N/A" is indicated above because the Department does not have an Official Mentorship Programme in
place to assist a Potentially Emerging Enterprise.

Quotation document must be properly received on or before the Quotation closing date and time specified on the invitation, fully
completed and signed in ink (All as per Standard Conditions of Quotation).
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Quotations:  
R 1 - R1 000 000

Department of Public Works: KZN
Effective Date: 16 JANUARY 2023

Version:8

FACSIMILE NUMBER CODE : NUMBER:

E-MAIL ADDRESS:

VAT REGISTRATION NUMBER:

YES               or NO

HAS A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE BEEN SUBMITTED?                                                                    YES               or NO

IF YES, WHO WAS THE CERTIFICATE ISSUED BY? 

[Tick Applicable Box]

A Verification Agency Accredited by the South African Accreditation System (SANAS); OR

YES               or NO

X   

TAX COMPLIANCE STATUS (TCS) PIN TO VERIFY ON LINE COMPLIANCE SUPPLIER STATUS VIA SARS E - 
FILING.

Please note the following for POPIA:
By submitting this tender, I hereby acknowledge consent that the KZN Department of Public Works, may, from time to time, 
collect/store/use/destroy/delete/share or otherwise process my Company and Director's/Shareholders personal information as the 
context or circumstances may require and as contemplated in terms of POPIA.    (TICK)

This quote will be evaluated according to the Preferential Procurement Policy Framework Act, 2000: Preferential Procurement Regulations;
2022

ARE YOU THE ACCREDITED REPRESENTATIVE IN SOUTH AFRICA FOR THE GOODS / SERVICES 
/ WORKS OFFERED? [If yes, enclose proof]

  80/20 Preference point scoring system
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Quotations:  
R 1 - R1 000 000

Department of Public Works: KZN
Effective Date: 16 JANUARY 2023

Version:8

           80 
           20 
         100 

No

1

2

3

4

100 Points

1

2

3

4

5

6

on:

KZN Department of Public Works 294 Boeren Street, Vryheid at the time indicated on T1.1 Bid Notice and Invitation to Quote

Documents may be collected during working hours between 7h30 and 16h00.

A Compulsory pre-Quotation briefing meeting with representatives will take place at:

None 

None 

The bid box is  open during official working hours.

All Bids must be submitted on the official forms – (Not to be re-typed)

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE PREFERENTIAL 
PROCUREMENT REGULATIONS, 2022, THE JBCC Series 2000 Edition 4 Minor Works  (August 2007) Conditions of contract AND, 
IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT

Preference points system:
Preferences are offered to Tenderder's who have attained points for the specific goals in accordance with the 
table below; Documentary Proof required to satisfy the points claimed are also indicated in the table below:

Specific Goal Number of Points Allocated

Ownership by Black People 

Documentary Proof Required: 1) Sworn Affidavit; signed and dated by Commissioner 
of Oaths

Promotion of enterprises located in a specific municipal area for work to be done or 
services to be rendered  

Documentary Proof Required: 1) Proof of Municipal Account depicting Physical 
Address of the business 
                                             OR  2) Lease Agreement

15

Ownership by People who are Youth  

Documentary Proof Required: 1) Certified copy of Identity Document/s
                                                    2) SANAS Approved B-BBEE Certificate 0

The successful bidder will be required to fill in and sign a written Contract Form.

Bidders should ensure that bids are delivered timeously to the correct address. If the bid is late, it will not be accepted for
consideration.

Ownership by People who are Women  

Documentary Proof Required: 1) Sworn Affidavit; signed and dated by Commissioner 
of Oaths
                                                    2) Certified Copy of Identity Document/s

0

Preference by means of SPECIFIC GOALS

Quotation documents may be collected during working hours at the following address :

Notes:

Total must equal (100%):

1. The Specific Goal/s Allocated Points in terms of this tender:

Total of Price and Points for Specific Goals must not exceed 100 points

Price / Quality:
Price:

COLLECTION OF QUOTATION DOCUMENTS:

5

The documentary proof required to satisfy the points claimed for specific goals in terms of this tender, are duly 
indicated on the table (1) above.

BRIEFING MEETING
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Quotations:  
R 1 - R1 000 000

Department of Public Works: KZN
Effective Date: 16 JANUARY 2023

Version:8

3100

Zululand Sub-District Office (Vryheid)

Telephone no: 034 982 2362

Cell no:

E-mail:

Smanga Ntuli Telephone no:

smanga.ntuli@kznworks.gov.za

Fax no: 0

034 980 9525

E-mail:

Cell no:

Fax no:

Mr. S.N. Maphumulo

QUERIES RELATED TO QUOTATION DOCUMENTS MAY BE ADDRESSED TO:

QUERIES RELATED TO SAFETY, HEALTH AND ENVIRONMENTAL ISSUES MAY BE ADDRESSED TO:
Safety Officer:

sibusiso.maphumulo@kznworks.gov.za

DOPW Project Leader:

QUERIES RELATED TO TECHNICAL ISSUES MAY BE ADDRESSED TO:

DOPW Project Leader:

Fax no:

034 982 2362

082 263 1335

Mr. S.N. Maphumulo

082 263 1335

All Quotation documents must be submitted on the official forms - (not to be re-typed)

035 874 3223

Telephone no:

034 980 9525

Cell no:

082 939 2924

E-mail:

sibusiso.maphumulo@kznworks.gov.za

285 Boeren Street, Vryheid

Telegraphic, telephonic, telex, facsimile, electronic, posted and / or late Quotations will not be accepted.

DEPOSIT / RETURN OF QUOTATION DOCUMENTS:

DEPOSITED IN THE Quotation BOX AT:

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender Data document. 

KZN Department of Public Works 294 Boeren Street, Vryheid at the 
time indicated on T1.1 Bid Notice and Invitation to Quote

TENDER DOCUMENTS 
MAY BE:
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Quotations:  
R 1 - R1 000 000

Department of Public Works: KZN
Effective Date: 16 JANUARY 2023

Version:8

C.1.1
C.1.2

T1.1
T1.2
T1.3
T1.4

T2.1
T2.2
T2.3
T2.4
T2.5
T2.6
T2.7
T2.8
T2.9
T2.10
T2.11
T2.12

T2.13
T2.14
T2.15
T2.16
T2.17
T2.18
T2.19
T2.20

C1.1
C1.2

Authority to sign Quote (T2.3)
Financial Standing and other Resources of Business Declaration (T2.4)
Equipment Schedules applicable (T2.5)
Contractors Health & Safety Declaration (T2.6)
Site Inspection Certificate (T2.7)

T1.2 QUOTATION DATA

Project title:
DEPARTMENT OF HEALTH : PRINCESS MHLOSHENI CLINIC : CONSTRUCTION 
OF NEW MEDICAL WASTE STORAGE AREA

070784Project Code:

ZNQ 013/25V As per advertClosing date:Quotation no:

Closing time: 84 Calendar  DaysValidity period: 11:00

Clause number:

The conditions of Quotation are the Standard Conditions of Tender as contained in Annexure C of the CIDB
Standard for Uniformity in Engineering and Construction Works Contracts as per Board Notice 423 of 2019 in
Government Gazette 42622 of 8 August 2019 as amended from time to time. (see www.cidb.org.za) Refer to
Conditions of Tender as bound into this document.

Bid Notice and Invitation to Quote (T1.1)
Quotation Data (T1.2)

The quotation documents issued by the employer comprise:

Part 1:  Quotation procedures

Form of Offer and Acceptance (C1.1)
Contract Data (C1.2)

The reference to the word "Tender" in the Standard Condition of Tender shall be construed to mean 
"Quotation:".

Each item of data given below is cross-referenced to the clause marked "C” in the above mentioned Standard 
Conditions of Tender.
The Joint Building Contracts Committee (JBCC's Minor Works - 4th Edition) agreements will apply and any 
clauses referred to will be prefixed with JBCC.

The Standard Conditions of Tender make several references to the Quotation Data for details that apply
specifically to this quotation. The Quotation Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and the Standard Conditions of Tender.

The employer is the Head: Public Works (Department of  Public Works-Province of KwaZulu-Natal)

Part 2:  Returnable documents

The conditions of quotation are also subject to the Treasury Regulations 16A and the KwaZulu Natal Supply 
Chains Management Policy Framework.

Annexure C - Standard Conditions of Quote (T1.3)
Annexure to Notice and Invitation to Quote (T1.4)

Proof of UIF Registration (T2.8)
Preference Points Claim Form (T2.9)

Proof of good standing with the Compensation Commissioner - In terms of Section 84(1)(b) of the 
Compensation for Occupation Injuries and Disease Act, 1993, a Bidder may not be awarded a contract if 
he/she is not registered and in good standing with the Commissioner (T2.12)

Tax Complaince Status (TCS) PIN to verify on line compliance supplier status via e-filing (T2.10)

Contract Form - Purchase of Goods/Works-Part 1 (T2.13)
Contract Form - Purchase of Goods/Works-Part 2 (T2.14)

Proof of Paid Municipal Rates and Taxes (T2.11)

Bidder's Disclosure - SBD4 (T2.15)

List of returnable documents
Compulsory Enterprise Questionnaire (T2.2)

Part C1: Agreements and Contract Data 

Base Line Risk Assessment (T2.17)
Capacity of Bidder (T2.18)
Functionality Criteria (T2.19)

Client's Specific requirement for the Contractor's detailed OHS plan (T2.16)

Invitation to Bid - SBD 1 (T2.20)
 
CONTRACT
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Quotations:  
R 1 - R1 000 000

Department of Public Works: KZN
Effective Date: 16 JANUARY 2023

Version:8

Quotation no:       

C2.1
C2.2
C2.3
C2.4

C3.1
C3.2
C3.3
C3.4

C4.1
C4.2

C5.1

C5.2 

C.1.6

C.2.1

C.2.2

C.2.7

C.1.4

034 980 9525
034 982 2362Tel: 

COLLECTION OF 

E-mail:  
Fax:

Zululand Sub-District Office (Vryheid) , VRYHEID ,  3100

The second sentence shall read "Communication can be in any of the official languages recognised in
KwaZulu-Natal which is English, Afrikaans or Zulu but writing is preferred in English as this is
generally accepted as a business language"

Address:

sibusiso.maphumulo@kznworks.gov.za

Project Leader

Name:  

The Employer’s agent is:

Location and Time:

Date:  

The arrangements for a Compulsory Pre-Quotation Meeting are:

None 

Bidder scoring the highest points

The Bidder is required to sign the attendance register. 
OR
No compulsory pre-quotation briefing meeting.

None 

The employer will not compensate the tenderer for any costs incurred in the preparation and submission of a 
quotation offer, including the costs of any testing necessary to demonstrate that aspects of the offer complies 
with requirements.

Only those Bidders who are registered with CIBD or who are capable of being so prior to the evaluation of
submissions in a 2 GB And Above class of construction and are registered with the CIDB are eligible to submit
quotations.  Bidders must also be registered on the Central Suppliers Database.

#REF!

#REF!

#REF!

#REF!

#REF!

#REF!

#REF!

#REF!

Annexure 6 Occupational Health and Safety Specification

Annexure 10 EPWP Employment Contract

Mr. S.N. Maphumulo

#REF! #REF!

Annexure 7 Health and Safety Bill of Quantities

Pricing Instructions
Pricing Schedule

Scope of Works

KwaZulu Natal : DoH Standard Preambles to all Trades-January 2009(Rev3) on requestAnnexure 1

Part C2: Pricing Data

Specifications for HIV\STI Awareness

Preliminary and General - EPWP (If applicable)
Preliminary and General - EPWP Beneficiary (If applicable)

EPWP Scope of Works (If Applicable)

ANNEXURES

Part C3: Scope of Works

ZNQ 013/25V

Part C5: Drawings

Part C4: Site Information

HIV/STI Compliance Report

Site Information
EPWP Employment Contract

List of Drawings
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Quotations:  
R 1 - R1 000 000

Department of Public Works: KZN
Effective Date: 16 JANUARY 2023

Version:8

Quotation no:       

C.2.10.3

C.2.11

C.2.12

C.2.13

C.2.13.5

C.2.15

C.2.16

C.2.16.2

C.2.17

C.2.23

C.3.3

C.3.4.2.

C.3.7

C.3.8

To provide the whole of the Works as per the Scope including Electrical

A responsive Quotation is one that conforms to all the terms, conditions and specifications of the quotation 
documents without material deviation or qualification. A material deviation or qualification is one which, in the 
Employer's opinion, would:

The Bidder must, if requested by the employer, consider extending the validity period stated in the Quotation 
Data for an agreed additional period.

The employer must announce at the opening held immediately after the opening of quotation submissions, at a 
venue indicated in the Quotation Data, the name of each Bidder whose quotation offer is opened, the total of 
his prices and time for completion.

The Bidder is required to submit with this quotation a Certificate of Contractor Registration issued by CIDB or a 
copy of the application for registration (Form F006) and Tax Compliance Status (TCS) PIN to verify on line 
compliance supplier status via SARS e-filing.

The closing time for submission of Quotation offers is as per T1.1 Bid Notice and Invitation to Quote.

Telephonic, telegraphic, telex, facsimile or emailed quotation offers will not be accepted.

The quotation offer validity period is 84 calendar days.

The Employer’s address for delivery of Quotation offers and identification details to be shown on each
Quotation offer package are as per T1.1 Bid Notice and Invitation to Quote.

Quotation offers received after the closing time stated on the Quotation Data, must be returned unopened, 
(unless it is necessary to open a quotation submission to obtain a forwarding address).

a)  detrimentally affect the scope, quality, or performance of the Works, services or supply identified
     in the Scope of Work or
b)  significantly change the Employers or the Bidders risks and responsibilities under the contract, or
c)  affect the competitive position of other Bidders presenting responsive Quotations, if it were to be 
     rectified.

Reject a non-responsive Quotation offer, and not allow it to be subsequently made responsive by correction or 
withdrawal of the non-conforming deviation or reservation.

The employer must determine whether there has been any effort by a Bidder to influence the processing of 
quotation offers and instantly disqualify a Bidder (and his quotation offer) if it is established that he engaged in 
corrupt or fraudulent practices.

The employer must determine, on opening and before detailed valuation, whether each quotation offer properly 
received:

a)  complies with the requirements of the Conditions of Quotation.
b)  has been properly and fully completed and signed, and
c)  is responsive to the other requirements of the quotation documents.

The Bidder must provide clarification of a quotation offer in response to a request to do so from the employer 
during the evaluation of Quotation offers.  This may include providing a breakdown of rates or prices and 
correction of arithmetical errors by the adjustment of certain rates or item prices (or both).  No change in the 
total of the prices or substance of the quotation offered, or permitted.  The total of the prices stated by the 
Bidder shall be binding upon the Bidder.

ZNQ 013/25V

Alternative Offers may not be considered

The Bidder must not make any alterations or additions to the quotation documents, except to comply with 
instructions issued by the Employer, or necessary to correct errors made by the Bidder.  All signatories to the 
Quotation offer shall initial all such alterations.  Erasures and the use of the masking fluid are prohibited.

The Bidders must provide rates and prices that are fixed for the duration of the contract and not subject to 
adjustment except as provided for in the conditions of contract identified in the contract data.
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Quotations:  
R 1 - R1 000 000

Department of Public Works: KZN
Effective Date: 16 JANUARY 2023

Version:8

Quotation no:       

C.3.13
(a)

(b)

(c)

(d)

(e)
i)
ii)

(f)

(g)

(h)

(i)

(j)

(k)

 

If a contractor fails to render the service within the stipulated period in the contract, the employer shall in terms of Clause 12
of the JBCC Minor Works Agreement, deduct a penalty from the value of the contract sum. The employer shall deduct an
amount as indicated in the Minor Works Agreement Contract Data EC.

the Bidder has completed the Compulsory Enterprise Questionnaire and there are no conflicts of interest 
which may impact on the Bidder's ability to perform to the contract in the best interests of the employer 
or potentially compromise the quotation process.

the Bidder has in his/her possession Tax Compliance Status (TCS) PIN to verify on line compliance 
supplier status via SARS e-filing.

Quotation offers will only be accepted if:

ZNQ 013/25V

the Bidder is not in arrears for more than 3 months with municipal rates and taxes and municipal 
services charges.

the Bidder is registered with the Construction Industry Development Board in an appropriate class of 
works and the Bidder has submitted a CIDB certificate of registration.

Proof of Paid Municipal Rates and Taxes.

The Bidder has signed and submitted the Equipment Schedules, if applicable.

The Bidder has submitted Proof of UIF registration and good standing with the Compensation 
Commissioner.

 the Bidder has not:

The Bidder has submitted the Signed Form of Offer that is part of the Form of Offer and Acceptance.

the Bidder or any of its Directors is not listed on the Register of Tender Defaulters in terms of the 
Prevention and Combating of Corrupt Activities Act of 2004 (Act No. 12 of 2004)  as a person prohibited 
from doing business with the Public sector.
The Bidder has signed and submitted the Authority to Sign.

abused the Employer’s Supply Chain Management System; or
failed to perform on any previous contract and has been given a written notice to this effect.
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Note: Where this document refers to tenderer or tender it shall be read as bidder or bid.

C.1 
C.1.1 Actions
C.1.1.1 

C.1.1.2

Note: 1)

2)

C.1.1.3

C.1.2 

C.1.3 

C.1.3.1 

C.1.3.2 

C.1.3.3 

a)   

i)

ii)

iii)

b)

c)

d)

C.1.4 

C.1.5 

C.1.5.1

Cancellation and Re-Invitation of Tenders

An employer may, prior to the award of the tender, cancel a tender if-

The documents issued by the employer for the purpose of a tender offer are listed in the tender data.

These conditions of tender, the tender data and tender schedules which are required for tender evaluation
purposes, shall  form part of any contract arising from the invitation to tender.

 C.1.3 - Annexure C - Standard Conditions of Quotation

General

The employer and each tenderer submitting a tender offer shall comply with these conditions of tender. In their dealings with
each other, they shall discharge their duties and obligations as set out in C.2 and C.3, timeously and with integrity, and
behave equitably, honestly and transparently and comply with all legal obligations and not engage in anticompetitive
practices.

The employer and the tenderer and all their agents and employees involved in the tender process shall avoid conflicts of
interest and where a conflict of interest is perceived or known, declare any such conflict of interest, indicating the nature of
such conflict. Tenderer's shall declare any potential conflict of interest in their tender submissions. Employees, agents and
advisors of the employer shall declare any conflict of interest to whoever is responsible for overseeing the procurement
process or as soon as they become aware of such conflict, and abstain from any decisions where such conflict exists or
recuse themselves from the procurement process, as appropriate.

A conflict of interest may arise due to a conflict of roles which might provide an incentive for improper acts 
in some circumstances. A conflict of interest can create an appearance of impropriety that can undermine 
confidence in the ability of that person to act properly in his or her position even if no improper acts result.

Conflicts of interest in respect of those engaged in the procurement process include direct, indirect or 
family interests in the tender or outcome of the procurement process and any personal bias, inclination, 
obligation, allegiance or loyalty which would in any way affect any decisions taken.

The employer shall not seek and the tenderer shall not submit a tender without having a firm intention and the capacity to 
proceed with the contract.

Tender Documents

Interpretation

The tender data and additional requirements contained in the tender schedules that are included in the returnable
documents are deemed to be part of these conditions of tender.

For the purposes of these conditions of tender, the following definitions apply:

an individual or tenderer is in a position to exploit a professional or official capacity in some way
for their personal or corporate benefit; or

incompatibility or contradictory interests exist between an employee and the tenderer who
employs that employee.

corrupt practice means the offering, giving, receiving or soliciting of anything of value to influence the
action of the employer or his staff or agents in the tender process; 

fraudulent practice means the misrepresentation of the facts in order to influence the tender process
or the award of a contract arising from a tender offer to the detriment of the employer, including
collusive practices intended to establish prices at artificial levels.

conflict of interest means any situation in which:

someone in a position of trust has competing professional or personal interests which make it
difficult to fulfil his or her duties impartially;

comparative offer means the price after the factors of a non-firm price and all unconditional discounts 
it can be utilised to have been taken into consideration;

Communication and employer’s agent

Each communication between the employer and a tenderer shall be to or from the employer's agent only, and in a form that
can be read, copied and recorded. Communication shall be in the English language. The employer shall not take any
responsibility for non-receipt of communications from or by a tenderer. The name and contact details of the employer’s
agent are stated in the tender data.
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a)   

b)

c)

d)

C.1.5.2

C.1.5.3

C.1.6

C.1.6.1

C.1.6.2

C.1.6.2.4

C.1.6.3

C.2 

Tenderers shall in the first stage submit technical proposals and, if required, cost
parameters around which a contract may be negotiated. The employer shall evaluate
each responsive submission in terms of the method of evaluation stated in the tender
data, and in the second stage negotiate a contract with the tenderer scoring the
highest number of evaluation points and award the contract in terms of these
conditions of tender.

 C.1.6.3.2.1       Tenderers shall submit in the first stage only technical proposals. The
employer shall invite all responsive tenderes to submit tender offers in
the second stage, following the issuing of procurement documents.

C.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in
terms of the method of evaluation stated in the tender data, and award
the contract in terms of these conditions of tender.

Tenderer’s obligations

F.1.6.3.2 Option 2

General
Unless otherwise stated in the tender data, a contract will, subject to C.3.13, be concluded with the tenderer who
in terms of C.3.11 is the highest ranked or the tenderer scoring the highest number of tender evaluation points, as
relevant, based on the tender submissions that are received at the closing time for tenders.

C.1.6.2.1 Where the tender data requires that the competitive negotiation procedure is to be
followed, tenderers shall submit tender offers in response to the proposed contract in
the first round of submissions. Notwithstanding the requirements of C.3.4, the employer
shall announce only the names of the tenderers who make a submission. The
requirements of C.3.8 relating to the material deviations or qualifications which affect
the competitive position of tenderers shall not apply.

C.1.6.2.2 All responsive tenderers, or at least a minimum of not less than three responsive
tenderers that are highest ranked in terms of the evaluation criteria stated in the tender 

Proposal procedure using the two stage-system

Competitive negotiation procedure

C.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the
employer to revise their tender offer based on the same evaluation criteria, with or
without adjusted weightings. Tenderers shall be advised when they are to submit their
best and final offer.

The contract shall be awarded in accordance with the provisions of C.3.11 and C.3.13 
after tenderers have been requested to submit their best and final offer.

due to changed circumstances, there is no longer a need for the engineering  and construction works specified 
in the inviteation; 
funds are no longer available to cover the total envisaged expenditure; or

no acceptable tenders are received.

there is a material irregularity in the tender process.

The decision to cancel a tender invitation must be published in the same manner in which the original tender
was advertised.An Employer may only with the prior approval of the relevant treasury cancel a tender invitation for the second time.

Procurement procedures

C.1.6.3.1 Option 1
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C.2.1 
C.2.1.1

C.2.1.2

C.2.2 

C.2.2.1

C.2.2.2

C.2.3 

C.2.4 

C.2.5 

C.2.6 

C.2.7 

C.2.8 

C.2.9 

C.2.10 

C.2.10.1 

C.2.10.2 

C.2.10.3

C.2.10.4 

C.2.11 

Eligibility

Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the tenderer, or any of
his principals, is not under any restriction to do business with employer.

Cost of tendering

Notify the employer of any proposed material change in the capabilities or formation of the tendering entity (or
both) or any other criteria which formed part of the qualifying requirements used by the employer as the basis in a 

Accept that, unless otherwise stated in the tender data, the employer will not compensate the tenderer for any 

Check documents

The cost of the tender documents charged by the employer shall be limited to the actual cost incurred by the 
employer for printing the documents. Employers must attempt to make available the tender documents on its 
website so as not to incur any costs pertaining to the printing of the tender documents.

Insurance

Reference documents

Request clarification of the tender documents, if necessary, by notifying the employer at least five (5) working days before
the closing time stated in the tender data.

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications, conditions of
contract and other publications, which are not attached but which are incorporated into the tender documents by reference.

Acknowledge addenda

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary apply for an
extension to the closing time stated in the tender data, in order to take the addenda into account.
Clarification meeting

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with aspects of the proposed
work, services or supply and raise questions. Details of the meeting(s) are stated in the tender data.

Seek clarification

Check the tender documents on receipt for completeness and notify the employer of any discrepancy or omission.

Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued by the employer
only for the purpose of preparing and submitting a tender offer in response to the invitation.

Pricing the tender offer

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full cover required in terms
of the conditions of contract identified in the contract data. The tenderer is advised to seek qualified advice regarding
insurance.

Show VAT payable by the employer separately as an addition to the tendered total of the prices.

Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment except as
provided for in the conditions of contract identified in the contract data.

State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions of contract
identified in the contract data may provide for part payment in other currencies.

Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except Value Added Tax
(VAT)), and other levies payable by the successful tenderer, such duties, taxes and levies being those applicable
14 days before the closing time stated in the tender data.

Alterations to documents
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C.2.12 

C.2.12.1 

C.2.12.2 

C.2.12.3

C.2.13 

C.2.13.1 

C.2.13.2 

C.2.13.3 

C.2.13.4 

C.2.13.5 

C.2.13.6 

C.2.13.7 

C.2.13.8

C.2.13.9

C.2.14 

C.2.15 

C.2.15.1 

C.2.15.2 

C.2.16 

C.2.16.1

C.2.16.2

C.2.16.3

Seal the original tender offer and copy packages together in an outer package that states on the outside only the
employer's address and identification details as stated in the tender data.

Accept that the employer will not assume any responsibility for the misplacement or premature opening of the
tender offer if the outer package is not sealed and marked as stated.

Information and data to be completed in all respects

Tender offer validity

Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period stated in the
tender data after the closing time stated in the tender data.

If requested by the employer, consider extending the validity period stated in the tender data for an agreed
additional period with or without any conditions attached to such extension.

Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless stated otherwise
in the tender data.

Accept that tender offers, which do not provide all the data or information requested completely and in the form required,
may be regarded by the employer as non-responsive.

Accept that, if the employer extends the closing time stated in the tender data for any reason, the requirements of
these conditions of tender apply equally to the extended deadline.

Ensure that the employer receives the tender offer at the address specified in the tender data not later than the
closing time stated in the tender data. Accept that proof of posting shall not be accepted as proof of delivery.

Closing time

Submit one tender offer only, either as single tendering entity or as a member in a joint venture to provide the
whole of the works, services or supply identified in the contract data and described in the scope of works,
unless stated otherwise in the tender data.

Return all returnable documents to the employer after completing them in their entirety, either electronically (if they
were issued in electronic format) or by writing legibly in non-erasable ink.

Submit the parts of the tender offer communicated on paper as an original plus the number of copies stated in the 
tender data, with an English translation of any documentation in a language other than English, and the parts
communicated electronically in the same format as they were issued by the employer.

Where a two-envelope system is required in terms of the tender data, place and seal the returnable documents 

Accept that an alternative tender offer must be based only on the criteria stated in the tender data or criteria
otherwise acceptable to the employer.

An alternative tender offer must only be considered if the main tender offer is the winning tender.

Alternative tender offers

Do not make any alterations or additions to the tender documents, except to comply with instructions issued by the
employer, or necessary to correct errors made by the tenderer. All signatories to the tender offer shall initial all such
alterations. 

Submitting a tender offer

Accept that a tender submission that has been submitted to the employer may only be withdrawn or substitutes by
giving the employer's agent written notice before the closing time for tenders that a tender is to be withdrawn or
substituted. If the validity period lapses before the employer evaluating the tender offer(s), the contractor reserves
the right to review the price based on Consumer Price Index (CPI)

Sign the original and all copies of the tender offer where required in terms of the tender data. The employer will
hold all authorized signatories liable on behalf of the tenderer. Signatories for tenderers proposing to contract as
joint ventures shall state which of the signatories is the lead partner whom the employer shall hold liable for the
purpose of the tender offer.

Seal the original and each copy of the tender offer as separate packages marking the packages as "ORIGINAL"
and "COPY". Each package shall state on the outside the employer's address and identification details stated in
the tender data, as well as the tenderer's name and contact address.

Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender offer, strictly in
accordance with all the requirements of the tender documents, is also submitted as well as a schedule that
compares the requirements of the tender documents with the alternative requirements that are proposed.
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C.2.16.4

C.2.17 

Note:

C.2.18 

C.2.18.1 

C.2.18.2 

C.2.19 

C.2.20 

C.2.21 

C.2.22 

C.2.23 

C.3 

C.3.1 

C.3.1.1

C.3.1.2

a)

b)

c)

C.3.2 

Unless otherwise stated in the tender data, respond to a request for clarification received up to five (5) working
days before the tender closing time stated in the tender data and notify all tenderers who collected tender
documents.

an individual firm, or a joint venture as a whole, or any individual member of the joint venture fails to
meet any of the collective or individual qualifying requirements;the new partners to a joint venture were not prequalified in the first instance, either as individual firms
or as another joint venture; or

Where a tender submission is to be substituted, a tenderer must submit a substitute tender in accordance with the
requirements of C.2.13 with the packages clearly marked as "SUBSTITUTE".

If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds, guarantees,
policies and certificates of insurance required in terms of the conditions of contract identified in the contract data.

Check the final draft of the contract provided by the employer within the time available for the employer to issue the contract.

Include in the tender submission or provide the employer with any certificates as stated in the tender data.

Provide other material

Provide access during working hours to premises for inspections, tests and analysis as provided for in the tender data.

Submit securities, bonds and policies

Certificates

Clarification of tender offer after submission

Provide clarification of a tender offer in response to a request to do so from the employer during the evaluation of tender
offers. This may include providing a breakdown of rates or prices and correction of arithmetical errors by the adjustment of
certain rates or item prices (or both). No change in the competitive position of tenderers or substance of the tender offer is
sought, offered, or permitted.

Sub-clause C.2.17 does not preclude the negotiation of the final terms of the contract with a preferred tenderer following a
competitive selection process, should the Employer elect to do so.

Provide, on request by the employer, any other material that has a bearing on the tender offer, the tenderer’s
commercial position (including notarized joint venture agreements), preferencing arrangements, or samples of
materials, considered necessary by the employer for the purpose of a full and fair risk assessment. Should the
tenderer not provide the material, or a satisfactory reason as to why it cannot be provided, by the time for
submission stated in the employers request, the employer may regard the tender offer as non-responsive.

Dispose of samples of materials provided for evaluation by the employer, where required.

Inspections, tests and analysis 

Check final draft

Return of other tender documents

If so instructed by the employer, return all retained tender documents within 28 days after the expiry of the validity period
stated in the tender data.

The employer’s undertakings

Respond to request from the tenderer

Consider any request to make a material change in the capabilities or formation of the tendering entity (or both) or
any other criteria which formed part of the qualifying requirements used to prequalify a tenderer to submit a tender
offer in terms of a previous procurement process and deny any such request if as a consequence:

in the opinion of the Employer, acceptance of the material change would compromise the outcome of
the prequalification process.

Issue Addenda
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C.3.3 

C.3.4 

C.3.4.1

C.3.4.2 

C.3.4.3

C.3.5

C.3.5.1

C.3.5.2 

C.3.6

C.3.7 

C.3.8 

C.3.8.1

a)

b)

c)

C.3.8.2

a)

b)

c)

C.3.9 

C.3.9.1

C.3.9.2

Grounds for rejection and disqualification

complies with the requirements of these Conditions of Tender,

has been properly and fully completed and signed, and

detrimentally affect the scope, quality, or performance of the works, services or supply identified in the
Scope of Work,

Determine whether there has been any effort by a tenderer to influence the processing of tender offers and instantly
disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or fraudulent practices.Test for responsiveness

Determine, after opening and before detailed evaluation, whether each tender offer properly received:

is responsive to the other requirements of the tender documents.

A responsive tender is one that conforms to all the terms, conditions, and specifications of the tender documents
without material deviation or qualification. A material deviation or qualification is one which, in the Employer's
opinion, would:

significantly change the Employer's or the tenderer's risks and responsibilities under the contract, or

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or withdrawal of the
non-conforming deviation or reservation.

affect the competitive position of other tenderers presenting responsive tenders, if it were to be 
rectified.

Arithmetical errors, omissions and discrepancies

Check Responsive tenders for discrepancies between amounts in words and amounts in figures.Where there is a 
discrepancy between the amounts in figures   and the amount in words, the amount in words shall govern.

Check the highest ranked tender or tenderer with the highest number of tender evaluation points after the
evaluation of tender offers in accordance with F.3.11 for:

Unless the two-envelope system is to be followed, open valid tender submissions in the presence of tenderers’
agents who choose to attend at the time and place stated in the tender data. Tender submissions for which
acceptable reasons for withdrawal have been submitted will not be opened.

Return tender offers received after the closing time stated in the tender data, unopened, (unless it is necessary to open a 

Announce at the meeting held immediately after the opening of tender submissions, at a venue indicated in the
tender data, the name of each tenderer whose tender offer is opened and, where applicable, the total of his
prices, number of points claimed for its BBBEE status level and time for completion for the main tender offer only.

Where stated in the tender data that a two-envelope system is to be followed, open only the technical proposal of
valid tenders in the presence of tenderer's’ agents who choose to attend at the time and place stated in the
tender data and announce the name of each tenderer whose technical proposal is opened.

Not disclose to tenderers, or to any other person not officially concerned with such processes, information relating to the
evaluation and comparison of tender offers, the final evaluation price and recommendations for the award of a contract, until
after the award of the contract to the successful tenderer.

Opening of tender submissions

Make available the record outlined in C.3.4.2 to all interested persons upon request.

 Two-envelope system

Evaluate the functionality of the technical proposals offered by tenderers, then advise tenderers who remain in
contention for the award of the contract of the time and place when the financial proposals will be opened. Open
only the financial proposals of tenderers, who score in the functionality evaluation more than the minimum number
of points for functionality stated in the tender data, and announce the score obtained for the technical proposals
and the total price and any points claimed on BBBEE status level. Return unopened financial proposals to
tenderers whose technical proposals failed to achieve the minimum number of points for functionality.

Non-disclosure

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the period from the
date that tender documents are available until three (3) days before the tender closing time stated in the tender data. If, as
a result a tenderer applies for an extension to the closing time stated in the tender data, the Employer may grant such 
Return late tender offers
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a)

b)

c)

i)

ii)

C.3.9.3

C.3.9.4

a)

b)

C.3.10 

C.3.11 

C.3.11.1 

C.3.12 

C.3.13 

a) 

If requested by the proposed successful tenderer, submit for the tenderer's information the policies and / or certificates
which the conditions of contract identified in the contract data, require the employer to provide.

Acceptance of tender offer

Accept tender offer, if in the opinion of the employer, it does not present any risk and only  if the tenderer:

Is not under restrictions, or has principals who are under restrictions, preventing participating in
procurement, 

The employer must appoint an evaluation panel of not less than three persons conversant with the proposed
scope of works to evaluate each responsive tender offer using the tender evaluation methods and associated
evaluation criteria and weightings that are specified in the tender data. 
  

Clarification of a tender offer

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising from the tender offer.

Evaluation of tender offers

line items totals resulting from the product of a unit rate and a quantity in bills of quantities or
schedules of prices; orthe summation of the prices.

Notify the tenderer of all errors or omissions that are identified in the tender offer and either confirm the tender 
offer as tendered of accept the corrected total of prices

Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows:

If bills of quantities or pricing schedules apply and there is an error in the line item total resulting from
the product of the unit rate and the quantity, the line item total shall govern and the rate shall be
corrected. Where there is an obviously gross misplacement of the decimal point in the unit rate, the
line item total as quoted shall govern, and the unit rate shall be corrected.

Where there is an error in the total of the prices either as a result of other corrections required by this 
checking process or in the tenderer's addition of prices, the total of the prices shall govern and the 
tenderer will be asked to revise selected item prices (and their rates if bills of quantities apply) to 
achieve the tendered total of the prices.

The Standard Conditions of Tender standardize the procurement processes, methods and procedures from the time that tenders are 
invited to the time that a contract is awarded. They are generic in nature and are made project specific through choices that are 
made in developing the Tender Data associated with a specific project. 
 

General

omissions made in completing the pricing schedule or bills of quantities; or

arithmetic errors in:

the gross misplacement of the decimal point in any unit rate;

Insurance provided by the employer

The CIDB Standard Conditions of Tender are based on a procurement system that satisfies the following system 
requirements:  
Requirement  Qualitative interpretation of goal  
Fair  The process of offer and acceptance is conducted impartially without bias, providing simultaneous and timely 

access to participating parties to the same information.  
Equitable  Terms and conditions for performing the work do not unfairly prejudice the interests of the parties.  
Transparent  The only grounds for not awarding a contract to a tenderer who satisfies all requirements are restrictions 

from doing business with the employer, lack of capability or capacity, legal impediments and conflicts of 
interest.  

Competitive  The system provides for appropriate levels of competition to ensure cost effective and best value outcomes.  
Cost effective  The processes, procedures and methods are standardized with sufficient flexibility to attain best value 

outcomes in respect of quality, timing and price, and least resources to effectively manage and control 
procurement processes.  
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b) 

c) 

d) 

e)

f)

C.3.14 

C.3.14.1

a) 

b) 

c) 

C.3.14.2

C.3.15

C.3.16 

C.3.17

C.3.18

Provide to the successful tenderer the number of copies stated in the tender data of the signed copy of the contract
possible after completion and signing of the form of offer and acceptance.

Provide written reasons for actions taken

Provide upon request written reasons to tenderers for any action that is taken in applying these conditions of tender
information which is not in the public interest to be divulged, which is considered to prejudice the legitimate commercial
tenderers or might prejudice fair competition between tenderers.

inclusion of some of the returnable documents, and

other revisions agreed between the employer and the successful tenderer.

Complete the schedule of deviations attached to the form of offer and acceptance, if any.

Complete Adjudicator's Contract

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for both parties to complete 
formalities for appointing the selected adjudicator at the same time as the main contract is signed.

Registration of the Award
An Employer must, within twenty-one (21) working days from the date on which a contractor's offer to perform a construction works 
contract is accepted in writing by the employer, register and publish the award on the cidb Register of Projects.

Provide copies of the contracts

can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses the professional
technical qualifications, professional and technical competence, financial resources, equipment and
facilities, managerial capability, reliability, experience and reputation, expertise and the personnel,
contract,

has the legal capacity to enter into the contract,

is not; insolvent, in receivership, under Business Rescue as provided for in chapter 6 of the Companies
bankrupt or being wound up, has his/her affairs administered by a court or a judicial officer, has suspended
business activities or is subject to legal proceedings in respect of any of the foregoing; 

complies with the legal requirements, if any, stated in the tender data, and

is able, in the opinion of the employer, to perform the contract free of conflicts of interest.

Prepare contract documents

If necessary, revise documents that shall form part of the contract and that were issued by the employer
tender documents to take account of:

addenda issued during the tender period,
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In terms of the Public Finance Management Act (PFMA), 1999 (Act No 1 of 1999) Section 38 (1) (a) (iii) 
and 51 (1) (iii) and Section 76 (4) of PFMA National Treasury developed a single platform, The Central 
Supplier Database (CSD) for the registration of prospective suppliers including the varification 
functionality of key supplier information.

75

Once the supplier information has been verified with external data sources by National Treasury a unique 
supplier number and security code will be allocated  and communicated to the supplier. Suppliers will be 
required to keep their data updated regularly and should confirm at least once a year that their data is still 
current and updated.

Prospective suppliers will be able to self - register on the CSD website: www.csd.gov.za

Pretoria

REGISTRATION ON THE CENTRAL SUPPLIERS DATABASE

T1.4.  Annexure to Notice and Invitation to Quote

Private Bag X14

Suppliers can provide their CSD supplier number and unique security code to organs of state to view their 
verified CSD information.

Brooklyn Square

REGISTRATION ON THE CONSTRUCTION INDUSTRY DEVELOPMENT BOARD REGISTER OF 
CONTRACTORS

Bidders are required to fill in clearly, legibly, in bold print and black ink their CSD supplier number in the 
space hereunder:

In terms of the Construction Industry Development Board Act ( CIDB) ( Act No. 38 OF 2000) all 
contractors must be registered on the register of contractors. For registration CIDB can be  contacted as 
detailed below:

Name of Supplier

Central Supplier Database (CSD) Supplier 
Number:

Helpline: 0860-103-353

Website : http://www.cidb.org.za

In the case of a Tender by a Joint Venture, certified copies of proof of Good Standing with the 
Compensation Commissioner in respect of each party to the Joint Venture must be attached to this page
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Version:8

Yes

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

No N/A

No N/A

No N/A

No N/A

Yes  

Yes  

No N/A

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Submission of Compulsory Returnable Schedules (T2.1)

Contractors Health & Safety Declaration (T2.6)

Compulsory Enterprise Questionnaire (T2.2)

Authority to sign Quote (T2.3)

Financial Standing and other Resources of Business Declaration (T2.4)

Equipment Schedules applicable (T2.5)

Preference Points Claim Form (T2.9)

Capacity of Bidder (T2.18)

Invitation to Bid - SBD 1 (T2.20)

 

 

Proof of Payment of Bid Deposit

Complete Schedule of rates is to be submitted on the day of the Quotation closing date (C2.2)

1.   RETURNABLE SCHEDULES REQUIRED FOR QUOTATION EVALUATION 
     PURPOSES

Mr. S.N. Maphumulo

(Quotationer to Insert a tick (√ ) in the “Returnable document” column to check which documents he/she returned with the Quotation)

Certified Proof of Registration Number on the Central Suppliers Database (T1.4) attach proof

Proof of good standing with the Compensation Commissioner - In terms of Section 84(1)(b) of the 
Compensation for Occupation Injuries and Disease Act, 1993, a Bidder may not be awarded a 
contract if he/she is not registered and in good standing with the Commissioner (T2.12)

Proof of Paid Municipal Rates and Taxes (T2.11)

Certified CIDB Contractors Grading Designation Certificate (T1.4) attach proof

Proof of UIF Registration (T2.8)

CIDB Registration form or application for Registration form (F006) including Registration number

Tax Complaince Status (TCS) PIN to verify on line compliance supplier status via e-filing (T2.10)

B-BBEECertificate

 

 

Quotation document name

Contract Form - Purchase of Goods/Works-Part 2 (T2.14)

Contract Form - Purchase of Goods/Works-Part 1 (T2.13)

T2.1 LIST OF RETURNABLE DOCUMENTS

DEPARTMENT OF HEALTH : PRINCESS MHLOSHENI CLINIC : 
CONSTRUCTION OF NEW MEDICAL WASTE STORAGE AREA

Quotation  no: ZNQ 013/25VProject Manager:

Project title:

2.   RETURNABLE SCHEDULES REQUIRED FOR QUOTATION EVALUATION    
      PURPOSES BUT TO BE SUPPLIED BY THE BIDDER

Returnable 
document

Quotation document name

(Quotationer to Insert a tick (√ ) in the “Returnable document” column to check which documents he/she returned with the Quotation)

Returnable 
document

Site Inspection Certificate (T2.7)

Bidder's Disclosure - SBD4 (T2.15)

Base Line Risk Assessment (T2.17)
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Yes  

Yes  

Yes  

No N/A

No N/A
No N/A
No N/A
No N/A
No N/A
No N/A
No N/A

No N/A
No N/A
No N/A
No N/A
No N/A

No N/A

No N/A
No N/A

No N/A

No N/A

No N/A

No N/A

No N/A

No N/A

No N/A
No N/A
No N/A
No N/A
No N/A
No N/A
No N/A
No N/A
No N/A
Yes  
No N/A
No N/A
No N/A
No N/A
No N/A
No N/A

Detailed CV.  Traceable reference.  Certificates of qualified professionals in their full employment to be attached.

Detailed CV of each team member (Category) and Traceable references to be detailed

All key project resources are dedicated full time for the duration of the project including proof of UIF contributions

Tenderer to demonstrate key/resource deployment over the various work package

Letter from a registered financial institution confirming intention to issue a provision of a guarantee

Site establishment indicating proposed layout for all prescribed facilities, hoarding, etc.

Resourcing strategy for the various work breakdown structures including resource deployment plan (PS)

Material storage, handling and distribution

Productivity, programming, resource investment, progress tracking, corrective action plans, etc.

Programme and progress reporting, including tracking of long lead procurement items

 

OHS Management, compliance and reporting

Site documentation control, filing and archiving

Queries and information required approach

Procurement of outsourced resources e.g. sub-contractors

 

 

 

 

Experience in projects that have operational challenges i.e. public interface

Tenderer’s Project Management Structure and Organogram and Experience of Resources Proposed for the 
Project

Submission of a detailed organogram

All key project resources have more than (5) years’ experience in the construction industry. All key project 
resources have experience in projects of a similar value and nature

Letters of credit reference from suppliers and credit limits to be stipulated with supporting documents

Annual/Audited Financial Statement/Management Account/income and Expenditure Statements

Detailed schedule of resources at all levels

Schedule of years of experience on similar projects

Schedule of experience on projects of similar value and duration (Past 3 years) – letters of award to be attached 
and practical completion certificate for all work completed in the preceding 3 years

Demonstrated ability to work on an accelerated programme

5.   DOCUMENTS REQUIRED FOR THE EVALUATION OF FUNCTIONALITY
(Bidder to Insert a tick ( √ ) in the “Returnable document” column to check which documents he/she returned with the bid)

Bid document name Returnable 
Proof of working capital of at least 25% of project value

Client's Specific requirement for the Contractor's detailed OHS plan (T2.16)   Pages

 

Pricing Schedule (C2.2) 2 Pages

Contract Data (C1.2)

3 Pages

  Pages

3.   RETURNABLE SCHEDULES THAT WILL BE INCORPORATED INTO THE
     CONTRACT

Returnable 
document

(Quotationer to Insert a tick (√ ) in the “Returnable document” column to check which documents he/she returned with the Quotation)

  Pages

Quotation document name

Form of Offer and Acceptance (C1.1)

5 Pages

Number of 
pages issued

   Pages
   Pages

4. OTHER DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT

(Quotationer to Insert a tick (√ ) in the “Returnable document” column to check which documents he/she returned with the Quotation)

Quotation document name
Number of 

pages issued
Returnable 
document

   Pages
   Pages
   Pages

Functionality Criteria (T2.19)
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Section 5:    Particulars of sole proprietors and partners in partnerships

Name* Identity number* Personal income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 6 partners

Date

 

 Enterprise name

iv)  confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my 
      belief both true and correct.

Signed

Name

Position

Section 6:    Particulars of companies and close corporations

Tax reference number 

SBD4 issued by National Treasury must be completed for each tender and be attached as a tender requirement

Company registration number

Close corporation number

T2.2 Compulsory Enterprise Questionnaire

Project title:
DEPARTMENT OF HEALTH : PRINCESS MHLOSHENI CLINIC : 
CONSTRUCTION OF NEW MEDICAL WASTE STORAGE AREA

Quotation no:  
       

Project Code:ZNQ 013/25V

The following particulars must be furnished. In the case of a joint venture, separate enterprise 
questionnaires in respect of each partner must be completed and submitted.

Section 1:    Name of enterprise:  

Section 2:    VAT registration number, if any: 

Section 4:    CSD Number:

Section 3:    CIDB registration number, if any: 

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise:  

i)   authorizes the Employer to verify the tenderers tax clearance status from the South African Revenue  Services that it is in   
 order;      

ii)  confirms that neither the name of the enterprise or the name of any partner, manager, director or other 
     person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register 
     of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004; 

iv) confirms that I / we are not associated, linked or involved with any other tendering entities submitting tender 
     offers and have no other relationship with any of the tenderers or those responsible for compiling the scope 
     of work that could cause or be interpreted as a conflict of interest; and

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, 
     control over the enterprise appears,  has within the last five years been convicted of fraud or corruption;

Please do a print preview 
before printing
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(I) (II) (III) (IV) (V)

CLOSE COMPANIES SOLE PARTNERSHIP CO-OPERATIVE

  CORPORATION PROPRIETOR

Incorporated

Unincorporated

SIGNATURE

T2.3 AUTHORITY TO SIGN QUOTE

SECTION M

AUTHORITY TO SIGN A BID

                      The bidder must indicate the enterprise status by ticking the appropriate box hereunder.  

(VI)

JOINT VENTURE / 

         CONSORTIUM

NAME ADDRESS

I/We, the undersigned, being the Member(s) of Cooperative/ Sole Owner (Sole Proprietor)/ Close Corporation/ Partners (Partnership)/ Company 
(Representative) or Lead Partner (Joint Venture / Consortium), in the enterprise trading as:

….............................................................................................................................................................................................................................

hereby authorise Mr/Mrs/Ms ......................................................................................................................................................................

acting in the capacity of ….........................................................................................................................................................................................

whose signature is …................................................................................................................................................................................................

Members of the enterprise must complete this form in full according to the type of enterprise, authorising the signatory to sign all documents in 
connection with this bid and any contract resulting therefrom on behalf of the enterprise. 

Note: In a case of a Sole proprietor, a director may appoint himself/herself if they will be the one signing all documents in connection with 
this bid and any contract resulting therefrom on behalf of the enterprise.

DATE

to sign all documents in connection with this bid and any contract resulting therefrom on behalf of the enterprise.

Note:

(If the space provided is not enough, a separate list should be attached) 
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Effective Date: 16 JANUARY 2023

Version:8

070784

(a)

(b)

(c)

(d)

(i)

(ii)

(iii)

 
Duly signed at…………………………………………………………. on this the…... day of……………………………. 202

Name of Enterprise

Capacity of Signatory Signature of authorised representative

Full Name of Signatory

he/she has additional Human Recourses available to successfully complete this project.

he/she has adequate Equipment, Plant and Machinery that all of the above can, undoubtedly, be sourced for this
Bid. (Please submit to the DoPW the name and contact details of the supplier if the Bidder is going to hire
Equipment, Plant or Machinery, when requested.)

I, the undersigned,
(name of person authorized to sign on behalf of the Bidder) 

understand that it is the responsibility of the Bidder to prove and provide when requested by the DoPW, evidence of the
good Financial Standing of the Business to complete the Contract successfully.
 
Furthermore, it is understood that failure to provide when requested by DoPW, at least the information as stated in
paragraphs (d)(i)(ii) AND (iii) above will not enable the Evaluation Team to assess the CURRENT financial standing of the
Business and the failure to provide said information when requested will, therefore, invalidate the Bid. 

I accept and understand that the Department of Public Works, as representative of the Provincial Administration of
KwaZulu-Natal in this Bid, may act against me and the Bidder, jointly and severally, should this declaration and/or any
information provided be found to be false.

he/she has access to additional finance (inclusive of a PERFORMANCE GUARANTEE BY A REGISTERED
FINANCIAL INSTITUTION),

T2.4 FINANCIAL STANDING AND OTHER RESOURCES OF BUSINESS 
DECLARATION

Project title:
DEPARTMENT OF HEALTH : PRINCESS MHLOSHENI CLINIC : 
CONSTRUCTION OF NEW MEDICAL WASTE STORAGE AREA

Bid no: ZNQ 013/25V Project Code:

ATTACH COMPANY PROFILE TO THIS PAGE IF ALL THE RELEVANT INFORMATION REQUESTED ON THIS FORM 
IS DEALT WITH IN SAID COMPANY PROFILE

Based on the track record determined on the Minimum Average Annual Turnover coupled to the assessed Works
Capabilities of Contracting Enterprises, the Construction Industry Development Board (CIDB) awards Grading
Designations and accordingly registers it on the system. 
This confirms that a Contractor has, at the time of registration, in the absence of any supply side interventions,
sufficient working capital to commence the Works for a single contract and render due performance.  

However, it regularly occurs that a Contractor will at the same time submit Bids for a number of projects that are
advertised during an overlapping period. Moreover, the Contractor may be busy with a Contract that is of the
registered CIDB Grading Designation (value) or is even attending to a number of smaller valued Contracts. 

It therefore becomes the prerogative of a Bidder in such instances to prove to the Department that the Enterprise
has the capacity in every respect to attend to more than one (1) contract at a time.

A Bidder who wishes to  be considered for this  Bid Contract  award, over and  above other  Bids
that they have submitted, shall submit when requested by the DoPW the necessary proof that: 
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Project title:

Quotation no:

Model number:

Serial number:

T2.5 EQUIPMENT SCHEDULES

Project Code:

Voltage

Cylinder/stroke

RPM

DEPARTMENT OF HEALTH : PRINCESS MHLOSHENI CLINIC : 
CONSTRUCTION OF NEW MEDICAL WASTE STORAGE AREA

Frequency

Manufacturer:

KVA

Standard  Compliance

070784ZNQ 013/25V

The Bidder shall complete the following schedules giving details of the various items of materials or equipment that he 
includes in his offer.

TECHNICAL DATA: STANDBY PLANT

Fuel capacity and consumption

Sound pressure level

Starter Motor Type and Voltage

Condenser air flow rate

Attenuation type

Battery Type

AMF Change Over Panel Type
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Project Code:

Telephone number of Agent

Resolution

TECHNICAL DATA: PARCEL X-RAY UNITS

Manufacturer

Model

Model

Operating Temperature

KVA

Range of Protection – Lightning Strike

Frequency

Harmonic Distortion Reduction

070784

EQUIPMENT SCHEDULES

External Radiation Levels

Zoom ranges

Dimension /Size

Yes/No

Maximum current, cooling mode

Agent

Brochure enclosed

Monitor Type and size

Standard Compliance

TECHNICAL DATA: UNINTERRUPTABLE POWER SUPPLY UPS

Manufacturer

Volts
Electrical nominal voltage

Agent

Yes/No

Telephone no of Agent

Brochure enclosed
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Project Code:

TURNSTILE

070784

Timer mode

TECHNICAL DATA: WALK THROUGH DETECTOR

Manufacturer

EQUIPMENT SCHEDULES

Model

No of N/O and N/C contacts per setting

No of sequential settings per time switch

Telephone number

Adjustable time lapse between settings

Operating voltage

Agent

Manufacturer

Operating current

Yes/No

Voltage

Size

Agent

Telephone number

Yes/NoBrochure enclosed

Brochure enclosed

Range

Battery Back Up Time

Finish
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Project Code:

TECHNICAL DATA: PARAPLEGIC LIFT

EQUIPMENT SCHEDULES

070784

Stops

Speed Control

Standard Compliance

Method of joining panels

Manufacturer

Door Opening

Load

Car Size

Panel thickness

Door Type

Battery Type

Type of Car and Landing Buttons

Speed

Type of Landing Door Frames

Type of Drive

Type of Door

Yes/NoBrochure enclosed

Agent

Internal Finishes

Pit

Head Room

Floor construction

Telephone number of Agent
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Project Code:

Area:

Manufacturer:

070784

EQUIPMENT SCHEDULES

TECHNICAL DATA:  AIR-CONDITIONING AND VENTILATION INSTALLATION

kPA

WCPU

Cooling Tower

System return gauge pressure

V

WCPU

A

kPA

Starting amps

Running amps

System supply gauge pressure

A

Model number:

Serial number:

Voltage

Cooling Tower

Conditioned room air temperature after 1 
hour, Actual

Conditioned room air temperature after 1 
hour, Design

°C

Blower unit air flow rate

°C

m³/s

Condenser water flow rate

Blower unit air outlet temperature

°C

l/s

°C

°C

Blower unit air inlet temperature

°C

Condenser water inlet temperature

Condenser water outlet temperature
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1.

2.

3.

4.

5.

6.

a)

b)

c)

d)

7.

 

Duly signed at…………………………………………………………. on this the…... day of……………………………. 20…..

Name of Enterprise

Capacity of Signatory Signature of authorised representative of Quoter

T2.6 CONTRACTOR'S SAFETY, HEALTH AND ENVIRONMENTAL 
DECLARATION

Project title:
DEPARTMENT OF HEALTH : PRINCESS MHLOSHENI CLINIC : 
CONSTRUCTION OF NEW MEDICAL WASTE STORAGE AREA

Quotation no: ZNQ 013/25V Project Code:

INTRODUCTION

In terms of Regulation 5(1)(h) of the Construction Regulations of February 2014 a Contractor may only be appointed to 
perform construction work if the Client is satisfied that the Contractor has the necessary competencies and resources to 
carry out the work safely in accordance with the Occupational Health and Safety Act, Act 85 of 1993 and the Construction 
Regulations of February 2014. In line with this requirement the Contractor is required to read through this document 
carefully, sign it and submit it with his/her Bid.

DECLARATION

I, the undersigned hereby declare and confirm that I am fully conversant with the Occupational Health and Safety Act, 
Act 85 of 1993 and the Construction Regulations of February 2014 and the Construction Safety, Health and 
Environmental Specifications attached to this document.

Client's Construction Safety, Health and Environmental Specification.

I hereby undertake that if my Bid is accepted, to provide before commencement of the Works under the contract or as 
required by the Conditions of the Contract, a suitable and sufficiently documented Construction Safety, Health and 
Environmental Management Plan in accordance with Regulation 7(1)(a) of the Construction Regulations of February 
2014, which shall be subject for approval by the Client.

I confirm that I may not commence with any part of construction work under the contract until my Construction Safety 
Health and Environmental Management Plan has been approved in writing by the Client.

I hereby confirm that copies of the following documentation will be kept on site for viewing and inspection purposes for 
the duration of the construction work:

I hereby declare that my company and its employees has the necessary competency and resources to safely carry out 
the construction works under this contract in compliance with the Occupational Health and Safety Act, Act 85 of 1993, 
the Construction Regulations of February 2014 and the Construction Safety, Health and Environmental Specifications.

I hereby confirm that adequate provisions has been made in my Bid to cover the cost of all Safety, Health and 
Environmental duties and responsibilities imposed on me by the Occupational Health and Safety Act, Act 85 of 1993, 
the Construction Regulations of February 2014 and the Construction Safety, Health and Environmental Specifications.

Approved Construction Safety, Health and Environmental Plan.

Full Name of Signatory

  

Construction Regulations of February 2014.

I agree that my failure to complete and execute this declaration to the satisfaction of the Client will mean that I am 
unable to comply with the requirements of the Occupational Health and Safety Act, Act 85 of 1993 and the 
Construction Regulations of February 2014, and accept that my tender will be rejected.

 

  

Occupational Health and Safety Act, Act 85 of 1993.
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(Date)
 

Departmental Stamp:

T2.7  SITE INSPECTION MEETING CERTIFICATE

Project title:
DEPARTMENT OF HEALTH : PRINCESS MHLOSHENI CLINIC : 
CONSTRUCTION OF NEW MEDICAL WASTE STORAGE AREA

Quotation no: ZNQ 013/25V Project Code: 070784

Closing date: As per advert

This is to certify that I,
(Name of authorised Representative)

representing
(Name of Enterprise)

visited the site on:
 

I have made myself familiar with all local conditions likely to influence the work and the cost
thereof. I further certify that I am satisfied with the description of the work and explanations
given at the site inspection meeting and that I understand the work to be done, as specified and
implied, in the execution of this contract.

           

I declare that the representative, named above, is my authorised representative and not a third 
party agent and that my representative's attending of this site meeting, shall be deemed 
conclusive proof that my Enterprise are fully aware of what was said and discussed at this 
meeting.

Name of DOPW Representative Signature Date

This form is only to be completed when applicable to the tender and if a Compulsory Site 
meeting has been called.

Name of Bidder Signature Date
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T2.8  CERTIFIED PROOF OF VALID UIF REGISTRATION

Project title:
DEPARTMENT OF HEALTH : PRINCESS MHLOSHENI CLINIC : 
CONSTRUCTION OF NEW MEDICAL WASTE STORAGE AREA

Quotation no:  ZNQ 013/25V Project Code: 070784

"The contractor must submit proof of UIF Contributions made to the fund to the Principal 
Agent on a monthly basis for the duration of the contract.

Should the contractor default on his monthly payments, the Employer will pay the outstanding 
payments due and the contractor will be liable for payments made by the Employer on behalf 
of the contractor, plus any additional cost associated with this process."

ATTACH A CERTIFIED COPY OF PROOF, THAT 
THE BIDDER IS IN GOOD STANDING WITH THE 

UIF TO THIS PAGE FOR ADJUDICATION 
PURPOSES

NOTE

In the case of a Quote by a Joint Venture, certified copies of proof of Good Standing with the
UIF in respect of each party to the Joint Venture must be attached to this page
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Project Title:

Quotation Number:

Project Code:

T2.9 PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS 2022

DEPARTMENT OF HEALTH : PRINCESS MHLOSHENI CLINIC : 
CONSTRUCTION OF NEW MEDICAL WASTE STORAGE AREA

ZNQ 013/25V

070784

SBD 6.1
PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL

-      the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes included).

1.2         To be completed by the organ of state

(delete whichever is not applicable for this tender ).

a)  The applicable preference point system for this tender is the 90/10 preference point system.

b)  The applicable preference point system for this tender is the 80/20 preference point system.

c)  Either the 90/10 or 80/20 preference point system will be applicable in this tender.  The lowest/ highest acceptable tender will be used to determine the    accurate system once 
tenders are received.

PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited.  It contains general information and serves as a claim form for preference points for specific goals.

NB: BEFORE   COMPLETING   THIS   FORM,   TENDERERS   MUST   STUDY   THE GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT 
OF THE TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1.        GENERAL CONDITIONS
1.1      The following preference point systems are applicable to invitations to tender:

-      the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes included); and

PRICE 80

SPECIFIC GOALS 20

Total points for Price and SPECIFIC GOALS 100

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded for:

(a) Price; and

(b) Specific Goals.

1.4      To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

POINTS

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form determined by an organ of state in response to an invitation for the origination of income-
generating contracts through any method envisaged in legislation that will result in a legal agreement between the organ of state and a third party that produces revenue for  the 
organ of state,  and includes, but is  not limited to, leasing and disposal of assets and concession contracts, excluding direct sales and disposal of assets through public auctions; 
and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).

3.           FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.1.       POINTS AWARDED FOR PRICE

3.1.1  THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim points for specific goals with the tender, will be interpreted to mean 
that preference points for specific goals are not claimed.

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at any time subsequently, to substantiate any claim in regard  to 
preferences, in any manner required by the organ of state.

2.        DEFINITIONS
(a) “tender” means a written offer in the form determined by an organ of state in response to an invitation to provide goods or services through price quotations, competitive 
tendering process or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and includes all applicable taxes less all unconditional discounts;

Pmin   =      Price of lowest acceptable tender

3.2.       FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING PROCUREMENT

3.2.1.     POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20                                            or       90/10

Ps=80(1+(Pt-P max  )/(P max  )  or  Ps=90(1+(Pt-P max  )/Pmax)

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20                                        or       90/10
Ps=80(1-(Pt-P min  )/(P min  ) or Ps=90(1-(Pt-P min  )/(P min  )

Where
Ps       =      Points scored for price of tender under consideration 
Pt        =      Price of tender under consideration
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The specific goals allocated points in terms of this tender Number of 
Points allocated 
(90/10 system) 

(to be completed 
by the Organ of 

State)

Number of 
Points allocated 
(80/20 system) 

(to be 
completed by 
the Organ of 

State)

Ownership by Black People 5

Ownership by People who are Youth 0

Ownership by People who are Women 0

Promotion of enterprises located in a specific municipal area for work to be done or services to be rendered 15

Partnership/Joint Venture / Consortium
One-person business/sole propriety

Close corporation
Public Company
Personal Liability Company
(Pty) Limited
Non-Profit Company
State Owned Company 

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an 
organ of state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts,  that  either  the 80/20 or 90/10 preference point system will apply and that the highest acceptable tender will be used to 
determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply and that the lowest acceptable tender will be used to determine the applicable 
preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20 preference point system.

Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is  applicable, corresponding points must also be indicated as such.

Where
Ps       =      Points scored for price of tender under consideration
Pt        =      Price of tender under consideration 
Pmax  =      Price of highest acceptable tender

4.        POINTS AWARDED FOR SPECIFIC GOALS

4.1.     In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference points must be awarded for specific goals stated in the tender. For 
the purposes of this tender the tenderer will be allocated points based on the goals stated in table 1 below as may be supported by proof/ documentation stated in the conditions of 
this tender:

Note  to  tenderers:  The  tenderer  must  indicate  how  they  claim  points  for  each  preference point system. )

Number of points  
claimed
(90/10

system)
(To be completed by 

the tenderer)

Number of  
points claimed  

(80/20
system)
(To be  

completed by 
the tenderer)

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3.        Name of company/firm…………………………………………………………………….

[TICK APPLICABLE BOX]
4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points claimed, based on the specific goals as advised in the tender, qualifies 
the company/ firm for the preference(s) shown and I acknowledge that:

4.4.        Company Registration Number :…………………………………………………………
4.5.        TYPE OF COMPANY/ FIRM

(c) cancel the contract and claim any damages which it  has suffered as a result of having to make less favourable arrangements due to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and directors, or only the shareholders and directors who acted on a fraudulent basis, be restricted from obtaining 
business from any organ of state for a period not exceeding 10 years, after the audi  alteram partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if  deemed necessary.

……………………………………….
SIGNATURE(S) OF TENDERER(S)
SURNAME AND NAME:    ……………………………………………………….
DATE:                                ………………………………………………………
ADDRESS:                        ………………………………………………………
                                           ………………………………………………………
                                           ………………………………………………………
                                            ………………………………………………………

i)   The information furnished is true and correct;

ii) The preference points claimed are in accordance with the General Conditions as indicated in paragraph 1 of this form;

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof to the 
satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of contract have not been fulfilled, the organ of state may, in addition to any 
other remedy it may have –

(a)    disqualify the person from the tendering process;

(b)    recover costs, losses or damages it has incurred or suffered as a result of that person’s conduct;
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Date:_______________________________________________

From 18 April 2016 SARS introduced an enhanced Tax Compliance (TCS) system.

The new system allows taxpayers to obtain a Tax Compliance Status (PIN), which can be utilised by 
authorised third parties to varify taxpayers compliance status online via SARS e-filing.

Bidders are required to fill in clearly, legibly, in bold print and black ink the SARS (TCS) PIN number 
and Tax Reference number in the space hereunder:

Tax Compliance Status (TCS)                    
          PIN Number

Company / Bidding Entity Tax 
Reference Number

Name of Bidder: _____________________________________

Signature of Bidder:__________________________________

The South African Revinue Services (SARS) has phased out the issuing of paper Tax Clearance 
Certificates.

In bids where Consortia / Joint Ventures / Sub-contractors are involved, each party must submit a 
separate Tax Compliance Status (TCS) PIN.

Application for Tax Compliance Status (TCS) PIN can be done via e-filing at any SARS branch office 
nationally or on the website www.sars.gov.za.

Tax Clearance Certificates may be printed via eFiling. In order to use this provision, taxpayers will 
need to register with SARS as eFilers through the website www.sars.gov.za.

IMPORTANT NOTICE

SARS will then furnish the bidder with a Tax Compliance Status (TCS) PIN that will be valid for a 
period of 1 (one) year from the date of approval.

TAX CLEARANCE REQUIREMENTS
It is a condition of bid that the taxes of the successful bidder must be in order, or that satisfactory 
arrangements have been made with South African Revenue Service (SARS) to meet the bidder’s tax 
obligations. It is a condition of this Offer of Commission that your practice remains in good standing 
with SARS (South African Revenue Services) in terms of its tax clearance, during the project, which 
is required to process your payment certificates.

In order to meet this requirement bidders are required to apply via e-filing at any SARS branch office 
nationally. The Tax Complance Status (TCS)  requirements are also applicable to foreign bidders / 
individuals who wish to submit bids.

T2.10 TAX COMPLIANCE STATUS (TCS) PIN - TO VARIFY ON LINE 
COMPLIANCE SUPPLIER STATUS VIA SARS e-FILING

Project title:

Quotation no:  

DEPARTMENT OF HEALTH : PRINCESS MHLOSHENI CLINIC : CONSTRUCTION 
OF NEW MEDICAL WASTE STORAGE AREA

ZNQ 013/25V Project Code: 070784
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T2.11 PROOF OF PAID MUNICIPAL RATES & TAXES

Project title:
DEPARTMENT OF HEALTH : PRINCESS MHLOSHENI CLINIC : 
CONSTRUCTION OF NEW MEDICAL WASTE STORAGE AREA

Quotation no:  ZNQ 013/25V Project Code: 070784

ATTACH PROOF OF PAID MUNICIPAL RATES & 
TAXES TO THIS PAGE FOR ADJUDICATION 

PURPOSES

NOTE

In the case of a Quotation by a Joint Venture, proof of paid municipal rates and taxes for 
each member of the Joint Venture should be attached to this form.
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T2.12 CERTIFIED PROOF OF GOOD STANDING WITH THE 
COMPENSATION COMMISSIONER

Project title:
DEPARTMENT OF HEALTH : PRINCESS MHLOSHENI CLINIC : 
CONSTRUCTION OF NEW MEDICAL WASTE STORAGE AREA

Quotation no:  ZNQ 013/25V Project Code: 070784

ATTACH A CERTIFIED COPY OF PROOF, THAT 
THE TENDERER IS IN GOOD STANDING WITH 

THE COMPENSATION COMMISSIONER, TO 
THIS PAGE FOR ADJUDICATION PURPOSES

NOTE

In the case of a Quote by a Joint Venture, certified copies of proof of Good Standing with the
Compensation Commissioner in respect of each party to the Joint Venture must be attached
to this page
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1.

2.

-

-

-

-

-

-

-

3.

4.

5.

6.

NAME (PRINT):

CAPACITY: 1.

SIGNATURE:

NAME OF FIRM: 2.

DATE:

Preference claims for the Specific Goal/s as outlined in the Invite to Quote in terms of the Preferential 
Procurement Regulations 2022;

T2.13 CONTRACT FORM - PURCHASE OF GOODS/WORKS-Part 1

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SUCCESSFUL BIDDER (PART 1) AND THE 
PURCHASER (PART 2).  BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SUCCESSFUL 
BIDDER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED CONTRACTS FOR 
THEIR RESPECTIVE RECORDS.

PART 1 (TO BE FILLED IN BY THE BIDDER)

I hereby undertake to supply all or any of the goods and/or works described in the attached bidding 
documents to Head: Public Works (Department of Public Works: Province of KwaZulu-Natal) in accordance
with the requirements and specifications stipulated in bid number ZNQ 013/25V at the price/s quoted.

The following documents shall be deemed to form and be read and construed as part of this agreement:

(i)      Bidding documents, viz

Invitation to bid;

Tax Compliance Status (TCS) PIN;

Pricing schedule(s);

Technical Specification(s);

Date:

Bidder's Disclosure - SBD 4

Special Conditions of Contract;

(i)          JBCC Minor Works Edition 4 - August 2007; and

(i)          Other (specify)

I confirm that I have satisfied myself as to the correctness and validity of my bid; that the price(s) and rate(s) 
quoted cover all the goods and/or works specified in the bidding documents; that the price(s) and rate(s) 
cover all my obligations and I accept that any mistakes regarding price(s) and rate(s) and calculations will be 
at my own risk.

I accept full responsibility for the proper execution and fulfilment of all obligations and conditions devolving 
on me under this agreement as the principal liable for the due fulfilment of this contract.

I declare that I have no participation in any collusive practices with any bidder or any other person regarding 
this or any other bid.

I confirm that I am duly authorised to sign this contract.

Witnesses:
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1.

accepts your bid under reference ZNQ 013/25V dated _________________________for the supply of

goods/works indicated hereunder and/or further specified in the annexure(s).

2.

3.

4.

[Place] [Date]

NAME (PRINT):

SIGNATURE: 1.

2.

OFFICIAL STAMP:

T2.14 CONTRACT FORM - PURCHASE OF GOODS/WORKS-Part 2

PART 2 (TO BE FILLED IN BY THE PURCHASER)

I ______________________________________________________________________ in my capacity as

An official order indicating delivery instructions is forthcoming.

3. I undertake to make payment for the goods/works delivered in accordance with the terms and conditions of the 
contract, within 30 (thirty) days after receipt of an invoice accompanied by the delivery note.

ITEM
NO. 

PRICE  (ALL 
APPLICABLE 

TAXES 
INCLUDED)

BRAND
DELIVERY 

PERIOD

B-BBEE STATUS 
LEVEL OF 

CONTRIBUTION 

MINIMUM 
THRESHOLD  FOR 

LOCAL 
PRODUCTION 

AND CONTENT (if 
applicable)

I confirm that I am duly authorised to sign this contract.

SIGNED AT _____________________________________________ON____________________________

Witnesses:

Date:
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T2.15 BIDDER'S DISCLOSURE - SBD 4

NOTE TO THE COMPILER OF THIS DOCUMENT : 
PLEASE PRINT THE PDF VERSION OF THE BIDDER'S 
DISCLOSURE - SBD4 AND ATTACH TO THE BID 
DOCUMENT.  NO CHANGES / AMENDMENTS MUST 
BE MADE TO THE SBD4 NATIONAL TREASURY FORM.
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Project title:
DEPARTMENT OF HEALTH : PRINCESS MHLOSHENI 
CLINIC : CONSTRUCTION OF NEW MEDICAL WASTE 
STORAGE AREA

Quote no: ZNQ 013/25V
Project Code: 070784

Items

Site Office location

1) The location of the site office should be in an area that will not require 
visitors to pass through or enter area where construction work is active and 
will not require the re-location of the office as the project progresses.

Public Safety

1) When working in a occupied facility the contractors risk assessment and 
subsequent safe work method statement must take into consideration the 
negative effect the Contractors activities may have on the health and safety of 
the occupants of the facility and make provisions for the implementation of all 
reasonably practicable measures to ensure the health and safety of members 
of the public.

Extreme weather 
conditions

1) If the weather condition poses a threat to the health & safety of employees 
be it extreme heat, cold, lighting or any adverse weather condition appropriate 
safety measures have to be taken.

Change to scope of work

1) Should there be changes to the original scope of work, the Principal Agent 
must inform appointed Construction Health and Safety Agent to effect 
changes to the OHSE Specification.

Safety Plan Submission

1) The successful Tenderer must submit a copy of the detailed OHSE Plan for 
approval and keep the original for onsite use during construction. The principal 
Contractor will not be allowed to start site establishment before his/her SHE 
Plan has been approved in writing.

Bylaws

1) The Principal Contractor must incorporate any aspects of the Local 
Municipal bylaws which affect the, Safety and Environmental wellbeing of the 
employees and the public into his/her OHSE Plan and ensure compliance to 
such bylaws.

1) To comply with CR(9) and to also address environmental issues 

2) Risk Assessment must be done if and when required.
3) DSTI’s must be performed on a daily basis be of an acceptable standard 
and need to be signed off prior to work starting and at the end of each shift.

4) No work may be performed without an approved DSTI.
See the attached baseline risk assessment to be considered by both the 
designer and the principal contractor.

Fall protection 1) To comply with CR (10), 

2) Edge protection  and protection of floor openings need to be of such a 
manner as to properly protect employees from falling off elevated positions or 
falling into floor openings

Structures 1) To comply with CR (11) 

Temporary work 1) To comply with CR (12) 

Excavations 1) To comply with CR(13) and the following;

2) If the risk exists of a person in an excavation being enclosed in an event of 
a collapse the following will apply; shoring sufficient to prevent enclosure, any 
excavated material must be placed at least 1metre from the edge and at the 
maximum angle of repose to the horizontal.

3) No excavation may affect the stability of any adjoining structure or road 
unless steps have been taken as identified by an Engineer or a Technologist.

4) Adequate provisions must be made to ensure that water is drained from 
excavations where water may enter such excavations as a result of seepage 
or rain

5) All excavations made by the Principal or Sub Contractors must be 
barricaded by means of solid barricading and barricading tape may only be 
used to make such barricading more visible

6) If more than one excavation is present on site all excavations must be 
numbered to ensure effective inspection and control

Demolition work 1) To comply with CR (14) and the following;

2) Demolition work may only start upon approval of the Demolition Plan by the 
Client or its duly appointed Agent

3) In the event that a structure identified for demolition incorporates 
substances such as, lead or asbestos it must be performed within the 
requirements of the applicable legislative requirements

 T2.16 - CLIENT'S SPECIFIC REQUIREMENT FOR THE CONTRACTOR'S 
DETAILED OHSE PLAN

Risk assessment for 
construction work
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Scaffolding 1) To comply with CR(16) and the following;

2)  Scaffolding Inspectors and Scaffolding Erectors must be different 
individuals.
3) Scaffold Harness must be used on Scaffolding, normal Harnesses may not 
be used on scaffolding 
4) Sufficient Scaffolding material e.g., tags, trapdoors etc. need to be on site 
as determined by the activities on site
5) Scaffold bases may not be supported by materials such as bricks and 
chipboard. Suitable material needs to be used as per SANS 10085
6) If more than one scaffold is present on site all scaffolds must be numbered 
to ensure effective inspection and control

Construction vehicles and 
mobile plant

1) To comply with CR (23) and the following;

Electrical installations and 
machinery on construction 
sites

1) To comply with CR (24) 

Use and temporary 
storage of flammable 
liquids on construction 
sites

1) To comply with CR (25) 

Water environments
1) To comply with CR (26) 

1) To comply with CR (27) and the following;

2) Contractor to designate areas for placing refuse and rubble prior to being 
removed from site

3) Contractor must implement a daily task site clean-up for all activities these 
should cover work areas, stairways, walkways etc. to free of any construction 
debris obstruction.  

4) Refuse to be separated for recycling purposes

5) Hazardous materials such as asbestos may not be included in general 
rubble and need to be disposed of as per applicable legislative requirements

Stacking and storage on 
construction sites

1) To comply with CR (28) 

1) To comply with CR (29) and the following;
2) No smoking may be permitted on site except in designated smoking areas

1) To comply with CR (30) and the following;
2) Gender signs to be placed at appropriate locations

3) All welfare facilities to be kept in a hygienic condition at all times

4) Employees to be trained in good hygiene practices

5) Toilets to be fitted with doors which can be locked from the inside

6) Toilets to be sufficiently ventilated

7) Contractors or contractors employees are not permitted to any other 
facilities except those provided by the contractor.

Public Safety & Signage

1) The Principal Contractor engaged in construction work must ensure that 
each person working on or visiting a site, and the general public in the vicinity 
of the construction site, shall be made aware of the dangers likely to arise 
from onsite activities and the precautions to be observed to avoid or minimise 
those dangers.

2) Appropriate signage shall be posted at conspicuous points within and 
around the perimeter of the site. The steps to comply with this requirement 
must be outlined in the OHSE Plan.
3) The public or visitors may only be permitted on site if they go through an 
appropriate health and safety induction detailing hazards and risks they may 
be exposed to and what measures are in place to control these hazards and 
risks
4) The entire project site must be secured against unauthorized access and 
provided with appropriate warning signage. Where roadways or walkways 
must be encroached or closed due to work, adequate barriers shall be 
installed to safely redirect the flow of vehicles and pedestrians and protect 
them from construction activities.

Housekeeping and 
general safeguarding on 
construction sites

Fire precautions on 
construction sites

Construction employees’ 
facilities
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5) Whenever it is necessary to maintain public use of work areas (such as 
sidewalks, ramps, entrances to buildings, corridors, or stairways), the public 
shall be protected with appropriate guardrails, barricades, temporary fences, 
overhead protection, or temporary partitions and hoarding. The public must 
also be adequately protected from any work created hazards, such as 
excavations. Appropriate warnings, signs, warning lights and instructional 
safety signs shall be conspicuously posted and placed where necessary.

6) The public must also be protected from falling debris and objects from the 
project site. Overhead protection shall be provided that will fully protect the 
public and be capable of withstanding the maximum forces that could be 
applied from potential falling objects. Special attention shall also be given to 
developing adequate means to protect against wind-blown debris and 
construction-related materials. 

1) The Principal Contractor shall ensure that all site personnel and visitors 
undergo a risk-specific health & safety induction training session before 
starting work or being permitted to enter the site. A record of attendance shall 
be kept in the health & safety file.
2) The Principal Contractor shall ensure that, on site periodic toolbox talks 
take place at least once per week. These talks should deal with risks relevant 
to the construction work at hand. A record of attendance shall be kept in the 
health & safety file. The above should also cover all sub-contractors that are 
onsite. 

3) All Contractors have to comply with this minimum requirement. 
Environmental issues to be included in toolbox talks where required.

General Record Keeping

The Principal Contractor and all Sub Contractors must keep and maintain 
Health and Safety records to demonstrate compliance with this Specification, 
The OHS Act 85/1993; and with the Construction Regulations of 2014. The 
Principal Contractor shall ensure that all records of incidents/accidents, 
training, inspections; audits, etc. are kept in a health & safety file held in the 
site office, which must be present on site at all times. The Principal Contractor 
must ensure that every Sub Contractor opens its own health & safety file, 
maintains the file and makes it available on request.

Health & Safety Audits, 
Monitoring and reporting

1) The Client or its duly appointed Agent shall conduct monthly health & safety 
audits. The Principal Contractor is obligated to conduct similar audits on all 
Sub Contractors appointed by them at least once a month. Detailed audit 
reports must be presented and discussed at all levels of project management 
meetings and a copy of such audit will be provided to the Client or its duly 
appointed Agent within 7 working days of such audit. Copies of the Client’s 
audit reports shall be kept in the Principal Contractors Health & Safety File.

Emergency Procedures

1) The Principal Contractor shall submit a detailed Emergency Plan for 
approval by the Client prior to commencement on site. The plan shall detail the 
response procedure including the following key elements:

a. List of key competent personnel;

b. Details of emergency services;

c. Actions or steps to be taken in the event of the specific types of 
emergencies;

d. Information on hazardous material/situations.

First Aid Boxes and First 
Aid Equipment

1) The appointed First Aider(s) to be in possession of a valid first aid training 
certificate Level 2. Valid certificates are to be kept in the Site Safety File. All 
Sub Contractors with more than 5 employees shall supply their own first aid 
box, except if otherwise agreed upon between Principal and Sub- Contractor 
in writing.

Accident / Incident 
Reporting and 
Investigation

1) Injuries are to be categorised into Near miss, first aid, LTI, fatal etc. Fatal 
accidents to be reported in addition to applicable legislative requirements to 
the Client or its duly appointed Agent with immediate effect. The Principal 
Contractor must stipulate in its construction phase OHSE Plan how it will 
handle each of these categories. When reporting injuries to the Client, these 
categories shall be used. The Principal Contractor shall investigate all injuries, 
with a report being forwarded to the Client immediately. All Sub- Contractors 
have to report on the abovementioned categories of injuries to the Principal 
Contractor at least monthly. All categories of incidents/accidents must be in 
the Statistics Section of the Monthly Audit Reports, submitted to the Client or 
it’s duly appointed Agent.

On Site Health and Safety 
Training & Induction
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1) The Principal Contractor shall immediately notify other Sub Contractors as 
well as the Client of any hazardous or potentially hazardous situations that 
may arise during performance of construction activities.

2) Should a hazardous situation require work stoppages, the work must be 
stopped and corrective steps taken such as the issue of Written Safe Work 
Procedures and the issue of Personal Protective Equipment.

1) The Principal Contractor must ensure that all workers are issued with the 
required PPE as required by the risks associated with the activities they 
perform.The minimum PPE to be worn on site will be Safety Shoes/Boots, 
Hard Hats, Overalls. No Visitors may enter the site without Safety 
Shoes/Boots and Hard hats.  The Principal Contractor and all Sub Contractors 
shall make provision and keep adequate quantities of SABS approved PPE on 
site at all times. All employees issued with PPE to be trained in correct use, 
records of training and issue to be kept in the Site SHE File .Procedure to be 
in place to deal with:

a Lost or stolen PPE;

b Worn out or damaged PPE replacement.

c Employees not utilising PPE as required

2) The above procedure applies to Principal Contractors and their appointed 
Sub- Contractors, as they are all employers in their own right.

Permits
1) The Principal Contractor shall prepare and issue the required      written 
permits relating to but not limited to the following:

a Hot Work

b Roof Work; and

c Electrical work (both temporary and permanent)

d Confined Space Entry

2) The Principal Contractor must ensure that where permits are  required that 
they are properly implemented and adhered to.

Unless otherwise stipulated, the maximum speed limit on sites must be limited 
to 10 km/h.

1)  Vehicle movement routes on site must be clearly indicated where 
applicable.

2)    Signage to ensure the safe movement of vehicles on site, as well as to 
ensure the health and safety of all employees and visitors on site, must be 
displayed in strategic locations.

1) To comply with Hazardous Chemical Substances Regulations as published 
in Government Notice No. R. 1179 dated 25 August 1995. 

2) In addition to the abovementioned, Material Safety Data Sheets must be 
kept on site for all materials, which may contain hazardous chemical 
substances

Asbestos
1) To comply with Asbestos Regulations as published in Government Notice 
No. R. 155 dated 10 February 2002.

2) Removal to be done by an  accredited asbestos contractor 

3) Proof of accreditation to be kept on site.

4) Proof of safe systems of work

5) Disposal certificate.

6) Under no circumstances may asbestos be handed over to the community 
irrespective of shape or condition.

1) The Principal Contractor and Sub-Contractors must allow for and  provide 
adequate provision of regularly serviced temporary fire fighting equipment 
located at strategic points on site, specific for the classes of fire likely to occur. 

2) The appropriate notices and signs must be allowed for and be  erected as 
required

3) Contractors may not utilize fire protection equipment belonging to  the Client 
without prior consent

Ladders and Ladder Work

1) The Principal Contractor must allow for and ensure that all ladders  are 
inspected at least monthly, are in a good safe working order,  are the correct 
height for the task, extend at least 1m above the  landing, are fastened and 
secured and are placed at a safe angle. 

Hazards and Potential 
Situations

Personal Protective 
Equipment (PPE) and 
Clothing

Speed Restrictions and 
Protections 

Hazardous Chemical 
Substances (HCS) 

Fire Extinguishers and 
Fire Fighting Equipment
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2) Records of inspections must be kept in a register on site

3) All ladders found to be unsafe must be removed from site immediately  and 
not be permitted back onto site until it has been certified as being  safe by the 
Safety Officer or Construction Supervisor.

General Machinery 
1) To comply with Driven Machinery Regulations as published in Government 
Notice No. R. 1010 dated 18 July 2003 
1) The Principal Contractor shall ensure that all electrical tools,  electrical 
distribution boards, extension leads, and plugs are kept  in a safe working 
order.

2) The Principal Contractor shall ensure that all portable electrical  Equipment, 
is clearly numbered, inspected by a Competent  appointed person and records 
of such inspections to be kept on  record   in an appropriate register on the 
site SHE file

3) The Principal Contractor shall allow for and ensure the following in  relation 
to hand Tools:

a That a “Competent Person” undertakes routine inspections and  records are 
kept on site.

b That only authorized trained persons use the tools.
c That safe working procedures apply.
d That PPE is provided and used.
4) All unsafe hand tools and portable electrical equipment found on site  need 
to  be removed from site with immediate effect, tagged as unsafe for use  and 
only be permitted back on site after being certified as safe for use by  the 
Safety Officer or the construction Supervisor.

1)  All Employees must be made aware of the presence and location of  High 
Voltage Equipment such as underground cables and  overhead lines, and 
ensure that the necessary precautionary steps  are taken where work has to 
be executed in the vicinity of such  equipment.

2) Precautionary measures such as Isolation and Lock-Out of  electrical 
systems or the use of electrically isolated tools must be  used.

Adequate Lighting
1) All Contractors must allow for and ensure that adequate lighting is provided 
to allow for work to be carried out safely.

Transportation of Workers
1) In addition to CR 23 the following will apply. The Principal Contractor and 
Sub-Contractors shall not:
a. Transport persons together with goods or tools unless there is an 
appropriate area or section of the vehicle in which to store such goods.
b. Transport persons on the back of trucks except if a proper canopy (properly 
covering the sides and top) has been provided with suitable seating areas. 

c. Permit workers to stand or sit on the edge of the transporting vehicle.

d. Transport workers in LDVs unless they are closed/covered and have the 
correct number of seats for the passengers
e. No driver may transport more than six people on the back of a 1 Ton LDV 
and more than four passengers on the back of a ½ Ton LDV.
2) The driver of any LDV may not permit more than two passengers  to occupy 
the cab of any LDV. 
3) Drivers of such vehicles must have a valid driver’s license for the  code of 
vehicle being driven by them.
4) No servicing of vehicles will be permitted on a Construction Site. No  
Vehicles or machinery leaking oil will be permitted on site due to the risk posed 
to the environment.

5) Any oil or diesel spilled on site must be cleaned up as per  accepted 
environmental practice
In the event that Earth Moving Machinery is present on site the following must 
be adhered to:
a Drivers of vehicles must be instructed to avoid parking behind earth moving 
machinery in order to ensure that their vehicles are visible to the operators of 
earth moving machinery.
b Right of way must be afforded to earth moving machinery at all times.

c Vehicles must only be permitted to park, where possible, in designated areas 

Occupational Hygiene 

1) Occupational exposure is a major problem and all Contractors  must ensure 
that proper health and hygiene measures are put in  place to  prevent 
exposure to these hazards.

2) All Contractors must prevent inhalation, ingestion and absorption  of any 
harmful chemical or biological agents
3) Water to be utilized for drinking purposes may only be drawn from  taps 
designated for drinking water purposes. Fire hydrants and fire  hose reels may 
not be utilized for drinking water purposes.

Environmental 
Management 

1) The Principal Contractor and Sub-Contractors must comply with the 
requirements of NEMA Act.

2) The Principal Contractor must develop a waste management plan, 
implement and maintained it onsite 
3 Cement mixing to be done at a predetermined location on site which must 
include a solid, slab, and bunded edges to prevent runoff

4) Contaminated run off water from the site must be treated  such as to 
ensure that it does not pose a risk to the environment

5) Any material which may have a harmful effect when disposed of by normal 
means must be disposed of in an appropriate manner to eliminate its harmful 
effect on the environment after disposal.

High Voltage Electrical 
Equipment Installations 
and Equipment

Portable Electrical Tools 
and Hand Tools
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6) The Principal Contractor must allow for and ensure that adequate 
procedures are implemented and maintained to ensure that waste generated 
is placed in suitable receptacles and removed from the site promptly.

7) Plans to deal with spillages must be in place and maintained.

8) No waste materials (liquid or solid) may be disposed of in drains.

9) No burning of waste material may take place on site as such material being 
burned may result in pollution of the air or give off toxic vapours which could 
be harmful to the health of employees or any other person present on site.

Alcohol and other Drugs 
1) No alcohol and other drugs will be allowed on site without the express 
permission of the Principal Contractor
2) No person may be under the influence of alcohol or any other drugs while 
on the construction site.
3) Any person on the construction site who is on prescription drugs must 
inform his/her Employer accordingly and the Employer shall in turn report this 
to the Principal Contractor immediately.

4) Any person on the construction site who is suffering from any 
illness/condition that may have a negative effect on his/her safety performance 
must report this to his/her Employer, who in turn must report this to the 
Principal Contractor forthwith.
5) Any person on the construction site who is suspected of being under the 
influence of alcohol or other drugs must be removed from site immediately and 
be instructed to report back the next day for a preliminary inquiry. A full 
disciplinary procedure must be followed by the Contractor concerned and a 
copy of the disciplinary action must be forwarded to the Principal Contractor 
for his records.
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Project title:

Quote no: Project Code:

Activity Risk to Safety Risk to Health Risk to Environmental Risk to Public Safety  Control Measures 

 T2.17 - BASELINE RISK ASSESSMENT

DEPARTMENT OF HEALTH : PRINCESS MHLOSHENI CLINIC : CONSTRUCTION OF NEW MEDICAL WASTE STORAGE 
AREA

ZNQ 013/25V 070784

PLEASE NOTE THAT THIS IS A BASELINE RISK ASSESSMENT AND NOT A DETAILED RISK ASSESSMENT OF ALL ANTICIPATED ACTIVITIES ON SITE
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1.        

1.1.      Artisans and Employees: (Artisans and Employees to be ,or are ,employed for this project )

N
u

m
b

e
r

     

     

     

     

     

     

Others  

Artisans  

Unskilled employees  

Foreman      

Quality Control & Safety Officer-Construction Supervisor      

Site Agent      

Project Manager      

WORK CAPACITY:  (The Bidder is requested to furnish the following capacity particulars and to attach additional pages if more space is 
required.  Failure to furnish the particulars may result in the Bid being disregarded.)

Categories of Employee - Key Personnel (part of Business Enterprise)
Professional
Registration No.

Date of Employment

T2.18 CAPACITY OF BIDDER

Project title:
DEPARTMENT OF HEALTH : PRINCESS MHLOSHENI CLINIC : CONSTRUCTION OF NEW MEDICAL WASTE 
STORAGE AREA

Bid no: ZNQ 013/25V Project Code: 070784
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1.2.      Provide full particulars of the following  Assets:  (Assets owned and to be hired - Indicate owned assets )

1.3.      Workshops:

     

Address of Main Workshop: Address of Regional Workshop (If Applicable):

     

     

     

     

Machinery Plant Equipment Vehicles
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1.4.      Other offers submitted at time of this tender for which results are pending:

Client Name & 
Contact No.

          

          

          

          

 (Any other client's tender must also be included)

Bid No. Project Name
Value Tendered in 

R's
Date bid submitted Contact Detail
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2.

2.1.      Current private sector projects: (List the 5 projects closest to the contractor grading designation of this project)

Contract period
     

Contact Tel. No.       Scheduled date of completion

5

Project Name       Date of commencement
     

Place (town) Contract Amount (R)
     

Reference / Contact person

Contract period
     

Contact Tel. No.       Scheduled date of completion

4

Project Name       Date of commencement
     

Place (town) Contract Amount (R)
     

Reference / Contact person

Contract period
     

Contact Tel. No.       Scheduled date of completion

3

Project Name       Date of commencement
     

Place (town) Contract Amount (R)
     

Reference / Contact person

PARTICULARS OF  THE BIDDERS CURRENT AND PREVIOUSLY COMPLETED COMMITMENTS:

Contract period
     

Contact Tel. No.       Scheduled date of completion

2

Project Name       Date of commencement
     

Place (town) Contract Amount (R)
     

Reference / Contact person

1

Project Name       Date of commencement
     

Place (town) Contract Amount (R)
     

Reference / Contact person Contract period
     

Contact Tel. No.       Scheduled date of completion
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2.2.      Current Government sector projects: (List the 5 projects closest to the contractor grading designation of this project)

Contract period
     

Contact Tel. No.       Scheduled date of completion

5

Project Name       Date of commencement
     

Place (town) Contract Amount (R)
     

Reference / Contact person

Contract period
     

Contact Tel. No.       Scheduled date of completion

4

Project Name       Date of commencement
     

Place (town) Contract Amount (R)
     

Reference / Contact person

Contract period
     

Contact Tel. No.       Scheduled date of completion

3

Project Name       Date of commencement
     

Place (town) Contract Amount (R)
     

Reference / Contact person

Contract period
     

Contact Tel. No.       Scheduled date of completion

2

Project Name       Date of commencement
     

Place (town) Contract Amount (R)
     

Reference / Contact person

Contract period
     

Contact Tel. No.       Scheduled date of completion

1

Project Name       Date of commencement
     

Place (town) Contract Amount (R)
     

Reference / Contact person
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2.3.      Previously completed projects: (List the 5 projects closest to the contractor grading designation of this project)

          
Name of Bidder Signature of authorised representative Date

Contract period
     

Contact Tel. No.       Date completed

5

Project Name       Date of commencement
     

Place (town) Contract Amount (R)
     

Reference / Contact person

Contract period
     

Contact Tel. No.       Date completed

4

Project Name       Date of commencement
     

Place (town) Contract Amount (R)
     

Reference / Contact person

Contract period
     

Contact Tel. No.       Date completed

3

Project Name       Date of commencement
     

Place (town) Contract Amount (R)
     

Reference / Contact person

Contract period
     

Contact Tel. No.       Date completed

2

Project Name       Date of commencement
     

Place (town) Contract Amount (R)
     

Reference / Contact person

Contract period
     

Contact Tel. No.       Date completed

1

Project Name       Date of commencement
     

Place (town) Contract Amount (R)
     

Reference / Contact person
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Evaluation Criteria Deliverables / Goal Points

Price 80 Points

Specific Goal 1 5 Points

Specific Goal 2 0 Points

Specific Goal 3 0 Points

Specific Goal 4 15 Points

Specific Goal 5 0 Points

Specific Goal 6 0 Points

Specific Goal 7 0 Points

Specific Goal 8 0 Points

T2.19 - Functionality Criteria: Not Applicable

Ownership by Black People

TENDER EVALUATION CRITERIA AND SCORING PRICE AND SPECIFIC GOALS

A maximum of 80 or 90 Points is allocated 
for Price.

0

Ownership by People who are Youth

Ownership by People who are Women

Promotion of enterprises located in a 
specific municipal area for work to be 
done or services to be rendered
0

0

0
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DESCRIPTION DEPARTMENT OF HEALTH : PRINCESS MHLOSHENI CLINIC : CONSTRUCTION OF NEW MEDICAL WASTE STORAGE AREA

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS) 

285 Boeren Street Vryheid

SUPPLIER INFORMATION

PART A

INVITATION TO BID - SBD 1

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE KWA-ZULU NATAL DEPARTMENT OF WORKS

BID NUMBER: ZNQ 013/25V CLOSING DATE: As per advert CLOSING TIME: 11:00

TELEPHONE NUMBER CODE NUMBER

CELLPHONE NUMBER

NAME OF BIDDER

POSTAL ADDRESS

STREET ADDRESS

VAT REGISTRATION NUMBER

TCS PIN: CSD No:

FACSIMILE NUMBER CODE NUMBER

E-MAIL ADDRESS

B-BBEE STATUS LEVEL 
VERIFICATION CERTIFICATE 
(Tick YES or NO)

 Yes  

B-BBEE STATUS LEVEL SWORN AFFIDAVIT (Tick YES 
or NO)

 Yes 

  

 No  No

If YES, State the name of the 
verification agency accredited by 
SANAS

ARE YOU THE ACCREDITED 
REPRESENTATIVE IN SOUTH 
AFRICA FOR THE GOODS 
/SERVICES /WORKS OFFERED?

Yes                       NO
ARE YOU A FOREIGN 
BASED SUPPLIER 
FOR THE GOODS 

YES NO

[IF YES ENCLOSE PROOF] (IF YES ANSWER PART B:3 BELOW)

SIGNATURE OF BIDDER DATE

DEPARTMENT/ PUBLIC ENTITY Public Works CONTACT PERSON Mr S. N. Maphumulo

CONTACT PERSON Ms. T.D. Myeni TELEPHONE NUMBER 082 263 1335

CAPACITY UNDER WHICH 
THIS BID IS SIGNED (Attach 
proof of authority to sign 
this bid; e.g. resolution of 
directors, etc.)

TOTAL NUMBER OF ITEMS 
OFFERED

TOTAL BID PRICE (ALL INCLUSIVE)

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO:

E-MAIL ADDRESS Tholakele.myeni@kznworks.gov.za

TELEPHONE NUMBER 034 982 2362 FACSIMILE NUMBER

FACSIMILE NUMBER E-MAIL ADDRESS sibusiso.maphumulo@kznworks.gov.za
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PART B
TERMS AND CONDITIONS FOR BIDDING - SBD 1

1.          BID SUBMISSION:

2.1       BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS. 

2.2       BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE   THE ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE 
AND TAX STATUS.

2.3       APPLICATION FOR TAX COMPLIANCE STATUS (TCS) OR PIN MAY ALSO BE MADE VIA E-FILING. IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-
FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA.

2.4       BIDDERS MAY ALSO SUBMIT A PRINTED TCS TOGETHER WITH THE BID. 

2.5       IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A SEPARATE PROOF OF   TCS / PIN / CSD NUMBER.

2.6       WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED. 

1.1.  BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR CONSIDERATION.

1.2.   ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED (NOT TO BE RE-TYPED) OR  ONLINE

1.3.  BIDDERS MUST REGISTER ON THE CENTRAL SUPPLIER DATABASE (CSD) TO UPLOAD MANDATORY INFORMATION NAMELY: ( BUSINESS REGISTRATION/ DIRECTORSHIP/ 
MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS; AND BANKING INFORMATION FOR VERIFICATION PURPOSES). B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE MUST BE 
SUBMITTED TO BIDDING INSTITUTION.

1.4.     WHERE A BIDDER IS NOT REGISTERED ON THE CSD, MANDATORY INFORMATION NAMELY: (BUSINESS REGISTRATION/ DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX 
COMPLIANCE STATUS MAY NOT BE SUBMITTED WITH THE BID DOCUMENTATION. B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE MUST BE SUBMITTED TO BIDDING INSTITUTION.             

1.5.     THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT 2000 AND THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF 
CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER LEGISLATION OR SPECIAL CONDITIONS OF CONTRACT.

2.          TAX COMPLIANCE REQUIREMENTS

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

3.4.     DOES THE BIDDER HAVE ANY SOURCE OF INCOME IN THE RSA?                                   YES NO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN, IT IS NOT A REQUIREMENT TO OBTAIN A TAX COMPLIANCE STATUS / TAX COMPLIANCE SYSTEM PIN CODE FROM THE 
SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 ABOVE.

3.2.     DOES THE BIDDER HAVE A BRANCH IN THE RSA?                   YES NO

3.3.     DOES THE BIDDER HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                    YES NO

3.          QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

3.1.     IS THE BIDDER A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                  YES NO
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Amount in figures:

Signature (s)

Name (s)

Capacity

For the tenderer

Part C1
Part C2
Part C3

Part C4

The Tenderer, identified in the Offer signature block, has examined the documents listed in the Quotation Data and
Addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the Conditions of
Tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this Form of Offer and
Acceptance, the tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be
determined in accordance with the Conditions of Contract identified in the Contract Data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:

Amount (in words):

R

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance
and returning one copy of this document to the Tenderer before the end of the period of validity stated in the Tender
Data, whereupon the Tenderer becomes the party named as the Contractor in the Conditions of Contract identified in
the Contract Data.

C1.1: FORM OF OFFER AND ACCEPTANCE

DEPARTMENT OF HEALTH : PRINCESS MHLOSHENI CLINIC : CONSTRUCTION OF NEW MEDICAL WASTE
STORAGE AREA

OFFER

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

Quotation no:   ZNQ 013/25V

The terms of the contract, are contained in: 
By signing this part of this Form of Offer and Acceptance, the Employer identified below, accepts the Tenderer’s 

ACCEPTANCE 

(Name and address of tenderer)
Name and signature of 
witness

Date

Agreement and Contract Data, (which includes this agreement)
Pricing data
Scope of work.

Site information and drawings and documents or parts thereof, which may be 
incorporated by reference into the above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the
returnable schedules as well as any changes to the terms of the offer agreed by the tenderer and the employer
during this process of offer and acceptance, are contained in the schedule of deviations attached to and forming part
of this form of offer and acceptance. No amendments to or deviations from said documents are valid unless
contained in this schedule. 

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of 
deviations (if any), contact the employer’s agent (whose details are given in the contract data) to arrange the delivery 
of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the 
conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance with those 
terms shall constitute a repudiation of this agreement. 

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives
one fully completed original copy of this document, including the schedule of deviations (if any). Unless the tenderer
(now contractor) within five (5) working days of the date of such receipt notifies the employer in writing of any reason
why he/she cannot accept the contents of this agreement, this agreement shall constitute a binding contract between
the parties.
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Signature (s)

Name (s)

Capacity

For the employer

(Name and address of employer)

Name and signature of 
witness
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Notes:

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this

 Agreement shall have any meaning or effect in the contract between the parties arising from this agreement.  

Details:       

2.      Subject:

Details:       

4.    Subject:
Details:       

By the duly authorised representatives signing this agreement, the employer and the tenderer agree to and accept
the foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the
tender data and addenda thereto as listed in the returnable schedules, as well as any confirmation, clarification or
changes to the terms of the offer agreed by the tenderer and the employer during this process of offer and
acceptance.   

Details:       

3.     Subject:

Schedule of Deviations

4. Any change or addition to the tender documents arising from the above agreements and recorded here, shall also 
be incorporated into the final draft of the Contract. 

2. A tenderer’s covering letter shall not be included in the final contract document.  Should any matter in such letter, 
which constitutes a deviation as aforesaid, become the subject of agreements reached during the process of offer 
and acceptance, the outcome of such agreement shall be recorded here. 

1. The extent of deviations from the tender documents issued by the employer before the tender closing date is 
limited to     those permitted in terms of the conditions of tender. 

3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or change 
to the tender documents and which it is agreed by the Parties becomes an obligation of the contract shall also be 
recorded here.  

1.        Subject:
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Quotation no:         

1

1.0
1.1

[1.1]

Tel:                    Fax:

[1.2]

1.2
[6.1]

Tel:             Fax:  
1.3
[6.1.9]

Tel:      Fax:
1.4
[6.1.9]

Tel:              Fax:
1.6

1.7 The principal agent [1.2] is responsible for the preparation of the contract data schedule and must be contacted should the contractor be uncertain of the 
information provided or to be provided. Failure to complete the contract data schedule in full may result in the tender/quote being disqualified.

0

Agent’s service:
0

0 0

Postal address:
0
0
0

N/A

Interest of principal agent or other agents in the project

Details where "yes"

3100

Principal Agent:  
Mr. S.N. Maphumulo

Postal address:

Agent (1)

0
Agent’s service:

Agent (2)

Postal address:
0
0

Zululand Sub-District Office (Vryheid)
VRYHEID
3100

034 982 2362 034 980 9525

0

0

Physical address:

285 Boeren Street

PART 1: CONTRACT DATA COMPLETED BY THE EMPLOYER (MINOR WORKS AGREEMENT CONTRACT DATA EC) (JBCC Series 2000 Edition 4.0 
Code 2108-EC July 2007)

CONTRACT DATA - EMPLOYER

CONTRACTING AND OTHER PARTIES
Employer:

Zululand Sub-District: Vryheid : Public Works (Department of Public Works: Province of KwaZulu-Natal)

Postal address:

0 0

VRYHEID

C1.2 :CONTRACT DATA: 

JBCC 2000 MINOR WORKS AGREEMENT (4th Edition)

DEPARTMENT OF HEALTH : PRINCESS MHLOSHENI CLINIC : CONSTRUCTION OF NEW MEDICAL WASTE STORAGE AREA

ZNQ 013/25V

The Conditions of contract are clauses 1 to 20 of the JBCC series 2000 Minor Works Agreement (4th Edition, August 2007) prepared by the Joint Building Contracts 
Committee.

Copies of these conditions of contract may be obtained through most regional offices of the Association of South African Quantity Surveyors (011-3154140), Master Builders 
Association (031-2667070), South African Association of Consulting Engineers (011-4632022), South African Institute of Architects (031-2017590), Association of 
Construction Project Managers, Building Industries Federation South Africa, South African Property Owners Association or Specialist Engineering Contractors Committee. 

034-9809525 034-98022362

VRYHEID
3100

CONTRACT VARIABLES 

THE CONTRACT DATA

The Contract Data contains all variables referred to in this document and is divided into Employer to Contractor (EC) Data and Contractor to Employer (CE) Data categories.  
The Employer to Contractor (EC) Data category must be completed in full by the Employers or his Agent and included in the Quotation documents.  The Contractor to 
Employer (CE) Data must be left blank by the Employer or his Agent for the Contractor to fill in. Both the EC and CE Data categories form part of this agreement.

Spaces requiring information must be filled in, shown as "not applicable" or deleted but not left blank.  Where choices are offered, the inapplicable items are to be deleted.  
Where insufficient space is provided the information should be annexed hereto and cross referenced to the applicable clause of the schedule.  Key cross reference clauses 
are italicised in [ ]  brackets.

Private Bag X9420
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Quotation no:        

2.0

2.1
[1.1]

(Country or State)

2.2
[1.1]

2.3
[1.1]

2.4
[5.1.3]

(Date)

2.5
[7.1.2]

(working days)

2.6
[7.1.1]

(Yes/No)

2.7
(Yes/No)

2.8
[5.1.5-6]

YES (Yes/No)

2.11.1 Water              Option A                   

Option B  

Option C  (A, or C)

2.11.2
Electricity

Option A                   

Option B  

Option C  (A, or C)

2.11.3
Telecom

Option A                   

Option B  

Option C  (A, or C)

2.11.4
Ablutions

Option A                   

Option B   

3.0
3.1
[3.4.1] [Employer/Contractor]

For the sum of: [Amount]

[Amount]

3.2
[3.4.2] [Employer/Contractor]

For the sum of: [Amount]

[Amount]

3.3
[3.4.3] For the sum of: [Amount]

[Amount]

3.4
[2.5] NO [Yes/No]

For the sum of: [Amount]

[2.6]
N.A. [Yes/No]

4.0

[Date]

                                 6 Calender Months

To be determined

With a deductible of:

0.04% of the Contract Sum per calendar day

The contractor shall waive his lien where a payment guarantee is provided:

The employer shall provide a Payment Guarantee:

The date for practical completion:

Penalty per calendar day:

PRACTICAL COMPLETION DATES AND PENALTIES

For the works as a whole:
4.1
[7.1.2]

Contract Period

The Bidder is advised that the institution is fully functional and Occupied and disruptions to services are to be kept 
to the bare minimum.

NOT APPLICABLE

NOT APPLICABLE

N/A

Contract Sum plus 10%

N/A

Yes

Employer    -    free of charge 

Contractor   -   his cost

With a deductible of: N/A

Employer    -    metered (contractor cost)

INSURANCES AND SECURITIES

Public liability insurance to be effected by:

Contract works insurance to be effected by: 

N/A

Support insurance to be effected by the employer: 

Existing premises will be occupied. Where "yes" the specific requirements are described or detailed in 
the contract documents.

CONTRACTOR

CONTRACTOR

Provision of temporary services is required. Where “yes” the specific requirements are described below or detailed in the 
contract documents.

A
Employer    -    free of charge 

NOT APPLICABLE

NOT APPLICABLE

With a deductible of:

Employer    -    free of charge 

Employer    -    metered (contractor cost)

Contractor   -   his cost

ZNQ: 013/25V

CONTRACT AND SITE INFORMATION

Works identification:  Refer to document C3 – Scope of Work.

The law applicable to this agreement: SOUTH AFRICA

Possession of the site is to be given on: To be determined

Site description:  Refer to document C4 – Site Information.

Waiver of contractor's lien or right of continuing possession is required:

N/A

N.A.

Yes

Contractor   -   his cost

Employer    -    free of charge 

Employer    -    metered (contractor cost)

Period for the commencement of the works after the contractor takes possession of the site:

Contractor   -   his cost

10

A

A

A
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5.0
5.1
[4.5] 3 [No of]

5.3
[1.8] Yes [Yes/No] "B" [Addendum No.]

5.4
[5.2.1] No [Yes/No] N/A [Addendum No.]

5.5
[5.1.7]

5.5

[1.1]

[6.2.9] 1

2

3

5.6

[1.1]

[6.2.10] 1

2

3

5.7

[8.1.1]

[5.2.1] 1

2

3

5.8
[3.2.3]

5.9
[1.1]
6.0

1.0
 

Note: 

5.2
[4.1]

"A" [Addendum No.]
Complete Schedule of rates is to be submitted on the day of the Quotation closing date 
(C2.2)

Additions, deletions and alterations to the JBCC Minor Works Agreement: The following clauses is N/A to this contract:

Changes made to JBCC standard documents:

Construction document copies to be supplied to the contractor free of charge:

The contractor shall provide the priced document:

Omit Clause 2.1 and 2.2; 2.4 to 2.7

Omit Clause 3.4 and 3.5;

Omit Clause 12.3.2;

Omit Clauses 13.6.1 and 13.6.3 and 13.8 and 13.13 to 13.16

Omit Clauses 14.9

Date

DECLARATION BY THE PRINCIPAL AGENT

Direct contractor's total insurance cover: Not Applicable

N/A N/A

N/A

CONTRACTING PARTY

All information for this section requires to be filled in by the contractor.  The Project Leader/Employers Agent shall not pre-select or fill in any 
of the alternatives available to the contractor.

I, the principal agent named in 1.2 above, declare that the information provided above is complete and accurate at the time of 
calling for tenders. Where necessary, should any of the above information need to be varied, Tenderer's will be informed 
thereof in writing forthwith.

Principal Agent

N/A

N/A

CONTRACT DATA - CONTRACTOR

Quotation submissions shall close at the time and on the date as stated in the T1.1 - Bid Notice and Invitation to Quote

Part 2: CONTRACT DATA COMPLETED BY THE CONTRACTOR (MINOR WORKS AGREEMENT CONTRACT DATA CE) (JBCC Series 2000 Edition 
4.0 Code 2108-CE August 2007)

N/A

N/A N/A

N/A N/A

Schedule of work by direct subcontractors. Note: This schedule is for information purposes only and are not to be included in the quotation amount.
Description and estimated values:

Description Amount

Schedule of Employer allowances (if Applicable).  This amounts in this schedule is for information purposes only and are not to be included in the quotation 
amount.

Description Amount

N/A N/A

N/A N/A

N/A

N/A N/A

Omit Clauses 7.1.1

Omit Clauses 5.1.1 and 5.1.2 and 5.1.5 and 5.1.6

Schedule of Price cost Amounts (if applicable).  The amounts in this schedule are to be included in the quotation amount:

Description Amount

Interim payment certificate to be issued by: Varied

In clause 13.9.2 replace "2% of the contract sum.." with "5% of the contract sum.."

See paragraph 5.3 of C3.2 Specification For HIV\Aids Awareness - penalty of 0.04% of Contract Sum.

N/A

[Date of Month]

Work to be undertaken by direct contractors:

In clause 13.11 replace "within  7 calendar days of date of issue.." with "within  21 calendar days of date of issue.."

In clause 4.1 replace "10 working days" with "submit the priced schedule of Quantities with the Returnable Schedules."

Omit Clauses 15.1.1 and 15.1.5 and 15.3.7 and 15.3.8

Omit Clauses 16.1.1 and 16.4.7 and 16.4.8

Omit Clauses 17.2.6 and 17.2.7

In clause 13.9.1 replace "8% of such value to a limit of 4%.." with "10% of such value to a limit of 10%.."

DOCUMENTS AND GENERAL
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1.1
[1.1]  

 Code:
 Tel:                  

 Fax:

 
Tax / VAT Registration No:

[1.2]

2.0

2,1

2.1.1
[2.2] NO [Yes/No]

2.1.2
[2.3, 13.9] YES [Yes/No]

2.1.3
[2.7] [Amount]

3.0

3.1
[14.3]

3.1.1

•
•

3.1.2

3.2

•
•

3.2.1

•
•
•

•
•

•

3.3

Option A

Postal address:

Variable Construction Guarantee:

Retention:

Advanced Payment is required. Where "Yes":

Payment of Preliminaries

Note:  Advance Payment Guarantee equal in value to above amount [2.1.3] is required from contractor.

NO

PAYMENT AND ADJUSTMENT OF PRELIMINARIES

The security provision selected is:

The amount of preliminaries shall be adjusted in the following categories:
An amount which shall not be varied
An amount which shall be varied in proportion to the contract value as compared with the contract sum

Option A

75% (seventy-five per cent) which amount shall be varied in proportion to the construction period as 
compared with the initial construction period

The contractor shall provide all reasonable assistance to the principal agent in the preparation of cash flow projections of claims for payment certificates  
where required by the employer. The projections shall be based on the programme and shall be updated as and when the programme requires updating. 
The cooperation of the contractor in terms of this item shall not prejudice his right to receive payment in terms of the agreement.

An amount which shall be varied in proportion to the construction period as compared to the initial construction period 
excluding revisions to the construction period for which the contractor is not entitled to adjustment of the contract value in 
terms of the agreement

Payment certificate cash flow

The contractor shall, within fifteen (15) working days of taking possession of the site, give the principal agent a breakdown, subdivided onto the above 
categories, of the amount for preliminaries in tabulated form, all to the satisfaction of the principal agent. Should the contractor fail to provide such 
information within the period stipulated then the amount for the preliminaries shall be deemed to be subdivided into the following proportions: 

Contractor / Tenderer:

SECURITIES

 

Physical address:

Any contingency sum

Adjustment of preliminaries in terms of Option A shall apply notwithstanding the actual employment of resources by the contractor in the execution of the 
works. The adjustment of preliminaries shall be based on the option as selected in the contractor's quote.

For the adjustment of the preliminaries both the contract sum and the contract value shall exclude:

The amount of preliminaries

For a lump sum document, should the contractor fail to identify the amount for preliminaries, then such an amount shall be deemed to be 7.5% (seven and a 
half per cent) of the contract sum excluding any contingency sum inclusive of tax.

All inclusive of tax

15% (fifteen per cent) which amount shall be varied in proportion to the contract value as compared with 
the contract sum

10% (ten per cent) which amount shall not be varied

The amount or items of preliminaries shall be adjusted to take account of the theoretical financial effect which changes in time and/or value have on 
preliminaries. Such an adjustment shall be based on the particulars provided by the contractor for this purpose in terms of Option A and shall preclude any 
further adjustment of preliminaries.

Option B (Not Applicable)

The payment of preliminaries related to minor works shall be according to Option A only:

Adjustment of Preliminaries

Assessed by the principal agent as an amount prorated to the value of the work duly executed in the same ratio as the 
preliminaries bears to the contract sum excluding:

The amount for preliminaries
Any contingencies

All inclusive of tax
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3.4
[6.1.4]
3.5
[13.3]

4.0
4.1
[1.6] YES [Yes/No]

1.

2.

3.

4.

5.0

6.0

[20.0]

Capacity of signatory

as Witness (1) as Witness (2)

Name: Name:

Address: Address:

Capacity of signatory

as Witness (1) as Witness (2)

Name: Name:

Address: Address:

Meetings at which contract minutes are recorded shall be held: 

EMPLOYER CHANGES TO JBCC STANDARD DOCUMENTS

[State Period]

Thus done and signed at…………………………………………………………….on …………..of…………………………………………………….200….

Name of signatory for and behalf of the Contractor who by signature hereof 
warrants authorisation hereto 

SIGNATURES OF THE CONTRACTING PARTIES

R

We the Employer and Contractor accept the above conditions and the offer in terms of 5.0 and hereby enter into a contract for the execution and
completion of the works. This agreement is the entire contract between the parties regarding the matters addressed herein. No representation, term,
condition, or warranties not contained in this agreement shall be binding on the parties. No agreement or addendum varying, adding to, deleting or
terminating this agreement including this clause shall be effective unless reduced to writing and signed by the parties.

Thus done and signed at…………………………………………………………….on …………..of…………………………………………………….200….

Name of signatory for and behalf of the Employer who by signature hereof 
warrants authorisation hereto 

Valuations date for payments shall be on: Varied Of the month

 

See paragraph 5.3 above for clauses that are not applicable to this contract.

 

Where "Yes" an addendum referenced to this clause is to be attached should the space provided be insufficient. 

 

Changes (if any) in terms of the Employer's Contract Data are accepted :

5.1
[1.1]

THE QUOTE

Amount in words:

The accepted contract sum inclusive of Value Added Tax is:

MONTHLY

Page 68 of 159



Quotations:  
R 1 - R1 000 000

Department of Public Works: KZN
Effective Date: 16 JANUARY 2023

Version:8

 
The Bidders obligation in pricing the Quotation offer and the Employer's undertakings in checking and corrections of arithmetical errors are 
indicated in the Annexure A - Standard Conditions of Quotation.

The Conditions of Contract referred to in this document must be understood and read by the Contractor and will be taken to apply at all times 
to the work which this Contract refers. The contractor must allow whatever price or costs he may consider necessary to provide for the 
carrying out and due observance of the aforesaid Conditions of Contract.

PART C2:  PRICING DATA

Project 
title:

DEPARTMENT OF HEALTH : PRINCESS MHLOSHENI CLINIC : CONSTRUCTION OF 
NEW MEDICAL WASTE STORAGE AREA

The method of measurement herein will be the only method of measurement recognized in connection with this contract.

Quotation 
no:

ZNQ 013/25V

The Bidder's prices must be provided in accordance with the scope of work i.e. the prices, rates and quantities to be included in the Pricing
Schedule for the work described under several items. An item against which no price is entered will be considered to be covered by prices
in the Pricing Schedule.  Where any item is not relevant to this specific contract, such item is marked N/A (signifying “not applicable”)

070784Project Code:

C2.1 Pricing Instructions

The Pricing Schedule is to indicate VALUE ADDED TAX payable by the Employer separately in addition to the total Quoted prices.  The 
Quotation Offer must indicate prices inclusive of VALUE ADDED TAX.

All equipment or materials used in this contract is to be that which is specified or other approved (other approved means where approval is 
given by the Head:  Works prior to the close of the quotation).
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4). Rubble resulting from breaking down, demolishing, etc,,,is to be 
removed from site by Contractor on an ongoing basis to avoid 
accumulation of mounds of such rubble.

5). The Bidder is advised that the institution is fully functional and 
Occupied and disruptions to services are to be kept to the bare 
minimum.

6). Bidder are to allow for costs in providing a Construction phase Safety, 
Health and Environmental Plan. Bidders are further reminded that it is 
their responsibility to amend their safety plan if the assessed risk of the 
work changes in the slightest manner.

WIMS 070784

PART C2.2:  PRICING SCHEDULE

PROJECT TITLE:
PRICESS MHLOSHENI CLINIC : CONSTRUCTION OF NEW MEDICAL 
WASTE STORAGE AREA

Quotation no:

DESCRIPTION

2). The Department of Public Works reserves the right to Negotiate rates 
in the Bill of Quantities.

3). All rates quoted shall be inclusive of transport, labour,profit and 
equipment cost where appropiate for installation. All works to be left in 
a perfect working condition.

ZNQ(L) 013/25V

PRELIMINARY AND GENERAL

1). All rates for items contained in this Schedule of Rates must be 
computed excluding the applicable Sales Tax.

Rate shall mean inclusive of material, labour, equipment cost and where appropiate for installation

PRINCESS MHLOSHENI CLINIC : 
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1 Item

2 Item

3 Item

4 Item

5 Item

6 Item

7 Item

8 Item

9 Item

ELECTRICAL AND LIGHTING

Allow for complying with Project EPWP Specification

HIRING OF TEMPORARY PORTABLE TOILETS AND STOREROOM FOR A 
PERIOD OF 6 MONTHS

Supply and maintenance VIP of two (2) portable toilets on site for the 
duration of the contract. Toilets to be cleaned and sanitized once a week 
using all approved chemicals and supply toilet paper rolls for every 
services

WATER FOR THE WORKS

The contractor shall provide all water connection that is necessary for 
the completion of the works at his/her expense 

PRICING OF PRELIMINARIES AND GENERAL

Preliminaries and general

Occupational Health and Safety Act no. 58 of 1993. Tenders are allowed 
to to allow for cost of in providing a Generic Construction Safety, Health 
and Environmental Plan

Allow for labour personal protective equipment (PPE's), safe site 
barricading and other safety requiremnts measures on site

SECTION NO.1

The contractor shall give all notices and pay all fees in connection with 
temporary electrical connections and pay for all current work consumed

Telecom

The contractor shall provide any artificial lighting which may be 
necessary or required for proper execution of any portion of the works, 
and provide electric power for any purpose required in connection with 
the works, including for all electric light and power required by all.

Supervision and accomodation

DESCRIPTION

PRINCESS MHLOSHENI CLINIC : 
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Reference shall be made to other trades and preambles for preambles 
and full descriptions of items not fully described in this trade which shall 
apply equally to the work in this trade, unless otherwise described.

DESCRIPTION

EARTHWORKS (PROVISIONAL)

SECTION NO.2

BILL NO.1 : ALTERATIONS (PROVISIONAL)

The Tenderer is referred to the "KwaZulu Natal: Department of Health 
Standard Preambles to all Trades - January 2009 (Rev 3)" for 
supplementary and comprehensive expansion of descriptions, 
appropriate provision for which shall be deemed to have been included 
in all relevant rates 

Carting away of excavated material 

Descriptions of carting away of excavated material shall be deemed to 
include loading excavated material onto trucks directly from the 
excavations or, alternatively, from stock piles situated on the building 
site 

Nature of ground

Tenderers are to refer to the Model Preambles for Trades (Latest 
Edition) and Supplementary Preambles for further description and 
amplification of work in this section

The contractor's attention is specifically drawn to the correct removal 
and disposal of all the different materials, in particular materials that can 
affect the health and welfare of people, in a manner that will not 
negatively affect the environment.

SUPPLEMENTARY PREAMBLES

The nature of the ground is assumed to be loose sandy material, 
therefore earth, but possibly interspersed with soft rock or hard rock

PRINCESS MHLOSHENI CLINIC : 
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10 m 10

11 m² 250

12 m³ 36

13 m³ 6

14 m² 4

15 m³ 4

16 m³ 2

17 m³ 18

Take up and remove precast concrete paving slabs and carefully take out 
existing precast concrete kerbs, including breaking up and removing 
concrete edge beams, fillets, etc., and fill and ram.

SITE CLEARANCE ETC 

Surplus material from excavations and/or stock piles on site to a 
dumping site to be located by the contractor 

Reduced levels

Soft rock 

EXCAVATION, FILLING, ETC 

Excavation in earth not exceeding 2m deep 

Trenches

Back excavation of vertical sides of excavations in earth for working 
space including backfilling compacted to 98% Mod. AASHTO density 

Hard rock 

Extra over all excavations for carting away 

DEMOLITIONS, ETC.

Exceeding 500mm and not exceeding 1500mm deep for placing and 
removing formwork to walls 300mm away from excavated face (plinth)

Extra over trench and hole excavation in earth for excavation in 

Stripping average 100mm thick layer of top soil and stockpiling on site

Take up and remove:

DESCRIPTION
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18 m² 103

19 Item 1

20 m³ 20

21 m³ 3

22 m³ 16

23 m³ 6

24 m² 60

25 No 1

26 m² 60

27 m² 60

Coarse river sand filling supplied by the contractor 

Risk of collapse of excavations 

Backfilling to trenches, holes, etc.

Earth filling obtained from the excavations and/or prescribed stock 
piles on site, compacted to 95% Mod AASHTO density. 

Sides of trench and hole excavations exceeding 1,5m deep 

To bottoms and sides of trenches etc 

Under floors, etc. including forming and poisoning shallow furrows 
against foundation walls, etc. filling in furrows and ramming

"Modified AASHTO Density" test 

Under floors etc 

Keeping excavations free of all water other than subterranean water 

Keeping excavations free of water 

FILLING, ETC 

Under floors etc 

SOIL POISONING 

Soil insecticide 

Compaction of surfaces 

Compaction of ground surface under floors, etc. including grading, 
levelling and scarifying for a depth of 150mm, breaking down oversize 
material, adding suitable material where necessary and compacting to 
98% Mod. AASHTO density

Hardcore filling 

Prescribed density tests on filling 

DESCRIPTION

PRINCESS MHLOSHENI CLINIC : 

CONSTRUCTION OF NEW MEDICAL WASTE  AREA Page 74 of 159



Quotations :

 R 1- R 1 000 000

Department of Public Works : KZN

Effective Date : 16 JANUARY 2023

Version : 8
№ UNIT QTY RATE  PRICE 

28 m² 60

29 m³ 9

30 m³ 6

31 m³ 2

REINFORCED CONCRETE CAST AGAINST EXCAVATED SURFACES 

Description of formwork shall be deemed to include use and waste only 
(except where described as "left in" or "permanent"), for fitting together 
in the required forms, wedging, plumbing and fixing to true angles and 
surfaces as necessary to ensure easy release during stripping and for 
reconditioning as necessary before re-use 

The costs of making, storing and testing of concrete test cubes as 
required under clause 7 "Tests" of SABS 1200 G shall include the cost of 
providing cube moulds necessary for the purpose, for testing costs and 
for submitting reports on the tests to the architect.  The testing shall be 
undertaken by an independent firm or institution nominated by the 
contractor to the approval of the architect.  (Test cubes are measured 
separately) 

Formworks to soffits of solid etc shall be deemed to be slabs not 
exceeding 250mm thick unless otherwise described 

 

30MPa/19mm concrete 

SUPPLEMENTARY PREAMBLES 

REINFORCED CONCRETE CAST ON/IN FORMWORK 

CONCRETE, FORMWORK AND REINFORCEMENT

Strip footings

Surface bed

Plinth

Formwork 

30MPa/19mm concrete 

DESCRIPTION

Cost of tests 
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32 No 5

33 m² 29

34 m² 4

35 m² 29

36 t 0,5

CONCRETE SUNDRIES 

Wood Float to Surface beds, slabs, etc

Mild tensile steel reinforcement to structural concrete work 

DESCRIPTION

Making and testing 150 x 150 x 150mm concrete strength test cube 
(Provisional) 

Smooth formwork to sides 

Bars not exceeding 10mm diameter

REINFORCEMENT (PROVISIONAL) 

Edges, risers, ends and reveals exceeding 300mm high or wide

SMOOTH FORMWORK (DEGREE OF ACCURACY I) 

FORMWORK  

Finishing top surfaces of concrete smooth with a wood float 

TEST BLOCKS 

Type 193 fabric reinforcement in concrete surface beds, slabs, etc

PRINCESS MHLOSHENI CLINIC : 
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Bagged and sealed walls

DESCRIPTION

MASONRY

Bricks shall be ordered timeously to obtain uniformity in size and colour

Walls in two skins described as "bagged and sealed" shall be deemed to 
include having the outer face of the inner skin bagged with 1:6 cement 
and sand mixture and sealed with two coats bitumen emulsion 
waterproofing coating

Description of hollow walls shall be deemed tp include leaving every fifth 
perpend of the bottom course of the external skin open as  a weep hole

Description of recessed pointing to fair face brick and face brick shall be 
deemed to include square recessed, hollow recessed, weathered 
pointing, etc

Face bricks

Hollow walls

 

SUPPLEMENTARY PREAMBLES 

Pointing

The following preamble generally applies for works in hot and humid 
coastal areas

User note

Tenderers are to refer to the Model Preambles for Trades (Latest 
Edition) and Supplementary Preambles for further description and 
amplification of work in this section

BRICKWORK

Sizes in description

Where sizes in descriptions are given in bricks units,"one brick" shall 
represent the length and "half brick" the width of a brick
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37 m² 55

38 m² 62

39 m² 320

40 m² 80

41 m² 44

42 m 960

43 m 290

DESCRIPTION

Half brick walls in beamfilling

Brickwork of NFX bricks (14 Mpa nominal compressive strength in class 1 
mortar)

SUPERSTRUCTURE 

Brickwork of NFP bricks in class II mortar 

Corobrik Roan Satin or other approved FBX facebricks with square 
recessed and ruled joints or other approved:

One brick walls of two half brick skins with inner skin bagged and sealed

2,5mm Brickwork reinforcement 

BRICKWORK SUNDRIES 

FOUNDATIONS (PROVISIONAL) 

FACE BRICKWORK

One brick walls of two half brick skins with inner skin bagged and sealed 
(boundary wall)

FACE BRICKWORK

150mm Wide reinforcement built in horizontally

150mm Wide reinforcement built in horizontally in foundations 
(Provisional)

Brickwork in foundations 

One brick wall
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44 m 33

45 m 6

46 No 23

47 No 14

48 m² 11

49 m² 29

50 m² 87

51 m² 23

Joint forming material in movement joints 

Extra over brickwork for brick-on-header course

30 x 1,6mm Roof tie 1,5m long with one end fixed to timber and other 
end built into brickwork

FACEBRICK WORK 

220mm Wide turning piece to lintels etc

12mm Bitumen impregnated fibre board built in vertically between 
brickwall and concrete surfaces

Galvanised hoop iron cramps, ties, etc 

Set of two 229 x 152mm terra-cotta vermin proof air bricks

Face bricks to match existing and pointed with tinted recessed 
horizontal and vertical joints to match existing 

Turning pieces to lintels, etc. 

Air bricks 

DESCRIPTION

Extra over brickwork for face brickwork in foundations laid on both sides 
of walls (Provisional)

Extra over brickwork for face brickwork

Extra over brickwork for face brickwork on both ends boundary wall
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52 Item 1

53 m³ 7

54 m³ 7

55 m³ 7

56 m² 52

57 m² 52

58 m² 52

Compaction of ground surface under pavings etc including scarifying for 
a depth of 150mm, breaking down oversize material, adding suitable 
material where necessary and compacting to 91% Mod AASHTO density

Weedkiller (active ingredients metalaclor 102,8 g/l, terbitilasien 248,6 
g/l and atrasien 248,6 g/l) mixed in the proportion of 100ml weedkiller 
to 100 l water and applied at a rate of 10 l/m² 

Under pavings (Certificate to be provided)

Over site of 150mm thick G2 materials in accordance with SABS 1200 
DM compacted to 93% AASHTO density (Sub-grade)

80mm Paving to parking area atc to falls

Keeping excavations free of water other than subterranean water

Compaction of surfaces 

Filling supplied by the contractor under paved areas 

Over site of 150mm thick G8 materials in accordance with SABS 1200 
DM compacted to 93% AASHTO density (Sub-grade)

Over site of 150mm thick G6 materials in accordance with SABS 1200 
DM compacted to 93% AASHTO density (Sub-grade)

PAVING WORKS 

DESCRIPTION

Keeping excavations free of water 

PRINCESS MHLOSHENI CLINIC : 

CONSTRUCTION OF NEW MEDICAL WASTE  AREA Page 80 of 159



Quotations :

 R 1- R 1 000 000

Department of Public Works : KZN

Effective Date : 16 JANUARY 2023

Version : 8

№ UNIT QTY RATE  PRICE 

59 m² 52

60 m² 4

61 m² 26

Paving is to be laid in accordance with SABS 1200MJ, SABS 1058 and the 
Concrete Masonry Association's Specification

PRECAST CONCRETE PAVING BLOCKS 

DESCRIPTION

WATERPROOFING

60mm Paving to walkway etc to falls

Standard "Grey" or similar approved interlocking roadstone paving on 
and including 25mm thick layer of river sand with joints filled in with 
sand, compacted with a vibration roller 

In walls

Tenderers are to refer to the Model Preambles for Trades (Latest 
Edition) and Supplementary Preambles for further description and 
amplification of work in this section

Waterproofing of roofs, basements, etc shall be laid under a ten year 
guarantee.  Waterproofing to roofs shall be laid to even falls to outlets 
etc with necessary ridges, hips and valleys. Descriptions of sheet or 
membrane waterproofing shall be deemed to include additional labour 
to turn-ups and turn-downs

One layer of 375 micron "Consol Plastics" or other equally approved 
waterproof sheeting sealed at laps 

Under surface bed

SUPPLEMENTARY PREAMBLES 

Waterproofing 

DAMP-PROOFING OF WALLS AND FLOORS 

One layer of 375 micron "Consol Plastics Brikgrip DPC" embossed 
damp proof course 
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 R 1- R 1 000 000

Department of Public Works : KZN

Effective Date : 16 JANUARY 2023

Version : 8

№ UNIT QTY RATE  PRICE 

62 m 33

63 m² 49

64 m 21

65 m² 49

Roof covering with pitch not exceeding 25 degrees

"Sika" or other equally approved two-part grey polysulphide sealing 
compound including backing cord, bond breaker, primer, etc. 

DESCRIPTION

JOINT SEALANTS ETC 

12 x 12mm In vertical expansion joints including raking out expansion 
joint filler as necessary

ROOF COVERINGS

PROFILED METAL SHEETING AND ACCESSORIES

The Tenderer is referred to the relevant clauses in the latest edition of 
the Model Preambles for Trades and to the Supplementary Preambles

ROOF INSULATION  

0.55mm "ZINCAL COLORPLUS" or other acceptable equivalent 
aluminium roof sheeting corrugated sheet steel for battens upto 1,7m 
c/c spacing

Sisalation FR430' heavy industrial grade reinforced aluminium foil and 
polyethylene insulation with fire retardant properties 

Reinforced aluminium foil insulation and waterproofing lapped 140mm 
at all intersections as underlay to aluminium sheet metal roofing and 
supported on and including 1,6mm diameter galvanised wire supports 
spaced at 300mm centres and would around and srewed to steel or 
timber purlins including cutting and waste (measured nett)

Sundries 

Narrow flute eaves closures
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Quotations :

 R 1- R 1 000 000

Department of Public Works : KZN

Effective Date : 16 JANUARY 2023

Version : 8

№ UNIT QTY RATE  PRICE DESCRIPTION

Tenderers are to refer to the Model Preambles for Trades (Latest 
Edition) and Supplementary Preambles for further description and 
amplification of work in this section

SUPPLEMENTARY PREAMBLES 

Particle board

Fixing 

Descriptions of frames shall be deemed to include frames, transomes, 
mullions, rails, etc 

Joinery

Particle board shall comply with the following specifications:  

Items described as "nailed" shall be deemed to be fixed with hardened 
steel nails or shot pins to brickwork or concrete 

a) SABS 1300 Particle board: exterior and flooring type  

CARPENTRY AND JOINERY

b) SABS 1301 Particle board: interior type 

Descriptions of hardwood joinery shall be deemed to include pelleting of 
bolt holes 
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 R 1- R 1 000 000

Department of Public Works : KZN

Effective Date : 16 JANUARY 2023

Version : 8

№ UNIT QTY RATE  PRICE 

66 Item 1

67 No 22

68 m 32

69 m 11

70 m 88

71 m 22

72 m 9

73 m 22

74 m² 13

75 No 42

Sawn treated softwood grade V4 

PLATE NAILED TIMBER ROOF TRUSSES CONSTRUCTION 

ROOF ETC 

38 x 76mm Purlins

Extra over for 300mm long wrought end to purlins

Roof construction to mono pitched roof 9480mm long x 2740mm wide x 
1600mm high ( 17 degrees pitch ) with 600mm overhang on both sides 
including trusses, runners, bracings etc (wall plates, elsewhere 
measured).

DESCRIPTION

EAVES, VERGES, ETC  

Everite FC77 pressed fibre-cement  

15 x 225mm Fascias and barge boards including galvanised steel  H-
profile jointing strips

Extra over for 600mm long wrought and shaped rafter foot

38 x 114mm Wall plates

38 x 228mm Gangboards

"Teco" two way hurricane clips

80 x 275mm  barge boards including galvanised steel H-profile jointing 
strips

SUNDRIES 

Two coats creosote "ABE Provonite" paint on exposed roof timbers and 
wall plates
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 R 1- R 1 000 000

Department of Public Works : KZN

Effective Date : 16 JANUARY 2023

Version : 8

№ UNIT QTY RATE  PRICE 

76 m² 22

77 m² 22

78 No 1

79 m 24

DESCRIPTION

CEILINGS, PARTITIONS AND ACCESS FLOORING

Tenderers are to refer to the Model Preambles for Trades (Latest 
Edition) and Supplementary Preambles for further description and 
amplification of work in this section

SUPPLEMENTARY PREAMBLES 

Descriptions

Items described as "nailed" shall be deemed to be fixed with hardened 
steel nails or pins or shot pinned to brickwork or concrete 

Items described as "plugged" shall be deemed to include screwing to 
fibre, plastic or metal plugs at not exceeding 600mm centres, and where 
described as "bolted" the bolts have been measured elsewhere

CEILINGS ETC 

"Rhino" gypsum plasterboard cornices 

75mm Coved cornices 

Nailed up Ceilings  including  32  x  32mm  sawn  softwood brandering at 
400mm centres

Extra over ceiling for 900 x 600mm trap door of 32 x 44mm wrought 
softwood rebated framing with one cross brander, covered with ceiling 
board and fitted flush in opening, including necessary trimmers around

6mm "Nutec" Fibre cement  

"Aerolite" insulation 

50mm  Insulation  closely  fitted  and  laid  on top of brandering between 
roof timbers etc

NAILED UP CEILINGS 
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Quotations :

 R 1- R 1 000 000

Department of Public Works : KZN

Effective Date : 16 JANUARY 2023

Version : 8

№ UNIT QTY RATE  PRICE 

Removal and reinstatement of existing work to be executed by the 
Contractor. Old materials from alterations, except where described to be 
re-used or handed over, as well as rubbish, etc. must be regularly carted 
from site and not be allowed to accumulate on or around the site.

All primers, emulsion paints and enamels are to comply with the 
relevant SABS specifications.

Paints etc. shall be suitable for the application on the surfaces to which 
they are being applied.

Tenderers are to refer to the Model Preambles for Trades (Latest 
Edition) and Supplementary Preambles for further description and 
amplification of work in this section

SUPPLEMENTARY PREAMBLES 

The Contractor must visit the site and acquaint himself fully with 
conditions and scope of alterations. Descriptions herein are brief and are 
to serve as a means of identifying work only. The full extent of work is to 
be assessed by the contractor on site.

Floor coverings, wall linings, etc shall, where applicable, be fixed with 
adhesive as recommended by the manufacturers of the flooring, linings, 
etc

DESCRIPTION

METALWORK

The paint and surface finishes specified herein are for normal 
applications as intended by the manufacturer. Should a finish be 
required for a surface other than that for which it would normally be 
used, then the specifier should contact the manufacturer for approval.

The final state of preparatory work to existing decorated surfaces shall 
in all cases produce in the finished decorated surfaces a condition similar 
to new work.

Fixing 
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Quotations :

 R 1- R 1 000 000

Department of Public Works : KZN

Effective Date : 16 JANUARY 2023

Version : 8

№ UNIT QTY RATE  PRICE 

80 No 1

81 No 3

GALVANISED STEEL GATES, SCREENS, ETC 

Hot dipped galvanised steel gates 

DESCRIPTION

Steel louvred double door Type DVA including door frame, louvred 
doors, padlatch and hinges and fixed to brickwork. Size 1830 x 2135mm 
high

PLASTERING

Tenderers are to refer to the Model Preambles for Trades (Latest 
Edition) and Supplementary Preambles for further description and 
amplification of work in this section

Double gate size 1760 x 1800mm high with 19mm dia. tubular steel 
infills @ 100mm centres welded to frames and 40 x 6mm horizontal 
support with and including frame 38 x 60 x 3mm tubular gate surround 
concealed fixed wall with raw bolts.

PRESSED STEEL LOUVERED DOORS AND FRAMES 

The following in galvanised mild steel louvred doors 

SUPPLEMENTARY PREAMBLES 

The Contractor must visit the site and acquaint himself fully with 
conditions and scope of alterations. Descriptions herein are brief and are 
to serve as a means of identifying work only. The full extent of work is to 
be assessed by the contractor on site.

Removal and reinstatement of existing work to be executed by the 
Contractor. Old materials from alterations, except where described to be 
re-used or handed over, as well as rubbish, etc. must be regularly carted 
from site and not be allowed to accumulate on or around the site.

All primers, emulsion paints and enamels are to comply with the 
relevant SABS specifications.

Paints etc. shall be suitable for the application on the surfaces to which 
they are being applied.
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Quotations :

 R 1- R 1 000 000

Department of Public Works : KZN

Effective Date : 16 JANUARY 2023

Version : 8

№ UNIT QTY RATE  PRICE 

82 m² 75

83 m² 22

84 m 24

The paint and surface finishes specified herein are for normal 
applications as intended by the manufacturer. Should a finish be 
required for a surface other than that for which it would normally be 
used, then the specifier should contact the manufacturer for approval.

The final state of preparatory work to existing decorated surfaces shall 
in all cases produce in the finished decorated surfaces a condition similar 
to new work.

DESCRIPTION

GRANOLITHIC 

Untinted granolithic, on concrete 

Average 25mm thick on floors with upper surface to falls and current

INTERNAL PLASTER 

Cement plaster on brickwork 

15mm thick On walls

SUPPLEMENTARY PREAMBLES

Septic Tanks 

Descriptions of septic tanks shall be deemed to include excavation, 
bedding and jointing, concrete base slabs, jointing to drains and 
backfilling, compaction, etc all in accordance with the manufacturer's 
instructions

80mm High coved skirtings

PLUMBING AND DRAINAGE

Tenderers are to refer to the Model Preambles for Trades (Latest 
Edition) and Supplementary Preambles for further description and 
amplification of work in this section
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Quotations :

 R 1- R 1 000 000

Department of Public Works : KZN

Effective Date : 16 JANUARY 2023

Version : 8

№ UNIT QTY RATE  PRICE DESCRIPTION

No claim for rock excavation will be entertained unless the contractor 
has timeously notified the Quantity Surveyor thereof prior to backfilling

"Intermediate material" and "Hard rock" shall be as defined in 
"Earthworks"

Laying, Backfilling, Bedding, Etc of Pipes 

Pipes shall be laid and bedded and trenches shall be carefully backfilled 
in accordance with manufacturer's instructions

Exposed Concrete Surfaces 

Exposed surfaces of concrete stormwater channels, cover slabs, 
inspection eve marker slabs, gulley tops, cleaning eye tops, catchpits, 
inspection chambers, etc shall be finished smooth with plaster

Excavations 

  LD:Sewers

  LE:Stormwater drainage clauses 3, 5.5, 5.6, 5.7 and 7 of SABS 1200 DB: 
Earthworks (Pipe trenches)

Pipes shall be bedded in accordance with clauses 3.1 to 3.4.1, 5.1 to 5.3 
and 7 of SABS 1200 LB: Bedding (Pipes)

Where no manufacturer's instructions exist pipes shall be laid in 
accordance with clauses 5.1 and 5.2 of each of the following:

SABS 1200

  L:Medium pressure pipelines
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Quotations :

 R 1- R 1 000 000

Department of Public Works : KZN

Effective Date : 16 JANUARY 2023

Version : 8

№ UNIT QTY RATE  PRICE 

Guardhouse Kitchenette Facilities 

Flush Pans 

Flush pans shall have straight or side outlets and "P" or "S" traps as 
necessary

Unless otherwise described bedding of rigid pipes shall be class B 
bedding

DESCRIPTION

Waste Unions 

Descriptions of waste unions shall be deemed to include rubber of 
vulcanite plugs and chains fixed to fittings

Steel Sectional Water Tanks 

"Densyl" Petrolatum Anti-Corrosion Tape As Manufactured by Denso SA 
(Pty) Ltd 

Pipes to be taped shall be coated with the appropriate primer and the 
tape shall be applied with minimum 15mm lap per spiral unless 
otherwise described

Couplings and fittings to pipes shall be taped in strict accordance with 
the manufacturer's instructions including all mastic, tape, "layflat" 
sheeting, securing of same, etc

Stainless Steel Basins, Sinks, Wash Troughs, Urinals, Etc 

Units shall have standard aprons on all exposed edges and tiling keys 
against walls where applicable

Prices for wrapping of pipes shall include for all work as described to 
couplings in the length
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 R 1- R 1 000 000

Department of Public Works : KZN

Effective Date : 16 JANUARY 2023

Version : 8

№ UNIT QTY RATE  PRICE 

85 No 1

86 m 11

87 No 2

88 No 2

89 No 2

90 m 6

91 No 2

92 No 2

93 m 6

94 m 18

100 x 75mm Down pipes 

Extra over  rainwater pipe for  offset bend 

Extra over  eaves gutter for stopped end

Extra over eaves gutter for angle

100 x 125mm Ogee eaves gutters

Extra over eaves gutter for outlet for 100 x 75mm down pipe 

RAINWATER DISPOSAL   

SOIL DRAINAGE 

uPVC pipes in class C bedding: 

DESCRIPTION

Extra over rainwater pipe for shoe 

SOIL DRAIN INSPECTION CHAMBERS, MANHOLES, ETC.

French Drain:

Excavate in earth for and  build French drain size 480 x 600 x 800mm , fill 
in with 20mm crushed stone to within 0,2m of top, enclose stone with 
geofabric u 24 and fill in with earth filling.

0.7mm Baked enamel on aluminium gutter system in continuous 
lengths 

110mm Pipes vertically or ramped to cleaning eyes etc. (no excavation)

110mm Pipes laid in and including trenches not exceeding 1m deep
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 R 1- R 1 000 000

Department of Public Works : KZN

Effective Date : 16 JANUARY 2023

Version : 8

№ UNIT QTY RATE  PRICE 

95 No 10

96 No 4

97 No 1

98 No 1

99 No 1

100 No 1

101 No 2

Extra over uPVC pipes for fittings: 

DESCRIPTION

110mm Bend

110mm Access Junction

SANITARY FITTINGS 

110mm Rodding eye cap

Sundries 

Excavate for and construct gulley comprising of 110mm uPVC gulley trap 
with 190mm diameter uPVC hopperhead with pvc grating, all set in mass 
concrete and not exceeding 500mm deep. The top of the gulley to be 
raised 75mm above surrounding ground level and internally dished 
down to hopper head with smoothened render and external of raised 
sides to be finished neatly.

Testing soil drainage pipe system

WB001 Grade 18/10 stainless steel wash hand basin with gallows 
brackets, rubber trap and chrome plated waste union

TRAPS ETC 

Floor traps 

"Herbish" or other equally approved HB 200 V (H) NW100 stainless steel 
floor drain connected uPVC pipes all in accordance to manufacturer's 
details

"Franke" stainless steel or other approved 
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 R 1- R 1 000 000

Department of Public Works : KZN

Effective Date : 16 JANUARY 2023

Version : 8

№ UNIT QTY RATE  PRICE 

102 No 1

103 No 1

104 m 2

105 m 20

106 m 5

107 No 1

108 No 2

109 No 1

110 No 2

111 No 2

112 No 1

TAPS, VALVES, ETC 

50mm pipes

 uPVC soil and vent pipes 

DESCRIPTION

Cobra" or other similar approved basin 211-20 pillar tap

"Cobra Watertech" or equally approved 

110mm pipes

50mm pipes chased into concrete surface beds

50mm Access bend

110mm Access bend

Extra over uPVC soil and vent pipes for fittings  

50mm BSP adaptor

50mm Bend

Testing waste pipe system

110mm Bend

"Cobra" or other similar approved 15mm brass hose bib tap

SANITARY PLUMBING 
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 R 1- R 1 000 000

Department of Public Works : KZN

Effective Date : 16 JANUARY 2023

Version : 8

№ UNIT QTY RATE  PRICE 

113 m 5

114 m 5

115 No 5

116 No 7

117 No 1

118 No 1

119 m 10

120 No 1
"Lift-o-Matric" or other approved 4-arm rotary dryer line including soil 
spear chased in concrete base

Flexible service pipes  

15mm Service pipe 350mm girth

Testing 

15mm Fittings

WATER SUPPLIES 

DESCRIPTION

Class 0 copper pipes with brass compression couplings  

15mm Pipes

15mm Pipes chased into brickwork including brown paper lagging

Extra over Class 0 copper pipes for brass compression fittings  

15mm Fittings

WASHING LINE

Extra over Class 0 copper pipes for capillary fittings  

Testing water pipe system

PRECAST CONCRETE STORM WATER CHANNELS 

Concrete channels including earthworks, concrete, reinforcement, 
formwork, waterproofing etc as per the engineer's design
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 R 1- R 1 000 000

Department of Public Works : KZN

Effective Date : 16 JANUARY 2023

Version : 8

№ UNIT QTY RATE  PRICE 

PAINTWORK

Tenderers are to refer to the Model Preambles for Trades (Latest 
Edition) and Supplementary Preambles for further description and 
amplification of work in this section

SUPPLEMENTARY PREAMBLES 

Alkali resistant plaster primer : SABS 1416

Matt or eggshell decorative paint for interior works : SABS 515

Proprietary items or materials 

Proprietaryitems or materials where specified are to be of the brand 
specified - or other approved - by the Head - Works

Zink chromate primers for steel : SABS 679 Type I

Undercoats for paints (except emulsion paint) : SABS 681 Type I

SABS Specifications 

DESCRIPTION

Roof paints : SABS 683 Type B (Oil based)

Aluminium paint : SABS 682 Grade II

Primers for wood for internal work : SABS 678 Type III

High gloss enamel paint : SABS 630 Grade I

Oil gloss enamel paint : SABS 631

Primers for wood for external work : SABS 678 Type I
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 R 1- R 1 000 000

Department of Public Works : KZN

Effective Date : 16 JANUARY 2023

Version : 8

№ UNIT QTY RATE  PRICE 

121 m² 75

122 m² 22

123 m² 16

124 No 4

LETTERS, NAMEPLATES, ETC

Fascia and barge boards

On ceilings 

Varnish for interior use : SABS 887 Type I

One coat alkali resistance primer, one coat universal undercoat and 
two finishing coats of PVA emalsion paint on 

ON NEW NUTEC SURFACES 

Wash primer (metal etch) : SABS 723

PAINTWORK ETC TO NEW WORK 

ON FLOATED PLASTER 

One coat primer and two coats interior quality PVA emulsion paint 

On internal walls 

Emulsion paints : SABS 1227 (Textured: Internal / External)

One coat alkali resistance primer, one coat universal undercoat and 
two finishing coats of PVA emalsion paint on 

ABS Plastic hazardous waste chemical waste safety sign(MI26), General 
waste non harzadous sign, No entry authorized personel only sign, Fire 
extinguisher sign etc.

DESCRIPTION

ON PLASTERBOARD SURFACES 

Structural steel pain : SABS 684 Type B

PRINCESS MHLOSHENI CLINIC : 

CONSTRUCTION OF NEW MEDICAL WASTE  AREA Page 96 of 159



Quotations :

 R 1- R 1 000 000

Department of Public Works : KZN

Effective Date : 16 JANUARY 2023

Version : 8

№ UNIT QTY RATE  PRICE 

125 m³ 6

126 m³ 6

127 m³ 6

128 No 2

129 No 1

130 m 60

131 m 15

Supply and install luminaries or equipment complete with lamps, 
connections, outlet boxes, etc.,.mounted in position all as per drawing 
or engineers instruction.

ELECTRICAL WORKS

32mm diameter chased in brickwork, fixed on surface, caste in concrete

Selected sifted sand as bedding under and filling around cables.

LUMINARIES AND EQUIPMENT

Extra over excavations in earth for cable or sleeve trenches for 
excavations in hard rock.

PVC CONDUITS
Supply and installation of conduit as specified in General Specification 
Lengths shall be taken as measured horizontal and vertical runs 
between terminations. Rates quoted shall allow for wastege off-cuts, 
couplings, bends, extension boxes, covers fixing and chasing etc., in 
accordance with the specification.

20mm diameter chased in brickwork, fixed on surface, caste in concrete

Corrosion Proof Prisimatic Diffuser 1 x 36W 1200mm long

Beka Series 31

Cable or sleeve trenches not exceeding 1m deep.

The descriptions given in the various items below are not necessarily full 
and complete reference must be made to the "Standard Preambles To 
All Trades","Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requrements of each 
scheduled item
EXCAVATIONS, ETC.

Excavate in earth not exceeding 1m deep below natural, elevated or 
reduced ground level and set excavated material aside for re-use and 
filling and compacting of trenches on completion:

DESCRIPTION
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 R 1- R 1 000 000

Department of Public Works : KZN

Effective Date : 16 JANUARY 2023

Version : 8

№ UNIT QTY RATE  PRICE 

132 No 2

133 No 1

134 No 3

135 No 15

136 No 2

137 No 3

138 No 1

139 No 2

20mm diameter conduit ends

Allow for the labelling of distribution boards

CONDUIT BOXES AND FITTINGS

Terminate and connect one pair of conduit ends including supply and 
installation of box on surface or in brickwork. Square 100mm x 
100mm,  100mm x 50mm, 60mm round (excluding cover plates), 
including cutting holes for conduit.

100 x 50mm (2"x 4") galvanised box recessed or surface

100 x 100mm (4"x 4") galvanised box recessed or surface

DESCRIPTION

60mm dia round boxed recessed or surface

CONDUIT ENDS

Terminate and connect 1 pair of conduit ends including lock nuts, 
bushes, etc into board tray, wiring channel, ect. Including cutting holes 
for conduit entries but excluding conduit boxes.

32mm diameter conduit ends

Allow for the engraving of socket outlet, light switch and isolatior cover 
plates

Allow for the labelling of all cables

ENGRAVINGS OF COVER PLATES
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Effective Date : 16 JANUARY 2023

Version : 8

№ UNIT QTY RATE  PRICE 

140 No 1

141 No 1

142 No 1

143 SUM

144 m 180

145 m 30

146 m 45

DISTRIBUTION BOARDS

Supply and install all switches, complete with cover plates, and all 
necessary accessories. (4 x 2 boxes measured elsewhere)

16A O lever one way switch

16A Two lever one way switch

4mm sq

6mm sq

16A Single thre-pin socket outlet flush

CONDUCTORS

Supply and installation of PVC insulated copper conductors drawn into 
conduit or wiring channel in groups of 2,3,4 etc with the required 
colour coding, but excluding any wiring connections

2.5mm sq

Allow an amount for distribution boards as required

LIGHT SWITCHES

Supply and install all switch socket outlets, complete with PVC cover 
plates and all necessary accessories. ( Boxes and conduit connection 
measured elsewhere) Socket Oullets to be 'Crabtree Classic Range'

DESCRIPTION

SWITCHED SOCKET OUTLETS
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Department of Public Works : KZN

Effective Date : 16 JANUARY 2023

Version : 8

№ UNIT QTY RATE  PRICE 

147 m 90

148 Item

149 Item

150 Item

151 No 1

152 Item

SUB TOTAL

VAT (15%)

Supply and drawing into conduit all wiring channel of PVC insulated 
earth conductors, excluding any connections.

EARTH WIRE

DESCRIPTION

Allow for preparation of "as built drawing" TR1 and TR2 Certificate

EARTHING SYSTEM

Bonds to electrical distribution board

Allow for testing commissioning and issuing of Certificate

2.5mm sq

INSTALLATION

Testing and commissioning:

Allow for testing, balancing and commissioning the complete electrical 
installation and issuing of all necessary certificates (i.e)

Allow for twelve months free maintenance and guarantee
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1.

2.

3.

4.

5.

6.

7.

Hook up to, and distribute, water, electricity and telecommunication services
Clean up and make good when the service or facility is no longer required, leave the Employers facilities in the condition they 
were before the contractor first made use of them, fair wear and tear accepted, and
continuously clear and dispose of waste and surplus material to maintain the site in a tidy state.

 EXTENT OF THE WORKS

ELECTRONIC PAYMENTS

SERVICES TO BE PROVIDED

N/A

Once a contract is awarded the contractor must complete a WIMS Registration form and a financial detail certificate available 
from the Department.  This form must be submitted together with a cancelled cheque or a certified bank statement and a 
certified copy of the ID of the person who signed the financial detail certificate.

UNAUTHORISED PERSONS
People who are under influence of drugs & alcohol and people with dangerous weapons                                                    
People with no safety clothing or correct PPE

C3.1 -  SCOPE OF WORKS

 •SITE CLEARANCE FOR EXCAVATION OF FOUNDATION TO FINAL LEVEL AS SPECIFIED ON DRAWING 
NO.7027H/01/R1
 •COMPACTION  FILL TO BE SOIL POISONED
 • CONCRETE FOUNDATION,CONCRETE SURFACE BED ON USB GREEN DPM
 •PRE-FABRICATED ROOF TRUSSES AND SISACATION UNDERLAYED ON STRAINING WIRE
 • 0.58mm COLOR BOND METAL ROOF COVERING
 •6mm NUTEC CEMENT CEILING BOARD WITH H-PROFILE JOINERS FIXED TO 38x50 BRANDERINGS
 • FIBRE CEMENT FASCIA AND BARGE BOARDS
 •EXTUDED CHROMODEK GUTTERS AND PVC DOWN PIPES

LOCATION OF THE WORKS
DEPARTMENT OF HEALTH : PRINCESS MHLOSHENI CLINIC : CONSTRUCTION OF NEW MEDICAL WASTE STORAGE 
AREA

CERTIFICATION BY RECOGNIZED BODIES

DESCRIPTION OF THE WORKS
DEPARTMENT OF HEALTH : PRINCESS MHLOSHENI CLINIC : CONSTRUCTION OF NEW MEDICAL WASTE STORAGE 
AREA

PART C3.1: SCOPE OF WORKS

Project title:
DEPARTMENT OF HEALTH : PRINCESS MHLOSHENI CLINIC : CONSTRUCTION OF 
NEW MEDICAL WASTE STORAGE AREA

070784Project Code:ZNQ 013/25VQuotation no:
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8.

9.

10.

11.
Any Law of the South African Republic

EPWP Statistics with site register

PAYMENT CERTIFICATES
Company invoice , EPWP Statistics and Proof of materials purchased 

PERMITS
N/A

PROOF OF COMPLIANCE WITH THE LAW

DAILY RECORDS
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1

a) 

b) 

c) 

d) 

2

3

3,1

3,2

4

a) 

b) 

c) 

d) 

Objectives

assist affected individuals to access care and counseling.

The objectives are to:

raise awareness amongst construction workers and the local community of the risk of infection with
the HIV virus;

promote early diagnosis; and

reduce the risk of transfer of the HIV virus between and among construction workers and the local
community;

STI: Sexually transmitted infection

HIV: Human Immunodeficiency Virus

AIDS: Acquired Immune Deficiency Syndrome

The following standard contains provisions that, through reference in this text, constitute provisions of this 
standard:

SANS 4074 ISO 4074, Condom Rubbers

Service provider: the natural or juristic person recognised by the South African Department of
Health as specialist in conducting Aids Awareness Programmes.

Abbreviations

Local Community: the communities local to the site which are most likely to have contact with the
construction worker and, in particular, sex workers in those communities.

Definitions and Abbreviations

Definitions

Construction Worker: all persons in the employ of the contractor or in the employ of any of the
subcontractors contracted by the contractor.

C3.2  SPECIFICATION FOR HIV/AIDS AWARENESS

raising awareness about HIV/AIDS;

Sexually Transmitted Infection diagnosis and treatment.

Normative references:

Scope

This generic specification contains requirements applicable to the reduction of the risk of transfer of the 
HIV virus between and among construction workers and the local community through the following four 
strategies:

providing construction workers with access to condoms;

HIV counseling, testing and referral services; and
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5

5,1

a) 

b)

c)

d)

e)

5,2

5.2.1 

a)

b)

5.2.2 

5.2.3 

a)

b)

The contractor shall:

The provisions of 5.1 c) and d) do not apply to this contract.

encourage voluntary HIV/STI testing;

 provide information concerning counseling, support and care of those that are infected services; and

comply with the requirements of 5.2.

Requirements

recall and communicate the mode of HIV transmission and preventative measures
including the proper use of the condom.

The contractor shall, in order to satisfy the objectives stated in 4:

make condoms complying with the requirements of SABS ISO 4074 available to all construction
workers at readily accessible points on the site, suitably protected from the elements, for the duration
of the contract;

General requirement

Note: The National Department of Public Works maintains a list of qualified service providers.

The outcomes of the HIV Awareness Programme shall as a minimum, result in contract
workers exposed to such a programme being able to:

communicate the existence of problems of HIV and be able to outline the
consequences of transmission of HIV to or from the local community;

either place and maintain HIV/AIDS awareness posters of size of not less than A1 in areas which
are highly trafficked by construction workers, or provide construction workers with a pamphlet, in
languages largely understood by construction workers, which

HIV awareness programme

engage a qualified service provider as described in the scope of works to conduct
an HIV Awareness Programme which is structured to achieve the outcomes stated
in 5.2.3 for contract workers as soon as a construction workers camp is established
and populated or, where no such camp is established, within two weeks of the
commencement of a significant portion of the works and at subsequent intervals, if
any, provided for in the scope of works; and

arrange for, provide a suitable venue, and instruct all construction workers to attend
the HIV Awareness Programme and notify the Employer's Representative of the
date, time and venue whenever a session with construction workers is conducted.

The contractor shall do nothing to dissuade construction workers from attending such an
HIV Awareness Programme and shall take all reasonable steps to ensure that a minimum
of 90% of construction workers engaged in the works attend such a programme, when it
is conducted.

Page 105 of 159



Quotations:  
R 1 - R1 000 000

Department of Public Works: KZN
Effective Date: 16 JANUARY 2023

Version:8

5,3

5.3.1 

5.3.2

The contractor shall prepare and attach to his claims for payment a brief report which
outlines how the actions taken by the contractor in the period for which payment is
claimed satisfy the requirements and a schedule which lists the names, identity numbers,
trade / occupation and name of employer of all construction workers exposed to the
programme (see HIV/STI Compliance Report).

Note: In the event that the contractor fails to satisfy the requirements of this specification, the Employer
(Head: Works) may apply any of the sanctions provided for in the contract. Sanctions may include the
application of a financial penalty of .04% of the Contract Sum.

The employer's representative shall certify the report and schedule described in 5.3.1
whenever a claim for payment is issued to the employer.

Reporting

The HIV /Aids awareness programme described in 5.2 shall in addition be conducted for the benefit
of the local community on two occasions in the community centre nearest to the building site. The
contractor shall be responsible for inviting identifiable community-based institutions and
organisations, churches, and schools to participate in the programme.

The HIV/ Aids awareness programme described in 5.2 is to be repeated at four month
intervals throughout the duration of the contract. (Four times in total, including the initial one
at the start of the contract)
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Payment Claim number: Period covered by payment claim:

4.   Counseling, support and care (summarise information provided).

5.   HIV awareness programme (briefly describe action).

C3.3  HIV/STI COMPLIANCE REPORT

1.   Distribution of condoms (briefly describe where and how condoms are distributed).

2.   Posters / pamphlets (briefly describe where posters were placed / how pamphlets were distributed).

3.   Voluntary  testing (briefly describe the actions taken / information provided to promote testing).

Project Code:

Pro-forma reporting format in terms of the SPECIFICATION FOR HIV/AIDS AWARENESS

NOT APPLICABLE

NOT APPLICABLE
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For Contractor: Employer's representative:

Name: Name:

Signature: Signature: 

Date: Date:

I hereby declare the above to be a true reflection of actions taken to ensure compliance with the specification.

Identity numberName Trade / occupation Name of employer

6.   Schedule of construction workers exposed to the HIV awareness programme.
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Introductory notes:

1.

2.

 NQF level
2

Use Labour-Intensive Construction 
Methods to Construct, Repair and 
Maintain structures

Use Labour-Intensive Construction 
Methods to Construct and Maintain 
Roads and Storm water Drainage

Use Labour-Intensive Construction 
Methods to Construct and Maintain 
Water and Sanitation Services

any one of these 3 unit standards

Personnel Unit standard titles Skills programme description
Team leader / 
supervisor

Apply Labour-Intensive Construction 
Systems and Techniques to Work 
Activities

This unit standard must be completed, and

Contractors shall only engage supervisory and management staff in labour-intensive works that have completed the skills
programme including Foremen/ Supervisors at NQF level 4 “National Certificate: Supervision of Civil Engineering
Construction Processes” and Site Agent/ Manager at NQF level 5 "Manage Labour-Intensive Construction Processes" or
equivalent QCTO qualifications (See Appendix C). at NQF outlined in Table 1. (See GUIDELINES FOR THE
IMPLEMENTATION OF LABOUR-INTENSIVE INFRASTRUCTURE PROJECTS UNDER THE EXPANDED PUBLIC
WORKS PROGRAMME (EPWP) -THIRD EDITION 2015)

Emerging contractors shall have personally completed, or be registered on a skills programme for the NQF level 2 unit
standard. All other site supervisory staff in the employ of emerging contractors must have completed, or be registered on a
skills programme for the NQF level 2 unit standards or NQF level 4 unit standards. Table 1: Skills programme for
supervisory and management staff.

Table 1: Skills programme for supervisory and management staff

The works, or parts of the works will be constructed using labour-intensive methods only in terms of this
specification. The use of plant to provide such works, other than plant specifically provided for in the scope of work, is 
a variation to the contract. The items marked with the letters LI are not necessarily an exhaustive list of all the
activities which must be done by hand, and this clause does not over-ride any of the requirements in the generic
labour intensive specification in the Scope of Works.

Payment for items which are designated to be constructed labour-intensively (either in this schedule or in the Scope
of Works) will not be made unless they are constructed using labour-intensive methods. Any unauthorised use of
plant to carry out work which was to be done labour-intensively will not be condoned and any works so constructed
will not be certified for payment.

DESCRIPTION OF THE WORKS

Employer's objectives
The employer’s objectives are to deliver public infrastructure using labour-intensive methods in accordance with EPWP
Guidelines.

Labour-intensive works

C3.4 SCOPE OF WORKS IN RESPECT OF WORK RELATING TO THE EXTENDEND 
PUBLIC WORKS PROGRAMME (EPWP)

Project title:
DEPARTMENT OF HEALTH : PRINCESS MHLOSHENI CLINIC : 
CONSTRUCTION OF NEW MEDICAL WASTE STORAGE AREA

Project Code: 070784 EPWP NO: N/A

Labour-intensive works comprise the activities described in the Labour-Intensive Specification. Labour-intensive works shall
be constructed/maintained using local workers who are temporarily employed in terms of the scope of work.

LABOUR-INTENSIVE COMPETENCIES OF SUPERVISORY AND MANAGEMENT STAFF
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 NQF level
4

1.1

1.1.1 

1.1.2

1.1.3 

a)

b)

1.1.4 

1.1.5 

a)

b)

c)

d)

1.1.6 

a) 55 % women;
b) 55% youth who are between the ages of 18 and 35; and
c) 2% on persons with disabilities.

1.2 

1.2.1 Definitions

1.2.2 Contract participation goals
1.2.2.1 

1.2.2.2 

1.2.3

The wages and allowances used to calculate the contract participation goal shall, with respect to
both time-rated and task rated workers, comprise all wages paid and any training allowance paid
in respect of agreed training programmes.

Terms and conditions for the engagement of targeted labour
Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall be entered into
with targeted labour.

where subsistence-agriculture is the source of income;

that who are not in receipt of any social security pension income.

The Contractor shall endeavour to ensure that the expenditure on the employment of unskilled and semi-skilled
workers is in the following proportions:

Specific provisions pertaining to SANS 1914-5

Targeted labour: Unemployed persons who are employed as local labour on the project.

There is no specified contract participation goal for the contract. The contract participation goal
shall be measured in the performance of the contract to enable the employment provided to
targeted labour to be quantified.

the average worker completes 5 tasks per week in 40 hours or less; and

the weakest worker completes 5 tasks per week in 55 hours or less.

The contractor must revise the time taken to complete a task whenever it is established that the time taken to
complete a weekly task is not within the requirements of 1.1.3.

The Contractor shall, through all available community structures, inform the local community of the labour-intensive 

where the head of the household has less than a primary school education;

that have less than one full time person earning an income;

EMPLOYMENT OF UNSKILLED AND SEMI-SKILLED WORKERS IN LABOUR-INTENSIVE WORKS

 Requirements for the sourcing and engagement of labour.

Unskilled and semi-skilled labour required for the execution of all labour-intensive works shall be engaged strictly in
accordance with prevailing legislation and SANS 1914-5, Participation of Targeted Labour.

The rate of pay set for the EPWP per task or per day will be an acceptable rate determined by the Department of
Labour.

Tasks established by the contractor must be such that:

Site Agent /Manager 
(i.e. the contractor's 
most senior 
representative that is 
resident on the site)

5 Manage Labour-Intensive Construction 
Processes

Skills Programme against this single unit 
standard

Details of these skills programmes may be obtained from the CETA ETQA manager (e-mail :gerard@ceta.co.za , 
tel: 011-265 5900)

Foreman/supervisor Implement Labour-Intensive Construction 
Systems and Techniques This unit standard must be completed, and

Use Labour-Intensive Construction 
Methods to Construct and Maintain 
Roads and Storm water Drainage

any one of these 3 unit standards
Use Labour-Intensive Construction 
Methods to Construct and Maintain 
Water an Sanitation Services

Use Labour-Intensive Construction 
Methods to Construct, Repair and 
Maintain structures

Personnel Unit standard titles Skills programme description
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1.2.4

1.2.5
1.2.5.1 

1.2.5.2

1.3 

1.3.1 

1.3.2 

1.3.3

1.3.4

1.3.5

1

a)
b)
c)

2

3

a)
i)

ii)

b)
i)

Hand excavateable material is material:

Granular materials:
whose consistency when profiled may in terms of table 1 be classified as very loose, loose, medium dense, or
dense; or

where the material is a gravel having a maximum particle size of 10mm and contains no cobbles or isolated
boulders, no more than 15 blows of a dynamic cone penetrometer is required to penetrate 100mm;

Cohesive materials:
whose consistency when profiled may in terms of table 1 be classified as very soft, soft, firm, stiff and stiff /
very stiff; or

trenches having a depth of less than 1.5 metres
storm water drainage
low-volume roads and sidewalks

Precedence

Where this specification is in conflict with any other standard or specification referred to in the Scope of Works to this
Contract, the requirements of this specification shall prevail.

Hand excavateable material

The contractor shall do nothing to dissuade targeted labour from participating in training programmes and
shall take all reasonable steps to ensure that each beneficiary is provided with two days of formal training for
every 22 days worked.

An allowance equal to 100% of the task rate or daily rate shall be paid by the contractor to workers who attend
formal training, in terms of the above.

Proof of compliance with the above requirements must be provided by the Contractor to the Employer prior to 
submission of the final payment certificate.

GENERIC LABOUR-INTENSIVE SPECIFICATION

Scope
This specification establishes general requirements for activities which are to be executed by hand involving the
following:

The definition for net amount shall be amended as follows:
Financial value of the contract upon completion, exclusive of any value added tax or sales tax
which the law requires the employer to pay the contractor.

The schedule referred to in 5.2 shall in addition reflect the status of targeted labour as women,
youth and persons with disabilities and the number of days of formal training provided to targeted
labour.

Training of targeted labour

The contractor shall provide all the necessary on-the-job training to targeted labour to enable such labour to
master the basic work techniques required to undertake the work in accordance with the requirements of the
contract in a manner that does not compromise worker health and safety.

The cost of the formal training of targeted labour, will be funded by the local office of the Department of
Labour. This training will take place as close to the project site as practically possible. The contractor must
access this training by informing the relevant regional office of the Department of Labour in writing, within 14
days of being awarded the contract, of the likely number of persons that will undergo training and when such
training is required. The Employer and the Department of Public Works (Fax: 012 3258625/ EPWP Unit,
Private Bag X65, Pretoria 0001) must be furnished with a copy of this request.

Terms and conditions for the engagement of targeted labour
Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall be entered into
with targeted labour.

 Variations to SANS 1914-5
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ii)

Note: 

4

5

a)

b)

c)

6

such that the density of the compacted trench backfill is not less than that of the surrounding undisturbed soil
when tested comparatively with a DCP.

Excavation
All hand excavateable material including topsoil classified as hand excavateable shall be excavated by hand. Harder
material may be loosened by mechanical means prior to excavation by hand.

The excavation of any material which presents the possibility of danger or injury to workers shall not be excavated by
hand.

Trench excavation
All hand excavateable material in trenches having a depth of less than 1,5 metres shall be excavated by hand.

Compaction of backfilling to trenches (areas not subject to traffic)
Backfilling to trenches shall be placed in layers of thickness (before compaction) not exceeding 100mm. Each layer
shall be compacted using hand stampers

to 90% Proctor density;

such that in excess of 5 blows of a dynamic cone penetrometer (DCP) is required to penetrate 100 mm of the
backfill, provided that backfill does not comprise more than 10% gravel of size less than 10mm and contains
no isolated boulders, or

Dense Very high resistance to 
penetration by the sharp 
end of a geological pick; 
requires many blows for 
excavation.

stiff Can be indented by thumb-nail; 
slight indentation produced by 
pushing geological pick point 
into soil; cannot be moulded by 
fingers.

Very dense High resistance to repeated 
blows of a geological pick.

Very stiff Indented by thumb-nail' with 
difficulty; slight indentation 
produced by blow of a 
geological pick point.

Loose Small resistance to
penetration by sharp end of
a geological pick.

Soft Easily dented by thumb; sharp
end of a geological pick can be
pushed in 30-40 mm; can be
moulded by fingers with some
pressure.

Medium dense Considerable resistance to
penetration by sharp end of
a geological pick.

Firm Indented by thumb with effort;
sharp end of geological pick
can be pushed in upto 10 mm;
very difficult to mould with 

CONSISTENCY DESCRIPTION CONSISTENCY DESCRIPTION
Very loose Crumbles very easily when

scraped with a geological
pick.

Very soft Geological pick head can easily
be pushed in as far as the shaft
of the handle.

where the material is a gravel having a maximum particle size of 10mm and contains no cobbles or isolated
boulders, no more than 8 blows of a dynamic cone penetrometer is required to penetrate 100mm;

1) A boulder, a cobble and gravel is material with a particle size greater than 200mm, between 60
and 200mm.

2) A dynamic cone penetrometer is an instrument used to measure the in-situ shear resistance of a
soil comprising a drop weight of approximately 10 kg which falls through a height of 400mm and
drives a cone having a maximum diameter of 20mm (cone angle of. 60 degrees with respect to the
horizontal) into the material being used.

Table 2: Consistency of materials when profiled

GRANULAR MATERIALS COHESIVE MATERIALS
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7

8

9

10

11

12

13

14

15

16 Manufactured Elements
Elements manufactured or designed by the Contractor, such as manhole rings and cover slabs, precast concrete
planks and pipes, masonry units and edge beams shall not individually, have a mass of more than 320kg. In addition,
the items shall be large enough so that four workers can conveniently and simultaneously acquire a proper handhold
on them.

Grassing
All grassing shall be undertaking by sprigging, sodding, or seeding by hand.

Stone pitching and rubble concrete masonry
All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, must be collected, loaded,
off loaded and placed by hand.

Sand and stone shall be hauled to its point of placement by means of wheelbarrows where the haul distance is not
greater than 150m.

Grout shall be mixed and placed by hand.

Offloading
All material, however transported, is to be off-loaded by hand, unless tipper-trucks are utilised for haulage.

Spreading
All material shall be spread by hand.

Compaction
Small areas may be compacted by hand provided that the specified compaction is achieved.

Shaping
All shaping shall be undertaken by hand.

Loading
All loading shall be done by hand, regardless of the method of haulage.

Haul
Excavation material shall be hauled to its point of placement by means of wheelbarrows where the haul distance is
not greater than 150 m.

Clearing and grubbing
Grass and small bushes shall be cleared by hand.
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(a)

(b)

Bidders are advised to visit the site before pricing in order to satisfy themselves as to the nature and full extent of the 
work to be done and the conditions generally affecting the execution of the contract.  Claims on the grounds of lack of 
knowledge in such respects or otherwise will not be entertained.

• SITE CLEARANCE FOR EXCAVATION OF FOUNDATION TO FINAL LEVEL AS SPECIFIED ON
DRAWING NO.7027H/01/R1
 •COMPACTION  FILL TO BE SOIL POISONED
 • CONCRETE FOUNDATION,CONCRETE SURFACE BED ON USB GREEN DPM
 •PRE-FABRICATED ROOF TRUSSES AND SISACATION UNDERLAYED ON STRAINING WIRE
 • 0.58mm COLOR BOND METAL ROOF COVERING
 •6mm NUTEC CEMENT CEILING BOARD WITH H-PROFILE JOINERS FIXED TO 38x50 

PAULPIETERSBURG AREA (EDUMBE MUNICIPALITY) GPS COORDINATES -27.435971 ;
30.988666

GENERAL

 PART C4.1: SITE INFORMATION 

Project title:

C4.1 -  Site Information

ZNQ 013/25V
Quotation 
no:

070784

DEPARTMENT OF HEALTH : PRINCESS MHLOSHENI CLINIC : 
CONSTRUCTION OF NEW MEDICAL WASTE STORAGE AREA

Project Code:
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C4.2 -  Geotechnical Investigation Report

N/A
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The following drawings / annexures shall be issued during the Quotation period to form part of
the Quotation documentation. Where applicable, drawings / annexures could be re-issued to
the Contractor at commencement of the construction phase.

  

 

  
 

 

 

 
  

  

  
  

 

  

 
 

 
 

PART C5.1 : DRAWINGS/ANNEXURES

ZNQ 013/25V

 

Standard Plan Drawing
 

Drawing No. 7027H/01/R1

 
 

070784

DESCRIPTIONDRAWING NO

Project Code:

C5.1 List of Drawings and Relevant Annexures

DEPARTMENT OF HEALTH : PRINCESS MHLOSHENI CLINIC : CONSTRUCTION OF NEW 
MEDICAL WASTE STORAGE AREA

(Where drawings/annexures are issued, document compilers must insert the following 
paragraph and list the applicable drawings / annexures below.)
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ANNEXURES

 

EPWP Employment Contract
Occupational Health and Safety Specification

KwaZulu Natal : DoH Standard Preambles to all Trades-January 2009(Rev3) on request
Occupational Health and Safety Specification

 

 
 
 

 

 

 
 

Health and Safety Bill of Quantities

 
EPWP Data Collection tool for Phase 3 system
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Agent Name:  

Region:

District:

Ward no.:      

1.    Introduction

Annexure 6

Occupational Health and Safety Specification

(OHSE SPEC)

Project Name: 
DEPARTMENT OF HEALTH : PRINCESS MHLOSHENI CLINIC : 
CONSTRUCTION OF NEW MEDICAL WASTE STORAGE AREA

The KwaZulu Natal Department of Public Works is deemed as the “Client” in terms of the
definitions of Construction Regulations of 2014 as published in Government Gazette No.
37305 .The Construction Regulations of 2014 under CR(5)(1) stipulates that that the client
must prepare a suitable, sufficiently documented and coherent site specific Occupational
Health and Safety Specification for the intended construction work based on the baseline risk
assessment.

The purpose of this Occupational Health and Safety Specification document (which hereinafter
will be referred to as OHSE Spec) is to provide designers and the successful tenderer with
essential OHS information to ensure effective safety management during the design and
construction phase of the project.

This OHSE Spec forms an integral part of the contract between the Client and the Principal
Contractor, so as to ensure compliance with the Occupational Health and Safety Act, Act 85 of
1993 and its applicable regulations and must serve as the basis for the Principal Contractor to
develop his/her Project Safety, Health and Environmental Management Plan. As with any other
plan for it to be implemented and managed effectively it requires the allocation of sufficient
funds to achieve the objectives set out in the plan. In line with this requirement Construction
Regulation 5(1)(g) requires the Client to ensure that the Principal Contractor has made
adequate provisions for the cost of Health and Safety Measures in their tenders.

070784

Mr. S.N. Maphumulo

North Coast

Zululand 

Project Code:

0
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2.      Definitions

(a)

(b)

(a)

(b)

(a) 

(b)

(c) 

“Agent (Pr.CHSA )” means a competent person who acts as a representative for a Client in terms 
of regulation (5)5.

It must be noted that this OHSE Spec as much as it is detailed it is not exhaustive and the onus
is on the Principal Contractors to ensure that they comply with Section 8 of the OHS Act, Act 85
of 1993 which states that “Every Employer shall provide and maintain, as far as is reasonably
practicable, a working environment that is safe and without risk to the health of his
employees .” this means that Principal Contractors as they are employers in their own right
must at all times ensure continuous assessments are done for continued provision and
maintenance of a healthy and safe working environment.

For the purpose of the OHSE Spec, the abbreviations or definitions given hereunder shall apply
and the reference to on gender will also apply to the other gender.

“CR” refers to the Construction Regulations 2014

"Construction Work Permit" means a document issued in terms of regulation 3 of the
Construction Regulations 2014;

“Client” means Department of Public Works 
“Competent person” means a person who-

Has in respect of the work or task to be performed the required knowledge, training
and experience and, where applicable, qualifications, specific for that work or task:
Provided that where appropriate qualifications and training are registered in terms of
the provisions of the National Qualifications Framework Act, 2000 (Act No.67 of
2000), those qualifications and that training must be regarded as the required
qualifications and training; and
Is familiar with the OHS Act, Act 85 of 1993 and with the applicable regulations made
under the Act;  

"Construction Manager (Site Agent )" means a competent person responsible for the
management of the physical construction processes and the coordination, administration and
management of resources on a construction site;

"Construction Site" means a work place where construction work is being performed;

"Construction Supervisor" means a competent person responsible for supervising construction
activities on a construction site;

"Construction Vehicle" means a vehicle used as a means of conveyance for transporting 
persons or material, or persons and material, on and off the construction site for the purposes 
of performing construction work;

"Construction work" means any work in connection with –

The construction, erection, alteration, renovation, repair, demolition or dismantling
of or addition to a building or any similar structure; or

the construction, erection, maintenance, demolition or dismantling of any bridge,
dam, canal, road, railway, runway, sewer or water reticulation system; or the moving
of earth, clearing of land, the making of excavation, piling, or any similar civil
engineering structure or type of work;

"Contractor" means an employer who performs construction work;

"Demolition Work" means a method to dismantle, wreck, break, pull down or knock down of a
structure or part thereof by way of manual labour, machinery, or the use of explosives;

"Fall Protection Plan" means a documented plan, which includes and provides for-
All risks relating to working from a fall risk position, considering the nature of work
undertaken;

The procedures and methods to be applied in order to eliminate the risk of falling;
and

A rescue plan and procedures;

"Health and Safety File" means a file, or other record containing the information in writing
required by these Regulations;
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3.  Scope of Application

(a) 

(b)

(c) 

(d) 

4.      Contractual Issues

"Principal Contractor" means an employer appointed by the client to perform construction
work;

"Professional Engineer or Professional Certificated Engineer" means a person holding
registration as either a Professional Engineer or Professional Certificated Engineer in terms of
the Engineering Profession Act, 2000 (Act No. 46 of 2000);

This OHSE Specification document stipulates the minimum Occupational Health, Safety, and
Environmental requirements that the tenderer need to address in his/her OHSE Plan. This
Specification also addresses legal compliance, hazard identification, risk assessment, risk
control, and the promotion of a Health and Safety culture amongst those working on the
project.

This Specification also makes provision for the protection of persons other than employees.  
This OHSE Spec is exclusively applicable to the following project pending any change of scope
which may necessitate changes to the OHSE Specification;

DEPARTMENT OF HEALTH : PRINCESS MHLOSHENI CLINIC : CONSTRUCTION OF NEW 
MEDICAL WASTE STORAGE AREA

This OHSE Specification further seeks to achieve the following;

To provide Principal Contractors with the Structure of the Detailed OHSE Plans they
will have to prepare and submit for this project. 

Provide the overarching framework within which the Principal Contractor is required
to demonstrate compliance with certain requirements for occupational health and
safety established by the Occupational Health and Safety Act, Act 85 of 1993, all
applicable regulations and Client Specific Requirements. See T2. 16 of returnable
schedules

To bring to the attention of the Bidding Principal Contractors that they need to make
an undertaking that the costs for executing the project includes the costs of
complying with the OHS Act, Act 85 of 1993, all applicable regulations including Client 
Specific requirements. Such undertaking is made by appending signatures on the OHS
Declaration for Tenders. See T2.5 of returnable  schedules

Ensure that the Principal Agent as the Professional Service Provider appointed by the
Department to manage the project on its behalf in terms of the Conditions of
Contract applicable to this project ensures that the contents of this document and
the attached Baseline Risk Assessment are taken into consideration during design by
all professions appointed and that the OHSE Specification is incorporated into the
tender documents. See T2. 17  of returnable schedules 

Acceptance by the Principal Contractor of the contract with KZN DOPW shall constitute
acknowledgement that the Principal Contractor has familiarised him/herself with the contents
of the OHSE Spec and that he/she will comply with all its obligations in respect thereof.

Due to fact that this document is based on legislative requirements, the Client requires that all
Contractors comply with the requirements of this document and all other relevant legislative
requirements not covered by this document.

“Safety Officer” – a person deemed competent by SACPCMP under the relevant category of
registration.

"Health and Safety Plan" means a site, activity or project specific documented plan in
accordance with the client's health and safety specification;

"Health and Safety Specification" means a site, activity or project specific document prepared
by the client pertaining to all health and safety requirements related to construction work;

"Medical Certificate of Fitness" means a certificate contemplated in regulation 7(8) of
Construction Regulations 2014;
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The requirements as specified by the Client in this document must not be deemed to be
exhaustive and the Client reserves the right to make changes as and when the Client deems fit
to address issue of OHSE Compliance.

The Client or its duly appointed Construction H&S Agent reserves the right to stop any Principal
Contractor or Sub-Contractors from working whenever Safety, Health or Environmental
requirements are being violated as required by regulation 5(1)(q). Any resultant costs of such
work stoppages will be for the relevant Contractor’s account.
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5.  Administrative Requirements

(a) 

(i) 
(ii) 

(iii) 

(b) 

A copy of the notification once stamped by a DoL Official must be submitted to the client prior
to commencing with construction work.

The Client will not entertain any claim of any nature whatsoever which arises as a result of
costs incurred or delays being experienced due to the Contractor not complying with the
requirements of this document and/or any other applicable legislative requirements imposed
on the Contractor.

Application for a Construction Work Permit Number ( Exempted until 7 August 2015) 

Should the submitted tender meet the following criteria then the tenderers must ensure that
they attach a certified copy of the SACPCMP Certificate for a Registered Construction Manager
together with their OHSE Plans. The criterion is as follows;

Construction work will exceed 10 days
Will involve more than 50 person days of construction work; or 
The works contract is for a CIDB grading level 2 GB And Above

The application for the Construction Work Permit Number as contemplated above shall be the
responsibility of the client depending on the submission of all relevant documentation from
the successful tenderer.
After the Provincial Director of Labour has issued a Construction Work Permit, the Client’s or
its duly appointed Construction H&S Agent will issue a letter advising the Project Leader and
the Principal Agent to arrange the site handover meeting as all legislative requirements would
have been complied with including as a copy of the construction permit to work.

Notification of Construction Work

If the submitted tender does not meet any of the criteria as stipulated under paragraph 5(a)
then the successful tenderer must at least within 07 working days before commencing with
construction work notify the Provincial Director in writing using Annexure “2” of the
Occupational Health and Safety Act, 1993 (Regulation 4 of the Construction Regulations,
2014 - free online at www.gpwonline.co.za), if the intended construction works will include:
a) excavation works
b) working at heights where there is  risk of falling
c) demolition of structures; or
d) the use of explosives to perform construction work
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6.      Appointment of a Fulltime/ Part time Safety Officer

(i) 

(ii) 
(iii) 

Further to the above criteria, should the Client or its Representative having considered the
risks present and lack of compliance to the Occupational Health and Safety Act, Act 85 of 1993
and its applicable Regulations the Client or its Representative may issue an instruction that a
Part/ Full Time Construction Health and Safety Officer must be appointed, such a requirement
will have to be met. Taking the Risk associated with this project into consideration it is
deemed that a full time Safety Officer needs to be appointed and be present on site at all
times.

Should the project require a Construction Work Permit – a Fulltime Safety Officer
should be appointed.

The Principal Contractors will have to appoint a competent Construction H&S Officer as per the
following criteria;

Number of employees onsite between 30 but below 50 – Part Time Safety Officer shall
be appointed and will be onsite at least 2 days a week

Number of employees above 50 – Fulltime Safety Officer should be appointed.
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DEFINITIONS

Contractor:

Employer:

Agreement:

Works (description):

Site:

AGREEMENT

Thus done and signed at  on 

Name of signatory Capacity of signatory

As witness  

DEPARTMENT OF HEALTH : PRINCESS MHLOSHENI CLINIC : CONSTRUCTION 
OF NEW MEDICAL WASTE STORAGE AREA

WAIVER OF CONTRACTOR'S LIEN

 

Zululand Sub-District: Vryheid : Public Works (Department of Public Works: Province of 
KwaZulu-Natal)

JBCC Minor Works Edition 5.1 - March 2014

 

The Contractor waives, in favour of the Employer, any lien or right of retention that is or may be held in respect of
the Works to be executed on the Site

[Date]

For and on behalf of the contractor who by 
signature hereof warrants authorisation 
hereto
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SL

CONTENTS

SL 01 SCOPE

SL 02 TERMINOLOGY AND DEFINITIONS

SL 03 APPLICABLE LABOUR LAWS

SL 04 EXTRACTS FROM MINISTERIAL DETERMINATION REGARDING EPWP

SL 05 EMPLOYER’S RESPONSIBILITIES

SL 06 PLACEMENT OF RECRUITED EPWP BENEFICIARY

SL 07 TRAINING OF EPWP BENEFICIARY

SL 08 EPWP BENEFICIARY SELECTION CRITERIA

SL 09 CONTRACTUAL OBLIGATIONS IN RELATION TO EPWP BENEFICIARY LABOUR

SL 10 PROVINCIAL RATES OF PAY

SL 11 MEASUREMENTS AND PAYMENT

EXAMPLE EPWP EMPLOYMENT AGREEMENT

SL 01 SCOPE

SL 02 TERMINOLOGY AND DEFINITIONS

SL 02.01 TERMINOLOGY
(a) EPWP

(b) EPWP

(c) UYF

(d) DOL

 
SL 02.02 DEFINITIONS

(a) “employer”

(b) “client”

(c) “ worker / trainee”

  
SL 03 APPLICABLE LABOUR LAWS

Expanded Public Works Programme, a National Programme of the government
of South Africa, approved by Cabinet.

Umsobumvu Youth Fund.

Department of Labour.

means the contractor or any party employing the worker / beneficiary
under the EPWP Programme.

means the Department of Public Works.

means any person working or training in an elementary occupation on 
a EPWP.

#REF!

ADDITIONAL SPECIFICATION - EPWP 

EMPLOYMENT AND TRAINING OF EPWP BENEFICIARY ON THE EXPANDED PUBLIC
WORKS PROGRAMME (EPWP) Infrastructure Projects: 

This project is part of the Expanded Public Works Programme and aims to train young people
and provide them with practical work experience as part of this programme. Youth aged between
18 and 35 will be recruited and trained in skills relevant to the work to be done on this project.
These youth will have to be employed by the contractor as part of this project so that they can
gain their work experience on these projects. The training of the youth will be coordinated and
implemented by a separate service provider. This service provider will provide the contractor
with a list of all the youth and the training each of these youth have received. The Contractor will
be required to employ all of these youth for a minimum period of 6 months. Furthermore the
Contractor will be required to supervise these youth to ensure that the work they perform is of the
required standard. If necessary the contractor’s staff will be required to assist and mentor the
youth to ensure that they are able to perform the type of work they need to do to the satisfactory
standards required. The contractor will not be required to employ all youth in the programme at
the same time, but may rotate the youth on the project, as long as all youth are employed for the
minimum duration stated earlier.

This specification contains the standard terms and conditions for workers employed in elementary
occupations and trained on a Expanded Public Works Programme (EPWP) for Infrastructure.

The Code of Good Practice for Expanded Public Works Programmes, which has
been gazetted by the Department of Labour, and which provides for special
conditions of employment for these EPWP projects. In terms of the Code of Good
Practice, the workers on these projects are entitled to formal training, which will
be provided by training providers appointed (and funded) by the Department of
Labour. For projects of up to six months in duration, this training will cover life-
skills and information about other education, training and employment
opportunities.
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Sl 04 EXTRACTS FROM MINISTERIAL DETERMINATION REGARDING EPWP

SL 04.01 DEFINITIONS
(a)

(b)

(c)

(d)

(e)

(f)

(g)

(h)

(i)

(j)

SL 04.02 TERMS OF WORK

(a)

(b)

(c)

SL 04.03 NORMAL HOURS OF WORK

(a)

(i)        more than forty hours in any week
(ii)       on more than five days in any week; and
(iii)      for more than eight hours on any day.

(b)

(c)

SL 04.04 MEAL BREAKS

(a)     

(b)     

(c)     

SL 04.05 SPECIAL CONDITIONS FOR SECURITY GUARDS

(a)     

(b)    

SL 04.06 DAILY REST PERIOD

A worker may not work for more than five hours without taking a meal break of at least thirty
minutes duration.

A worker may not work during a meal break. However, an employer may require a worker
to perform duties during a meal break if those duties cannot be left unattended and cannot
be performed by another worker. An employer must take reasonable steps to ensure that a
worker is relieved of his or her duties during the meal break.

A security guard may work up to 55 hours per week and up to eleven hours per day.

A security guard who works more than ten hours per day must have a meal break of at least 
one hour duration or two breaks of at least 30 minutes duration each.

Every worker is entitled to a daily rest period of at least eight consecutive hours. The daily rest
period is measured from the time the worker ends work on one day until the time the worker starts
work on the next day.

An employer and worker may agree on longer meal breaks.

A worker may NOT be employed for longer than 24 months in any five-year cycle on a 
EPWP.
Employment on a EPWP qualify to contribute 1% as employment and a worker so 
employed should have to register as a contributor for the purposes of the Unemployment 
Insurance Fund (UIF)

An employer may not set tasks or hours of work that require a worker to work–

An employer and a worker may agree that the worker will work four days per week. The
worker may then work up to ten hours per day.

A task-rated worker may not work more than a total of 55 hours in any week to complete the
tasks (based on a 40-hour week) allocated to him.

Every work is entitled to a daily rest period of at least eight consecutive hours. The daily
rest period is measured from the time the worker ends work on one day until the time the
worker starts work on the next day.

“task” means a fixed quantity of work;

“task-based work” means work in which a worker is paid a fixed rate for performing a task;

“task-rated worker” means a worker paid on the basis of the number of tasks completed;

“time-rated worker” means a worker paid on the basis of the length of time worked;

“Service Provider” means the consultant appointed by Department to coordinate and 
arrange the employment and training of labour on EPWP infrastructure projects.

Workers on a EPWP are employed on a temporary basis.

“employer” means any department that hires workers to work in elementary occupations on
a EPWP;

“worker” means any person working in an elementary occupation on a EPWP;

“elementary occupation” means any occupation involving unskilled or semi-skilled work;

“management” means any person employed by a department or implementing agency to 
administer or execute a EPWP;

In line with the Expanded Public Works Programme (EPWP) policies, the Ministerial
Determination, Special Public Works Programmes, issued in terms of the Basic Conditions of
Employment Act of 1997 by the Minister of labour in government Notice No. R63 of 25 January
2002, of which extracts have been reproduced below in clauses SL 04 shall apply to works
described in the scope of work and which are undertaken by unskilled or semi-skilled workers.
The Code of Good Practise for Employment and Conditions of Work for Expanded Public Works
Programmes, issued in terms of the Basic Conditions of Employment Act of 1997 by the Minister
of Labour in Government Notice No. R64 of 25 January 2002 shall apply to works described in
the scope of work and which unskilled or semi-skilled workers undertake.

“department” means any department of the State, implementing agent or contractor;
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SL 04.07 WEEKLY REST PERIOD

SL 04.08 WORK ON SUNDAYS AND PUBLIC HOLIDAYS

(a)   A worker may only work on a Sunday or public holiday to perform emergency or security work.

(b)   Work on Sundays is paid at the ordinary rate of pay.

Every worker must have two days off every week. A worker may only work on their day off to
perform work which must be done without delay and cannot be performed by workers during their
ordinary hours of work (“emergency work”).
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(c)   

 (i)    
 (ii)    

(d)

 (i)    

 (ii)    

SL 04.09 SICK LEAVE

(a)  

(b)

(c)   

(d)

(e)

(f)

(g)

(h)

 (i)    absent from work for more than two consecutive days; or
 (ii)    absent from work on more than two occasions in any eight-week period.

(i)  

(j)

SL 04.10 MATERNITY LEAVE

(a)  

(b)  A worker is not entitled to any payment or employment-related benefits during maternity leave.

(c)  

(d)  

A worker must give her employer reasonable notice of when she will start maternity leave
and when she will return to work.

A worker is not required to take the full period of maternity leave. However, a worker may
not work for four weeks before the expected date of birth of her child or for six weeks after
the birth of her child, unless a medical practitioner, midwife or qualified nurse certifies that
she is fit to do so.

An employer must pay a time-rated worker the worker’s daily rate of pay for a day’s sick
leave.

An employer must pay a worker sick pay on the worker’s usual payday.

Before paying sick-pay, an employer may require a worker to produce a certificate stating
that the worker was unable to work on account of sickness or injury if the worker is –

A medical certificate must be issued and signed by a medical practitioner, a qualified nurse
or a clinic staff member authorised to issue medical certificates indicating the duration and
reason for incapacity.

A worker is not entitled to paid sick-leave for a work-related injury or occupational disease
for which the worker can claim compensation under the Compensation for Occupational
Injuries and Diseases Act.

A worker may take up to four consecutive months’ unpaid maternity leave.

double the worker’s daily rate of pay, if the worker works for more than four hours 
on the  public holiday.

Only workers who work four or more days per week have the right to claim sick-pay in terms 
of this clause.

A worker who is unable to work on account of illness or injury is entitled to claim one day’s
paid sick leave for every full month that the worker has worked in terms of a contract.

A worker may accumulate a maximum of twelve days' sick leave in a year.

Accumulated sick-leave may not be transferred from one contract to another contract.

An employer must pay a task-rated worker the worker’s daily task rate for a day’s sick leave.

A task-rated worker who works on a public holiday must be paid –

the worker’s daily task rate, if the worker works for less than four hours;
double the worker’s daily task rate, if the worker works for more than four hours.

A time-rated worker who works on a public holiday must be paid –

 the worker’s daily rate of pay, if the worker works for less than four hours on the 
public holiday;
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(e)  A worker may begin maternity leave –

 (i)    

(ii)    

(1)          

(2)         

(iii)    

(f)  

(g)  

SL 04.11 FAMILY RESPONSIBILITY LEAVE

(a)

 (i)     
(ii)    
(iii)    

(1)          
(2)         

SL 04.12 STATEMENT OF CONDITIONS

(a)

(i)

(ii)

(iii)

(iv)

(v)

(b)

(c)   

(d) 

SL 04.13 KEEPING RECORDS

(a)
(i)        
(ii)        

Every employer must keep a written record of at least the following –

the worker’s name and position;
in the case of a task-rated worker, the number of tasks completed by the worker;

the period for which the worker is hired or, if this is not certain, the expected
duration of the contract;

the worker’s rate of pay and how this is to be calculated;

the training that the worker may be entitled to receive during the EPWP. 

An employer must ensure that these terms are explained in a suitable language to any
employee who is unable to read the statement.

An employer must supply each worker with a copy of the relevant conditions of employment
contained in this specification.

An employer must enter into a formal contract of employment with each employee. A copy
of a pro-forma is attached at the end of this specification.

in the event of the death of –
the employee’s spouse or life partner
the employee’s parent, adoptive parent, grandparent, child, adopted
child, grandchild or sibling

An employer must give a worker a statement containing the following details at the start of
employment  –

the employer’s name and address and the name of the EPWP;

the tasks or job that the worker is to perform; 

on a later date, if a medical practitioner, midwife or certified nurse has certified 
that the worker is able to continue to work without endangering her health.

A worker who has a miscarriage during the third trimester of pregnancy or bears a stillborn 
child may take maternity leave for up to six weeks after the miscarriage or stillbirth.

A worker who returns to work after maternity leave, has the right to start a new cycle of 
twenty-four months employment, unless the EPWP on which she was employed has ended.

Workers, who work for at least four days per week, are entitled to three days paid family
responsibility leave each year in the following circumstances -

when the employee’s child is born;
when the employee’s child is sick;

four weeks before the expected date of birth; or

on an earlier date –

if a medical practitioner, midwife or certified nurse certifies that it is 
necessary for the health of the worker or that of her unborn child; or 

if agreed to between employer and worker; or
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 (iii)        
(iv)        

(b)   
      

SL 04.14 PAYMENT

(a)

(b)

(c)   

(d) 

(i)    

(ii)    

(e)  

(f)   

(i)        

(ii)        

 (iii)        

(iv)        

(v)        

(g)  

(h)  

SL 04.15 DEDUCTIONS

(a)  

(b)  

(c)  

(d)  

(i)        

(ii)        

 (iii)        

An employer may not require or allow a worker to –

repay any payment except an overpayment previously made by the employer by 
mistake;

state that the worker received a greater amount of money than the employer 
actually paid to the worker; or

pay the employer or any other person for having been employed.

the actual amount paid to the worker.

If the worker is paid in cash or by cheque, this information must be recorded on the
envelope and the worker must acknowledge receipt of payment by signing for it.

If a worker’s employment is terminated, the employer must pay all monies owing to that
worker within one month of the termination of employment.

An employer may not deduct money from a worker’s payment unless the deduction is
required in terms of a law.

An employer must deduct and pay to the SA Revenue Services any income tax that the
worker is required to pay.

An employer who deducts money from a worker’s pay for payment to another person must
pay the money to that person within the time period and other requirements specified in the
agreement law, court order or arbitration award concerned.

All payments must be enclosed in a sealed envelope which becomes the property of the
worker.

An employer must give a worker the following information in writing –

the period for which payment is made;

the number of tasks completed or hours worked;

the worker’s earnings;

any money deducted from the payment;

A task-rated worker will only be paid for tasks that have been completed.

An employer must pay a task-rated worker within five weeks of the work being completed
and the work having been approved by the manager or the contractor having submitted an
invoice to the employer. Payment must be made in cash, by cheque or by direct deposit into
a bank account designated by the worker.

A time-rated worker will be paid at the end of each month and payment must be made in
cash, by cheque or by direct deposit into a bank account designated by the worker.

Payment in cash or by cheque must take place –

at the workplace or at a place agreed to by at least 75% of the workers; and

during the worker’s working hours or within fifteen minutes of the start or finish of
work;

in the case of a time-rated worker, the time worked by the worker;
payments made to each worker.

The employer must keep this record for a period of at least three years after the completion
of the projectin his/her office as the project site office would have been relocated.
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SL 04.16 HEALTH AND SAFETY

(a)

(b) 

(i)        

(ii)        
 (iii)        
(iv)        
(v)        

SL 04.17 COMPENSATION FOR INJURIES AND DISEASES

(a)   
       

(b)   
       

(c)   

(d)   

SL 04.18 TERMINATION

(a)

(b)

(c) 

(d)   
        

(e)   
        

SL 04.19 CERTIFICATE OF SERVICE

(a) On termination of employment, a worker is entitled to a certificate stating –

(i)        

(ii)        

 (iii)        

(iv)        

(v)        

(vi)        

(vii)        

SL 05 EMPLOYER’S RESPONSIBILITIES

(a)

(b)

(c)

(d)

(e)

(f)

(g)

ensure that the recruited EPWP beneficiary are made available to receive basic life skills
training which will be conducted and paid for by the Umsobumvu Youth Fund;

ensure that all EPWP beneficiary receive instruction on safety on site prior to them
commencing with work on site;

ensure that all EPWP beneficiary are covered under workmen’s compensation for as long
as they are contracted to the contractor. Payment to the Compensation Commissioner shall
be the responsibility of the contractor;

assist in the identification and assessment of potential EPWP beneficiary to undergo
advanced technical training in respective trades;

test and implement strict quality control and to ensure that the health and safety regulations
are adhered to;

any training received by the worker as part of the EPWP;

the period for which the worker worked on the EPWP;

any other information agreed on by the employer and worker.

The employer shall adhere to the conditions of employment as stipulated in the Code of Good
Practice for Employment and Conditions of Work for Expanded Public Works Programmes . Over
and above the conditions stipulated above, he shall be responsible to:

formulate and design a contract between himself/ herself and each of the recruited EPWP
beneficiary, ensuring that the contract does not contravene any of the Acts stipulated in
South African Law, e.g. Basic Conditions of Employment Act, etc. (A copy of a pro-forma
contract is attached at the end of this specification);

screen and select suitable candidates for employment from the priority list of EPWP
beneficiary provided by the Umsobumvu Youth Fund  (UYF);

A worker who is absent for more than three consecutive days without informing the
employer of an intention to return to work will have terminated the contract. However, the
worker may be re-engaged if a position becomes available for the balance of the 24-month
period.

A worker who does not attend required training events, without good reason, will have
terminated the contract. However, the worker may be re-engaged if a position becomes
available for the balance of the 24-month period.

the worker’s full name;

the name and address of the employer;

the EPWP on which the worker worked;

the work performed by the worker;

A worker must report any work-related injury or occupational disease to their employer or
manager.

The employer must report the accident or disease to the Compensation Commissioner.

An employer must pay a worker who is unable to work because of an injury caused by an
accident at work 75% of their earnings for up to three months. The employer will be
refunded this amount by the Compensation Commissioner. This does NOT apply to injuries
caused by accidents outside the workplace such as road accidents or accidents at home.

The employer may terminate the employment of a worker provided he has a valid reason
and after following existing termination procedures.

A worker will not receive severance pay on termination.

A worker is not required to give notice to terminate employment. However, a worker who
wishes to resign should advise the employer in advance to allow the employer to find a
replacement.

work in a way that does not endanger his/her health and safety or that of any
other person;

obey any health and safety instruction;
obey all health and safety rules;
use any personal protective equipment or clothing issued by the employer;
report any accident, near-miss incident or dangerous behaviour by another
person to their employer or manager.

It is the responsibility of employers to arrange for all persons employed on a EPWP to be
covered in terms of the Compensation for Occupational Injuries and Diseases Act, 130 of
1993.

Employers must take all reasonable steps to ensure that the working environment is healthy
and safe and that all legal requirements regarding health and safety are strictly adhered to.

A worker must:
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(h)

(i)

(j)

SL 06 PLACEMENT OF RECRUITED EPWP BENEFICIARY

(a)

(b)

(c)

(i)        55% people between the ages of 18 and 35
(ii)        55% women;
 (iii)        2% people with disabilities.

(d)

(e)

(f)

(g)

(h)

brief EPWP beneficiary on the conditions of employment as specified in subclause SL
04.09 above;

enter into a contract with each EPWP beneficiaryr, which contract will form part of the
Employment Agreement;

allow EPWP beneficiary the opportunity to attend life skills training through DOL. This shall
be arranged at the beginning of the contract;

ensure that payments to EPWP beneficiary are made as set out in subclauses SL 04.14
and SL 04.15 above.

set up of personal profile files as prescribed by Service Provider and as set out in
subclause SL 04.13 above.

provide overall supervision and day-to-day management of EPWP beneficiary and/or sub-
contractors; and

ensure that all EPWP beneficiary are paid their wages on time through a pre-agreed
payment method as stipulated in the contract with the EPWP beneficiary.

Employers will be contractually obliged to:

EPWP beneficiary workers from targeted social groups from the priority list provided by the
Service Provider/ Umsobumvu Youth Fund.

facilitate on-the-job training and skills development programmes for the EPWP beneficiary;

achieve the following minimum employment targets:

provide all EPWP beneficiary with the necessary protective clothing as required by law for
the specific trades that they are involved in.
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(i)

SL 07 TRAINING OF EPWP BENEFICIARY

(a)

(b)

(c)

SL 08 BENEFICIARY (EPWP BENEFICIARY) SELECTION CRITERIA

SL 08.01 PREAMBLE

SL 08.02 BENEFICIARY (EPWP BENEFICIARY) SELECTION CRITERIA

(a)  

(b)  

(c) 

(d)  

(e)

In order to spread the benefit as broadly as possible in the community, a maximum of one
person per household should be employed, taking local circumstances into account.

Skilled artisans from other areas may be employed if they have skills that are required for a
project and there are not enough persons in the local communities who have those skills or
who could undergo appropriate skills training. However, this should not result in more than
20% of persons working on a programme not being from local communities.

Programmes should set participation targets for employment with respect to youth, single
male- and female-headed households, women, people with disabilities, households coping
with HIV/AIDS, people who have never worked, and those in long-term unemployment.

The proposed targets as set out in sub clause SL 06 (c) 

Such training will comprise of an off-site theoretical component and practical training on-
site. The contractor will be responsible for on-site practical work under his supervision.
EPWP beneficiary who graduate from the first phase of the training programme will be
identified and given opportunities to register for skills development programmes. These
can ultimately result in a accredited qualification. The programme will consist of theoretical
instruction away from the construction site as well as on-site practical work under the
supervision of the employer. Candidates will be entitled to employment to complete all
training modules.  

The Code of Good Practise for Employment and Conditions of Work for ExpandedPublic Works
Programmes  encourages:

·      optimal use of locally-based labour in a Expanded Public Works Programme (EPWP);

·      a focus on targeted groups which consist of namely youth, consisting of women, female-
       headed households, disabled and households coping with HIV/AIDS; and

·     the empowerment of individuals and communities engaged in a EPWP through the 
      provision of training.

The EPWP beneficiary of the programmes should preferably be non-working individuals
from the most vulnerable sections of disadvantaged communities who do not receive any
social security pension income. The local community must, through all structures available,
be informed of and consulted about the establishment of any EPWP.

Life skills training
All EPWP beneficiary are entitled to undergo life skills training. Training of this module will
be flexible enough to meet the needs of the employer. Training should take place
immediately after site hand-over and during the period of site establishment and pre-
planning before actual construction starts, alternatively this will be spread over the duration
of the contract period. The contractor will be required to work closely with the person to
schedule the training sessions so that the timing of the training is aligned with the
contractors work schedule and his demand for workers.

On-the job training
The Employer shall provide EPWP beneficiary with on-the-job training to enable them to
fulfil their employment requirements. The employer shall also be expected to closely
monitor the job performance of youth workers and shall identify potential EPWP beneficiary
for skills development programmes.

Technical skills training
The Employer shall assist in identifying EPWP beneficiary for further training. These
EPWP beneficiary will undergo further technical training to prepare them for opportunities
as semi-skilled labourers.

·       Life skills;
·       On the job training and
·       Technical Skills training. 

Training will be implemented by training instructors accredited by DOL and/or CETA :

·      EPWP beneficiary shall be employed on the projects for an average of 6 months.
·      EPWP beneficiary shall be deployed on projects in the vicinity of their homes.  The same
       arrangements as for other workers regarding accommodation, subsistence and travel 
       shall be applicable to EPWP beneficiary.

- qualifications;
- career progress;
- EPWP Employment Agreement, and
- list of small trade tools;

must be included in the EPWP beneficiary's personal profile file.

Three types of training are applicable, namely

in addition to (h) - a copy of the I.D;
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SL 09 CONTRACTUAL OBLIGATIONS IN RELATION TO EPWP BENIFICIARY LABOUR

SL 10 PROVINCIAL RATES OF PAY

SL 11 MEASUREMENTS AND PAYMENT

·         2% disabled.

The EPWP beneficiary to be employed in the programme (EPWP) shall be directly contracted to
the employer. Over and above the construction and project management responsibilities, the
employer will be expected to perform the tasks and responsibilities as set out in clause SL 05
above.

It is stipulated that youth workers on the EPWP beneficary receive a minimum of R 1 000 per
month whilst working and R 600 per month whilst on training in ALL provinces. Should EPWP
beneficiary be attending training whilst employed by the contractor, the contractor will still be
responsible for payment to the EPWP beneficiary whilst at training.

The number of EPWP beneficiary specified for this contract that will receive life skills
training is 50 and technical training is 50

·         55% youth from 18 to 35 years of age; 
·         55% women;
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SL 11.01 PAYMENT FOR TRAINING OF EPWP BENEFICIARY

SL 11.01.01

SL 11.01.02

     

SL 11.02

SL 11.02.01

01

02

03

SL 11.02.02 Skilled development and Technical training:

01

02

03

SL 11.03 ALTERNATIVE WORKERS FOR THE PERIOD OF OFF-SITE TRAINING 

SL 11.03.01

SL 11.03.02

The unit of measurement for sub items SL 11.02.01 (02) and SL 11.02.02 (02) above shall be the
amounts in Rand expended for accommodation and daily meal allowances for the EPWP
beneficiary trained off site that must be arranged by the contractor. Amounts quoted shall be
corrected according to re-measurement based on actual invoices.

The tendered percentages under sub items SL 11.02.01 (03) and SL 11.02.02 (03) will be paid to
the contractor on the value of each payment pertaining to the accommodation and advance meal
allowances to cover his expenses in this regard.

Life skills training for 26 days  ………………………………………………. Unit:  EPWP beneficiary

Skilled development and Technical training for EPWP beneficiary for (…….)
days…………………………………………………………..  Unit:  worker-days

The unit of measurement shall be the number of EPWP beneficiary replaced while in training
multiplied by the number of days absent from the site.

The rates tendered shall include full compensation for additional replacement labour during
periods of off-site training.

Accommodation……………………………………..(Prov.Sum)…..Unit:  R/EPWP beneficiary

Profit and attendance………………………………………………………………. Unit:  %

Travelling (based on 50 km/youth worker)……………………………………...Unit:  km

Accommodation……………………………………….(Prov.Sum)….Unit:  R/EPWP beneficiary

Profit and attendance …………………………………………………………….. Unit:  %

The units of measurement for sub items SL 11.02.01 (01) and SL 11.02.02 (01) above shall be
the distance travelled in km by the EPWP beneficiary trained off site. The tendered rate shall
include full compensation to safely transport the EPWP beneficiary to and from the training
venue/s.

The above item is only applicable if DoL does not fund the Technical Training PRIOR to
site handover.

Penalty due to not meeting the target as in
SL 11.01.01….………………………………………………………..Unit: EPWP beneficiary

LESS R 2000 per EPWP beneficary

PAYMENT FOR TRAVELLING AND ACCOMMODATION DURING OFF-SITE TRAINING

Life skills training for 26 days:

Travelling (based on 50 km/youth worker) …………………………………….Unit:  km

(TARGET:- 50 EPWP BENEFICIARY)

Skills development and Technical training for EPWP beneficiary for an average of 10 days
……(Prov.Sum)…………..…..Unit:  R/EPWP beneficiary
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SL 11.04 EMPLOYMENT OF EPWP BENEFICIARY

SL 11.04.01

SL 11.05 PROVISION OF EPWP DESIGNED OVERALLS TO EPWP BENEFICIARY

SL 11.05.01

SL 11.05.02

SL 11.06 PROVISION OF SMALL TOOLS FOR EPWP BENEFICIARY

SL 11.06.01

SL 11.06.02

SL 11.07 APPOINTMENT OF EPWP BENEFICIARY TEAM LEADER/S

SL 11.07.01

SL 11.08

Provide all EPWP beneficiary with prescribed tools for their respective trades.
Specification for the mentioned tools to be provided by the EPWP Service Provider. These
tools will become the property of the EPWP beneficiary after the completion of the
programme............................................................(Prov.Sum)….Unit:  R 500-00 /youth worker

Profit and attendance……………………………………………………………………...  Unit:  %

Appointment of (_____) EPWP beneficiary team leader/s for the duration of the
contract……………………………………….(Prov.Sum)……..... Unit:  R / team leader

The EPWP beneficiary Team Leader will act as CLO/PLO to facilitate the project work between
the EPWP beneficiary and the contractor. Umsobumvu Youth Fund can assist with the sourcing
of EPWP beneficiary Team Leader for employment by the contractor.

LIAISON WITH SERVICE PROVIDER ………………………………………………….Unit: hours

The tendered rate shall include full compensation for the cost of liaising with the Service Provider
and Social Facilitators on all issues regarding the works.

Employment of EPWP beneficiary……………………………...(Prov.Sum)¼.Unit: R/ worker-month 

The unit of measurement shall be the number of EPWP beneficiary at the statutory labour rates of
R ………. multiplied by the period employed in months and the rate tendered shall include full
compensation for all costs associated with the employment of EPWP beneficiary and for
complying with the conditions of contract. The cost for the training shall be excluded from this
item.  This item is based on 6 months appointment for EPWP beneficiary.

Supply EPWP designed overalls to EPWP beneficiary …………………………….…………………..
(Prov.Sum)…………….Unit:  R

EPWP beneficiary overalls should be orange (top and bottom) as per EPWP specification with
the exception of Correctional Services contracts where the EPWP beneficiary top would be blue
and the bottom orange.

Profit and attendance……………………………………………………………………...  Unit:  %

An amount has been provided in the Schedule of Quantities under sub item SL 10.05.01 for the
supply of EPWP designed overalls, as per the specification provided by the EPWP unit, arranged
by the Service Provider. The Engineer will have sole authority to spend the amounts or part
thereof. The tendered percentage under sub items SL 10.05.02 will be paid to the contractor on
the value of each payment pertaining to the supply of overalls to cover his expenses in this regard.
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(Insert Your Company Logo)

EMPLOYMENT AGREEMENT

BETWEEN

[CONTRACTOR NAME]........................

AND

[WORKER NAME].................................

(This shall serve as the cover page on employment contracts for local labour) 
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1. PARTIES

The Parties to this Agreement are -

1.1. Contractor:  

herein represented by:

duly authorised thereto 

And

1.2. Mr / Ms:

2. DEFINITIONS AND INTERPRETATION

    2.1.

“Agreement” 

“Company”

“Department”

“Worker”

“EPWP” 

3. PURPOSE

The purpose of this agreement is to:-

Ensure that the agreement is binding to both the Worker and the Employer.

[worker's name]

In this Agreement and any Annexure thereto, unless inconsistent with or otherwise indicated by the 
context-

means the contents of this Agreement.

means the company that employs the worker

means the Department of Public Works

is a person that performs a specific or necessary task or who completes tasks 
in a certain way

The Expanded Public Works Programme is a government programme aimed 
at the alleviation of poverty and unemployment. The programme ensures the 
full engagement on Labour Intensive Methods of Construction (LIC) to 
contractors for skills development. The EPWP focuses at reducing 
unemployment by increasing economic growth by means of improving skills 
levels through education and training and improving the enabling environment 
for the industry to flourish.
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4. TERMS AND CONDITIONS

◦ The worker will have no entitlement to the benefits of a full time employee, namely;

◦ The worker should not have the expectation that this contract will be renewed or extended.

◦ The worker will be subject to all laws, rules, policies, codes and procedures applicable to the;

◦ The worker must meet the standards and requirements of the contractor

◦

5. REMUNERATION

6. ROLES AND RESPONSIBILITIES 

6.1            Employer / Worker

◦

◦

◦

◦

◦

 ▪ Certified  identity document not longer than 3 months

 ▪ ID size photos

 ▪ Sign employment contract

The worker must render his/her services during normal working hours of minimum of forty to 
fifty five hours in any week; which comprise of an eight-hour working day in a five-day week.

The worker will receive compensation to the amount of R____________________00 which must be paid by the 

25th or on the last day of each month.

Work for ________________________ in terms of the period as specified in the employment agreement 
contract. 

Be available for and participate in all learning and work experience required by the company.

Comply with workplace policies and procedures.

Complete any attendance or any written assessment tools supplied by the contractor to record relevant 
workplace experience.

Demonstrate willingness to grow and learn through work experience.

Provide the following documentation to the employer, 
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6.2            Employer

◦

◦

◦

◦

◦

◦

◦

◦

◦

7.   DURATION.

This agreement commences on:

and 

expires on:

8.    BREACH.

9. CONDITIONS OF EMPLOYMENT

9.1. Meal Breaks 

9.1.1

9.1.2

9.1.3

9.1.4

9.2. Special Conditions for Security Guards (Only applicable to security Guards)

9.2.1

9.2.2

9.3. Weekly Rest Period 

9.4. Work on Sundays and Public Holidays 

9.4.1

9.4.2

9.4.3

(a)

(b)

9.4.4 

(a) 

(b) 

Where a worker/  learner is disabled, the employer will have to provide in the additional needs e.g. 
special materials, learning aids and in some cases physical or professional support (such aids remain 
the property of the employer).

Keep up to date records of learning and discuss progress with the intern on a regular basis.  

Apply fair disciplinary, grievance and dispute resolution procedures to the worker. 

Prepare an orientation/ induction course to introduce worker/ learner to the workplace and specific 
workplace requirements.

Ensure the daily attendance register is signed by the worker.

If either party commits any breach of the terms of this contract (and fails to rectify it within 30 days of receipt of 
a written notice calling it to do so, then) the other party shall be entitled to terminate the contract or to claim 
specific performance without prejudice to any of its other legal rights, including its rights to claim damages. 

Employ the worker for a period specified in the agreement.

Provide the worker with appropriate work based experience in the work environment. 

Facilitate payments of wages / stipends.

Keep accurate records of workers.

A worker may only work on a Sunday or public holiday to perform emergency or security work. 

Work on Sundays is paid at the ordinary rate of pay. 

A task-rated worker who works on a public holiday must be paid;

the worker's daily task rate, if the worker works for less than four hours; 

double the worker's daily task rate, if the worker works for more than four hours. 

A worker may not work for more than five hours without taking a meal break of at least thirty minutes 
duration. 

An employer and worker may agree on longer meal breaks. 

 A worker may not work during a meal break. However, an employer may require a worker to perform 
duties during a meal break if those duties cannot be left unattended and cannot be performed by 
another worker. An employer must take reasonable steps to ensure that a worker is relieved of his or 
her duties during the meal break. 

A worker is not entitled to payment for the period of a meal break. However, a worker who is paid on the 
basis of time worked must be paid if the worker is required to work or to be available for work during the 
meal break. 

A security guard may work up to 55 hours per week and up to eleven hours per day. 

A security guard who works more than ten hours per day must have a meal break of at least one hour or 
two breaks of at least 30 minutes each.

A time-rated worker who works on a public holiday must be paid 

the worker's daily rate of pay, if the worker works for less than four hours on the public 
holiday;

double the worker's daily rate of pay, if the worker works for more than four hours on the 
public holiday. 

Every worker must have two days off every week. A worker may only work on their day off to perform 
work which must be done without delay and cannot be performed by workers during their ordinary hours 
of work ("emergency work''). 
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9.5. Sick leave 

9.5.1 

9.5.2 

9.5.3 

9.5.4 

9.5.5 

9.5.6 

9.5.7 

9.5.8

(a) absent from work for more than two consecutive days; or 

(b) absent from work on more than two occasions in any eight-week period. 

9.5.9 

9.5.10 

9.6. Maternity Leave 

9.6.1 

9.6.2 

9.6.3 

9.6.4 

9.6.5 

(a) 

(b) 

(c) 

10,6

Accumulated sick-leave may not be transferred from one contract to another contract. 

An employer must pay a task-rated worker the worker's daily task rate for a day's sick leave. 

An employer must pay a time-rated worker the worker's daily rate of pay for a day's sick leave. 

An employer must pay a worker sick pay on the worker's usual payday. 

Before paying sick-pay, an employer may require a worker to produce a certificate stating that the 
worker was unable to work on account of sickness or injury if the worker is

A medical certificate must be issued and signed by a medical practitioner, a qualified nurse or a clinic 
staff member authorised to issue medical certificates indicating the duration and reason for incapacity. 

Only workers who work more than 24 hours per month have the right to claim sick-pay in terms of this 
clause. 

A worker who is unable to work on account of illness or injury is entitled to claim one day's paid sick 
leave for every full month that the worker has worked in terms of a contract. 

A worker may accumulate a maximum of twelve days' sick leave in a year.

four weeks before the expected date of birth; or 

on an earlier date 

(i) if a medical practitioner, midwife or certified nurse certifies that it is necessary for the 
health of the worker or that of her unborn child; or 

(ii) if agreed to between employer and worker; or 

on a later date, if a medical practitioner, midwife or certified nurse has certified that the 
worker is able to continue to work without endangering her health. 

A worker who has a miscarriage during the third trimester of pregnancy or bears a stillborn child may 
take maternity leave for up to six weeks after the miscarriage or stillbirth. 

A worker is not entitled to paid sick-leave for a work-related injury or occupational disease for which the 
worker can claim compensation under the Compensation for Occupational Injuries and Diseases Act. 

A worker may take up to four consecutive months' unpaid maternity leave. 

A worker is not entitled to any payment or employment-related benefits during maternity leave. 

A worker must give her employer reasonable notice of when she will start maternity leave and when she 
will return to work. 

A worker is not required to take the full period of maternity leave. However, a worker may not work for 
four weeks before the expected date of birth of her child or for six weeks after the birth of her child, 
unless a medical practitioner, midwife or qualified nurse certifies that she is fit to do so. 

A worker may begin maternity leave as follows;
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9.7. Family responsibility leave 

9.7.1 

(a) when the employee's child is born; 

(b) when the employee's child is sick; 

(c) in the event of a death of 

9.8. Keeping Records 

9.8.1 

(a) the worker's name and position; 

(b) copy of an acceptable worker identification 

(c) in the case of a task-rated worker  the number of tasks completed by the worker; 

(d) in the case of a time-rated worker, the time worked by the worker; 

(e) 

9.8.2 

9.9. Payment 

9.9.1 

9.9.2 

9.9.3 

9.9.4 

9.9.5 

9.9.6 

An employer must pay all wages at least monthly in cash or by cheque or into a bank account. 

A worker may not be paid less than the Ministerial Determination wage rate.

A task-rated worker will only be paid for tasks that have been completed. 

An employer must pay a task-rated worker within five weeks of the work being completed and the work 
having been approved by the manager or the contractor having submitted an invoice to the employer. 

A time-rated worker will be paid at the end of each month. 

Payment must be made in cash, by cheque or by direct deposit into a bank account designated by the 
worker. 

Workers, who work for at least four days per week, are entitled to three days paid family responsibility 
leave each year in the following circumstances; 

(i) the employee's spouse or life partner; 

(ii) the employee's parent, adoptive parent, grandparent, child, adopted child, grandchild 
or sibling. 

Every employer must keep a written record on site for the duration of the project and three (3) year after 
completion records should consists of at least the following; 

payments made to each worker in a form of Proof of Payment, Payroll registers and the 
acknowledgement of payment receipt signed by the worker.

The employer must keep this record for a period of at least three years after the completion of the 
EPWP. 
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9.9.7 

(a) at the workplace or at a place agreed to by the worker; 

(b) during the worker's working hours or within fifteen minutes of the start or finish of work; 

(c) in a sealed envelope which becomes the property of the worker. 

9.9.8 

(a) the period for which payment is made; 

(b) the numbers of tasks completed or hours worked; 

(c) the worker's earnings; 

(d) any money deducted from the payment; 

(e) the actual amount paid to the worker. 

9.9.9 

9.9.10 

9.10. Inclement weather

9.11. Deductions 

9.11.1 

9.11.2 

9.11.3 

9.11.4 

9.11.5 An employer may not require or allow a worker to 

(a) 

It is the responsibility of the employers to arrange for all persons employed on a Project to be covered in 
terms of the Unemployment Insurance Fund Contributions Act, 2002 (Act No. 4 of 2002)

repay any payment except an overpayment previously made by the employer by mistake; 

Payment in cash or by cheque must take place

An employer must give a worker the following information in writing 

If the worker is paid in cash or by cheque, this information must be recorded on the envelope and the 
worker must acknowledge receipt of payment by signing for it. 

If a worker's employment is terminated, the employer must pay all monies owing to that worker within 
one month of the termination of employment. 

If no work has begun on site, and if an employee has reported for work, the employee will be paid for four hours. 
Should work be stopped after the first four hours, the employee will be paid for the hours worked. Where the 
employer has given employees notice on the previous working day that no work will be available due to 
inclement weather, then no payment will be made. 

An employer may not deduct money from a worker's payment unless the deduction is required in terms 
of a law. 

An employer must deduct and pay to the SA Revenue Services any income tax that the worker is 
required to pay. 

An employer who deducts money from a worker's pay for payment to another person must pay the 
money to that person within the time period and other requirements specified in the agreement of Law; 
court order or arbitration 
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(b) 

(c) 

9.12. Health and Safety 

9.12.1 

9.12.2 

(a) 

(b) 

(c) 

(d) 

9.13. Compensation for Injuries and Diseases 

9.13.1

9.13.2

9.13.3 

9.13.4 

9.14. Termination 

9.14.1 

9.14.2 

9.14.3 

9.14.4 

state that the worker received a greater amount of money than the employer actually paid 
to the worker; or 

pay the employer or any other person for having been employed. 

A worker is not required to give notice to terminate employment. However, a worker who wishes to 
resign should advise the employer in advance to allow the employer to find a replacement. 

A worker who is absent for more than three consecutive days without informing the employer of an 
intention to return to work will have terminated the contract. However, the worker may be re-engaged if 
a position becomes available. 

 It is the responsibility of the employers to arrange for all persons employed on a Project to be covered 
in terms of the Compensation for Occupational Injuries and Diseases Act, 130 of 1993 as amended by 
COIDA Act 61, 1997. 

 A worker must report any work-related injury or occupational disease to their employer or manager. 

The employer must report the accident or disease to the Compensation Commissioner. 

An employer must pay a worker who is unable to work because of an injury caused by an accident at 
work 75% of their earnings for up to three months. The employer will be refunded this amount by the 
Compensation Commissioner. This does NOT apply to injuries caused by accidents outside the 
workplace such as road accidents or accidents at home. 

The employer may terminate the employment of a worker for good cause after following a fair procedure. 

A worker will not receive severance pay on termination. 

Employers must take all reasonable steps to ensure that the working environment is healthy and safe. 

A worker must;

work in a way that does not endanger his/her health and safety or that of any other 
person; 

obey any health and safety instruction; 

use any personal protective equipment or clothing issued by the employer; 

report any accident, near-miss incident or dangerous behaviour by another person to their 
employer or manager. 
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9.14.5 

Notice procedure is as follows;

◦ One week if employed for four weeks or less
◦ Two weeks if employed for more than four weeks but not more than a year
◦ Four weeks of employed for one (1) year or more

9.15. Certificate of Service 

9.15.1 On termination of employment, a worker is entitled to a certificate stating; 

(a) the worker's full name; 
(b) the name and address of the employer; 
(c) the Project on which the worker worked; the work performed by the worker; 
(d) any training received by the worker; 
(e) the period for which the worker worked on the Project; and 
(f) any other information agreed on by the employer and worker. 

9.16.   DOMICILE

Employee Details

Name & Surname:

ID No:

Residential Address:

 
Contact No:

Date of Employment:

To be supervised by: Main Contractor:
Sub Contractor:

Category of employment:  Skilled:
Semi-Skilled:
Unskilled:

For Skilled & Semi-skilled state the trade:

Period of employment: Fixed for until when your services are still required on site

Employee Signature: Witness by SGB/CLO:

Signature by Witness:
Employer Details

Name & Surname:
Designation:
Contact No: Signature:

I confirm that I have been inducted and fully understand the condition of my appointment.

A worker who does not attend required training events, without good reason, will have terminated the 
contract. However, the worker may be re-engaged if a position becomes available. 

The address to which notices and all legal documents may be delivered or served are as follows:

or 
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Reporting month: Cell No: 

Surname:           First Name:

Project Name:

Project Code: Bid No ZNQ 013/25V

IDENTITY NUMBER: 

Day Date Time In Signature Time Out Signature
Report On Any Formal Training
Provided In The Reporting Month

WEEK 1
MONDAY
TUESDAY
WEDNESDAY
THURSDAY
FRIDAY

WEEK 2 
MONDAY
TUESDAY
WEDNESDAY
THURSDAY
FRIDAY

WEEK 3
MONDAY
TUESDAY
WEDNESDAY
THURSDAY
FRIDAY

WEEK 4
MONDAY
TUESDAY
WEDNESDAY
THURSDAY
FRIDAY

WEEK 5
MONDAY
TUESDAY
WEDNESDAY
THURSDAY
FRIDAY

The Attendance Register for on-site Workers 

DEPARTMENT OF HEALTH : PRINCESS MHLOSHENI CLINIC : CONSTRUCTION OF NEW 
MEDICAL WASTE STORAGE AREA

070784

Total Days worked
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KZN PUBLIC WORKS Annexure 12
Monthly Data collection  for LOCAL Labour 

Name of Contractor:

Name of Project:

No First Name

In
iti

al Surname D.O.B

G
en

de
r F

/M

D
is

ab
ili

ty
 Y

/N Start 
Date on 

the 
current 
month

End Date 
on the 
current 
month

Total 
days 

worked

Job 
description

Re
gi

st
er

ed
 o

n 
U

IF
(Y

/N
)

1   

2

3

4

5

6

7

8

9

10

      Education Levels – use the codes (1,2,3) on the excel spreadsheet
o       (1) Unknown (3) Grade 1-3 (Sub A – Std 1) (5) Grade 5-6 (Std 3-4) ABET 2
o       (2) No Schooling (4) Grade 4 (Std 2) ABET 1 (6) Grade 7-8 (Std 5-6) ABET 3

Contractor sign:__________________________________ DPW Official/Consultant sign:__________________________________EPWP Official sign:_______________________________________

Designation:_____________________________________ Designation:________________________________________ Designation:_____________________________________________

Date:____________________________________________ Date:_______________________________________________ Date:___________________________________________________

Contact no:_______________________________________ Contact no:__________________________________________ Contact no:______________________________________________

ID number

THEMBUMUSA CLINIC - EMONDLO: DEPARTMENT OF HEALTH: FENCING

Beneficiary Details

Project Code:
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Project location name (area):________________________

Reporting month:_______________ Project location (Ward No.):_________________

Re
gi

st
er

ed
 w

ith
 C

O
ID

A
(Y

/N
)

Ar
e 

yo
u 

re
ce

iv
in

g 
an

y 
G

ov
 g

ra
nt

?
(Y

/N
) 1st 

Language
Other 

Language 
1

Other 
Language 

2

Ed
uc

at
io

n 
Le

ve
l  

(S
ee

 C
od

es
 b

el
ow

) Highest 
Level of 

Education

Address Ward 
No.

Cell No. Nationality

N
o.

 o
f p

eo
pl

e 
in

 
H

ou
se

ho
ld

N
o.

 o
f D

ep
en

da
nt

s 
in

 
H

ou
se

ho
ld

N
o.

 o
f C

hi
ld

re
n 

at
te

nd
in

g 
sc

ho
ol

(7) Grade 9 (Std 7) ABET 4 (9) Grade 12 (Std 10)
(8) Grade 10-11 (Std 8-9) (10) Post Matric

EPWP Official sign:_______________________________________

Designation:_____________________________________________

Date:___________________________________________________

Contact no:______________________________________________

Location Details Household Details

070784

Experience/Literacy

Project Code:
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BUSINESS PLAN
Reference No

Profile ID

Project Name

Project Details

Project Name

Project Reference Number

Project description

Project Start Date

Project End Date

Estimated Budget 

Project Location
Province

District/Metro Municipality

Local Municipality/Metro Region

Latitude (in decimal format)

Longitude (in decimal format)

Public Body Details

Public body sphere

Reporting public body that is the project owner (and will report on the project)

Implementing public body type

Public body that will implement the project

IDP reference number allocated to the project

EPWP Details

EPWP Sector

EPWP Program

EPWP Sub programme 

Budget Amount

April 2014/March 2015

April 2015/March 2016

Total Budget Amount

Wages

UIF

COIDA

Training

Administration

Equipment and materials

Other

Describe other

Outputs and Training

Output 

Despription

Target Quantity

Number of persons to be trained

Contact person

Title

Initials

First Name

Surname

Email

Tel (Office)

Fax Number

Cell Number

Physical Address 1

Physical Address 2

Physical Address 3

Physical Address 4

Postal Address 1
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Postal Address 2

Postal Address 3

Postal Address 4

Page 153 of 159



Quotations:  
R 1 - R1 000 000

Department of Public Works: KZN
Effective Date: 16 JANUARY 2023

Version:8

Page 154 of 159



Quotations:  
R 1 - R1 000 000

Department of Public Works: KZN
Effective Date: 16 JANUARY 2023

Version:8

Page 155 of 159



Quotations:  
R 1 - R1 000 000

Department of Public Works: KZN
Effective Date: 16 JANUARY 2023

Version:8

Name of Contractor:

Name of Project:

Reporting month:

No. First Name Initials Surname Identity No. D.O.B
Job 

Description
Daily Wage 

Rate
Total Paid 

Days
Total Amount 

Paid
Total days Worked 

Days

1

2

3

4

5

6

7

8

9

10

Contractor sign:___________________________ DPW Official/Consultant sign:___________________________ EPWP Official sign:______________________
Designation:___________________________ Designation:________________________________________ Designation:____________________________
Date:__________________________________ Date:__________________________________ Date:__________________________________
Contact no:___________________________ Contact no:_____________________________ Contact no:_____________________________

KZN PUBLIC WORKS

Worker payment capture form for LOCAL Labour

070784

 DEPARTMENT OF HEALTH : PRINCESS 
MHLOSHENI CLINIC : CONSTRUCTION OF 
NEW MEDICAL WASTE STORAGE AREA 

Payment Upload

Project Code:
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KZN PUBLIC WORKS
Worker Training  capture form for LOCAL Labour

Name of Contractor:
Name of Project:

No Name Surname ID No. Job description Course Name

Was training 
Accredited or 

Non - accredited 
by a relevant 

SETA

Start date on 
current month

1

2

3

4

5

6

7

8

9

10

11

12

13

14

15

Designation: ______________________________________________

DPW Official/Consultant sign: ________________________Contractor sign: ___________________________

Date: ___________________________________________________

Contact no: ______________________________________________

Designation: ____________________________________

Date: _________________________________________

Contact no: ____________________________________

 DEPARTMENT OF HEALTH : PRINCESS MHLOSHENI CLINIC : 
CONSTRUCTION OF NEW MEDICAL WASTE STORAGE AREA 

Training
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Reporting month:

End date on 
current month

Training Days Paid
Training Days 

Not Paid
Total Number of 

Training Days
Cost per 
trainee

Is training 
complete or 
on - going

Name of 
Training 
Provider

Contact no: _________________________________

Designation: ______________________________________________

EPWP Official sign: _____________________

Designation: _________________________________

Date: ______________________________________Date: ___________________________________________________

Contact no: ______________________________________________

070784Project Code:
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Locality Name

Municipality

Subplace

Ward

Government Facility

Latitude

Longitude

Physical Address/Location

Location

Please do a print preview 
before printing.
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