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PROVINCIAL ADMINISTRATION OF KWAZULU-NATAL
DEPARTMENT OF PUBLIC WORKS

{ KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

QUOTATION DOCUMENT

SERVICE DESCRIPTION :

DEPARTMENT OF PUBLIC WORKS:ERF 837 & 839 BALLITO, 95 ZEN DRIVE:
CLEARING OF OVERGROWTH ON VACANT SITE COMPRISING OF THREE CUTS
AND CART AWAY

Employer:
Head: Public Works (Department of Public Works: Province of KwaZulu-Natal)

KZN Department of Public Works

Private Bag X9041

PIETERMARIZBURG

3200
Contact : Regional \ District Office:

eThekwini Regional Office

Project Leader: Roy Mkhize 455A King Cetshwayo Highway
Telephone number: 031 203 2100 Mayville, Durban
WIMS No.: 057892 4001
Quotation Number: ZNTDO06090W Tel No: 031203 2100
CIDB Registration Number: Fax No: 031 202 7309
Central Suppliers Database No.: Contract period 9 calender

PLEASE NOTE THAT THIS QUOTATION IS SUBJECT TO THE CONSTRUCTION INDUSTRY DEVELOPMENT
BOARD ACT, (ACT NO. 38 OF 2000) AND ANY AMENDMENTS THERETO INCLUDING BOARD NOTICES, AND
REGULATIONS PROMULGATED IN TERMS OF THE ABOVE MENTIONED ACT), AND THE STANDARD

CONDITIONS OF QUOTATION AS CONTAINED IN ANNEXURE “C" OF THE STANDARD FOR UNIFORMITY IN
CONSTRUCTION PROCUREMENT. IT IS ALSO SUBJECTED TO KWAZULU-NATAL: PROVINCIAL TREASURY
SUPPLY CHAIN MANAGEMENT POLICY (DEC 2005) AND THE OCCUPATIONAL HEALTH AND SAFETY ACT, ACT
85 OF 1993 AND THE CONSTRUCTION REGULATIONS OF FEBRUARY 2014, AS AMENDED FROM TIME TO TIME.
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4. PARTC2: PRICING DATA

C2.1  Pricing Instructions 1
C22 Pricing Schedule 3

5. PARTC3: SCOPE OF WORKS

c3.1  Scope of Works 2
c3.2 Specifications for HIV\STI Awareness 3
C3.3  HIV/STI Compliance Report 2
C3.4 EPWP Scope of Works (If Applicable) 5
6. PARTC4: SITE INFORMATION
c4.1  Site Information 1
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8. ANNEXURES
Annexure 1 Model Preambles for Trades 2008 49
Annexure 2 General Electrical Specifications N/A
Annexure 3 Lightning Protection Specifications N/A
Annexure 4 Map of submission locations 1
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Annexure 6 Occupational Health and Safety Specification
Annexure 7 Health and Safety Bill of Quantities
Annexure 8 Builders Lien N/A

Annexure 9 Additional Specification - EPWP Beneficiary
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IMPORTANT NOTICE TO BIDDERS

These forms are for internal and external use for the Department of Public Works, Province of KwaZulu-Natal.

The Total (Including Value Added Tax) on the Pricing Schedule must be carried to the "Offer" part only of the
Form of Offer and Acceptance - C1.1

"Enterprise” shall mean the legal Quoting Entity or Bidder who, on acceptance of the Offer, would become the
contractor- Multiple
awards of bids will be limited (unless by exception due to circumstances) in order to spread the work amongst
many successful bidders and to minimize the risk to the Department. Multiple awards shalt be limited to the ceiling
value of the applicable CIBD grading of the recommended bidder unless previous contracts awarded has been
more than 60% completed in terms of the actual scope of the contract and time expended are within the allocated
time lines of the contract period of the contract with specific reference to the activity based construction program
and concise demonstration has been given that the bidder has the capability and resources to complete the
project successfuily”.
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PART T1: QUOTATION PROCEDURES
b e T At = & At 1
T1.1 Quotation Notice and Invitation to Quote
THE KZN DEPARTMENT OF PUBLIC WORKS INVITES QUOTATIONS FOR THE PROVISION OF:
DEPARTMENT OF PUBLIC WORKS: ERF 837 & 839 BELLITO, 95 ZEN
Project title: DRIVE: CLEARING OF OVERGROWTH ON VACANT SITE COMPRISING
OF THREE CUTS AND CART AWAY
Quotation no: ZNTDO06090W Contract period 9 Calendar Months
fi\:t‘; (?rtlsement To be determined Closing date: As per advertisment
Closing time: 11:00 Validity period: 84 Calendar Days

It is estimated that Bidders should have a CIDB contractors grading designation of 1SH or higher. No alternative Class
of work, as refered to in Clause 25(3)(a)(i) of the CIDB Regulations, as amended, is anticipated for this project.

It is estimated that Potentially Emerging enterprises should have a CIDB contractor grading of (N/A) and
satisfy the criterion stated in the Quotation Data. (Only applicable if Client has an Official Mentorship
programme in place to assist potentially emerging enterprises)

All Bidders should have a CIDB Class of Construction Contractor Grading Designation as indicated above. No
Bidder with a PE status can be considered If "N/A" is indicated above because the Department does not have
an Official Mentorship Programme in place to assist a Potentially Emerging Enterprise.

Only Bidders who are responsive to the following responsiveness criteria are eligible to submit Quotations:

Bidders registered on the Central Suppliers Database (CSD) are eligible to submit quotations.

Only those Bidders who are registered with the CIDB, or are capable of being so prior to the evaluation of
submissions, in a contractor grading designation equal to or higher than a contractor grading designation
determined in accordance with the sum Quoted for a 1SH or higher, class of construction work, are

eligible to submit quotes. Quotation values in close proximity to the limit of a Quotation value range will be
dealt with in accordance with Clause 25(3)(a)(ii) and 25(7A) of the latest amended Regulations.

Joint ventures are eligible to submit Quotations provided that:

1 every member of the joint venture is registered with the CIDB;
2 thelead partner has a contractor grading designation in the 1SH or higher, class of construction work.

x] 3 the combined contractor grading designation calculated in accordance with the Construction Industry
Development Board Regulations is equal to or higher than a contractor grading designation in
accordance with the sum Quoted for a 1SH or higher, class of construction work.

Quotation document must be properly received on or before the Quotation closing date and time specified on

the invitation, fully completed and signed in ink (All as per Standard Conditions of Quotation).

[X] |Authority to sign Quote (T2.3)

Financial Standing and other Resources of Business Declaration (72.4)

Submission of Compulsory Returable Schedules (T2.1)

Site Inspection Certificate (T2.7)
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Tax Complaince Status (TCS) PIN to verify on line compliance supplier status via e-filing (T2.10)

Complete Schedule of rates is to be submitted on the day of the Quotation closing date (C2.2)

X] Proof of good standing with the Compensation Commissioner - In terms of Section 84(1)(b) of the

Compensation for Occupation Injuries and Disease Act, 1993, a Bidder may not be awarded a contract if

Proof of Paid Municipal Rates and Taxes (T2.11)

[] [Proof of UIF Registration (T2.8)

Contractors Health & Safety Declaration (T2.6)

Compulsory Enterprise Questionnaire (T2.2)

THE FOLLOWING PARTICULARS MUST BE FURNISHED (FAILURE TO DO SO MAY RESULT IN YOUR BID BEING
DISQUALIFIED)

NAME OF BIDDER:

POSTAL ADDRESS:

STREET ADDRESS:

TELEPHONE NUMBER CODE . NUMBER:

CELLPHONE NUMBER:

FACSIMILE NUMBER CODE: NUMBER:

E-MAIL ADDRESS:

VAT REGISTRATION NUMBER:

TAX COMPLIANCE STATUS (TCS) PIN TO VERIFY ON LINE COMPLIANCE SUPPLIER STATUS VIA YES l:l orNO
SARS E - FILING.

HAS A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE BEEN SUBMITTED? YES l:, orNO
IF YES, WHO WAS THE CERTIFICATE ISSUED BY?

L O

[Tick Applicable Box]

A Verification Agency Accredited by the South African Accreditation System (SANAS); OR D

ARE YOU THE ACCREDITED REPRESENTATIVE IN SOUTH AFRICA FOR THE GOODS /
SERVICES / WORKS OFFERED? [If yes, enclose proof] ves [J oo []

This quote will be evaluated according to the Preferential Procurement Policy Framework Act, 2000: Preferential
Procurement Regulations; 2022

Please note the following for POPIA:

By submitting this tender, | hereby acknowledge consent that the KZN Department of Public Works, may, from
time to time, collect/store/use/destroy/delete/share or otherwise process my Company and
Director's/Shareholders personal information as the context or circumstances may require and as
contemplated in terms of POPIA. (TICK)

80/20 Preference point scoring system
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Price / Quality:

Price: 80
Preference by means of SPECIFIC GOALS 20
Total must equal (100%): 100

¥ 1. The Specific Goal/s Allocated Points in terms of this tender:

Preference points system:

Preferences are offered to Tenderder's who have attained points for the specific goals in
accordance with the table below; Documentary Proof required to satisfy the points claimed
are also indicated in the table below:

Number of Points Allocated

No Specific Goal

1 Ownership by People who are Women

Documentary Proof Required: 1) EME or QSE Sworn Affidavit; signed and
dated by Commissioner of Oaths
2) Certified Copy of Identity Document/s

2 Ownership by People who are Youth

Documentary Proof Required: 1) Certified copy of identity Document/s
2) SANAS Approved B-BBEE Certificate

Page 3 of 5



e

Quotations: Department of Public Works: KZN

R 1-R1000 000 Effective Date: 16 JANUARY 2023
Version:8
8
Total of Price and Points for Specific Goals must not exceed 100 points 100 |Points
Notes:
1 The successful bidder will be required to fill in and sign a written Contract Form.
2 Bidders should ensure that bids are delivered timeously to the correct address. If the bid is late, it will not be
accepted for consideration.
3 The documentary proof required to satisfy the points claimed for specific goals in terms of
this tender, are duly indicated on the table (1) above.
4 The bid box is open during official working hours.
5  All Bids must be submitted on the official forms — (Not to be re-typed)
6  THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE

PREFERENTIAL PROCUREMENT REGULATIONS, 2022, THE JBCC Series 2000 Edition 4 Minor Works
(August 2007) Conditions of contract AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF

CONTRACT

COLLECTION OF QUOTATION DOCUMENTS:

Quotation documents may be collected during working hours at the following address :

KZN Department of Public Works, eThekwini Regional Office, (ground Floor) 455a King Cetshwayo Highway,
Mayville, 4001 at the indicated on T1.1 Bid Notice and invitation to Qoute

Documents may be collected during working hours between 9h00 to 12h30 and 13h00 to 15h30.

BRIEFING MEETING

A Compulsory pre-Quotation briefing meeting with representatives will take place at:
As per advertisment

on:

As per advertisment
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QUERIES RELATED TO QUOTATION DOCUMENTS MAY BE ADDRESSED TO:

DOPW Project Leader: |Roy Mkhize Telephone no: {031 203 2100
Cell no: 0663979176 Fax no: 0312035100
E-mail: Roy.mkhize@kznworks.gov.za

QUERIES RELATED TO TECHNICAL ISSUES MAY BE ADDRESSED TO:

DOPW Project Leader: [Roy Mkhize Telephone no:  |031 203 2100
Cell no: 0663979176 Fax no: 0312035100
E-mail: Roy.mkhize@kznworks.gov.za

QUERIES RELATED TO SAFETY, HEALTH AND ENVIRONMENTAL ISSUES MAY BE

ADDRESSED TO:

Safety Officer: Sibusiso Khoza Telephone no:  [031 203 2100
Cell no: 0834085056 Fax no: 031 202 7309
E-mail: Sibusiso.khoza@kznworks.gov.za

DEPOSIT / RETURN OF QUOTATION DOCUMENTS:

Telegraphic, telephonic, telex, facsimile, electronic, posted and / or late Quotations will not be accepted.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender Data

document.

All Quotation documents must be submitted on the official forms - (not to be re-typed)
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____T1.2QUOTATIONDATA

DEPARTMENT OF PUBLIC WORKS: ERF 837 & 839 BALLITO, 95 ZEN DRIVE:
Project title: CLEARING OF OVERGROWTH ON VACANT SITE COMPRISING OF THREE
CUTS AND CART AWAY

Project Code: (057892

Quotation no: (ZNTD06090W Closing date: As per advertisment
Closing time: |11:00 Validity period: 84 calendar days

Clause number;

The conditions of Quotation are the Standard Conditions of Tender as contained in Annexure C of the CIDB
Standard for Uniformity in Engineering and Construction Works Contracts as per Board Notice 423 of 2019 in
Government Gazette 42622 of 8 August 2019 as amended from time to time. (see www.cidb.org.za) Refer to
Conditions of Tender as bound into this document.

The Standard Conditions of Tender make several references to the Quotation Data for details that apply
specifically to this quotation. The Quotation Data shall have precedence in the interpretation of any ambiguity
or inconsistency between it and the Standard Conditions of Tender.

Each item of data given below is cross-referenced to the clause marked "C” in the above mentioned Standard
Conditions of Tender.

The Joint Building Contracts Committee (JBCC's Minor Works - 4th Edition) agreements will apply and any
clauses referred to will be prefixed with JBCC.

The conditions of quotation are also subject to the Treasury Regulations 16A and the KwaZulu Natal Supply
Chains Management Policy Framework.

The reference to the word "Tender" in the Standard Condition of Tender shall be construed to mean

"Quotation:".
C.1.1 The employer is the Head: Public Works (Department of Public Works-Province of KwaZulu-Natal)
C.1.2 The quotation documents issued by the employer comprise:

Part 1: Quotation procedures

T1.1 |Bid Notice and Invitation to Quote (T1.1)

T1.2 |Quotation Data (T1.2)

T1.3 |Annexure C - Standard Conditions of Quote (T1.3)

T1.4 [Annexure to Notice and Invitation to Quote (T1.4)

Part 2: Returnable documents

T2.1 [List of returnable documents

] T2.2 [Compulsory Enterprise Questionnaire (T2.2)

T2.3 |Authority to sign Quote (T2.3)

T2.4 |Financial Standing and other Resources of Business Declaration (T2.4)

T2.5 |Equipment Schedules applicable (T2.5)

T2.6 [Contractors Health & Safety Declaration (T2.6)

T2.7 [Site Inspection Certificate (T2.7)

T2.8 |Proof of UIF Registration (T2.8)

T2.9 [Preference Points Claim Form (T2.9)

T2.10 | Tax Complaince Status (TCS) PIN to verify on line compliance supplier status via e-filing (T2.10)
T2.11 |Proof of Paid Municipal Rates and Taxes (T2.11)

T2.12 | Proof of good standing with the Compensation Commissioner - In terms of Section 84(1)(b) of the
Compensation for Occupation Injuries and Disease Act, 1993, a Bidder may not be awarded a contract
if he/she is not registered and in good standing with the Commissioner (T2.12)

T2.13 |Contract Form - Purchase of Goods/Works-Part 1 (T2.13)

T2.14 |Contract Form - Purchase of Goods/Works-Part 2 (T2.14)

T2.15 |Bidder's Disclosure - SBD4 (T2.15)

T2.16 [Client's Specific requirement for the Contractor's detailed OHS plan (T2.16)
T2.17 |Base Line Risk Assessment (T2.17)

T2.18 |Capacity of Bidder (T2.18)

T2.19 [Invitation to Bid - SBD 1

T2.20|0

CONTRACT

Part C1: Agreements and Contract Data
C1.1_|Form of Offer and Acceptance (C1.1)
N C1.2_[Contract Data (C1.2)

Page 1 of 4



S

Quotations: Department of Public Works: KZN
R 1 - R1 000 000 Effective Date: 16 JANUARY 2023
Version:8

Quotation no: ZNTD06090 W

Part C2: Pricing Data
C2.1 |Pricing Instructions
C2.2 |Pricing Schedule
C23 |0
C24 |0
Part C3: Scope of Works
C3.1 |Scope of Works
C3.2 |Specifications for HIM\STI Awareness
C3.3 |HIV/ST! Compliance Report
C3.4 |EPWP Scope of Works (If Applicable)
Part C4: Site Information
C4.1 |Site Information
C4.2 |EPWP Employment Contract
Part C5: Drawings
C5.1 |List of Drawings
C5.2 |ANNEXURES
Annexure 1|Model Preambles for Trades 2008
Annexure 4|Map of submission locations
Annexure 2|General Electrical Specifications
Annexure 3(Lightning Protection Specifications
Annexure 5|Joint Venture Agreement
Annexure 7|Health and Safety Bill of Quantities
Annexure 9|Additional Specification - EPWP Beneficiary
Annexure 10|EPWP Employment Contract

Annexure 6|Occupational Health and Safety Specification

c14 The Employer's agent is:
Name: Roy Mkhize
COLLECTION OF Project Leader
Address: 455A King Cetshwayo Highway, Mayville, 4001
Tel: 031 203 2100
Fax: 0312035100
E-mail: Roy.mkhize@kznworks.gov.za

The second sentence shall read "Communication can be in any of the official languages recognised in
KwaZulu-Natal which is English, Afrikaans or Zulu but writing is preferred in English as this is
generally accepted as a business language”

C.1.6 Bidder scoring the highest points

Cc.21 Only those Bidders who are registered with CIBD or who are capable of being so prior to the evaluation of
submissions in a 1SH class of construction and are registered with the CIDB are eligible to submit quotations.
Bidders must also be registered on the Central Suppliers Database. ’

C.2.2 The employer will not compensate the tenderer for any costs incurred in the preparation and submission of a
quotation offer, including the costs of any testing necessary to demonstrate that aspects of the offer complies
with requirements.

Cc.2.7 The arrangements for a Compulsory Pre-Quotation Meeting are:
Location and Time:  As per advertisment

Date: As per advertisment
The Bidder is required to sign the attendance register.
OR

! No compulsory pre-quotation briefing meeting.
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C.2.10.3 |The Bidders must provide rates and prices that are fixed for the duration of the contract and not subject to
adjustment except as provided for in the conditions of contract identified in the contract data.

c.2.11 The Bidder must not make any alterations or additions to the quotation documents, except to comply with
instructions issued by the Employer, or necessary to correct errors made by the Bidder. All signatories to the
Quotation offer shall initial all such alterations. Erasures and the use of the masking fluid are prohibited.

C.212 Alternative Offers may not be considered

C.2.13 To provide the whole of the Works as per the Scope inciuding Electrical

C.2.13.5 |The Employer's address for delivery of Quotation offers and identification details to be shown on each
Quotation offer package are as per T1.1 Bid Notice and Invitation to Quote.

C.2.15 The closing time for submission of Quotation offers is as per T1.1 Bid Notice and Invitation to Quote.

Telephonic, telegraphic, telex, facsimile or emailed quotation offers will not be accepted.
C.2.16 The quotation offer validity period is 84 calendar days.

C.2.16.2 |The Bidder must, if requested by the employer, consider extending the validity period stated in the Quotation
Data for an agreed additional period.

C.2.17 The Bidder must provide clarification of a quotation offer in response to a request to do so from the employer
during the evaluation of Quotation offers. This may include providing a breakdown of rates or prices and
correction of arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the
total of the prices or substance of the quotation offered, or permitted. The total of the prices stated by the
Bidder shall be binding upon the Bidder.

C.2.23 The Bidder is required to submit with this quotation a Certificate of Contractor Registration issued by CIDB or a
copy of the application for registration (Form F006) and Tax Compliance Status (TCS) PIN to verify on line
compliance supplier status via SARS e-filing.

C.3.3 Quotation offers received after the closing time stated on the Quotation Data, must be returned unopened,
(unless it is necessary to open a quotation submission to obtain a forwarding address).

C.3.4.2. The employer must announce at the opening held immediately after the opening of quotation submissions, at a
venue indicated in the Quotation Data, the name of each Bidder whose quotation offer is opened, the total of
his prices and time for completion.

C.3.7 The employer must determine whether there has been any effort by a Bidder to influence the processing of
quotation offers and instantly disqualify a Bidder (and his quotation offer) if it is established that he engaged in
corrupt or fraudulent practices.

C.3.8 The employer must determine, on opening and before detailed valuation, whether each quotation offer properly
received:

a) complies with the requirements of the Conditions of Quotation.
b) has been properly and fully completed and signed, and
¢) is responsive to the other requirements of the quotation documents.

A responsive Quotation is one that conforms to all the terms, conditions and specifications of the quotation
documents without material deviation or qualification. A material deviation or qualification is one which, in the
Employer's opinion, would:
a) detrimentally affect the scope, quality, or performance of the Works, services or supply identified

in the Scope of Work or
b) significantly change the Employers or the Bidders risks and responsibilities under the contract, or
c) affect the competitive position of other Bidders presenting responsive Quotations, if it were to be

rectified.

Reject a non-responsive Quotation offer, and not allow it to be subsequently made responsive by correction or
withdrawal of the non-conforming deviation or reservation.
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C.3.13 Quotation offers will only be accepted if:

(a) the Bidder has in his/her possession Tax Compliance Status (TCS) PIN to verify on line compliance
supplier status via SARS e-filing.

(b) the Bidder is registered with the Construction Industry Development Board in an appropriate class of
works and the Bidder has submitted a CIDB certificate of registration.

(c) the Bidder is not in arrears for more than 3 months with municipal rates and taxes and municipal
services charges.

(d) the Bidder has completed the Compulsory Enterprise Questionnaire and there are no conflicts of
interest which may impact on the Bidder's ability to perform to the contract in the best interests of the
employer or potentially compromise the quotation process.

(e) the Bidder has not:

i) abused the Employer’s Supply Chain Management System; or
i) failed to perform on any previous contract and has been given a written notice to this effect.

(f) the Bidder or any of its Directors is not listed on the Register of Tender Defaulters in terms of the
Prevention and Combating of Corrupt Activities Act of 2004 (Act No. 12 of 2004) as a person prohibited
from doing business with the Public sector.

(g) The Bidder has signed and submitted the Authority to Sign.

(h) The Bidder has signed and submitted the Equipment Schedules, if applicable.
(i) The Bidder has submitted the Signed Form of Offer that is part of the Form of Offer and Acceptance.

(i) Proof of Paid Municipal Rates and Taxes.

If a contractor fails to render the service within the stipulated period in the contract, the employer shall in terms of Clause 12
of the JBCC Minor Works Agreement, deduct a penalty from the value of the contract sum. The employer shall deduct an
amount as indicated in the Minor Works Agreement Contract Data EC.
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C.1.3 - Annexure C - Standard Conditions of Quotation

Note: Where this document refers to tenderer or tender it shall be read as bidder or bid.

C.1 General

C.1.1
C.1.141

Cc1.1.2

C.1.1.3

C1.2

C.1.3

C14

Actions

The employer and each tenderer submitting a tender offer shall comply with these conditions of tender. In their dealings
with each other, they shall discharge their duties and obligations as set out in C.2 and C.3, timeously and with integrity,
and behave equitably, honestly and transparently and comply with all legal obligations and not engage in anticompetitive
practices.

The employer and the tenderer and all their agents and employees involved in the tender process shall avoid conflicts of
interest and where a confiict of interest is perceived or known, declare any such conflict of interest, indicating the nature of
such conflict. Tenderer's shall declare any potential conflict of interest in their tender submissions. Employees, agents and
advisors of the employer shall declare any conflict of interest to whoever is responsible for overseeing the procurement
process or as soon as they become aware of such conflict, and abstain from any decisions where such conflict exists or
recuse themselves from the procurement process, as appropriate.

Note: 1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for improper acts
in some circumstances. A conflict of interest can create an appearance of impropriety that can undermine
confidence in the ability of that person to act properly in his or her position even if no improper acts resuilt.

2) Conflicts of interest in respect of those engaged in the procurement process include direct, indirect or
family interests in the tender or outcome of the procurement process and any personal bias, inclination,
obligation, allegiance or loyalty which would in any way affect any decisions taken.

The employer shall not seek and the tenderer shall not submit a tender without having a firm intention and the capacity to
proceed with the contract.

Tender Documents

The documents issued by the employer for the purpose of a tender offer are listed in the tender data.

Interpretation

C.1.3.1 The tender data and additional requirements contained in the tender schedules that are included in the
returnable documents are deemed to be part of these conditions of tender.

C.1.3.2 These conditions of tender, the tender data and tender schedules which are required for tender evaluation
purposes, shall form part of any contract arising from the invitation to tender.

C.1.3.3 For the purposes of these conditions of tender, the following definitions apply:
a) conflict of interest means any situation in which:

i) someone in a position of trust has competing professional or personal interests which make it
difficult to fulfil his or her duties impartially;

ii) an individual or tenderer is in a position to exploit a professional or official capacity in some
way for their personal or corporate benefit; or

iii) incompatibility or contradictory interests exist between an employee and the tenderer who
employs that employee.

b) comparative offer means the price after the factors of a non-firm price and all unconditional
discounts it can be utilised to have been taken into consideration;

c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to influence
the action of the employer or his staff or agents in the tender process;

d) fraudulent practice means the misrepresentation of the facts in order to influence the tender
process or the award of a contract arising from a tender offer to the detriment of the emplover,
including collusive practices intended to establish prices at artificial levels.

Communication and employer’s agent

Each communication between the employer and a tenderer shall be to or from the employer's agent only, and in a form
that can be read, copied and recorded. Communication shall be in the English language. The employer shall not take any
responsibility for non-receipt of communications from or by a tenderer. The name and contact details of the employer's
agent are stated in the tender data.

C.A1.5 Cancellation and Re-Invitation of Tenders
C.1.51 An employer may, prior to the award of the tender, cancel a tender if-
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a) due to changed circumstances, there is no longer a need for the engineering and construction v

in the inviteation;
b) funds are no longer available to cover the total envisaged expenditure; or

c) no acceptable tenders are received.

d) there is a material irregularity in the tender process.

C.1.5.2 The decision to cancel a tender invitation must be published in the same manner in which the original {
C.1.5.3 An Employer may only with the prior approval of the relevant treasury cancel a tender invitation for the

C.1.6 Procurement procedures

P

C.1.61 General

Unless otherwise stated in the tender data, a contract will, subject to C.3.13, be concluded with the tenderer
who in terms of C.3.11 is the highest ranked or the tenderer scoring the highest number of tender evaluation
points, as relevant, based on the tender submissions that are received at the closing time for tenders.

C.1.6.2 Competitive negotiation procedure
C.1.6.21 Where the tender data requires that the competitive negotiation procedure is to be
followed, tenderers shall submit tender offers in response to the proposed contract in
the first round of submissions. Notwithstanding the requirements of C.3.4, the
employer shall announce only the names of the tenderers who make a submission,
The requirements of C.3.8 relating to the material deviations or qualifications which
affect the competitive position of tenderers shall not apply.

C.1.6.2.2 All responsive tenderers, or at least a minimum of not less than three responsive
tenderers that are highest ranked in terms of the evaluation criteria stated in the
C.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the

employer to revise their tender offer based on the same evaluation criteria, with or
without adjusted weightings. Tenderers shall be advised when they are to submit their
best and final offer.

C.1.6.24 The contract shall be awarded in accordance with the provisions of C.3.11 and C.3.13
after tenderers have been requested to submit their best and final offer.

C.1.6.3 Proposal procedure using the two stage-system

i C.1.6.3.1 Option 1

, Tenderers shall in the first stage submit technical proposals and, if required, cost
parameters around which a contract may be negotiated. The employer shall evaluate
each responsive submission in terms of the method of evaluation stated in the tender
data, and in the second stage negotiate a contract with the tenderer scoring the
highest number of evaluation points and award the contract in terms of these
conditions of tender.

F.1.6.3.2 Option 2
C.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The
employer shall invite all responsive tenderes to submit tender offers in
the second stage, following the issuing of procurement documents.

C.1.6.3.2.2 The employer shall evaluate tenders received during the second stage
in terms of the method of evaluation stated in the tender data, and
award the contract in terms of these conditions of tender.

C.2 Tenderer’'s obligations
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c.27
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c2.1
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Eligibility

C.21.1  Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the tenderer, or any
of his principals, is not under any restriction to do business with employer.

C.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the tendering entity {(or

Cost of tendering

C.2.21 Accept that, unless otherwise stated in the tender data, the employer will not compensate the tenderer for any

C.2.2.2 The cost of the tender documents charged by the employer shall be limited to the actual cost incurred by the
employer for printing the documents. Employers must attempt to make available the tender documents on its
website so as not to incur any costs pertaining to the printing of the tender documents.

Check documents .
Check the tender documents on receipt for completeness and notify the employer of any discrepancy or omission.

Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued by the employer

Reference documents

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications, conditions of

Acknowledge addenda

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary apply for an

Clarification meeting

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with aspects of the proposed

Seek clarification

Request clarification of the tender documents, if necessary, by notifying the employer at least five (5) working days before

Insurance

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full cover required in
terms of the conditions of contract identified in the contract data. The tenderer is advised to seek qualified advice

Pricing the tender offer

C.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except Value Added Tax
(VAT)), and other levies payable by the successful tenderer, such duties, taxes and levies being those applicable
14 days before the closing time stated in the tender data.

C.2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the prices.

€.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment except as
provided for in the conditions of contract identified in the contract data.

C.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions of contract
identified in the contract data may provide for part payment in other currencies.

Alterations to documents
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Do not make any alterations or additions to the tender documents, except to comply with instructions issued by the
employer, or necessary to correct errors made by the tenderer. All signatories to the tender offer shall initial all such

C.2.12 Alternative tender offers

C.2.12.1 Unless otherwise stated in the tender data, submit altemative tender offers only if a main tender offer, strictly in
accordance with all the requirements of the tender documents, is also submitted as well as a schedule that

C.2.12.2 Accept that an altenative tender offer must be based only on the criteria stated in the tender data or criteria
otherwise acceptable to the employer.

C.2.12.3 An alternative tender offer must only be considered if the main tender offer is the winning tender.

C.2.13 Submitting a tender offer

C.2.13.1 Submit one tender offer only, either as single tendering entity or as a member in a joint venture to provide the
whole of the works, services or supply identified in the contract data and described in the scope of works,
unless stated otherwise in the tender data.

C.2.13.2 Return all retumable documents to the employer after completing them in their entirety, either electronically (if
they were issued in electronic format) or by writing legibly in non-erasable ink.

C.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number of copies stated in
the tender data, with an English translation of any documentation in a language other than English, and the
parts communicated electronically in the same format as they were issued by the employer.

€.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender data. The employer will
hold all authorized signatories liable on behalf of the tenderer. Signatories for tenderers proposing to contract as
joint ventures shall state which of the signatories is the lead partner whom the employer shall hold liable for the
purpose of the tender offer.

C.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the packages as "ORIGINAL"
and "COPY". Each package shall state on the outside the employer's address and identification details stated in
the tender data, as well as the tenderer's name and contact address.

C.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the returnable documents

C.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on the outside only the
employer's address and identification details as stated in the tender data.

C.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or premature opening of the
tender offer if the outer package is not sealed and marked as stated.

C.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless stated
otherwise in the tender data.

C.2.14 Information and data to be completed in all respects

Accept that tender offers, which do not provide all the data or information requested completely and in the form required,
may be regarded by the employer as non-responsive.
C.2.15 Closing time

C.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender data not later than the
closing time stated in the tender data. Accept that proof of posting shall not be accepted as proof of delivery.

C.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any reason, the requirements
of these conditions of tender apply equally to the extended deadline.

C.2.16 Tender offer validity

C.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period stated in the
tender data after the closing time stated in the tender data.

C.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data for an agreed
additional period with or without any conditions attached to such extension.

C.2.16.3 Accept that a tender submission that has been submitted to the employer may only be withdrawn or substitutes
by giving the employer's agent written notice before the closing time for tenders that a tender is to be withdrawn
or substituted. If the validity period lapses before the employer evaluating the tender offer(s), the contractor
reserves the right to review the price based on Consumer Price index (CPI)
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c.217

c.2.18

c.219

C.2.20

c.2.21

C.2.22

C.2.23

C.31

C.3.2

C.2.16.4 Where a tender submission is to be substituted, a tenderer must submit a substitute tender in accordance with
the requirements of C.2.13 with the packages clearly marked as "SUBSTITUTE",

Clarification of tender offer after submission

Provide clarification of a tender offer in response to a request to do so from the employer during the evaluation of tender
offers. This may include providing a breakdown of rates or prices and correction of arithmetical errors by the adjustment of
certain rates or item prices (or both). No change in the competitive position of tenderers or substance of the tender offer is
sought, offered, or pemmitted.

Note: Sub-clause C.2.17 does not preclude the negotiation of the final terms of the contract with a preferred tenderer following a
competitive selection process, should the Employer elect to do so.

Provide other material

C.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender offer, the tenderer's
commercial position (including notarized joint venture agreements), preferencing arrangements, or samples of
materials, considered necessary by the employer for the purpose of a full and fair risk assessment. Should the
tenderer not provide the material, or a satisfactory reason as to why it cannot be provided, by the time for
submission stated in the employers request, the employer may regard the tender offer as non-responsive.

C.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required.

Inspections, tests and analysis
Provide access during working hours to premises for inspections, tests and analysis as provided for in the tender data.

Submit securities, bonds and policies
If requested, submit for the employer's acceptance before formation of the contract, all securities, bonds, guarantees,
policies and certificates of insurance required in terms of the conditions of contract identified in the contract data.

Check final draft
Check the final draft of the contract provided by the employer within the time available for the employer to issue the
contract.

Return of other tender documents

If so instructed by the employer, retum all retained tender documents within 28 days after the expiry of the validity period
stated in the tender data.

Certificates
Include in the tender submission or provide the employer with any certificates as stated in the tender data.

C.3 The employer’s undertakings

Respond to request from the tenderer

C.3.1.1 Unless otherwise stated in the tender data, respond to a request for clarification received up to five (5) working
days before the tender closing time stated in the tender data and notify all tenderers who collected tender
documents.

C.3.1.2 Consider any request to make a material change in the capabilities or formation of the tendering entity (or both)
or any other criteria which formed part of the qualifying requirements used to prequalify a tenderer to submit a
tender offer in terms of a previous procurement process and deny any such request if as a consequence:

a) an individual firm, or a joint venture as a whole, or any individual member of the joint venture fails to

b) the new partners to a joint venture were not prequalified in the first instance, either as individual firms
or as another joint venture; or

c) in the opinion of the Employer, acceptance of the material change would compromise the outcome of

Issue Addenda
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If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the period from the
date that tender documents are available until three (3) days before the tender closing time stated in the tender data. If,

C.3.3 Return late tender offers

Return tender offers received after the closing time stated in the tender data, unopened, (unless it is necessary to open a

C.3.4 Opening of tender submissions

C.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the presence of tenderers’
agents who choose to attend at the time and place stated in the tender data. Tender submissions for which
acceptable reasons for withdrawal have been submitted will not be opened.

C.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a venue indicated in the
tender data, the name of each tenderer whose tender offer is opened and, where applicable, the total of his
prices, number of points claimed for its BBBEE status level and time for completion for the main tender offer only.

C.3.4.3 Make available the record outlined in C.3.4.2 to all interested persons upon request.

C.3.5 Two-envelope system

C.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the technical proposal of
valid tenders in the presence of tenderer's’ agents who choose to attend at the time and place stated in the
tender data and announce the name of each tenderer whose technical proposal is opened.

C.3.5.2 Evaluate the functionality of the technical proposals offered by tenderers, then advise tenderers who remain in
contention for the award of the contract of the time and place when the financial proposals will be opened. Open
only the financial proposals of tenderers, who score in the functionality evaluation more than the minimum
number of points for functionality stated in the tender data, and announce the score obtained for the technical
proposals and the total price and any points claimed on BBBEE status level. Return unopened financial
proposals to tenderers whose technical proposals failed to achieve the minimum number of points for
functionality.

C.3.6 Non-disclosure

Not disclose to tenderers, or to any other person not officially concerned with such processes, information relating to the
evaluation and comparison of tender offers, the final evaluation price and recommendations for the award of a contract,
until after the award of the contract to the successful tenderer.

C.3.7 Grounds for rejection and disqualification

Determine whether there has been any effort by a tenderer to influence the processing of tender offers and instantly

C.3.8 Test for responsiveness
C.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly received:

a) complies with the requirements of these Conditions of Tender,
b) has been properly and fully completed and signed, and
c) is responsive to the other requirements of the tender documents.

C.3.8.2 Aresponsive tender is one that conforms to all the terms, conditions, and specifications of the tender documents
without material deviation or qualification. A material deviation or qualification is one which, in the Employer's
opinion, would:

a) detrimentally affect the scope, quality, or performance of the works, services or supply identified in
the Scope of Work,

b) significantly change the Employer's or the tenderer's risks and responsibilities under the contract, or

c) affect the competitive position of other tenderers presenting responsive tenders, if it were to be
rectified.

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or withdrawal of
the non-conforming deviation or reservation.

C.3.9 Arithmetical errors, omissions and discrepancies

C.3.9.1 Check Responsive tenders for discrepancies between amounts in words and amounts in figures.Where there is
a discrepancy between the amounts in figures and the amount in words, the amount in words shall govern,

C.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation points after the
evaluation of tender offers in accordance with F.3.11 for:
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a) the gross misplacement of the decimal point in any unit rate;
b) omissions made in completing the pricing schedule or bills of quantities; or
c) arithmetic errors in:
i) line items totals resulting from the product of a unit rate and a quantity in bills of quantities or

i) the summation of the prices.

Notify the tenderer of all errors or omissions that are identified in the tender offer and either confirm the tender
offer as tendered of accept the corrected total of prices

Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows:

a) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting from
the product of the unit rate and the quantity, the line item total shall govern and the rate shall be
corrected. Where there is an obviously gross misplacement of the decimal point in the unit rate, the
line item total as quoted shall govern, and the unit rate shall be corrected.

b) Where there is an error in the total of the prices either as a result of other corrections required by this
checking process or in the tenderer's addition of prices, the total of the prices shall govern and the
tenderer will be asked to revise selected item prices (and their rates if bills of quantities apply) to
achieve the tendered total of the prices.

C.3.10 Clarification of a tender offer

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising from the tender

offer.

C.3.11 Evaluation of tender offers

The Standard Conditions of Tender standardize the procurement processes, methods and procedures from the time that tenders
are invited to the time that a contract is awarded. They are generic in nature and are made project specific through choices that are
made in developing the Tender Data associated with a specific project.

Requirement

| The CIDB Standard Conditions of Tender are based on a procurement system that satisfies the following system
requirements:

Qualitative interpretation of goal

The process of offer and acceptance is conducted impartially without bias,;roming simultaneous and timely

Fair
access to participating parties to the same information.
Equitable Terms and conditions for performing the work do not unfairly prejudice the interests of the parties.
Transparent The only grounds for not awarding a contract to a tenderer who satisfies all requirements are restrictions
from doing business with the employer, lack of capability or capacity, legal impediments and conflicts of
interest. o )
Competitive The system provides for appropriate levels of competition to ensure cost effective and best value outcomes.

Cost effective

The processes, procedures and methods are standardized with sufficient flexibility to attain best value
outcomes in respect of quality, timing and price, and least resources to effectively manage and control
| procurement processes. -

C.3.111

C.3.12

C.3.13

General

The employer must appoint an evaluation panel of not less than three persons conversant with the proposed
scope of works to evaluate each responsive tender offer using the tender evaluation methods and associated
evaluation criteria and weightings that are specified in the tender data.

Insurance provided by the employer

If requested by the proposed successful tenderer, submit for the tenderer's information the policies and / or
insurance which the conditions of contract identified in the contract data, require the employer to provide.

Acceptance of tender offer

Accept tender offer, if in the opinion of the employer, it does not present any risk and only if the tenderer:

a) Is not under restrictions, or has principals who are under restrictions, preventing participating in
procurement,

Page 7 of 8



S

PR,

Quotations:
R 1-R1 000 000

C.3.14

C.3.15

C.3.16

C.3.17

C.3.18

Department of Public Works: KZN
Effective Date: 16 JANUARY 2023
Version:8

b) can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses ti
and technical qualifications, professional and technical competence, financial resources, equipm
physical facilities, managerial capability, reliability, experience and reputation, expertise and the persot
the contract,

c) has the legal capacity to enter into the contract,

d) is not; insolvent, in receivership, under Business Rescue as provided for in chapter 6 of the Companie
bankrupt or being wound up, has his/her affairs administered by a court or a judicial officer, has sus
business activities or is subject to legal proceedings in respect of any of the foregoing;

e) complies with the legal requirements, if any, stated in the tender data, and
f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest.

G) Multiple awards of bids will be limited (Unless by exception due to circumstances) in order to st
amongst many successful bidders and to minimize the risk to the Department. Multiple awards shall £
ceiling value of the applicable CIDB grading of the recommended bidder unless previous cotracts aw:
more than 60% completed in terms of the actual scope of the contract and time expended are withi
time lines of the contract period of the contract with specific reference to the activity based constructic
consice demonstration has been given that the bidder has the capability and resources to compl
successfully.

Prepare contract documents

C.3.14.1  If necessary, revise documents that shall form part of the contract and that were issued by the employ:
tender documents to take account of:

a) addenda issued during the tender period,
b) inclusion of some of the returnable documents, and

c) other revisions agreed between the employer and the successful tenderer.

C.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any.

Complete Adjudicator's Contract

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for both parti
formalities for appointing the selected adjudicator at the same time as the main contract is signed.

Registration of the Award
An Employer must, within twenty-one (21) working days from the date on which a contractor's offer to perform a co
works contract is accepted in writing by the employer, register and publish the award on the cidb Register of Projec

Provide copies of the contracts

Provide to the successful tenderer the number of copies stated in the tender data of the signed copy of the conti
possible after completion and signing of the form of offer and acceptance.

Provide written reasons for actions taken

Provide upon request written reasons to tenderers for any action that is taken in applying these conditions of tenc
information which is not in the public interest to be divulged, which is considered to prejudice the legitimate comn
of tenderers or might prejudice fair competition between tenderers.
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T1.4. Annexure to Notice and Invitation to Quote

REGISTRATION ON THE CENTRAL SUPPLIERS DATABASE

In terms of the Public Finance Management Act (PFMA), 1999 (Act No 1 of 1999) Section 38 (1) (a) (iii)
and 51 (1) (iii) and Section 76 (4) of PFMA National Treasury developed a single platiorm, The Central
Supplier Database (CSD) for the registration of prospective suppliers including the varification
functionality of key supplier information.

Prospective suppliers will be able to self - register on the CSD website: www.csd.gov.za

Once the supplier information has been verified with external data sources by National Treasury a unique
supplier number and security code will be allocated and communicated to the supplier. Suppliers will be
required to keep their data updated regularly and should confirm at least once a year that their data is still
current and updated.

Suppliers can provide their CSD supplier number and unique security code to organs of state to view
their verified CSD information.

Bidders are required to fill in clearly, legibly, in bold print and black ink their CSD supplier number in the
space hereunder:

Name of Supplier

Central Supplier Database (CSD) Supplier
Number:

REGISTRATION ON THE CONSTRUCTION INDUSTRY DEVELOPMENT BOARD REGISTER OF
CONTRACTORS

In terms of the Construction Industry Development Board Act ( CIDB) ( Act No. 38 OF 2000) all
contractors must be registered on the register of contractors. For registration CIDB can be contacted as
detailed below:

Private Bag X14
Brooklyn Square

75
Pretoria

Helpline: 0860-103-353

Website : http://www.cidb.org.za

In the case of a Tender by a Joint Venture, certified copies of proof of Good Standing with the
Compensation Commissioner in respect of each party to the Joint Venture must be attached to this page

Page 1 of 1




iz

Quotations: Department of Public Works: KZN
R 1-R1 000 000 Effective Date: 16 JANUARY 2023

Version:8

[ TaAUSToET

TSl I | e

DEPARTMENT OF PUBLIC WORKS: ERF 837 & 839 BALLITO, 95 ZEN

Project title: DRIVE: CLEARING OF OVERGROWTH ON VACANT SITE COMPRISING

OF THREE CUTS AND CART AWAY

Project Manager: Roy Mkhize Quotation no:

ZNTD06090W

1. RETURNABLE SCHEDULES REQUIRED FOR QUOTATION EVALUATION
PURPOSES

(Quotationer to Insert a tick (V) in the "Retumnable document” column to check which documents he/she returned with the Quotation)

Quotation document name Returnable

document
Submission of Compulsory Returnable Schedules (T2.1) Yes
Compulsory Enterprise Questionnaire (72.2) Yes
Authority to sign Quote (T2.3) Yes
Financial Standing and other Resources of Business Declaration (T2.4) Yes
Equipment Schedules applicable (T2.5) Yes
Preference Points Claim Form (T2.9) Yes
Site Inspection Certificate (T2.7) Yes
Contractors Health & Safety Declaration (T2.6) Yes
Contract Form - Purchase of Goods/Works-Part 1 (T2.13) Yes
Contract Form - Purchase of Goods/Works-Part 2 (T2.14) Yes
Bidder's Disclosure - SBD4 (T2.15) Yes
Capacity of Bidder (T2.18) Yes
Invitation to Bid - SBD 1 (T2.20) Yes
No
No
No
No

2. RETURNABLE SCHEDULES REQUIRED FOR QUOTATION EVALUATION
PURPOSES BUT TO BE SUPPLIED BY THE BIDDER

{Quotationer to Insert a tick (¥ ) in the “Returnable document” column to check which documents he/she returned with the Quotation)

. Returnable
Quotation document name
document

CIDB Registration form or application for Registration form (F006) including Registration number Yes
Tax Complaince Status (TCS) PIN to verify on line compliance supplier status via e-filing (T2.10) Yes
B-BBEECettificate Yes
Complete Schedule of rates is to be submitted on the day of the Quotation closing date (C2.2) Yes
Proof of Payment of Bid Deposit No
Proof of Paid Municipal Rates and Taxes (T2.11) Yes
Proof of UIF Registration (T2.8) No
Proof of good standing with the Compensation Commissioner - In terms of Section 84(1)(b) of the
Compensation for Occupation Injuries and Disease Act, 1993, a Bidder may not be awarded a Yes
contract if he/she is not registered and in good standing with the Commissioner (T2.12)
Certified CIDB Contractors Grading Designation Certificate (T1.4) attach proof Yes
Certified Proof of Registration Number on the Central Suppliers Database (T1.4) attach proof Yes
Base Line Risk Assessment (T2.17) Yes
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Quotations: Department of Public Works: KZN
R 1 -R1 000 000 Effective Date: 16 JANUARY 2023
Version:8
3. RETURNABLE SCHEDULES THAT WILL BE INCORPORATED INTO THE
CONTRACT
(Quotationer to Insert a tick (V) in the “Returnable document” column to check which documents he/she retumed with the Quotation)
) Number of Returnable
Quotation document name .
pages issued document
Form of Offer and Acceptance (C1.1) 3 Pages Yes
Contract Data (C1.2) 5 Pages Yes
Pricing Schedule (C2.2) 2 Pages Yes
Pages No
4. OTHER DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT
(Quotationer to Insert a tick (¥ ) in the “Returnable document” column to check which documents he/she returmed with the Quotation)
. Number of Returnable
Quotation document nhame A
pages issued document
Client's Specific requirement for the Contractor's detailed OHS plan (T2.16) Pages Yes
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Department of Public Works: KZN

Quotations:
R 1 -R1 000 000 Effective Date: 16 JANUARY 2023
Version:8
_T2.2 Compulsory Enterprise Ques
DEPARTMENT OF PUBLIC WORKS: ERF 837 & 839 BALLITO, 95 ZEN
Project title: DRIVE: CLEARING OF OVERGROWTH ON VACANT SITE
COMPRISING OF THREE CUTS AND CART AWAY
Quotationno: |\ 1106000 W Project Code: 057892

The following particulars must be furnished. In the case of a joint venture, separate enterprise
questionnaires in respect of each partner must be completed and submitted.

Section 1: Name of enterprise:
Section 2: VAT registration number, if any:
Section 3: CIDB registration number, if any:
Section 4: CSD Number:
Section 5: Particulars of sole proprietors and partners in partnerships
Name* Identity number* Personal income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 6 partners

»

Section 6: Particulars of companies and close corporations

Company registration number

Close corporation number

Tax reference number

SBD4 issued by National Treasury must be completed for each tender and be attached as a tender requirement

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise:
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Version:8

i) authorizes the Employer to verify the tenderers tax clearance status from the South African Revenue Services that it is in
order;
i} confirms that neither the name of the enterprise or the name of any partner, manager, director or other

person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register
of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004;

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise,
control over the enterprise appears, has within the last five years been convicted of fraud or corruption;

iv) confirms that | / we are not associated, linked or involved with any other tendering entities submitting tender
offers and have no other relationship with any of the tenderers or those responsible for compiling the scope
of work that could cause or be interpreted as a conflict of interest; and

iv) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my
belief both true and correct.

Signed Date

Name

Position

Enterprise name
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Please do a print
previewbefore printing
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~ T2.3 AUTHORITY TO SIGN QUOTE

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

-(Legally correct full name and registration number, if applicable, Sf the Enterprise)

held at (town) on (date} :
RESOLVED that:
1. The Enterprise submits a Quote to the KZN Department of Public Works in respect of the following project:

DEPARTMENT OF PUBLIC WORKS: ERF 837 & 839 BALLITO, 95 ZEN DRIVE: CLEARING OF OVERGROWTH
ON VACANT SITE COMPRISING OF THREE CUTS AND CART AWAY

Bid / Quotation Number:

2. *Mr/Mrs/Ms:

in *his/her capacity as: {Position in the Enterprise)

and who will sign as follows: (Authorised Signatory)

be, and is hereby, duly authorised to sign the Quote, and any and all other documents and/or correspondence in
connection with and relating to this Quote, as well as to sign any Contract, and any and all documentation, resulting
from the award of the Quote to the Enterprise mentioned above.

Name Capacity Signature

O IN| || DWW N

Note: ENTERPRISE STAMP (if Any)

1. * Delete which is not applicable.

2. NB. This resolution / Power of Attorney must be signed by all the
Directors / Members / Partners of the Legal Quoting Enterprise
authorising the Representative to make this Offer.

3. Should the number of Directors / Members/Partners exceed the
space available above, additional names and signatures must
be supplied on a separate page.

4. In the case of the Quoting Enterprise being a Close Corporation,

a certified copy of the Founding Statement of such corporation
must be attached to this Quote.
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T2.4 FINANCIAL STAND!NG AND OTHER RESOURGES OF BQSINESS

DEPARTMENT OF PUBLIC WORKS: ERF 837 & 839 BALLITO, 95 ZEN
Project title: DRIVE: CLEARING OF OVERGROWTH ON VACANT SITE COMPRISING
OF TWO CUTS AND CART AWAY.

Bid no: ZNTD06090 W |Project Code: [ 057892 ]

ATTACH COMPANY PROFILE TO THIS PAGE IF ALL THE RELEVANT INFORMATION REQUESTED ON THIS
FORM IS DEALT WITH IN SAID COMPANY PROFILE

(a) Based on the track record determined on the Minimum Average Annual Turnover coupled to the assessed Works
Capabilities of Contracting Enterprises, the Construction Industry Development Board (CIDB) awards Grading
Designations and accordingly registers it on the system.

This confirms that a Contractor has, at the time of registration, in the absence of any supply side interventions,
sufficient working capital to commence the Works for a single contract and render due performance.

(b) However, it regularly occurs that a Contractor will at the same time submit Bids for a number of projects that are
advertised during an overlapping period. Moreover, the Contractor may be busy with a Contract that is of the
registered CIDB Grading Designation (value) or is even attending to a number of smaller valued Contracts.

(c) It therefore becomes the prerogative of a Bidder in such instances to prove to the Department that the Enterprise
has the capacity in every respect to attend to more than one (1) contract at a time.
(d) A Bidder who wishes to be considered for this Bid Contract award, over and above other Bids

that they have submitted, shall submit when requested by the DoPW the necessary proof that:

(i) he/she has access to additional finance (inclusive of a PERFORMANCE GUARANTEE BY A REGISTERED
FINANCIAL INSTITUTION),
(i) he/she has additional Human Recourses available to successfully complete this project.

(i) he/she has adequate Equipment, Plant and Machinery that all of the above can, undoubtedly, be sourced for this
Bid. (Please submit to the DoPW the name and contact details of the supplier if the Bidder is going to hire
Equipment, Plant or Machinery, when requested.)

I, the undersigned,

(name of person authorized to sign on behalf of the Bidder)

understand that it is the responsibility of the Bidder to prove and provide when requested by the DoPW, evidence of the
good Financial Standing of the Business to complete the Contract successfully.

Furthermore, it is understood that failure to provide when requested by DoPW, at least the information as stated in
paragraphs (d)(i)(ii) AND (iii) above will not enable the Evaluation Team to assess the CURRENT financial standing of the
Business and the failure to provide said information when requested will, therefore, invalidate the Bid.

| accept and understand that the Department of Public Works, as representative of the Provincial Administration of
KwaZulu-Natal in this Bid, may act against me and the Bidder, jointly and severally, should this declaration and/or any
information provided be found to be false.

Duly signed at.........ccccoeeeeiieiinii e, onthisthe .........cccovviiinn day of. 202
Full Name of Signatory Name of Enterprise
Capacity of Signatory Signature of authorised representative
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T2 5EQUIPMENTSCHEDULES

DEPARTMENT OF PUBLIC WORKS: ERF 837 & 839 BALLITO, 95 ZEN
Project title: DRIVE: CLEARING OF OVERGROWTH ON VACANT SITE COMPRISING
OF THREE CUTS AND CART AWAY

Quotation no: ZNTD06090 W Project Code: 057892

The Bidder shall complete the following schedules giving details of the various itemis of materials or equipment that
! he includes in his offer.

TECHNICAL DATA: STANDBY PLANT

Manufacturer:

Model number:

Serial number:

Voltage

KVA

Frequency

RPM

Cylinder/stroke

Fuel capacity and consumption

Sound pressure level

Condenser air flow rate

Attenuation type

Battery Type

AMF Change Over Panel Type

Starter Motor Type and Voltage

Standard Compliance
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o

Project Code: 057892

EQUIPMENT SCHEDULES

"TECHNICAL DATA: UNINTERRUPTABLE POWER SUPPLY UPS

Manufacturer

Model

Frequency

Harmonic Distortion Reduction

Operating Temperature

Range of Protection — Lightning Strike

KVA

Maximum current, cooling mode

Agent

Telephone number of Agent

Brochure enclosed

Yes/No

TECHNICAL DATA: PARCEL X-RAY UNITS

Manufacturer

Model

Dimension /Size

Resolution

Zoom ranges

External Radiation Levels

Standard Compliance

Electrical nominal voltage

Monitor Type and size

Agent

Volts

Telephone no of Agent

Brochure enclosed

Yes/No
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Project Code: 057892

EQUIPMENT SCHEDULES

TECHNICAL DATA: WALK THROUGH DETECTOR

Manufacturer

Model

Timer mode

No of sequential settings per time switch

No of N/O and N/C contacts per setting

Adjustable time lapse between settings

Operating voltage

Operating current

Agent

Telephone number

Brochure enclosed Yes/No

TURNSTILE

Manufacturer

Size

Range

Voltage

Battery Back Up Time

Finish

Agent

Telephone number

e e
- Rmese

Brochure enclosed Yes/No
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Project Code: 057892

EQUIPMENT SCHEDULES

TECHNICAL DATA: PARAPLEGIC LIFT

Manufacturer

Panel thickness

Load

B

Stops

Car Size

Door Opening

Door Type

Speed

Type of Drive

Speed Control

Type of Car and Landing Buttons

Type of Landing Door Frames

Type of Door

Internal Finishes

Pit

Head Room

Battery Type

Method of joining panels

Floor construction

Standard Compliance

Agent

Telephone number of Agent

Brochure enclosed Yes/No

Page 4 of 5



Quotations: Department of Public Works: KZN
R 1-R1 000 000 Effective Date: 16 JANUARY 2023
Version:8
Project Code: 057892
EQUIPMENT SCHEDULES
TECHNICAL DATA: AIR-CONDITIONING AND VENTILATION INSTALLATION
Area:
Manufacturer: -
WCPU
Model number: —
Cooling Tower
WCPU
Serial number: |
Cooling Tower
Voltage V
Starting amps A
Running amps A
System supply gauge pressure kPA
System return gauge pressure kPA
Condenser water inlet temperature °C
Condenser water outlet temperature °C
Condenser water flow rate I/s
Blower unit air inlet temperature °C
Blower unit air outlet temperature °C
Blower unit air flow rate mé/s
Conditioned room air temperature after 1 °c
hour, Design -
Conditioned room air temperature after 1 o
C
hour, Actual
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~ T2.5EQUIPMENT SCHEDULES

DEPARTMENT OF PUBLIC WORKS: ERF 837 & 839 BALLITO, 95 ZEN
Project title: DRIVE: CLEARING OF OVERGROWTH ON VACANT SITE COMPRISING
OF THREE CUTS AND CART AWAY

Quotation no: ZNTD06090 W Project Code: 057892

The Bidder shall complete the following schedules giving details of the various items of materials or equipment that
he includes in his offer.

TECHNICAL DATA: STANDBY PLANT

Manufacturer:

Model number:

Serial number:

Voltage

KVA

Frequency

RPM

Cylinder/stroke

Fuel capacity and consumption

Sound pressure level

Condenser air flow rate

Attenuation type

Battery Type

AMF Change Over Panel Type

Starter Motor Type and Voltage

Standard Compliance
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R 1 -R1 000 000

Project Code: 057892

EQUIPMENT SCHEDULES

TECHNICAL DATA: UNINTERRUPTABLE POWER SUPPLY UPS

Department of Public Works: KZN
Effective Date: 16 JANUARY 2023
Version:8

Manufacturer

Model

Frequency

Harmonic Distortion Reduction

Operating Temperature

Range of Protection — Lightning Strike

KVA

Maximum current, cooling mode

Agent

Telephone number of Agent

Brochure enclosed

Yes/No

TECHNICAL DATA: PARCEL X-RAY UNITS

Manufacturer

Model

Dimension /Size

Resolution

Zoom ranges

External Radiation Levels

Standard Compliance

Electrical nominal voltage

Volts

Monitor Type and size

Agent

Telephone no of Agent

Brochure enclosed

Yes/No
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Project Code: 057892

EQUIPMENT SCHEDULES

TECHNICAL DATA: WALK THROUGH DETECTOR

Department of Public Works: KZN
Effective Date: 16 JANUARY 2023
Version:8

Manufacturer

Model

Timer mode

No of sequential settings per time switch

No of N/O and N/C contacts per setting

Adjustable time lapse between settings

Operating voltage

Operating current

Agent

Telephone number

Brochure enclosed

Yes/No

TURNSTILE

Manufacturer

Size

Range

Voltage

Battery Back Up Time

Finish

Agent

Telephone number

Brochure enclosed

Yes/No
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Project Code: 057892

EQUIPMENT SCHEDULES

TECHNICAL DATA: PARAPLEGIC LIFT

Manufacturer

Panel thickness

Load

Stops

Car Size

Door Opening

Door Type

Speed

Type of Drive

Speed Control

Type of Car and Landing Buttons

Type of Landing Door Frames

Type of Door

Internal Finishes

B ——

Pit

Head Room

Battery Type

Method of joining panels

Floor construction

Standard Compliance

Agent

Telephone number of Agent

Brochure enclosed Yes/No
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Project Code: 057892

EQUIPMENT SCHEDULES

TECHNICAL DATA: AIR-CONDITIONING AND VENTILATION INSTALLATION

Area:

Manufacturer:

WCPU

Model number:
Cooling Tower

WCPU

Serial number:
Cooling Tower

Voltage

Starting amps

Running amps

System supply gauge pressure

System return gauge pressure

Condenser water inlet temperature

Condenser water outlet temperature

Condenser water flow rate

kPA

kPA

°C

°C

Ifs

Blower unit air inlet temperature

Blower unit air outlet temperature

Blower unit air flow rate

Conditioned room air temperature after 1
hour, Design

Conditioned room air temperature after 1

hour, Actual

°C

°C

m3/s

°C

°C
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Quotations: Department of Public Works: KZN
R 1 -R1 000 000 Effective Date: 16 JANUARY 2023

T2.6 CONTRACTOR'S SAFETY, HEALTH AND ENVIRONM ENTAL

'DECLARATION et R e

DEPARTMENT OF PUBLIC WORKS: ERF 837 & 839 BALLITO, 95 ZEN DRIV
o CLEARING OF OVERGROWTH ON VACANT SITE COMPRISING OF THREE
Project title: AND CART AWAY
Quotation no: ZNTD06090 W |Project Code: | 057892 ]
INTRODUCTION

In terms of Regulation 5(1)(h) of the Construction Regulations of February 2014 a Contractor may only be appointed to
perform construction work if the Client is satisfied that the Contractor has the necessary competencies and resources to
carry out the work safely in accordance with the Occupational Health and Safety Act, Act 85 of 1993 and the Construction
Regulations of February 2014. In line with this requirement the Contractor is required to read through this document
carefully, sign it and submit it with his/her Bid.

DECLARATION

1. |, the undersigned hereby declare and confirm that | am fully conversant with the Occupational Health and Safety Act,
Act 85 of 1993 and the Construction Regulations of February 2014 and the Construction Safety, Health and
Environmental Specifications attached to this document.

2. | hereby declare that my company and its employees has the necessary competency and resources to safely carry
out the construction works under this contract in compliance with the Occupational Health and Safety Act, Act 85 of
1993, the Construction Regulations of February 2014 and the Construction Safety, Health and Environmental
Specifications.

3. I hereby confirm that adequate provisions has been made in my Bid to cover the cost of all Safety, Health and
Environmental duties and responsibilities imposed on me by the Occupational Health and Safety Act, Act 85 of 1993,

the Construction Regulations of February 2014 and the Construction Safety, Health and Environmental Specifications.

4. | hereby undertake that if my Bid is accepted, to provide before commencement of the Works under the contract or
as required by the Conditions of the Contract, a suitable and sufficiently documented Construction Safety, Health and
Environmental Management Plan in accordance with Regulation 7(1)(a) of the Construction Regulations of February
2014, which shall be subject for approval by the Client.

5. I confirm that | may not commence with any part of construction work under the contract until my Construction Safety
Health and Environmental Management Plan has been approved in writing by the Client.

6. | hereby confirm that copies of the following documentation will be kept on site for viewing and inspection purposes
for the duration of the construction work:

a) Client's Construction Safety, Health and Environmental Specification.
b} Approved Construction Safety, Health and Environmental Plan.

¢) Occupational Health and Safety Act, Act 85 of 1993.

d) Construction Regulations of February 2014,

7. | agree that my failure to complete and execute this declaration to the satisfaction of the Client will mean that | am
unable to comply with the requirements of the Occupational Health and Safety Act, Act 85 of 1993 and the
Construction Regulations of February 2014, and accept that my tender will be rejected.

Duly signed at..........coooiiiiiii s on this the...... dayof....ccooiiiii i 20.....
Full Name of Signatory Name of Enterprise
C_apacity of §ignatory Signature of authorised representative of Quoter
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R 1 - R1 000 000 Effective Date: 16 JANUARY 2023
Version:8

DEPARTMENT OF PUBLIC WORKS: ERF 837 & 839 BALLITO, 95 ZEN
Project title: DRIVE: CLEARING OF OVERGROWTH ON VACANT SITE COMRISING OF
THREE CUTS AND CART AWAY

Quotation no: ZNTD06090 W Project Code: 057892

Closing date: As per advertisment

This is to certify that 1,

{Name of auffionsed Representalive]
representing

— (Name of Enferpnse]
visited the site on: _ ~ (Date)

| have made myself familiar with all local conditions likely to influence the work and the cost
thereof. | further certify that | am satisfied with the description of the work and explanations
given at the site inspection meeting and that | understand the work to be done, as specified and
implied, in the execution of this contract.

e e

| declare that the representative, named above, is my authorised representative and not a third
party agent and that my representative's attending of this site meeting, shall be deemed
conclusive proof that my Enterprise are fully aware of what was said and discussed at this
meeting.

el
a

Irf,"

This form is only to be completed when applicable to the tender and if a Compulsory Site
meeting has been called.

A

Departmental Stamp:
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T2.8 CERTIFIED PROOF OF VALID UIF REGISTRATION

DEPARTMENT OF PUBLIC WORKS: ERF 837 & 839 BALLITO, 95
Project title: |ZEN DRIVE: CLEARING OF OVERGROWTH ON VACANT SITE
COMPRISING OF THREE CUTS AND CART AWAY

Quotation no: | ZNTD06090 W Project Code: 057892

ATTACH A CERTIFIED COPY OF PROOF, THAT
THE BIDDER IS IN GOOD STANDING WITH THE
UIF TO THIS PAGE FOR ADJUDICATION
PURPOSES

NOTE

In the case of a Quote by a Joint Venture, certified copies of proof of Good Standing with the
UIF in respect of each party to the Joint Venture must be attached to this page

"The contractor must submit proof of UIF Contributions made to the fund to the Principal
Agent on a monthly basis for the duration of the contract.

Should the contractor default on his monthly payments, the Employer will pay the

outstanding payments due and the contractor will be liable for payments made by the
Employer on behalf of the contractor, plus any additional cost associated with this process."
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Department of Public Works: KZN

Quotations:
R 1-R1 000 000 Effective Date: 16 JANUARY 2023
Varsion:8
T2.0 PREFERENGE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS 2022
PROJECT TITLE: DEPARTMENT OF PUBLIC WORKS: ERF 837 & 839 BALLI?GQS ZEN

DRIVE: CLEARING OF OVERGROWTH ON VACANT SITE
COMPRISING OF THREE CUTS AND CART AWAY

Quotation Number: ZNTDO06090 W

Project Code: 057892

SBD 6.1
PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF
THE TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes included); and
. the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes included).

1.2 To be completed by the organ of state
(delete whichever is not applicable for this tender ).
a) The applicable preference point system for this tender is the 90/10 preference point system.
|b) The applicable preference point system for this tender is the 80/20 preference point system.

c) Either the 90/10 or 80/20 preference point system will be applicable in this tender. The lowest/ highest acceptable tender will be used to determine the accurate system once
tenders are received.

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded for:

(a) Price; and

(b) Specific Goals.

1.4  To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

PRICE
SPECIFIC GOALS

80
20

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim points for specific goals with the tender, will be interpreted to mean that
preference points for specific goals are not claimed.

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at any time subsequently, to substantiate any claim in regard to preferences,
in any manner required by the organ of state.

2. DEFINITIONS
(a) “tender” means a written offer in the form determined by an organ of state inresponse to an invitation to provide goods or services through price quotations, competitive tendering
process or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and includes all applicable taxes less all unconditional discounts;
(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form determined by an organ of state in response to an invitation for the origination of income-generating
contracts through any method envisaged in legislation that will result in a legal agreement between the organ of state and a third party that produces revenue for the organ of state,
and includes, but is not limited to, leasing and disposal of assets and concession contracts, excluding direct sales and disposal of assets through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).
3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.1. POINTS AWARDED FOR PRICE
3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or  90/10

Ps=80(1-(Pt-P min )/{P min ) or Ps=90(1-(P¢t-P min )/(P min )
Where

Ps =  Paints scored for price of tender under consideration
Pt = Price of tender under consideration

Pmin =  Price of lowest acceptable tender

3.2, FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GEMERATING PROCUREMENT

3.2.1.  POINTS AWARDED FOR PRICE

Page 1 of 3
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Quotations:
R 1-R1000 000

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or  90/10
Ps=80(1+(Pt-P max }/(P max ) or Ps=90(1+(Pt-P max }/Pmax)

Where

Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration

Pmax =  Price of highest acceptable tender

4. POINTS AWARDED FOR SPECIFIC GOALS

4.1.  Interms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference points must be awarded for specific goals stated in the tender. For the
purposes of this tender the tenderer will be allocated points based on the goals stated in table 1 below as may be supported by proof/ documentation stated in the conditions of this
tender:

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an
organ of state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 preference point system will apply and that the highest acceptable tender will be used to
determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply and that the lowest acceptable tender will be used to determine the applicable
Lpreference point systemt,

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20 preference point system.

Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, corresponding points must also be Indicated as such.

Note to tenderers: The tenderer must Indicate how they claim points for each preference point system.)

Number of Number of
Points allocated ‘Points allocated
(90110 system)  (80/20 system)
(to be completed (to be

by the Organ of  completed by
State) the Organ of
State)

[Ownership by People who are Women

Ownership by People who are Youth 10

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of Companyfinm.........oioive e e e

4.4. Company Registration NUMDEr @...........c.coooiiiiiii i,
45 'TYPE OF COMPANY/FIRM

Partnership/Joint Venture / Consortium

One-person business/sole propriety

Close corporation

Public Company

Personal Liability Company

(Pty) Limited
Non-Profit Company

State Owned Company
[TICK APPLICABLE BOX]
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4.6. 1, the undersigned, who is duly authorised to do so on behalf of the companyffirm, certify that the points claimed, based on the specific goals as advised in the tender, qualifies the
company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

ii) The preference points claimed are in accordance with the General Conditions as indicated in paragraph 1 of this form;

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof to the
satisfaction of the organ of state that the claims are correct;

iv} If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of contract have not been fulfilled, the organ of state may, in addition to any other
remedy it may have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a result of that person’s conduct;

(¢) cancel the contract and claim any damages which it has suffered as a result of having to make less favourable arrangements due to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and directors, or only the shareholders and directors who acted on a fraudulent basis, be restricted from obtaining
business from any organ of state for a period not exceeding 10 years, after the audi afteram partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SIGNATURE(S) OF TENDERER(S)
|SURNAME AND NAME:
DATE:

IADDRESS:
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T2.10 TAX COMPLIANCE STATUS (TCS) PIN - TO VARIFY ON LINE
COMPLIANGE SUPPLIER STATUS VIA SARS e-FILING

DEPARTMENT OF PUBLIC WORKS: ERF 837 & 839 BALLITO, 95 ZEN DRIVE:
Project title: CLEARING OF OVERGROWTH ON VACANT SITE COMPRISING OF THREE CUTS
AND CART AWAY
Quotation no: | ZNTD06090 W |Project Code: [ 057892

TAX CLEARANCE REQUIREMENTS
It is a condition of bid that the taxes of the successful bidder must be in order, or that satisfactory
arrangements have been made with South African Revenue Service (SARS) to meet the bidder’s
tax obligations. It is a condition of this Offer of Commission that your practice remains in good
standing with SARS (South African Revenue Services) in terms of its tax clearance, during the

‘project, which is required to process your payment certificates.

In order to meet this requirement bidders are required to apply via e-filing at any SARS branch
office nationally. The Tax Complance Status (TCS) requirements are also applicable to foreign
bidders / individuals who wish to submit bids.

SARS will then furnish the bidder with a Tax Compliance Status (TCS) PIN that will be valid for a
period of 1 (one) year from the date of approval.

In bids where Consortia / Joint Ventures / Sub-contractors are involved, each party must submit a
separate Tax Compliance Status (TCS) PIN.

Application for Tax Compliance Status (TCS) PIN can be done via e-filing at any SARS branch
office nationally or on the website www.sars.gov.za.

Tax Clearance Certificates may be printed via eFiling. In order to use this provision, taxpayers will
need to register with SARS as eFilers through the website www.sars.gov.za.

IMPORTANT NOTICE

The South African Revinue Services (SARS) has phased out the issuing of paper Tax Clearance
Certificates.

From 18 April 2016 SARS introduced an enhanced Tax Compliance (TCS) system.

‘The new system allows taxpayers to obtain a Tax Compliance Status (PIN), which can be utilised by

authorised third parties to varify taxpayers compliance status online via SARS e-filing.

Bidders are required to fill in clearly, legibly, in bold print and black ink the SARS (TCS) PIN number
and Tax Reference number in the space hereunder:

Tax Compliance Status (TCS)
PIN Number

Company / Bidding Entity Tax
Reference Number

Name of Bidder:

Signature of Bidder:
Date:

Page 1 of 2
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T2.11 PROOF OF PAID MUNICIPAL RATES & TAXES

DEPARTMENT OF PUBLIC WORKS:ERF 837 & 839 BALLITO, 95
Project title: ZEN DRIVE : CLEARING OF OVERGROWTH ON VACANT SITE
COMPRISING OF THREE CUTS AND CART AWAY

Quotation no: | ZNTD06090W |Project Code: | 057892

ATTACH PROOF OF PAID MUNICIPAL RATES
& TAXES TO THIS PAGE FOR ADJUDICATION
PURPOSES

NOTE

In the case of a Quotation by a Joint Venture, proof of paid municipal rates and taxes for
each member of the Joint Venture should be attached to this form.

Page 1 of 1
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Department of Public Works: KZN
Effective Date: 16 JANUARY 2023

T2.12 CERTIFIED PROOF OF GOOD STANDING WITH THE

COMPENSATION COMMISSIONER

Project title:

DEPARTMENT OF PUBLIC WORKS: ERF 837 & 839 BALLITO, 95
ZEN DRIVE: CLEARING OF OVERGROWTH ON VACANT SITE
COMPRISIG OF THREE CUTS AND CART AWAY

Quotation no:

ZNTD06090W [Project Code: | 057892

ATTACH A CERTIFIED COPY OF PROOF, THAT
THE TENDERER IS IN GOOD STANDING WITH
THE COMPENSATION COMMISSIONER, TO
THIS PAGE FOR ADJUDICATION PURPOSES

In the case of a Quote by a Joint Venture, certified copies of proof of Good Standing with the
Compensation Commissioner in respect of each party to the Joint Venture must be attached

to this page

NOTE

Page 1 of 1
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T2.13 CONTRACT FORM - PURCHASE OF GOODS/WORKS-Part 1

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SUCCESSFUL BIDDER (PART 1) AND THE
PURCHASER (PART 2). BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SUCCESSFUL
BIDDER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED CONTRACTS FOR
THEIR RESPECTIVE RECORDS.

PART 1 (TO BE FILLED IN BY THE BIDDER)

1. I hereby undertake to supply all or any of the goods and/or works described in the attached bidding
documents to Head: Public Works (Department of Public Works: Province of KwaZulu-Natal) in accordance

with the requirements and specifications stipulated in bid number ZNTD06090 W at the price/s quoted.
2. The following documents shall be deemed to form and be read and construed as part of this agreement:
(i) Bidding documents, viz
- Invitation to bid;
- Tax Compliance Status (TCS) PIN;
- Pricing schedule(s);
- Technical Specification(s);
Preference claims for the Specific Goal/s as outlined in the Invite to Quote in terms of the
Preferential Procurement Regulations 2022;
- Bidder's Disclosure - SBD 4
- Special Conditions of Contract;
)] JBCC Minor Works Edition 4 - August 2007; and
(i) Other (specify)
3. | confirm that | have satisfied myself as to the correctness and validity of my bid; that the price(s) and
rate(s) quoted cover all the goods and/or works specified in the bidding documents; that the price(s) and

rate(s) cover all my obligations and | accept that any mistakes regarding price(s) and rate(s) and
calculations will be at my own risk.

4. I accept full responsibility for the proper execution and fulfilment of all obligations and conditions devolving
on me under this agreement as the principal liable for the due fulfilment of this contract.
5. I declare that | have no participation in any collusive practices with any bidder or any other person
regarding this or any other bid.
6. I confirm that | am duly authorised to sign this contract.
Witnesses:
NAME (PRINT):
CAPACITY: 1.
SIGNATURE:
NAME OF FIRM: 2.
DATE: Date:
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T2.14 CONTRACT FORM - PURCHASE OF GOODS/WORKS-Part 2

PART 2 (TO BE FILLED IN BY THE PURCHASER)

| in my capacity as

accepts your bid under reference ZNTD06090 W dated for the supply of
goods/works indicated hereunder and/or further specified in the annexure(s).

An official order indicating delivery instructions is forthcoming.

3. | undertake to make payment for the goods/works delivered in accordance with the terms and conditions of
the contract, within 30 (thirty) days after receipt of an invoice accompanied by the delivery note.

MINIMUM
PRICE (ALL THRESHOLD FOR
ITEM | APPLICABLE BRAND DELIVERY B‘BEEE\'IEEIS_TSFT us LOCAL
NO. TAXES PERIOD CONTRIBUTION PRODUCTION
INCLUDED) AND CONTENT (if
applicable)
4. 1 confirm that | am duly authorised to sign this contract.
SIGNED AT ON
[Place] [Date]
Witnesses:
NAME (PRINT):
SIGNATURE: 1.
2.
Date:

OFFICIAL STAMP:

Page 1 of 1



SECTION B
BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In
line with the principles of transparency, accountability, impartiality, and ethics as enshrined in
the Constitution of the Republic of South Africa and further expressed in various pieces of
legislation, it is required for the bidder to make this declaration in respect of the details
required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted
Suppliers, that person will automatically be disqualified from the bid process.

2. Bidder’s declaration

2.1

211

2.2

2.21

2.3

Is the bidder, or any of its directors / trustees / shareholders / members / partners or any
person having a controlling interest1 in the enterprise,

employed by the state? YES/NO

If so, furnish particulars of the names, individual identity numbers, and, if applicable, state
employee numbers of sole proprietor/ directors / trustees / shareholders / members/ partners
or any person having a controlling interest in the enterprise, in table below.

| Full Name Identity Number Name of State |
institution

Do you, or any person connected with the bidder, have a relationship with any person who is
employed by the procuring institution? YES/NO
If so, furnish particulars:

Does the bidder or any of its directors / trustees / shareholders / members / partners or any
person having a controlling interest in the enterprise have any interest in any other related
enterprise whether or not they are bidding for this contract? YES/NO

1 the power, by one person or a group of persons holding the majority of the equity of
an enterprise, altermatively, the person/s having the deciding vote or power to
influence or to direct the course and decisions of the enterprise.



2.3.1

If so, furnish particulars:

3 DECLARATION

3.1
3.2

3.3

3.4

3.4

3.5

3.6

[, the undersigned, (NAaME)...........ooii it e e e in
submitting the accompanying bid, do hereby make the following statements that | certify to
be true and complete in every respect:

| have read and | understand the contents of this disclosure;

| understand that the accompanying bid will be disqualified if this disclosure is found not to
be true and complete in every respect;

The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication
between partners in a joint venture or consortium2 will not be construed as collusive bidding.
In addition, there have been no consultations, communications, agreements or arrangements
with any competitor regarding the quality, quantity, specifications, prices, including methods,
factors or formulas used to calculate prices, market allocation, the intention or decision to
submit or not to submit the bid, bidding with the intention not to win the bid and conditions or
delivery particulars of the products or services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,
directly or indirectly, to any competitor, prior to the date and time of the official bid opening or
of the awarding of the contract.

There have been no consultations, communications, agreements or arrangements made by
the bidder with any official of the procuring institution in relation to this procurement process
prior to and during the bidding process except to provide clarification on the bid submitted
where so required by the institution; and the bidder was not involved in the drafting of the
specifications or terms of reference for this bid.

| am aware that, in addition and without prejudice to any other remedy provided to combat
any restrictive practices related to bids and contracts, bids that are suspicious will be reported
to the Competition Commission for investigation and possible imposition of administrative
penalties in terms of section 59 of the Competition Act No 89 of 1998 and or may be reported
to the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted
from conducting business with the public sector for a period not exceeding ten (10) years in
terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other
applicable legislation.-

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE
IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS
OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND
COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS
DECLARATION PROVE TO BE FALSE.

Position Name of bidder

2 Joint venture or Consortium means an association of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an
activity for the execution of a contract.
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T2.16 - CLIENT'S SPECIFIC REQUIREMENT FOR THE CONTRACTOR'S
DETAILED OHSE PLAN

DEPARTMENT OF PUBLIC WORKS: ERF 837 & 839
BALLITO, 95 ZEN DRIVE : CLEARING OF OVERGROWTH

Project title: ON VACANT SITE COMPRISING OF THREE CUTS AND
CART AWAY
Quote no: ZNTD06090W
Project Code: 057892
Items

1) The location of the site office should be in an area that will not require
) ] ] visitors to pass through or enter area where construction work is active and
Site Office location will not require the re-location of the office as the project progresses.

1) When working in a occupied facility the contractors risk assessment and
subsequent safe work method statement must take into consideration the
negative effect the Contractors activities may have on the health and safety of
Public Safety the occupants of the facility and make provisions for the implementation of ali
reasonably practicable measures to ensure the health and safety of members
of the public.

1) If the weather condition poses a threat to the health & safety of employees
Extreme weather be it extreme heat, cold, lighting or any adverse weather condition appropriate
conditions safety measures have to be taken.

1) Should there be changes to the original scope of work, the Principal Agent
must inform appointed Construction Health and Safety Agent to effect
Change to scope of work  |changes to the OHSE Specification.

1) The successful Tenderer must submit a copy of the detailed OHSE Plan for
approval and keep the original for onsite use during construction. The

Safety Plan Submission principal Contractor will not be allowed to start site establishment before
his/fher SHE Plan has been approved in writing.

1) The Principal Contractor must incorporate any aspects of the Local
Municipal bylaws which affect the, Safety and Environmental wellbeing of the
employees and the public into his/her OHSE Plan and ensure compliance to

Bylaws
y such bylaws.

1) To comply with CR(9) and to also address environmental issues

2) Risk Assessment must be done if and when required.
3) DSTI's must be performed on a daily basis be of an acceptable standard

Risk assgssment for and need to be signed off prior to work starting and at the end of each shift.
construction work :

4) No work may be performed without an approved DSTI.
See the attached baseline risk assessment to be considered by both the
designer and the principal contractor.

Fall protection 1) To comply with CR (10),

2) Edge protection and protection of floor openings need to be of such a
manner as to properly protect employees from falling off elevated positions or
falling into floor openings

Structures 1) To comply with CR (11)
Temporary work 1) To comply with CR (12)
Excavations 1) To comply with CR(13) and the following;
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R 1 - R1 000 000

?

2) If the risk exists of a person in an excavation being enclosed in an event of
a collapse the following will apply; shoring sufficient to prevent enclosure, any
excavated material must be placed at least 1metre from the edge and at the
maximum angle of repose to the horizontal.

3) No excavation may affect the stability of any adjoining structure or road
unless steps have been taken as identified by an Engineer or a Technologist.

4) Adequate provisions must be made to ensure that water is drained from
excavations where water may enter such excavations as a result of seepage
or rain

5) All excavations made by the Principal or Sub Contractors must be
barricaded by means of solid barricading and barricading tape may only be
used to make such barricading more visible

6) If more than one excavation is present on site all excavations must be
numbered to ensure effective inspection and control

Demolition work

1) To comply with CR (14) and the following;

2) Demolition work may only start upon approval of the Demolition Plan by the
Client or its duly appointed Agent

3) In the event that a structure identified for demolition incorporates
substances such as, lead or asbestos it must be performed within the
requirements of the applicable legislative requirements

Scaffolding

1) To comply with CR(16) and the following;

2) Scaffolding Inspectors and Scaffolding Erectors must be different
individuals.

3) Scaffold Harness must be used on Scaffolding, normal Harnesses may not
be used on scaffolding

4) Sufficient Scaffolding material e.g., tags, trapdoors etc. need to be on site
as determined by the activities on site

5) Scaffold bases may not be supported by materials such as bricks and
chipboard. Suitable material needs to be used as per SANS 10085

6) If more than one scaffold is present on site all scaffolds must be numbered
to ensure effective inspection and control

Construction vehicles and
mobile plant

Electrical installations and
machinery on construction
sites

1) To comply with CR (23) and the following;

1) To comply with CR (24)

Use and temporary
storage of flammable
liquids on construction
sites

1) To comply with CR (25)

Water environments

1) To comply with CR (26)

Housekeeping and
general safeguarding on
construction sites

1) To comply with CR (26)

1) To comply with CR (26)

3) Contractor must implement a daily task site clean-up for all activities these
should cover work areas, stairways, walkways etc. to free of any construction
debris obstruction.
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4) Refuse to be separated for recycling purposes

5) Hazardous materials such as asbestos may not be included in general
rubble and need to be disposed of as per applicable legislative requirements

¥ Stacking and storage on  |1) To comply with CR (28)
Lt construction sites
.

Fire precautions on 1) To comply with CR (29) and the following;
construction sites 2) No smoking may be permitted on site except in designated smoking areas

Construction employees’ |1) To comply with CR (30) and the following;
facilities 2) Gender signs to be placed at appropriate locations

3) All welfare facilities to be kept in a hygienic condition at all times

4) Employees to be trained in good hygiene practices

5) Toilets to be fitted with doors which can be locked from the inside

6) Toilets to be sufficiently ventilated

7) Contractors or contractors employees are not permitted to any other
facilities except those provided by the contractor.

i 1) The Principal Contractor engaged in construction work must ensure that

‘ each person working on or visiting a site, and the general public in the vicinity

' Public Safety & Signage of the construction site, shall be made aware of the dangers likely to arise
from onsite activities and the precautions to be observed to avoid or minimise

those dangers.

2) Appropriate signage shall be posted at conspicuous points within and
around the perimeter of the site. The steps to comply with this requirement
must be outlined in the OHSE Plan.
3) The public or visitors may only be permitted on site if they go through an
appropriate health and safety induction detailing hazards and risks they may
be exposed to and what measures are in place to control these hazards and
risks
4) The entire project site must be secured against unauthorized access and
provided with appropriate warning signage. Where roadways or walkways
must be encroached or closed due to work, adequate barriers shall be
qinstalled to safely redirect the flow of vehicles and pedestrians and protect
them from construction activities.
5) Whenever it is necessary to maintain public use of work areas (such as
sidewalks, ramps, entrances to buildings, corridors, or stairways), the public
shall be protected with appropriate guardrails, barricades, temporary fences,
overhead protection, or temporary partitions and hoarding. The public must
also be adequately protected from any work created hazards, such as
“ excavations. Appropriate warnings, signs, warning lights and instructional
safety signs shall be conspicuously posted and placed where necessary.
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6) The public must also be protected from falling debris and objects from the
project site. Overhead protection shall be provided that will fully protect the
public and be capable of withstanding the maximum forces that could be
applied from potential falling objects. Special attention shall also be given to
developing adequate means to protect against wind-blown debris and
construction-related materials.

On Site Health and Safety
Training & Induction

1) The Principal Contractor shall ensure that all site personnel and visitors
undergo a risk-specific health & safety induction training session before
starting work or being permitted to enter the site. A record of attendance shall
Jbe kept in the health & safety file.

2) The Principal Contractor shall ensure that, on site periodic toolbox talks
take place at least once per week. These talks should deal with risks relevant
to the construction work at hand. A record of attendance shall be kept in the
health & safety file. The above should also cover all sub-contractors that are
onsite.

3) All Contractors have to comply with this minimum requirement.
Environmental issues to be included in toolbox talks where required.

General Record Keeping

The Principal Contractor and all Sub Contractors must keep and maintain
Health and Safety records to demonstrate compliance with this Specification,
The OHS Act 85/1993; and with the Construction Regulations of 2014. The
Principal Contractor shall ensure that all records of incidents/accidents,
training, inspections; audits, etc. are kept in a health & safety file held in the
site office, which must be present on site at all imes. The Principal Contractor
must ensure that every Sub Contractor opens its own health & safety file,
maintains the file and makes it available on request.

Health & Safety Audits,
Monitoring and reporting

1) The Client or its duly appointed Agent shall conduct monthly health &
safety audits. The Principal Contractor is obligated to conduct similar audits
on all Sub Contractors appointed by them at least once a month. Detailed
audit reports must be presented and discussed at all levels of project
management meetings and a copy of such audit will be provided to the Client
or its duly appointed Agent within 7 working days of such audit. Copies of the
Client's audit reports shall be kept in the Principal Contractors Health &
Safety File.

Emergency Procedures

1) The Principal Contractor shall submit a detailed Emergency Plan for
approval by the Client prior to commencement on site. The plan shall detail
the response procedure including the following key elements:

a. List of key competent personnel;

b. Details of emergency services;

¢. Actions or steps to be taken in the event of the specific types of
emergencies;

d. Information on hazardous material/situations.
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First Aid Boxes and First
Aid Equipment

Department of Public Works: KZN
Effective Date: 16 JANUARY 2023
Version:8

1) The appointed First Aider(s) to be in possession of a valid first aid training
certificate Level 2. Valid certificates are to be kept in the Site Safety File. All
Sub Contractors with more than 5 employees shall supply their own first aid
Ibox, except if otherwise agreed upon between Principal and Sub- Contractor
in writing.

Accident / Incident
Reporting and
Investigation

1) Injuries are to be categorised into Near miss, first aid, LTI, fatal etc. Fatal
accidents to be reported in addition to applicable legislative requirements to
the Client or its duly appointed Agent with immediate effect. The Principal
Contractor must stipulate in its construction phase OHSE Plan how it will
handle each of these categories. When reporting injuries to the Client, these
categories shall be used. The Principal Contractor shall investigate all
injuries, with a report being forwarded to the Client immediately. All Sub-
Contractors have to report on the abovementioned categories of injuries to
the Principal Contractor at least monthly. All categories of incidents/accidents
must be in the Statistics Section of the Monthly Audit Reports, submitted to
the Client or it's duly appointed Agent.

Hazards and Potential
Situations

1) The Principal Contractor shall immediately notify other Sub Contractors as
well as the Client of any hazardous or potentially hazardous situations that
1may arise during performance of construction activities.

2) Should a hazardous situation require work stoppages, the work must be
stopped and corrective steps taken such as the issue of Written Safe Work
Procedures and the issue of Personal Protective Equipment.

Personal Protective

1) The Principal Contractor must ensura that all workers are issued with the

Equipment (PPE) and required PPE as required by the risks associated with the activities they
Clothing perform.The minimum PPE to be worn on site will be Safety Shoes/Boots,
Hard Hats, Overalls. No Visitors may enter the site without Safety
Shoes/Boots and Hard hats. The Principal Contractor and all Sub
Contractors shall make provision and keep adequate quantities of SABS
approved PPE on site at all times. All employees issued with PPE to be
trained in correct use, records of training and issue to be kept in the Site SHE
File .Procedure to be in place to deal with;
a Lost or stolen PPE;
b Worn out or damaged PPE replacement.
¢ Employees not utilising PPE as required
2) The above procedure applies to Principal Contractors and their appointed
Sub- Contractors, as they are all employers in their own right.
p it 1) The Principal Contractor shall prepare and issue the required  written
ermits

permits relating to but not limited to the following:

a Hot Work

b Roof Work; and

¢ Electrical work (both temporary and permanent)

d Confined Space Entry

2) The Principal Contractor must ensure that where permits are required that
they are properly implemented and adhered to.

Speed Restrictions and
Protections

Unless otherwise stipulated, the maximum speed [imit on sites must be limited
to 10 km/h.

1) Vehicle movement routes on site must be clearly indicated where
applicable.
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2) Signage to ensure the safe movement of vehicles on site, as well as to
ensure the health and safety of all employees and visitors on site, must be
displayed in strategic locations.

Hazardous Chemical 1) To comply with Hazardous Chemical Substances Regulations as published
Substances (HCS) |in Government Notice No. R. 1179 dated 25 August 1995.

2) In addition to the abovementioned, Material Safety Data Sheets must be
kept on site for all materials, which may contain hazardous chemical
substances .

1) To comply with Asbestos Regulations as published in Government Notice
Asbestos No. R. 155 dated 10 February 2002.

2) Removal to be done by an accredited asbestos contractor

3) Proof of accreditation to be kept on site.

4) Proof of safe systems of work

P

5) Disposal certificate.

6) Under no circumstances may asbestos be handed over to the community
irrespective of shape or condition.

Fire Extinguishers and 1) The Principal Contractor and Sub-Contractors must allow for and provide
Fire Fighting Equipment adequate provision of regularly serviced temporary fire fighting equipment
qlocated at strategic points on site, specific for the classes of fire likely to occur,

2) The appropriate notices and signs must be allowed for and be erected as
required

3) Contractors may not utilize fire protection equipment belonging to the
Client without prior consent

1) The Principal Contractor must allow for and ensure that all ladders are
inspected at least monthly, are in a good safe working order, are the correct
Ladders and Ladder Work |ngight for the task, extend at least 1m above the landing, are fastened and
secured and are placed at a safe angle.

o
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2) Records of inspections must be kept in a register on site

3) All ladders found to be unsafe must be removed from site immediately and
not be permitted back onto site until it has been certified as being safe by the
Safety Officer or Construction Supervisor.

1) To comply with Driven Machinery Regulations as published in Government

General Machinery Notice No. R. 1010 dated 18 July 2003

Portable Electrical Tools 1) The Principal Contractor shall ensure that all electrical tools, electrical

and Hand Tools distribution boards, extension leads, and plugs are kept in a safe working
order.

2) The Principal Contractor shall ensure that all portable electrical

Equipment, is clearly humbered, inspected by a Competent appointed person
and records of such inspections to be kept on record in an appropriate
register on the site SHE file

3) The Principal Contractor shall allow for and ensure the following in relation
to hand Tools:

a That a “Competent Person” undertakes routine inspections and records are
kept on site.

b That only authorized trained persons use the tools.

¢ That safe working procedures apply.

d That PPE is provided and used.

4) All unsafe hand tools and portable electrical equipment found on site need
to be removed from site with immediate effect, tagged as unsafe for use and
only be permitted back on site after being certified as safe for use by the
Safety Officer or the construction Supervisor.

High Voltage Electrical 1) All Employees must be made aware of the presence and location of High
Equipment Installations Voltage Equipment such as underground cables and overhead lines, and
and Equipment ensure that the necessary precautionary steps are taken where work has to
be executed in the vicinity of such equipment.

2) Precautionary measures such as Isolation and Lock-Out of electrical
systems or the use of electrically isolated tools must be used.

L 1) All Contractors must allow for and ensure that adequate lighting is provided
Adequate Lighting to allow for work to be carried out safely.

1) In addition to CR 23 the following will apply. The Principal Contractor and
Sub-Contractors shall not:

a. Transport persons together with goods or tools unless there is an
appropriate area or section of the vehicle in which to store such goods.

b. Transport persons on the back of trucks except if a proper canopy (properly
covering the sides and top) has been provided with suitable seating areas.

Transportation of Workers

c. Permit workers to stand or sit on the edge of the transporting vehicle.

d. Transport workers in LDVs unless they are closed/covered and have the
correct number of seats for the passengers

e. No driver may transport more than six people on the back of a 1 Ton LDV
and more than four passengers on the back of a % Ton LDV.

2) The driver of any LDV may not permit more than two passengers to
occupy the cab of any LDV.

3) Drivers of such vehicles must have a valid driver’s license for the code of
vehicle being driven by them.

4) No servicing of vehicles will be permiited on a Construction Site. No
Vehicles or machinery leaking oil will be permitted on site due to the risk
posed to the environment.

5) Any oil or diesel spilled on site must be cleaned up as per accepted
environmental practice

In the event that Earth Moving Machinery is present on site the following must
be adhered to:

Page 7 of 8



EEeN

Quotations: Department of Public Works: KZN
R 1 - R1 000 000 Effective Date: 16 JANUARY 2023
Version:8

a Drivers of vehicles must be instructed to avoid parking behind earth moving
machinery in order to ensure that their vehicles are visible to the operators of
earth moving machinery.

b Right of way must be afforded to earth moving machinery at all times.

¢ Vehicles must only be permitted to park, where possible, in designated
areas

1) Occupational exposure is a major problem and all Contractors must
ensure that proper health and hygiene measures are putin place to prevent

Occupational Hygiene
P y9 exposure to these hazards.

2) All Contractors must prevent inhalation, ingestion and absorption of any
harmful chemical or biological agents

3) Water to be utilized for drinking purposes may only be drawn from taps
designated for drinking water purposes. Fire hydrants and fire hose reels
may not be utilized for drinking water purposes.

Environmental 1) The Principal Contractor and Sub-Contractors must comply with the
Management requirements of NEMA Act.

2) The Principal Contractor must develop a waste management plan,
implement and maintained it onsite

3 Cement mixing to be done at a predetermined location on site which must
include a solid, slab, and bunded edges to prevent runoff

4) Contaminated run off water from the site must be treated such as to
ensure that it does not pose a risk to the environment

5) Any material which may have a harmful effect when disposed of by normal
means must be disposed of in an appropriate manner to eliminate its harmful
effect on the environment after disposal.

6) The Principal Contractor must allow for and ensure that adequate
procedures are implemented and maintained to ensure that waste generated
is placed in suitable receptacles and removed from the site promptly.

7) Plans to deal with spillages must be in place and maintained.

8) No waste materials (liquid or solid) may be disposed of in drains.

9) No burning of waste material may take place on site as such material being
burned may result in pollution of the air or give off toxic vapours which could
be harmful to the health of employees or any other person present on site.

1) No alcohol and other drugs will be allowed on site without the express
permission of the Principal Contractor

2) No person may be under the influence of alcohol or any other drugs while
on the construction site.

3) Any person on the construction site who is on prescription drugs must
inform hisfher Employer accordingly and the Employer shall in turn report this
to the Principal Contractor immediately.

Alcohol and other Drugs

4) Any person on the construction site who is suffering from any
illness/condition that may have a negative effect on his/her safety
performance must report this to his/her Employer, who in turn must report this
to the Principal Contractor forthwith.

5) Any person on the construction site who is suspected of being under the

! influence of alcohol or other drugs must be removed from site immediately
and be instructed to report back the next day for a preliminary inquiry. A full
disciplinary procedure must be followed by the Contractor concerned and a
copy of the disciplinary action must be forwarded to the Principal Contractor
for his records.
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DEPARTMENT OF PUBLIC WORKS: ERF 837 & 839 BALLITO, 95 ZEN DRIVE: CLEARING OF OVERGROWTH ON VACANT
SITE COMRISING OF THREE CUTS AND CART AWAY

Project title:

Quote no: ZNTD06090 W | Project Code: | 057892

PLEASE NOTE THAT THIS IS A BASELINE RISK ASSESSMENT AND NOT A DETAILED RISK ASSESSMENT OF ALL ANTICIPATED ACTIVITIES ON SITE

Activity Risk to Safety Risk to Health Risk to Environmental Risk to Public Safety Control Measures
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~ T248CAPACITYOFBIDDER T
Project title: DEPARTMENT OF PUBLIC WORKS: ERF 837 & 839 BALLITO, 95 ZEN DRIVE: CLEARING OF OVERGROWTH ON
) VACANT SITE COMPRISING OF THREE CUTS AND CART AWAY
Bid no: ZNTDO06090 W Project Code: 057892
1. WORK CAPACITY: (The Bidder is requested to furnish the following capacity particulars and to attach additional pages if more space is

required. Failure to furnish the particulars may result in the Bid being disregarded.)

11. Artisans and Employees: (Artisans and Employees to be ,or are ,employed for this project )

Professional

Categories of Employee - Key Personnel (part of Business Enterprise) Registration No

Date of Employment

Number

Site Agent

Project Manager

Foreman

Quality Control & Safety Officer-Construction Supervisor

Artisans

Unskilled employees
Others

Page 1 of 6
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Quotations:

Department of Public Works: KZN
Effective Date: 16 JANUARY 2023

R 1-R1 000 000
1.2, Provide full particulars of the following Assets: (Assets owned and to be hired - Indicate owned assets )
Machinery Plant Equipment Vehicles
1.3. Workshops:

Address of Main Workshop:

Address of Regional Workshop (If Applicable):

Page 2 of 6
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R 1-R1 000 000 Effective Date: 16 JANUARY 2023
Version:8
1.4. Other offers submitted at time of this tender for which results are pending:
(Any other client's tender must also be included)
Bid No. Project Name Client Name & | Value ._.m_uao_.mn_ | Dpate bid submitted Contact Detail
Contact No. R's

Page 3 of 6
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Department of Public Works: KZN
Effective Date: 16 JANUARY 2023
Version:8

2, PARTICULARS OF THE BIDDERS CURRENT AND PREVIOUSLY COMPLETED COMMITMENTS:
2.1. Current private sector projects: (List the 5 projects closest to the contractor grading designation of this project)
Project Name Date of commencement
Place (town) Contract Amount (R)

Reference / Contact person Contract period
Contact Tel. No, Scheduled date of completion
Project Name Date of commencement|
Place (town) Contract Amount (R)
Reference / Contact person Contract period

Contact Tel. No.

Scheduled date of completion

Project Name Date of commencement
Place (town) Contract Amount (R)
Reference / Contact person Contract period

Contact Tel. No.

Scheduled date of completion

Project Name Date of commencement|
Place (town) Contract Amount (R)
Reference / Contact person Contract period

Contact Tel. No. Scheduled date of completion
Project Name Date of commencement
Place {town) Contract Amount (R)
Reference / Contact person Contract period

Contact Tel. No,

Scheduled date of completion
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Department of Public Works: KZN
Effective Date: 16 JANUARY 2023
Version:8

2.2 Current Government sector projects: (List the 5 projects closest to the contractor grading designation of this project)
Project Name Date of commencement
Place (town) Contract Amount (R)

Reference / Contact person

Contract period

Contact Tel. No,

Scheduled date of completion

Project Name Date of commencement
Place (town) Contract Amount (R)
Reference / Contact person Contract period

Contact Tel. No.

Scheduled date of completion

Project Name Date of commencement|
Place {town) Contract Amount (R)
Reference / Contact person Contract period

Contact Tel. No.

Scheduled date of completion

Project Name Date of commencement|
Place (town) Contract Amount (R)
Reference / Contact person Contract period
Contact Tel. No. Scheduled date of completion
Project Name Date of commencement
Place (town) Contract Amount (R)
Reference / Contact person Contract period

Contact Tel. No.

Scheduled date of completion

e
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Department of Public Works: KZN
Effective Date: 16 JANUARY 2023
Version:8

2.3. Previously completed projects: (List the 5 projects closest to the contractor grading designation of this project)
Project Name Date of commencement
1 Place {town) Contract Amount (R)
Reference / Contact person Contract period
Contact Tel. No. Date completed
Project Name Date of commencement
o Place (town) Contract Amount (R)
Reference / Contact person Contract period
Contact Tel. No. ) Date completed
Project Name Date of commencement
3 Place (town) Contract Amount (R)
Reference / Contact person Contract period
Contact Tel. No. Date completed
Project Name Date of commencement
4 Place (town) Contract Amount (R)
Reference / Contact person Contract period
Contact Tel. No. Date completed
Project Name Date of commencement|
5 Place (town) Contract Amount (R)
Reference / Contact person Contract period
Contact Tel. No. Date completed

Name of Bidder

Signature of authorised representative

Date
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Version:8
T2.19
TENDER EVALUATION CRITERIA AND SCORING PRICE AND SPECIFIC GOALS
Evaluation Criteria Deliverables / Goal Points
{Price A maximum of 80 Points is allocated for 80 Points
Price.
Specific Goal 1 Ownership by Black People 10 Points
Specific Goal 2 Ownership by people who are Youth 10 Points
Specific Goal 3 0 0 Points
Specific Goal 4 0 0 Points
Specific Goal 5 0 o Points
Specific Goal 6 0 o Points
Specific Goal 7 0 O Points
Specific Goal 8 0 0 Points
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PART A
INVITATION TO BID - SBD 1

SUPPLIER INFORMATION

NAME OF BIDDER

POSTAL ADDRESS

STREET ADDRESS

TELEPHONE NUMBER CODE NUMBER

CELLPHONE NUMBER

FACSIMILE NUMBER CODE NUMBER

E-MAIL ADDRESS

VAT REGISTRATION NUMBER

TCS PIN: CSD No:

Yes Yes
B-BBEE STATUS LEVEL
VERIFICATION CERTIFICATE Erli‘Bg)E STATUS LEVEL SWORN AFFIDAVIT (Tick YES
(Tick YES or NO)

No No
If YES, State the name of the
verification agency accredited by
SANAS

APE YOU A FOREIGN

ARE YOU THE ACCREDITED Yes NO BASED SUPPLIER YES NO
REPRESENTATIVE IN SOUTH FOR THE GOODS
AFRICA FOR THE GOODS
SERVICES /WORKS OFFERED? [IF YES ENCLOSE PROOF] (IF YES ANSWER PART B:3 BELOW)
SIGNATURE OF BIDDER DATE

P
THIS BID IS SIGNED (Attach
proof of authority to sign
this bid; e.g. resolution of

TOTAL BID PRICE (ALL INCLUSIVE)

DEPARTMENT/ PUBLIC ENTITY CONTACT PERSON

CONTACT PERSON TELEPHONE NUMBER

TELEPHONE NUMBER FACSIMILE NUMBER

FACSIMILE NUMBER E-MAIL ADDRESS

E-MAIL ADDRESS
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Department of Public Works: KZN
Effective Date: 16 JANUARY 2023
Version:8

Quotations:
1 -R1000 000

PART B

TERMS AND CONDITIONS FOR BIDDING - SBD 1

1. BID SUBMISSION:

1.1, BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR CONSIDERATION.

1.2, ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED (NOT TO BE RE-TYPED) OR ONLINE

1.3. BIDDERS MUST REGISTER ON THE CENTRAL SUPPLIER DATABASE (CSD) TO UPLOAD MANDATORY INFORMATION NAMELY: ( BUSINESS REGISTRATION/ DIRECTORSHIP/
MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS; AND BANKING INFORMATION FOR VERIFICATION PURPOSES). B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE MUST

BE SUBMITTED TO BIDDING INSTITUTICN.

1.4, WHERE A BIDDER IS NOT REGISTERED ON THE CSD, MANDATORY INFORMATION NAMELY: (BUSINESS REGISTRATION/ DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX
COMPLIANCE STATUS MAY NOT BE SUBMITTED WITH THE BID DOCUMENTATION. B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE MUST BE SUBMITTED TO BIDDING INSTITUTION.

1.5. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT 2000 AND THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS
OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER LEGISLATION OR SPECIAL CONDITIONS OF CONTRACT.

24 TAX COMPLIANCE REQUIREMENTS

2.1  BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2  BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER'S
PROFILE AND TAX STATUS.

2.3 APPLICATION FOR TAX COMPLIANCE STATUS OR PIN MAY ALSO BE MADE VIA E-FILING. IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER W.
AS E-FI THROUGH THE WEBSITE WWW. V.

2.4  BIDDERS MAY ALSO SUBMIT A PRINTED TCS TOGETHER WITH THE BID.

2.5  IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A SEPARATE PROOF OF TCS / PIN / CSD NUMBER.

2.6 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED.

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

3.1. IS THE BIDDER A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? YES NO
3.2. DOES THE BIDDER HAVE A BRANCH IN THE RSA? YES NO
3.3. DOES THE BIDDER HAVE A PERMANENT ESTABLISHMENT IN THE RSA? YES NO
3.4. DOES THE BIDDER HAVE ANY SOURCE OF INCOME IN THE RSA? YES NO

IF THE ANSWER IS "NO” TO ALL OF THE ABOVE, THEN, IT IS NOT A REQUIREMENT TO OBTAIN A TAX COMPLIANCE STATUS / TAX COMPLIANCE SYSTEM PIN CODE FROM
THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 ABOVE.

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.
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C1.1: FORM OF OFFER 2

Quotation no: ZNTD06090 W
OFFER

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

DEPARTMENT OF PUBLIC WORKS: ERF 837 & 839 BALLITO, 95 ZEN DRIVE: CLEARING OF OVERGROWTH
ON VACANT SITE COMPRISING OF THREE CUTS AND CART AWAY

The Tenderer, identified in the Offer signature block, has examined the documents listed in the Quotation Data and
Addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the Conditions of
Tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this Form of Offer and
Acceptance, the tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be
determined in accordance with the Conditions of Contract identified in the Contract Data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:

Amount (in words):

Amount in figures: R

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance
and returning one copy of this document to the Tenderer before the end of the period of validity stated in the Tender
Data, whereupon the Tenderer becomes the party named as the Contractor in the Conditions of Contract identified in
the Contract Data.

Signature (s)

Name (s)

Capacity

For the tenderer

(Name and address of tenderer)

Name and signature of Date
witness

ACCEPTANCE

By signing this part of this Form of Offer and Acceptance, the Employer identified below, accepts the Tenderer's
The terms of the contract, are contained in:

Part C1 Agreement and Contract Data, (which includes this agreement)

Part C2 Pricing data

Part C3 Scope of work.

Part C4 Site information and drawings and documents or parts thereof, which may be

incorporated by reference into the above listed Parts.
Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the
returnable schedules as well as any changes to the terms of the offer agreed by the tenderer and the employer
during this process of offer and acceptance, are contained in the schedule of deviations attached to and forming part
of this form of offer and acceptance. No amendments to or deviations from said documents are valid unless
contained in this schedule.
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The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of
deviations (if any), contact the employer’s agent (whose details are given in the contract data) to arrange the delivery
of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the
conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance with those
terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives
one fully completed original copy of this document, including the schedule of deviations (if any). Unless the tenderer
{now contractor) within five (5) working days of the date of such receipt notifies the employer in writing of any reason
why hefshe cannot accept the contents of this agreement, this agreement shalf constitute a binding contract between
the parties.

Signature (s)

Name (s)

Capacity

For the employer

(Name and address of employer)

Name and signature of
witness

wxa
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Schedule of Deviations

Notes:
1. The extent of deviations from the tender documents issued by the employer before the tender closing date is

limited to  those permitted in terms of the conditions of tender.

2. A tenderer’s covering letter shall not be included in the final contract document. Should any matter in such letter,
which constitutes a deviation as aforesaid, become the subject of agreements reached during the process of offer
and acceptance, the outcome of such agreement shall be recorded here.

3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or change
to the tender documents and which it is agreed by the Parties becomes an obligation of the contract shall also be
recorded here.

4. Any change or addition to the tender documents arising from the above agreements and recorded here, shall also
be incorporated into the final draft of the Contract.

1. Subject:

Details:

2.  Subject:

Details:

3. Subject:

Details:

4, Subject:

Details:

By the duly authorised representatives signing this agreement, the employer and the tenderer agree to and accept
the foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the
tender data and addenda thereto as listed in the returnable schedules, as well as any confirmation, clarification or
changes to the terms of the offer agreed by the tenderer and the employer during this process of offer and
acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this
Agreement shall have any meaning or effect in the contract between the parties arising from this agreement.
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DEPARTMENT OF PUBLIC WORKS: ERF 837 & 839 BALLITO, 95 ZEN DRIVE: CLEARING OF OVERGROWTH ON VACANT SITE COMPRISING OF
THREE CUTS AND CART AWAY

Quotation no:  ZNTD06090 W

The Conditions of contract are clauses 1 to 20 of the JBCC series 2000 Minor Works Agreement (4th Edition, August 2007) prepared by the Joint Building Contracts Commitiee.

Copies of these conditions of contract may be obtained through most regional offices of the Association of South African Quantity Surveyors (011-3154140), Master Builders
Association (031-2667070), South African Association of Consulting Engineers (011-4632022), South African [nstitute of Architects (031-201 7690), Association of Construction
Project Managers, Building Industries Federation South Africa, South African Property Owners Association or Specialist Engineering Contractors Committee.

CONTRACT VARIABLES

THE CONTRACT DATA

The Contract Data contains all variables referred to in this document and is divided into Employer to Contractor (EC) Data and Contractor to Employer (CE) Data categories.
The Employer to Contractor (EC) Data category must be completed in full by the Employers or his Agent and included in the Quotation documents. The Contractor to Employer
(CE) Data must be left blank by the Employer or his Agent for the Contractor to fill in. Both the EC and CE Data categories form part of this agreement.

Spaces requiring information must be filled in, shown as "not applicable™ or deleted but not left blank. Where choices are offered, the inapplicable items are to be deleted.
Where insufficient space is provided the information should be annexed hereto and cross referenced to the applicable clause of the schedule. Key cross reference clauses are

itaticised in [ ] brackets.

PART 1: CONTRACT DATA COMPLETED BY THE EMPLOYER (MINOR WORKS AGREEMENT CONTRACT DATA EC) (JBCC Series 2000 Edition 4.0
Code 2108-EC July 2007)

1 CONTRACT DATA - EMPLOYER
1.0 CONTRACTING AND OTHER PARTIES
11 Employer:
[1.1] Head: Public Works (Department of Public Works: Province of KwaZulu-Natal)
E’pstal address:
(1
0
0
Tel: 0312035100 Fax: 10312032100
[1.2] Physical address:
455a T(irﬁ Ce;tshwayo
Mavville
4001
1.2 Principal Agent:
[6.1] Roy Mkhize

Postal address:
eThekwini Regional Office
Mayville, Durban

4001

Tel: 031 203 2100 Fax: 10312035100
13 Agent (1)
[6.1.9] 0

Agent’s service:

0

Postal address:

0

0

0

Tel: 0 Fax: ]
14 Agent (2)
[6.1.9] 0

Agent’s service:

0

Postal address:

0

0

0

Tel: o Fax: 0
1.6 Interest of principal agent or other agents in the project

Details where "yes" INJA
1.7 The principal agent [1.2] is responsible for the preparation of the contract data schedule and must be contacted should the contractor be uncertain of the

information provided or to be provided. Failure to complete the contract data schedule in full may result in the tender/quote being disqualified.
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Version:8
Quotation no:  ZNTD05951T W
2.0 CONTRACT AND SITE INFORMATION
[21'1 1 The law applicable to this agreement: SOUTH AFRICA (Country or State)
22
1.1] Works identification: Refer to document C3 — Scope of Work.
?1'31] Site description: Refer to document C4 — Site Information.
?541 3 Possession of the site is to be given on: To be determined (Date)
[27'51 2 Period for the commencement of the works after the contractor takes possession of the site: 0 (working days)
[27'61 1 Waiver of contractor's lien or right of continuing possession is required: Yes (Yes/No)
27 Existing premises will be occupied. Where "yes" the specific requirements are described or detailed in the No (Yes/No)
contract documents.
N/A
i .
28 Provision of temporary services is required. Where “yes” the specific requirements are described below or detailed in the YES (Yes/No)
[5.1.5-6] contract documents.
2.11.1 Water Option A Contractor - his cost
OptionB  NOT APPLICABLE Employer - free of charge
Option C Employer - metered (contractor cost) A (A, or C)
2.11.2 Electricity Option A Contractor - his cost
OptionB  NOT APPLICABLE Employer - free of charge
Option C Employer - metered (contractor cost) A (A orC)
2.11.3 Option A Contractor - his cost
Telecom
OptionB  NOT APPLICABLE Employer - free of charge
Option C Employer - metered (contractor cost) A (A orC)
2.11.4 Ablutions Option A Contractor - his cost A
OptionB  NOT APPLICABLE Employer - free of charge
3.0 INSURANCES AND SECURITIES
3.
[314 1 Public liability insurance to be effected by: CONTRACTOR [Employer/Contractor]
For the sum of: N/A [Amount]
With a deductible of: N/A [Amount]
?324 2 Contract works insurance to be effected by: CONTRACTOR [Employer/Contractor]
For the sum of: Contract Sum plus 10% [Amount]
With a deductible of: N/A [Amount]
3.3
[3.4.3] Support insurance to be effected by the employer: For the sum of: N/A [Amount]
With a deductible of: N/A [Amount]
3.4 i
2.5 The employer shall provide a Payment Guarantee: NO [Yes/No]
For the sum of: N.A. [Amount]
[2.6] o . )
: The contractor shall waive his lien where a payment guarantee is provided: N.A. [Yes/No]
4.0 PRACTICAL COMPLETION DATES AND PENALTIES
‘[‘7'11 2] For the works as a whole:
The date for practical completion: To be determined [Date]

Penalty per calendar day: nla

Contract Period 9 |Calendar Months
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Department of Public Works: KZN
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Version:8
5.0 DOCUMENTS AND GENERAL
?415] Construction document copies to be supplied to the contractor free of charge: 3 [No of]
5.2 The contractor shall provide the priced document:
. wan No.
4.1] Complete Schedule of rates is to be submitted on the day of the Quotation closing date (C2.2) 4 [Addendum No.J
5-3 - L
1.8] Changes made to JBCC standard documents: Yes [Yes/Noj B [Addendum No.J
Additions, deletions and alterations to the JBCC Minor Works Agreement: The following clauses is N/A to this contract:
Omit Clause 2.1 and 2.2; 2.4t0 2.7
Omit Clause 3.4 and 3.5;
Omit Clauses 5.1.1 and 5.1.2 and 5.1.5 and 5.1.6
Omit Clauses 7.1.1
Omit Clause 12.3.2;
Omit Clauses 13.6.1 and 13.6.3 and 13.8 and 13.13 to 13.16
Omit Clauses 14.9
Omit Clauses 15.1.1 and 15.1.5 and 15.3.7 and 15.3.8
Omit Clauses 16.1.1 and 16.4.7 and 16.4.8
Omit Clauses 17.2.6 and 17.2.7
In clause 13.9.1 replace "8% of such value to a limit of 4%.." with "10% of such value to a limit of 10%..”
In clause 13.9.2 replace "2% of the contract sum.." with "5% of the contract sum..”
In clause 13.11 replace "within 7 calendar days of date of issue.." with “within 21 calendar days of date of issue..”
In clause 4.1 replace "10 working days" with "submit the priced schedule of Quantities with the Returnable Schedules.”
See paragraph 5.3 of C3.2 Specification For HIV\Aids Awareness - penaity of 0.04% of Contract Sum.
?5'42 1 Work to be undertaken by direct contractors: No [Yes/No] N/A [Addendum No.]
?5'51 7 Interim payment certificate to be issued by: 25 [Date of Month]
5.5 Schedule of Price cost Amounts (if applicable). The amounts in this schedule are to be included in the quotation amount:
1.1 Description Amount
[6.2.9] 1 N/A N/A
2 N/A N/A
3 N/A N/A
56 Schedule of Employer allowances (if Applicable). This amounts in this schedule is for information purposes only and are not to be included in the quotation
. amount.
[1.1] Description Amount
16.2.10] 1 N/A N/A
2 N/A N/A
3 N/A N/A
Schedule of work by direct subcontractors. Note: This schedule is for information purposes only and are not to be included in the quotation amount.
57 Description and estimated values:
[8.1.1] Description Amount
[5.2.1] N/A N/A
N/A N/A
N/A N/A
?582 3 Direct contractor's total insurance cover: Not Applicable
?1'91 7 Quotation submissions shall close at the time and on the date as stated in the T4.1 - Bid Notice and Invitation to Quote
6.0 DECLARATION BY THE PRINCIPAL AGENT
1, the principal agent named in 1.2 above, declare that the information prcvided above is complete and accurate at the time of
calling for tenders. Where necessary, should any of the above information need to be varied, Tenderer's will be informed thereof
in writing forthwith.
Principal Agent Date
Part 2: CONTRACT DATA COMPLETED BY THE CONTRACTOR (MINOR WORKS AGREEMENT CONTRACT DATA CE} (JBCC Series 2000 Edition 4.0
Code 2108-CE August 2007)
1.0 CONTRACT DATA - CONTRACTOR

CONTRACTING PARTY

Note:
the alternatives available {o the contractor.

All information for this section requires to be filled in by the contractor. The Project Leader/Employers Agent shall not pre-select or fill in any of
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1.1 Contractor / Tenderer:
[1.1] Postal address:
Code:
Tel:
Fax:
Tax / VAT Registration No: [
i- f 1.2 Physical address:
|
i
2.0 SECURITIES
2,1 The security provision selected is:
211 . .
2.2] Variable Construction Guarantee: NO [Yes/No]
2.1.2 .
2.3, 13.9] Retention: YES [Yes/Noj
213 . . 0
1271 Advanced Payment is required. Where "Yes™ NO [Amount]
Note: Advance Payment Guarantee equal in value to above amount [2.1.3] is required from contractor.
3.0 PAYMENT AND ADJUSTMENT OF PRELIMINARIES
31 Payment of Preliminaries
14.3] The payment of preliminaries related to minor works shall be according to Option A only:
3.1.1 Option A
Assessed by the principal agent as an amount prorated to the value of the work duly executed in the same ratio as the
preliminaries bears to the contract sum excluding:
. The amount for preliminaries
. Any contingencies
All inclusive of tax
3.1.2 Option B (Not Applicable)
I
}i 3.2 Adjustment of Preliminaries
'! i The amount or items of preliminaries shall be adjusted to take account of the theoretical financial effect which changes in time and/or value have on
preliminaries. Such an adjustment shall be based on the particulars provided by the contractor for this purpose in terms of Option A and shall preclude any
further adjustment of preliminaries.
Adjustment of preliminaries in terms of Option A shall apply notwithstanding the actual employment of resources by the contractor in the execution of the
works. The adjustment of preliminaries shall be based on the option as selected in the contractor's quote.
For the adjustment of the preliminaries both the contract sum and the contract value shall exclude:
. The amount of preliminaries
. Any contingency sum
All inclusive of tax
321 Option A
The amount of preliminaries shall be adjusted in the following categories:
. An amount which shall not be varied
. An amount which shall be varied in proportion to the contract value as compared with the contract sum
. An amount which shall be varied in proportion to the construction period as compared to the initial construction period
excluding revisions to the construction period for which the contractor is not entitled to adjustment of the contract value in
terms of the agreement
The contractor shall, within fifteen (15) working days of taking possession of the site, give the principal agent a breakdown, subdivided onto the above
categories, of the amount for preliminaries in tabulated form, ali to the satisfaction of the principal agent. Should the contractor fail to provide such
information within the period stipulated then the amount for the preliminaries shall be deemed to be subdivided into the following proportions:
. 10% (ten per cent) which amount shall not be varied
. 15% (fifteen per cent) which amount shall be varied in proportion to the contract value as compared with the
contract sum
. 75% (seventy-five per cent) which amount shall be varied in proportion to the construction period as
compared with the initial construction period
f For a lump sum document, should the contractor fail to identify the amount for preliminaries, then such an amount shall be deemed to be 7.5% (seven and a
half per cent) of the contract sum excluding any contingency sum inclusive of tax.
} 3.3 Payment certificate cash flow
The contractor shall provide all reasonable assistance to the principal agent in the preparation of cash flow projections of claims for payment certificates
where required by the employer. The projections shall be based on the programme and shall be updated as and when the programme requires updating. The
cooperation of the contractor in terms of this item shall not prejudice his right to receive payment in terms of the agreement.
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?6'41 P Meetings at which contract minutes are recorded shall be held: MONTHLY [State Period]
?13 3 Valuations date for payments shall be on: 18 Of the month
4.0 EMPLOYER CHANGES TO JBCC STANDARD DOCUMENTS
4.1 . .
11.6] Changes (if any) in terms of the Employer's Contract Data are accepted : YES [Yes/No]
Where "Yes" an addendum referenced to this clause is to be attached should the space provided be insufficient.
1. See paragraph 5.3 above for clauses that are not applicable to this contract.
2.
3.
4
5.0 THE QUOTE
5.1
1.1 The accepted contract sum inclusive of Value Added Tax is: R
Amount in words:
6.0 SIGNATURES OF THE CONTRACTING PARTIES
We the Employer and Gontractor accept the above conditions and the offer in terms of 5.0 and hereby enter into a contract for the execution and completion
[20.0] of the works. This agreement is the entire contract between the parties regarding the matters addressed herein. No representation, term, condition, or

warranties not contained in this agreement shall be binding on the parties. No agreement or addendum varying, adding to, deleting or terminating this
agreement including this clause shall be effective unless reduced to writing and signed by the parties.

...200....

Thus done and SIgNet at............ociiieeieiee e ceve e seesee e e emieeeeeee e ON

|

Name of signatory Capacity of signatory for and behalf of the Employer who by signature hereof
warrants authorisation hereto

as Witness (1) as Witness (2)

Name: Name:

Address: Address:

Thus done and Signed at.............coor i e ON (iiverieennnad Of e e e e nen 0, 2000000

Name of signatory Capacity of signatory for and behalf of the Contractor who by signature hereof
warrants authorisation hereto

as Witness (1) as Witness (2)

Name: Name:

Address: Address:
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Project DEPARTMENT OF PUBLIC WORKS: ERF 837 & 839 BALLITO, 95 ZEN DRIVE: CLEARING
title: OF OVERGROWTH ON VACANT SITE COMRISING OF THREE CUTS AND CART AWAY
f;’_"tatw" ZNTD06090 W Project Code: | 057892

C2.1 Pricing Instructions

The Bidder's prices must be provided in accordance with the scope of work i.e. the prices, rates and quantities to be included in the
Pricing Schedule for the work described under several items. An item against which no price is entered will be considered to be covered
by prices in the Pricing Schedule. Where any item is not relevant to this specific contract, such item is marked N/A (signifying “not
applicable”)

The method of measurement herein will be the only method of measurement recognized in connection with this contract.

All equipment or materials used in this contract is to be that which is specified or other approved (other approved means where approval
is given by the Head: Works prior to the close of the quotation).

The Pricing Schedule is to indicate VALUE ADDED TAX payable by the Employer separately in addition to the total Quoted prices. The
Quotation Offer must indicate prices inclusive of VALUE ADDED TAX.

The Bidders obligation in pricing the Quotation offer and the Employer's undertakings in checking and corrections of arithmetical errors
are indicated in the Annexure A - Standard Conditions of Quotation.

The Conditions of Contract referred to in this document must be understood and read by the Contractor and will be taken to apply at all
times to the work which this Contract refers. The contractor must allow whatever price or costs he may consider necessary to provide for
the carrying out and due observance of the aforesaid Conditions of Contract.
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PART C2.2: PRICING SCHEDULE

AREA : BALLITO
PROJECT LEADER : R. MKHIZE
INSTITUTION : ERF 837 & 839 BALLITO
SERVICE : CLEARING OF OVERGROWTH ON VACANT SITES: THREE CUTS AND CART AWAY
N Section 1 QTY | RATE AMOUNT
0. Unit R R
1. | PRELIMINARIES:

Qccupational Health and Safety Act No. 85 of 1993, Tenderers

are to allow for costs in providing a construction phase Safety,

Health and Environmental Plan. ltem:
2. | PLANT & EQUIPMENT

Supply of Plant and Equipment including scaffolding. Item
3. | PORTABLE TOILET:

Supply and Maintenance of one (1) flushable portable toilet on

site for the duration of the contract. Item
4. | WATER FOR THE WORKS:

The contractor shall provide all water that is necessary for the

completion of the Works at his/her own expense and shall not

use any water from the institution or provincial building for the

duration of the contract.

The contractor will make his/her own arrangements to provide

water tanks, containers, drums, water carts, etc. as deemed

necessary to satisfactorily complete the scope of work.

Note: The water must be clean and suitable for building works.

A Provincial Building or Institution shall mean any building

owned by the Administration and any Board, Committee or

Council, for which the Department undertakes work of any

kind for which this contract is entered into.

ltem

5. | ELECTRICAL LIGHTING AND POWER:

The Contractor shall provide any artificial lighting which may

be necessary or required for the proper execution of any

portion of the Works, and provide electric power for any

purpose required in connection with the Works, including for

all electric light and power required by all Sub-Contractors and

nominated Sub-Contractors.

The Contractor shall give all notices and pay all fees in

connection with temporary electrical connections and pay for

all current consumed. ltem
6. | LEAVE PERFECT:

Allow for cleaning all glass, accumulated rubble, building

material, etc. washing all floors and leaving the whole of the

works and grounds in a thoroughly clean and perfect state fit

for occupation at the completion of the Contract.

‘Care must be taken not to use any cleaning materials which are

likely to cause damage to the finished surface.

ltem
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TOTAL TO BE CARRIED FORWARDED TO SUMMARY PAGE
3

COMPULSORY SITE BRIEFING

For the purpose of familiarizing bidders with the project,
answering questions and issuing addenda as needed for
clarification of the document, a mandatory pre- bid briefing
shall be held on site. Bids shall only be opened from
contractors present at the compulsory site briefing and date
and time of the meeting will be listed on document
accordingly.

SCOPE OF WORK:

OBJECTIVE
The contract is for services of mechanically digging up or

| Industrial bush cutters and leveling thereof on site all rubbish,

debris, vegetation, hedges, shrubs, trees, etc. of
ERF 827 & 839 BALLITO

First Cut

Cart Away

ERF 837 & 839 BALLITO

Second Cut

Cart Away

ERF 837 & 839 BALLITO

Third Cut

Cart Away

mZ

m2

51012

51012

51012

51012

51012

51012

TOTAL TO BE CARRIED FORWARDED TO SUMMARY PAGE 3
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AREA H BALLITO

PROJECT LEADER : R. MKHIZE
INSTITUTION H ERF 837 & 839 BALLITO
SERVICE : CLEARING OF OVERGROWTH ON VACANT SITES : THREE CUTS AND
CART AWAY
N PAGE AMOUNT
‘-sSi O. . R

| 9 FINAL SUMMARY

LAND CLEARING

Total brought forward from the following pages
10 | PRELIMINARIES

11 | CLEAR OVERGROWTH

NOTE:
1. Unit prices to include labour, material and transport, etc.

2. Leave site neat and tidy and make good to disturbed work in
respect of every trade.

3. The Contractor to ensure that the Health and Safety Regulations are
3 carried out at all times until the completion of the service.
i1 A8 d

i 4. ltems are re-measurable on completion and priced units will be

adjusted accordingly.

; 5. Contractor to be registered with Workman’s Compensation Act and
f provide a copy thereof with the tender document as proof.

12 | sUB TOTAL

13 | 1505 VALUE ADDED TAX

14
GRAND TOTAL
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Version:8

DEPARTMENT OF PUBLIC WORKS: ERF 837 & 839 BALLITO, 95 ZEN DRIVE:
Project title: CLEARING OF OVERGROWTH ON VACANT SITE COMPRISING OF THREE CUTS
AND CART AWAY
Quotation no: ZNTD06090W [Project Code: | 057892

C3.1 - SCOPE OF WORKS

1. DESCRIPTION OF THE WORKS
Department of Public Works KZN eThekwini Region: Erf 837 & 839 Ballito, Clearing of overgrowth on vacant site comprising
of three cuts and cart away

2. EXTENT OF THE WORKS
Clearance of overgrowth-grass on vacant site

3. LOCATION OF THE WORKS
95 Zen Drive

4. CERTIFICATION BY RECOGNIZED BODIES
Any specific institutions which may certify items for inclusion in the works and building systems, e.g. Agreement Board of
South Africa.

5. SERVICES TO BE PROVIDED
State requirements, as necessary for the contract to:
- Hook up to, and distribute, water, electricity and telecommunication services
Clean up and make good when the service or facility is no longer required, leave the Employers fagcilities in the condition they
were before the contractor first made use of them, fair wear and tear accepted, and
continuously clear and dispose of waste and surplus material to maintain the site in a tidy state.

6. UNAUTHORISED PERSONS
State requirements for substantiation of claims in payment certificates to expedite verification and certification by Employer
The contractor shall keep unauthorized persons from the works at all times. Under no circumstances may any person except
guards be allowed to sleep on the building site.

7. ELECTRONIC PAYMENTS
Once a contract is awarded the contractor must complete a WIMS Registration form and a financial detail certificate available
from the Department. This form must be submitted together with a cancelled cheque or a certified bank statement and a
certified copy of the ID of the person who signed the financial detail certificate.
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Fov

8. DAILY RECORDS
Add the requirements for daily records of resources (people and equipment employed), or site diaries in respect of work
performed on the site, and where such documents are to be kept.

9. PAYMENT CERTIFICATES

State requirements for substantiation of claims in payment certificates to expedite verification and certification by Employer.
Contractor's must ensure that they submit their Tax Invoice with their claim for timeous payment.

10. PERMITS

State requirements for Contractor's staff to have security \ entrarice perm.its and the like.

11. PROOF OF COMPLIANCE WITH THE LAW
State specific documents / methods by which compliance with any legislation is to be verified, as necessary.

e
e

s
-
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C3.2_ SPECIFICATION FOR HIV/AIDS AWARENESS

1 Scope

This generic specification contains requirements applicable to the reduction of the risk of transfer of the
HIV virus between and among construction workers and the local community through the following four
strategies:

a) raising awareness about HIV/AIDS;

b) providing construction workers with access to condoms;

¢) HIV counseling, testing and referral services; and

P d) Sexually Transmitted Infection diagnosis and treatment.
2 Normative references:

The following standard contains provisions that, through reference in this text, constitute provisions of this
standard:

SANS 4074 1SO 4074, Condom Rubbers

3 Definitions and Abbreviations

3,1 Definitions

Construction Worker: all persons in the employ of the contractor or in the employ of any of the
subcontractors contracted by the contractor.

Local Community: the communities local to the site which are most likely to have contact with the
construction worker and, in particular, sex workers in those communities.

Service provider: the natural or juristic person recognised by the South African Department of
Health as specialist in conducting Aids Awareness Programmes.

3,2 Abbreviations
ix
i STI: Sexually transmitted infection

HIV: Human Immunodeficiency Virus
AIDS: Acquired Immune Deficiency Syndrome

4 Objectives

The objectives are to:

a) reduce the risk of transfer of the HIV virus between and among construction workers and the local
community;

b) raise awareness amongst construction workers and the local community of the risk of infection with
the HIV virus;

c) promote early diagnosis; and

d) assist affected individuals to access care and counseling.
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5 Requirements

5,1 General requirement

The contractor shall, in order to satisfy the objectives stated in 4:

a) make condoms complying with the requirements of SABS ISO 4074 available to all construction
workers at readily accessible points on the site, suitably protected from the elements, for the duration
of the contract;

b) either place and maintain HIV/AIDS awareness posters of size of not less than A1 in areas which
are highly trafficked by construction workers, or provide construction workers with a pamphlet, in
languages largely understood by construction workers, which

-
— .

¢) encourage voluntary HIV/ST] testing;

d) provide information concerning counseling, support and care of those that are infected services; and

e) comply with the requirements of 5.2.

The provisions of 5.1 ¢) and d) do not apply to this contract.

5,2 HIV awareness programme

5.2.1 The contractor shall:

a) engage a qualified service provider as described in the scope of works to conduct
an HIV Awareness Programme which is structured to achieve the outcomes stated
in 5.2.3 for contract workers as soon as a construction workers camp is established
and populated or, where no such camp is established, within two weeks of the
commencement of a significant portion of the works and at subsequent intervals, if
any, provided for in the scope of works; and

b) arrange for, provide a suitable venue, and instruct all construction workers to attend
; ] the HIV Awareness Programme and notify the Employer's Representative of the
| 1 date, time and venue whenever a session with construction workers is conducted.

Note: The National Department of Public Works maintains a list of qualified service providers.

’ 5.2.2 The contractor shall do nothing to dissuade construction workers from attending such an
HIV Awareness Programme and shall take all reasonable steps to ensure that a
minimum of 90% of construction workers engaged in the works attend such a
programme, when it is conducted.

5.2.3 The outcomes of the HIV Awareness Programme shall as a minimum, result in contract
workers exposed to such a programme being able to:

a) communicate the existence of problems of HIV and be able to outline the
consequences of transmission of HIV to or from the local community;

b) recall and communicate the mode of HIV transmission and preventative measures
including the proper use of the condom.

R -

Page 2 of 3



s e
o

Quotations:

Department of Public Works: KZN

R 1-R1000 000 Effective Date: 16 JANUARY 2023

5,3

Version:8

The HIV/ Aids awareness programme described in 5.2 is to be repeated at four month
intervals throughout the duration of the contract. (Four times in total, including the initial one

at the start of the contract)

Reporting

5.3.1 The contractor shall prepare and attach to his claims for payment a brief report which
outlines how the actions taken by the contractor in the period for which payment is
claimed satisfy the requirements and a schedule which lists the names, identity numbers,
trade / occupation and name of employer of all construction workers exposed to the
programme (see HIV/STI Compliance Report).

5.3.2 The employer's representative shall certify the report and schedule described in 5.3.1
whenever a claim for payment is issued to the employer.

Note: In the event that the contractor fails to satisfy the requirements of this specification, the
Employer (Head: Works) may apply any of the sanctions provided for in the contract. Sanctions may
include the application of a financial penalty of .04% of the Contract Sum.

The HIV /Aids awareness programme described in 5.2 shall in addition be conducted for the
benefit of the local community on two occasions in the community centre nearest to the building
site. The contractor shall be responsible for inviting identifiable community-based institutions and
organisations, churches, and schools to participate in the programme.
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Project Code:
Payment Claim number:

Pro-forma rporting format in terms of the SPECIFICATION FOR HIV/AIDS AWARENESS

057892

Period covered by payment claim: |

1. Distribution of condoms (briefly describe where and how condoms are distributed).

2. Posters / pamphlets (briefly describe where posters were placed / how pamphlets were distributed).

Page 1 of 2
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6. Schedule of construction workers exposed to the HIV awareness programme.

Name

Identity number

Trade / occupation

Name of employer

| hereby declare the above to be a true reflection of actions taken to ensure compliance with the specification.

For Contractor:

Name:

Employer's representative:

Name:

Signature:

Signature:

Date:

Date:
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DEPARTMENT OF PUBLIC WORKS: ERF 837 & 839 BALLITO, 95
Project title: ZEN DRIVE: CLEARING OF OVERGROWTH ON VACANT SITE
COMPRISING OF THREE CUTS AND CART AWAY

Project Code: 057860 EPWP NO: N/A

Introductory notes:

1. The works, or parts of the works will be constructed using labour-intensive methods only in terms of this
specification. The use of plant to provide such works, other than plant specifically provided for in the scope of work,
is a variation to the contract. The items marked with the letters LI are not necessarily an exhaustive list of all the
activities which must be done by hand, and this clause does not over-ride any of the requirements in the generic
labour intensive specification in the Scope of Works.

2, Payment for items which are designated to be constructed labour-intensively (either in this schedule or in the Scope
of Works) will not be made unless they are constructed using labour-intensive methods. Any unauthorised use of
plant to carry out work which was to be done labour-intensively will not be condoned and any works so constructed
will not be certified for payment.

DESCRIPTION OF THE WORKS

Employer's objectives

The employer's objectives are to deliver public infrastructure using labour-intensive methods in accordance with EPWP
Guidelines.

Labour-intensive works

Labour-intensive works comprise the activities described in the Labour-Intensive Specification. Labour-intensive works shall
be constructed/maintained using local workers who are temporarily employed in terms of the scope of work.

LABOUR-INTENSIVE COMPETENCIES OF SUPERVISORY AND MANAGEMENT STAFF

Contractors shall only engage supervisory and management staff in labour-intensive works that have completed the skills
programme including Foremen/ Supervisors at NQF level 4 “National Certificate: Supervision of Civil Engineering
Construction Processes” and Site Agent/ Manager at NQF level 5 "Manage Labour-Intensive Construction Processes” or
equivalent QCTQO qualifications (See Appendix C). at NQF outlined in Table 1. (See GUIDELINES FOR THE
IMPLEMENTATION OF LABOUR-INTENSIVE INFRASTRUCTURE PROJECTS UNDER THE EXPANDED PUBLIC
WORKS PROGRAMME (EPWP) -THIRD EDITION 2015)

Emerging contractors shall have personally completed, or be registered on a skills programme for the NQF level 2 unit
standard. All other site supervisory staff in the employ of emerging contractors must have completed, or be registered on a
skills programme for the NQF level 2 unit standards or NQF level 4 unit standards. Table 1: Skills programme for
supervisory and management staff.

Table 1: Skills programme for supervisory and management staff

Personnel NQF level Unit standard titles Skills programme description
Team leader / 2 Apply Labour-Intensive Construction This unit standard must be completed, and
supervisor Systems and Techniques to Work
Activities

Use Labour-intensive Construction
Methods to Construct and Maintain
Roads and Storm water Drainage

Use Labour-Intensive Construction
Methods to Construct and Maintain = any one of these 3 unit standards
Water and Sanitation Services

Use Labour-Intensive Construction
Methods to Construct, Repair and
Maintain structures
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Personnel NQF level Unit standard titles Skills programme description
Foreman/supervisor 4 Implement Labour-Intensive Construction
Systems and Techniques This unit standard must be completed, and

Use Labour-Intensive Construction
Methods to Construct and Maintain
Roads and Storm water Drainage

Use Labour-Intensive Construction
Methods to Construct and Maintain = any one of these 3 unit standards
Water an Sanitation Services

Use Labour-Intensive Construction
Methods to Construct, Repair and
Maintain structures

Site Agent /Manager 5 Manage Labour-Intensive Construction  [Skills Pragramme against this single unit
(i.e. the contractor's Processes standard
most senior

representative that is
resident on the site)

Details of these skills programmes may be obtained from the CETA ETQA maiiager (e-mail :gerard@ceta.co.za,
tel: 011-265 5900)

EMPLOYMENT OF UNSKILLED AND SEMI-SKILLED WORKERS IN LABOUR-INTENSIVE WORKS

1.1 Requirements for the sourcing and engagement of labour.
1.1.1  Unskilled and semi-skilled labour required for the execution of all labour-intensive works shall be engaged strictly in
accordance with prevailing legislation and SANS 1914-5, Participation of Targeted Labour.

1.1.2 The rate of pay set for the EPWP per task or per day will be an acceptable rate determined by the Department of
Labour.

1.1.3 Tasks established by the contractor must be such that:

a) the average worker completes 5 tasks per week in 40 hours or less; and
b) the weakest worker completes 5 tasks per week in 55 hours or less.

1.1.4  The contractor must revise the time taken to complete a task whenever it is established that the time taken to
complete a weekly task is not within the requirements of 1.1.3.

1.1.5 The Contractor shall, through all available community structures, inform the local community of the labour-intensive
a) where the head of the household has less than a primary school education;
b) that have less than one full time person earning an income;
c) where subsistence-agriculture is the source of income;
d) that who are not in receipt of any social security pension income.
1.1.6 The Contractor shall endeavour to ensure that the expenditure on the employment of unskilled and semi-skilled
workers is in the following proportions:
a) 55 % women;
b) 55% youth who are between the ages of 18 and 35; and
c) 2% on persons with disabilities.
1.2 Specific provisions pertaining to SANS 1914-5
1.2.1 Definitions
Targeted labour: Unemployed persons who are employed as local labour on the project.
1.2.2  Contract participation goals
1.2.21 There is no specified contract participation goal for the contract. The contract participation goal
shall be measured in the performance of the contract to enable the employment provided to
targeted labour to be quantified.
1222 The wages and allowances used to calculate the contract participation goal shall, with respect to
both time-rated and task rated workers, comprise all wages paid and any training allowance paid
in respect of agreed training programmes.

1.2.3  Terms and conditions for the engagement of targeted labour
Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall be entered into
with targeted labour.

Page 2 of 5



Quotations:
R 1-R1 000 000

s

1.2.4 Terms and conditions for the engagement of targeted labour
Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall be entered into
with targeted labour.

1.2.5 Variations to SANS 1914-5
1.2.51 The definition for net amount shall be amended as follows:
Financial value of the contract upon completion, exclusive of any value added tax or sales tax
which the law requires the employer to pay the contractor.

1.25.2 The schedule referred to in 5.2 shall in addition reflect the status of targeted labour as women,
youth and persons with disabilities and the number of days of formal training provided to targeted
labour.

Training of targeted labour

1.3.1 The contractor shall provide all the necessary on-the-job training to targeted labour to enable such labour to
master the basic work techniques required to undertake the work in accordance with the requirements of the
contract in a manner that does not compromise worker health and safety.

1.3.2 The cost of the formal training of targeted labour, will be funded by the local office of the Department of
Labour. This training will take place as close to the project site as practically possible. The contractor must
access this training by informing the relevant regional office of the Department of Labour in writing, within 14
days of being awarded the contract, of the likely number of persons that will undergo training and when such
training is required. The Employer and the Department of Public Works (Fax: 012 3258625/ EPWP Unit,
Private Bag X65, Pretoria 0001) must be furnished with a copy of this request.

1.3.3 The contractor shall do nothing to dissuade targeted labour from participating in training programmes and
shall take all reasonable steps to ensure that each beneficiary is provided with two days of formal training for
every 22 days worked.

1.3.4 An allowance equal to 100% of the task rate or daily rate shall be paid by the contractor to workers who
attend formal training, in terms of the above.

1.3.5 Proof of compliance with the above requirements must be provided by the Contractor to the Employer prior to
submission of the final payment certificate.

GENERIC LABOUR-INTENSIVE SPECIFICATION

1

Scope
This specification establishes general requirements for activities which are to be executed by hand involving the
following:

a) trenches having a depth of less than 1.5 metres

b) storm water drainage

c) low-volume roads and sidewalks
Precedence
Where this specification is in conflict with any other standard or specification referred to in the Scope of Works to
this Contract, the requirements of this specification shall prevail.

Hand excavateable material
Hand excavateable material is material:

a) Granular materials:
i) whose consistency when profiled may in terms of table 1 be classified as very loose, loose, medium dense,
or dense; or

ii) where the material is a gravel having a maximum particle size of 10mm and contains no cobbles or isolated
boulders, no more than 15 blows of a dynamic cone penetrometer is required to penetrate 100mm;

{ b) Cohesive materials:
i) whose consistency when profiled may in terms of table 1 be classified as very soft, soft, firm, stiff and stiff /
very stiff; or
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i) where the material is a gravel having a maximum particle size of 10mm and contains no. cobbles or isolated
boulders, no more than 8 blows of a dynamic cone penetrometer is required to penetrate 100mm;

Note: 1} A boulder, a cobble and gravel is material with a particle size greater than 200mm, between 60
and 200mm.
2) A dynamic cone penetrometer is an instrument used to measure the in-situ shear resistance of
a soil comprising a drop weight of approximately 10 kg which falls through a height of 400mm and
drives a cone having a maximum diameter of 20mm (cone angle of. 60 degrees with respect to the
horizontal) into the material being used.

Table 2: Consistency of materials when profiled |

GRANULAR MATERIALS COHESIVE MATERIALS
CONSISTENCY DESCRIPTION CONSISTENCY DESCRIPTION
Very loose Crumbles very easily when |Very soft Geological pick head can easily
scraped with a geological be pushed in as far as the shaft
pick. of the handle.
Loose Small resistance to Soit Easily dented by thumb; sharp
penetration by sharp end of end of a geological pick can be
a geological pick. pushed in 30-40 mm; can be
moulded by fingers with some
pressure.
Medium dense Considerable resistance to |Firm Indented by thumb with effort;
penetration by sharp end of sharp end of geological pick
a geological pick. can be pushed in upto 10 mm;
very difficult to mould with
Dense Very high resistance to stiff Can be indented by thumb-nail;
penetration by the sharp slight indentation produced by
end of a geological pick; pushing geological pick point
requires many blows for into soil; cannot be moulded by
excavation. fingers.
Very dense High resistance to repeated |Very stiff Indented by thumb-nail’ with
blows of a geological pick. difficulty; slight indentation
produced by blow of a
geological pick point.

4 Trench excavation
All hand excavateable material in trenches having a depth of less than 1,5 metres shall be excavated by hand.

5 Compaction of backfilling to trenches (areas not subject to traffic) _
Backfilling to trenches shall be placed in layers of thickness (before compaction) not exceeding 100mm. Each layer
shall be compacted using hand stampers

a) to 90% Proctor density;

b) such that in excess of 5 blows of a dynamic cone penetrometer (DCP) is required to penetrate 100 mm of the
backfill, provided that backfill does not comprise more than 10% gravel of size less than 10mm and contains
no isolated boulders, or

c) such that the density'of the compacted trench backfili is not less than that of the surrounding undisturbed soil
when tested comparatively with a DCP.

6 Excavation
All hand excavateable material including topsoil classified as hand excavateable shall be excavated by hand. Harder

material may be loosened by mechanical means prior to excavation by hand.

The excavation of any material which presents the possibility of danger or injury to workers shall not be excavated by
hand.
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7 Clearing and grubbing
Grass and small bushes shall be cleared by hand.
8 Shaping
All shaping shall be undertaken by hand.
9 Loading
All loading shall be done by hand, regardless of the method of haulage.
10 Haul

1

12

13

14

15

16

Excavation material shall be hauled to its point of placement by means of wheeibarrows where the haul distance is
not greater than 150 m.

Offloading
All material, however transported, is to be off-loaded by hand, unless tipper-trucks are utilised for haulage.

Spreading
All material shall be spread by hand.
Compaction

. Small areas may be compacted by hand provided that the specified compaction is achieved.

Grassing

All grassing shall be undertaking by sprigging, sodding, or seeding by hand.

Stone pitching and rubble concrete masonry

All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, must be collected,
loaded, off loaded and placed by hand.

Sand and stone shall be hauled to its point of placement by means of wheelbarrows where the haul distance is not
greater than 150m.

Grout shall be mixed and placed by hand.

Manufactured Elements

Elements manufactured or designed by the Contractor, such as manhole rings and cover slabs, precast concrete
planks and pipes, masonry units and edge beams shall not individually, have a mass of more than 320kg. In
addition, the items shall be large enough so that four workers can conveniently and simultaneously acquire a proper
handhold on them.
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DEPARTMENT OF PUBLIC WORKS: ERF 837 & 839 BALLITO,
Project title: | 95 ZEN DRIVE: CLEARING OF OVERGROWTH ON VACANT
SITE COMPRISING OF THREE CUTS AND CART AWAY
Quotation .
no: ZNTD06090 W Project Code: 057892

C4.1 - Site Information

Bidders are advised to visit the site before pricing in order to satisfy themselves as to the nature and
full extent of the work to be done and the conditions generally affecting the execution of the contract.
Claims on the grounds of lack of knowledge in such respects or otherwise will not be entertained.

GENERAL

(a) Describe nature of ground, surface conditions, water table as visible in test holes, and
other indisputable facts that may affect construction. Provide available data,
information and site plan.

(b) Vacant site with trees
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Version:8



Quotations: Department of Public Works: KZN
R 1 -R1 000 000 Effective Date: 16 JANUARY 2023
Version:8

C4.2 - Geotechnical Investigation Repoit

Refer to Geotechnical Investigation Report attached to this document for any
reference to the subsoil conditions.
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DEPARTMENT OF PUBLIC WORKS: ERF 837 & 839 BALLITO, 95 ZEN DRIVE: CLEARING
OF OVERGROWTH ON VACANT SITE COMPRISING OF THREE CUTS AND CART AWAY

Quotation no.: | ZNTD06090 W |Project Code: | 057892

C5.1 List of Drawings and Relevant Annexures

(Where drawings/annexures are issued, document compilers must insert the following
paragraph and list the applicable drawings / annexures below.)

The following drawings / annexures shall be issued during the Quotation period to form part of
the Quotation documentation. Where applicable, drawings / annexures could be re-issued to
the Contractor at commencement of the construction phase.

DRAWING NO DESCRIPTION
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Occupational Health and Safety Specification

Model Preambles for Trades 2008

Map of submission locations

General Electrical Specifications

Lightning Protection Specifications

Joint Venture Agreement

Health and Safety Bill of Quantities

Additional Specification - EPWP Beneficiary

EPWP Employment Contract

Occupational Health and Safety Specification

EPWP Data Collection tool for Phase 3 system

Geotechnical Investigation Report (If applicable)
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Annexure 5
KWAZULU-NATAL PROVINCE  Jojnt Venture Agreement
;ggﬁlggﬁgmuwam (March 2004)

(First Edition of CIDB document 1017)

PREAMBLE
This agreement is made and entered into by and between

of the first part and

of the second part and

of the third part.
(allow for additional parties as necessary).
Whereas the foregoing parties have resolved to form a Joint Venture under the title of

for the exclusive purposes of securing and/or executing the Contract to be awarded by
{name of Employer)
to the KZN Department of Public Works in respect of the following project:

for (brief description of Confract)
KZN DEPARTMENT OF Public Works, eThekwini Regional Office, 455a King Cetshwayo Highway, Mayville, 4001

Now it is hereby agreed as follows :

. DEFINITIONS AND INTERPRETATION

21 Definitions

The following words and expressions shall have the meanings indicated, except where the context otherwise
requires. Defined terms and words are, in general, signified in the text of the Agreement by the use of capital
initial letters, but the absence of such letters does not necessarily signify that a term, or word, is not defined.

‘Agreement’ means the agreement between the Members of the Joint Venture and includes this model form of
agreement together with the Preamble, Specific Provisions, if any, Schedules 'A’, ‘B’ and ‘C’ and
any relevant Documents prepared prior to the signing of the Agreement and appended thereto.

‘Contract’ means the contract with the Employer for the supply of the Deliverables, for the purposes of securing
and executing which, the Joint Venture has been formed.

‘Deliverables’ means the works and/or services, equipment, materials, goods, etc. to be furnished by the
Joint Venture to the Employer in terms of the Contract.

‘Document’ means any written, drawn, typed, printed, or photographic material, which relates to the Agreement.

‘Employer’ means the person, or body, which is to award the Contract and will employ the Joint Venture if it is
awarded the Contract.

Joint Venture’ means the joint venture formed by the Members in accordance with the Agreement.

‘Management Committee’ means the body established in terms of the Agreement to manage all aspects of the
work of the Joint Venture in securing and executing the Contract and in meeting the provisions
for the Agreement.

‘Member’ means a person, or body which, being a party to the Agreement, is a member of the Joint Venture.
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2.2

2.3

24

2.5

26

31

3.2

3.3

34

35

‘Member’s Interest’ means the proportion expressed as a percentage, which the total monetary value of all
resources provided and contributions made by a Member towards the execution by the Joint
Venture of the Contract bears to the total of such values by all Members and, unless otherwise
indicated in the Agreement, represents the extent to which the Member participates in the fortunes
of the Joint Venture.

‘Representative’ means the person representing a Member on the Management Committee.

‘Schedules’ means Schedules ‘A’, ‘B’ and ‘C’ which set out general, financial and other information relating
to the Members and the obligations, duties, rights, risks and benefits arising from their participation
in the Joint Venture.

‘Specific Provisions’ means the variations, if any, required to this standard form of agreement for the specific
purposes of the Agreement.

Interpretation
Unless inconsistent with the context, an expression in the Agreement which denotes:

« any gender shall include the other genders

» a natural person shall include a juristic person and vice versa

« the singular shall include the plural and vice versa
Headings
The headings to clauses of the Agreement shall not be considered part thereof, nor shall the words they
contain be taken into account in the interpretation of any clause.
Law
The Agreement shall be construed in accordance with and governed by the laws of the Republic of South Africa
and the English language versions shall prevail.

Language
English shall be exclusively used by the Members in the preparation of Documents unless otherwise indicated.

Conflict between Agreement and Contract
Should any provision of the Agreement be in conflict with the terms of the Contract, the Agreement shall be
amended to the approval of the Management Committee so as to eliminate the conflict.

JOINT VENTURE GENERAL

Establishment and Purpose

The Joint Venture established by the Members in terms of the Agreement is an unincorporated association with
the exclusive purposes of securing and executing the Contract for the benefit of the Members.

Termination

The operation of the Joint Venture and the validity of the Agreement shall terminate if and when it becomes
evident that the Joint Venture will not be awarded the Contract, or, if the Joint Venture secures the Contract,
when all obligations and rights of the Joint Venture and the Members in connection with the Contract and the
Agreement have ceased and/or been satisfactorily discharged.

Unless otherwise decided by the Management Committee, the Agreement shall not terminate if a Member
changes its name, or is taken over by, or merged with, another body.

Department of Public Works: KZN
Effective Date: 16 JANUARY 2023

Version:8

This agreement will terminate when any one of the Members resigns, are liquidated or opts out of this agreement and the Joint

Venture will be in breach of contract with the Employer and their contract could be cancelled.

Exclusivity

Unless otherwise agreed by the Management Committee, or provided for in the Contract no Member shall
engage in any activity related to the Contract other than as a Member of the Joint Venture and Members shall
ensure that their subsidiaries and other bodies over which they have control comply with this requirement.

Participation of Members

Except as may otherwise be stipulated in the Agreement, each Member shall be responsible for all costs incurred by it prior to the

date of inception of the Agreement.

Subsequent to the date of inception of the Agreement, each Member shall, participate in the operations, risks, responsibilities and
fortunes of the Joint Venture including, inter alia, the provision of funding, sureties, guarantees, insurances, human and other
resources and participation in profits and losses to the extents indicated in the Schedules. Participation in any aspect not covered
in the Schedules shall, if an agreement cannot be reached between the Members, be to the same extents as indicated by the

Members Interests.

Management

The affairs of the Joint Venture shall be directed and controlled by the Management Committee, as set out in Section 4 hereof.
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3.6 Confidentiality

—-—in

3.7

3.8

3.9

3.10

4.2
4.2

All matters relating to the Agreement and the Contract shall be treated by the Members as confidential and no such matter shall be
disclosed to any third party without the prior written approval of the Management Committee.

No Member shall be party to the dissemination of publicity relating to the Contract, or the Agreement, without the prior written
approval of the Management Committee and the Employer.

Assignment
No Member shall cede, assign, or in any other way make over any of its rights, or obligations, under the Agreement without the

prior written consent of the Management Committee.

Subcontracting
No Member shall subcontract any obligation, work or duty for which it is, itself, responsible in terms of the Agreement without the

prior written consent of the Management Committee.

Variations to Agreement
No variation, modification, or waiver of any part of the Agreement shall be of any force, or effect, unless unanimously agreed by

the Members and reduced to writing.

Liability
Each Member warrants that it will indemnify the other Members against all legal liabilities arising out of, or in connection with the
performance of its obligations under the Agreement.

It is acknowledged by the Members that they may be held jointly and severally liable in respect of claims against the Joint Venture
by the Employer or third parties.

MANAGEMENT OF JOINT VENTURE

General

The affairs of the Joint Venture shall be directed, controlled and managed by the Management Committee, which, within the terms
of the Agreement and the Contract, shall have full authority to bind the Members in all matters relating to the affairs of the Joint
Venture.

Communication between the Joint Venture and the Employer, or third parties, relating to the Contract shall be conducted
exclusively by the Management Committee, or by such person as it may delegate to perform this function.

The Management Committee shall have the power to appoint a project manager and/or such other persons as it may see fit to
appoint for the purpose of executing the Contract and may delegate such of its powers, responsibilities and duties as it may
consider necessary, or desirable, to persons or bodies appointed or seconded for this purpose.

Such administrative functions as are necessary to ensure the effective operation of the Management Committee shall be
performed by its chairman.

Management Committee

Composition

The Management Committee shall, unless otherwise agreed by all the Members, consist of one Representative of each Member
and each Member shall be obliged, at all times, to maintain a Representative on the Management Committee.

Each member shall, not later than three working days after the signing of the Agreement, appoint its Representative and notify the
other Members of the name and contact details of the Representative. Such Representative shall have the power to bind the
Member that he represents in all matters relating to the execution of the Contract and the performance of the Agreement.

A Member shall be entitled, after giving the other Members not less than three working days written notice of his intention to do so,
appoint, remove and/or replace, an alternate who shall, at any meeting of the Management Committee from which the
Representative whom he represents is absent, be vested with all rights and powers and subjected to all the obligations of the
absent Representative.
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The chairman of the Management Committee shall be the Representative of the Member which has the largest Member's Interest.
If two, or more, Members have the same, largest Member’s Interest, the chairmanship shall rotate between the Representatives of
such Members at three monthly intervals, the order of rotation to be determined by ballot.

Notwithstanding the foregoing, the chairmanship of the Management Committee may be determined, or changed, at any time by
unanimous decision of the Management Committee.

No remuneration shall be paid by the Joint Venture to Representatives or their alternates for serving on the Management
Meetings

Meetings of the Management Committee shall take place at such times and places as the Management Committee may
determine, provided that the chairman shall convene a meeting of the Management Committee to be held not later than ten
working days after he has been requested, in writing, by a Member to do so. Not less than five working days written notice of any
meeting of the Management Committee shall be given to all Representatives and their alternates.

The Management Committee may permit, or invite, persons other than Representatives or alternates to attend any of its meetings,
but such persons shall not have voting rights.

Decisions
Each Representative shall have one vote on the Management Committee and where, in terms of this clause, a casting vote is
required, this shall be exercised by the chairman.

All decisions of the Management Committee shall, desirably, be unanimous. Accordingly, if unanimity cannot, initially, be achieved
in regard to a decision, the meeting at which that decision is sought shall be adjourned for a period of 48 hours to enable
Representatives to consult with their principals. If, on resumption of the adjourned meeting, unanimity can still not be achieved, the
decision, provided it is not one requiring unanimity of the Members, shall be taken by majority vote and, in the event of a tie, the
chairman shall exercise a casting vote.

A Member not satisfied with a majority decision of the Management Committee may declare a dispute, to be dealt with in terms of
Clause 8 hereof, but the majority decision shall, nevertheless, be implemented with immediate effect.

Decisions of the Management Committee, whether taken at a meeting, or otherwise, shall be recorded in written minutes, which
shall be distributed by the chairman to reach the Representatives not later than five working days after those decisions were taken.
Such minutes shall be deemed to have been affirmed by the Representatives unless written notice of dissent is received by the
chairman not later than three working days after receipt of the minutes by the Representative.

Powers and duties
The functions, responsibilities and powers of the Management Committee shall include, inter alia, those listed below:

Formulating overall policy in regard to the achievement of the objectives of the Joint Venture.

Managing the day to day affairs of the Joint Venture.
Monitoring, directing and co-ordinating the activities of the Members to ensure that the objectives of the Joint Venture are achieved

and that the obligations and responsibilities of the individual Members are met.

Monitoring and controlling the financial affairs of the Joint Venture and ensuring that proper books of account and financial records
relating to affairs of the Joint Venture are maintained in an approved form and submitted to the Management Committee for
approval at regular intervals, which shall not be longer than one month.

Determining the necessity for and the details of any changes in the duties and responsibilities of Members provided that any
resulting changes in Members’ Interests shall be unanimously approved by the Members.

Determining the terms and conditions of employment of personnel and the emoluments applicable to staff seconded to the Joint
Venture by the Members.

Controlling and approving the appointment of all subcontractors.

Procuring, after the completion of the Contract and the release of all bonds, guarantees and sureties given in respect of the
performances of the Joint Venture and the Members, the preparation and auditing of a final set of accounts, on the basis of which
the final profits, or losses, attributable to the individual Members shall be determined and any necessary adjustments effected.

RESOURCES OF JOINT VENTURE

The resources to be utilised by the Joint Venture in securing and executing the Contract shall, insofar as these are to be provided
directly by the Members, be as set out in the Schedules and may, from time to time, be amended by decision of the Management
Committee, provided that the Member's Interests are not, except with the unanimous approval of the Members, affected thereby.

Similarly, specific areas of responsibility of the Members for the performance of work and the provision of facilities shall be as set
out in the Schedules and may, from time to time, be amended by decision of the Management Committee, provided that the
Members’ Interest are not, except with the unanimous approval of the Members, affected thereby.
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Schedule ‘A’ (General)

Schedule ‘A’ shall contain general information relating to the Joint Venture including, inter alia,

the following :

1. The Employer's name and address.

2. A brief description of the Contract and the Deliverables.

3. The name, physical address, communications addresses and domicilium citandi et executandi of each Member and of the Joint
Venture.

4. The Members’ Interests.

5. A statement indicating whether, or not, Specific Provisions apply to the Agreement.

6. A schedule of insurance policies which must be taken out by the Joint Venture and by the individual Members.

7. A Schedule of sureties, indemnities and guarantees that must be furnished by the Joint Venture and by the individual Members.

8. Details of the persons, who, in the event of failure by the Members to reach agreement on the appointments of mediator and
arbitrator, will nominate appointees to these positions in terms of Clauses 8.2 and 8.3.

Schedule ‘B’ (Financial)

Schedule ‘B’ shall contain information regarding the financial affairs of the Joint Venture including, inter alia, the following :

" 1. The working capital required by the Joint Venture and the extent to which and manner whereby this will be provided and/or

guaranteed by the individual Members from time to time.
2. The banking accounts that are to be opened in the name of the Joint Venture and the manner in which these are to be operated.

3. The rates of interest that will be applicable to amounts by which Members are in debit, or credit, to the Joint Venture.

4. The names of the auditors and others, if any, who will provide auditing and accounting services to the Joint Venture.
5. The intervals at which interim financial accounts and forecasts will be prepared for approval by the Management Committee.

6. Insofar as not covered in Schedule ‘C’, the basis on which contributions of various types by the Members towards the work of
the Joint Venture in securing, executing, managing and satisfactorily completing the Contract, will be valued.

7. The basis on which profits and/or surplus cash will, if available from time to time, be distributed to Members.
8. The basis upon which losses, if any, are to be apportioned to Members.

Schedule ‘C’ (Contributions by Members)

Schedule ‘C’ shall set out the contributions of various types, other than cash, that will be made by the individual Members towards
the work and obligations of the Joint Venture and shall, as far as possible, indicate the monetary values to be placed on such
contributions, which may include, inter alia, the following :

1. Staff seconded to the Joint Venture.

2. Work carried out and services provided to, or on behalf of, the Joint Venture.

3. Plant, equipment, facilities etc. made available for use by the Joint Venture.

4. Materials and goods supplied to, or on behalf of, the Joint Venture.

5. Licences, sureties, guarantees and indemnities fumished to, or on behalf of, the Joint
Venture.

6. Joint Venture Disclosure form required for the Contract.

BREACH OF AGREEMENT

if a Member breaches any material provision of the Agreement, or delays or fails to fulfil its obligations in whole, or in part, and
does not remedy the situation within fourteen calendar days of receipt of notice from the Management Committee, or another
Member, to do so, the other Members shall have the right, without prejudice to any other rights arising from the default, to
summarily terminate the Agreement and re-assign the defaulting Member's rights and obligations in the Joint Venture as they see
fit and withhold any moneys due to the defaulting member by the Joint Venture.

Each Member shall indemnify the other Members against all losses, costs and claims which may arise against them in the event of
the Agreement being terminated as a result of breach of the Agreement by the said Member.

INSOLVENCY OF MEMBER
Should a Member be placed in liquidation, or under judicial management, whether provisionally or finally, or propose any
compromise with its creditors, the other Members shall be entitled to proceed in terms of Clause 6, as if the Member had breached

the Agreement.
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DISPUTES

Settlement
The Members shall negotiate in good faith and make every effort to settle any dispute, or claim, that may arise out of, or relate to,
the Agreement.

If agreement cannot be reached, an aggrieved Member shall, if he intends to proceed further in terms of Clause 8.2 hereof, advise
all other Members in writing that negotiations have failed and that he intends to refer the matter to mediation in terms of Clause 8.2

Mediation
Not earlier than ten working days after having advised the other Members, in terms of Clause 8.1, that negotiations in regard to a
dispute have failed, an aggrieved Member may require that the dispute be referred, without legal representation, to mediation by a

single mediator.

The mediator shall be selected by agreement between the Members, or, failing such agreement, by the person named for this
purpose in Schedule 'A’. The costs of the mediation shall be borne equally by all Members.

The mediator shall convene a hearing of the Members and may hold separate discussions with any Member and shall assist the
Members in reaching a mutually acceptable settlement of their differences through means of reconciliation, interpretation,
clarification, suggestion and advice. The Members shall record such agreement in writing and thereafter they shall be bound by
such agreement.

The mediator is authorised to end the mediation process whenever in his opinion further efforts at mediation would not contribute
to a resolution of the dispute between the Members.

Arbitration
Where a dispute or claim is not resolved by mediation, it shall be referred to arbitration by a single arbitrator to be selected by
agreement between the Members or, failing agreement, to be nominated by the person named for this purpose in Schedule ‘A’.

The Member requiring referral to arbitration shall notify the other Members, in writing, thereof, not later than thirty calendar days
after the mediator has expressed his opinion, failing which the mediator’s opinion shall be deemed to have been accepted by all

Members and shall be put into effect.

Arbitration shall be conducted in accordance with the provisions of the Arbitration Act No. 42 of 1965, as amended, and in
accordance with such procedure as may be agreed by the Members or, failing such agreement, in accordance with the rules for
the Conduct of Arbitrations published by the Association of Arbitrators and current at the date that the arbitrator is appointed.

The decisions of the arbitrator shall be final and binding on the Members, shall be carried into immediate effect and, if necessary,
be made an order of any court of competent jurisdiction.

DOMICILIUM

The Members choose domicilium citandi et executandi for all purposes of and in connection with the Agreement as stated in
Schedule ‘A’. A Member shall be entitled to change his domicilium from time to time, but such change shall be effective only on
receipt of written notice of the change by all other Members.

Member No. 1
Thus done and signed at this day of 20
For and on behalf of _[Company]
by fname] who warrants his authority to do so.
As witnesses 1. As witnesses 2.

Member No. 2
Thus done and signed at this day of 20
For and on behalf of {Company]
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who warrants his authority to do so.

As witnesses 1.

Thus done and signed at

As witnesses 2,

Member No. 3

this day of 20

For and on behalf of

[Company]

by framej

who warrants his authority to do so.

As witnesses 1.

[Allow for additional parties as necessary].

As witnesses 2.
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Annexure 6

Occupational Health and Safety Specification

section 37(2) of ohs act 85 of 1993 (as amended)

KWAZULU-NATAL PROVINCE

PUBLIC WORKS ]
REPUBLIC OF SOUTH AFRICA

DEPARTMENT OF PUBLIC WORKS: ERF 837 & 839 BALLITO,
95 ZEN DRIVE: CLEARING OF GVERGROWTH ON VACANT

. SITE COMPRISING OF THREE CUTS AND CART AWAY
Project Name:

Project Code:  [097892

Agent Name: Sibusisio Khoza
Region: eThekwini Region
District: 0

Ward no.: 0
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REPUBLIC OF SOUTH AFRICA

AGREEMENT ON OCCUPATIONAL HEALTH AND SAFETY
IN TERMS OF
SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND SAFETY ACT

85 OF 1993 (AS AMENDED)
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KZN Department of Public Works
(“The Client”)

AND

COIDA:
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1. GENERAL
The Client has appointed the Contractor to perform Work at the Workplace:

1.1
1.2

1.3

1.4

1.5

1.6

1.7

The Contractor has agreed in writing to render / execute the Work.

The Client and the Contractor have agreed to manage occupational health
and safety responsibilities between them and as provided for in terms of
Section 37(2) of the Occupational Health and Safety Act 85 of 1993, as
amended.

The Contractor to ensure compliance with the provisions of the
Occupational Health and Safety Act 85 of 1993, and all relevant
regulations, and to ensure compliance by all their Employees and their
Sub-Contractors at the Workplace.

The Contractor to ensure adherence and compliance to all policies,
procedures and standards of the Client as applicable.

The Contractor to sign this Agreement and all other relevant documentation
before commencing any Work.

The Client and the Contractor accordingly agree to the terms and
conditions as set out herein.

The Contractor has to meet the requirements of, but not limited to the
Occupational Health and Safety and Environmental legal requirements as
set out in this Agreement and to supply the Client with all the relevant
documentation prior to the commencement of any Work to be performed.

2. REPORTING
The Mandatary and/or his designated person appointed in terms of Section 16(2)
of the Occupational Health and Safety Act 85 of 1993 ("the OHS Act”) shall report
to the Control Safety officer and/or a Project Manager and/or a representative
designated by the Employer prior to commencing the work at the premises.

3. WARRANTY OF COMPLIANCE

3.1

3.2.

3.3.

In terms of this agreement, the Mandatary warrants that he agrees to the
arrangements and procedures as prescribed by the Employer and as provided
for in terms of Section 37(2) of the OHS Act for the purposes of compliance
with the Act.

The Mandatary further warrants that he and/or his employees undertake to
maintain such compliance with the OHS Act. Without derogating from the
generality of the above, nor from the provisions of the said agreement, the
Mandatary shall ensure that the clauses as hereunder described are at all
times adhered to by himself and his employees.

The Mandatary hereby undertakes to ensure that the health and safety of any
other person on the premises is not endangered by the conduct and/or his
nominated Chief Executive Officer.

4. LEGAL APPOINTMENTS AND TRAININGS

41.

The Mandatary shall appoint competent persons as per Section 16(2) of the
OHS Act. Any such appointed person shall be trained on any occupational
health and safety matters and the OHS Act provisions pertinent to the work is to
be performed under his responsibility. Copies of any appointments made by the
Mandatary shall immediately be provided to the Employer.



4.2.

4.3.

The Mandatary shall further ensure that all his employees are trained on the
health and safety aspects relating to the work and that they understand the
hazards associated with such work being carried out on the premises. Without
derogating from the foregoing, the Mandatary shall, in particular, ensure that all
his users or operators of any materials, machinery or equipment are properly
trained in the use of such materials, machiriery or equipment.

Notwithstanding the provisions of the above, the Mandatary shall ensure that
he, his appointed responsible person and his employees are at all times familiar
with the provisions of the OHS Act, and that they comply with the provisions of
the Act.

5. SUPERVISION, DISCIPLINE AND REPORTING

5.1.

5.2.

The Mandatary shall ensure that all work performed on the Employer’s
premises is done under strict supervision and that no unsafe or unhealthy work
practices are permitted. Discipline regarding health and safety matters shall be
strictly enforced against any of his employees regarding non-compliance by
such employee with any health and safety matters.

The Mandatary shall further ensure that his/her employees report to him all
unsafe or unhealthy work situations immediately after they become aware of
the same and that he in turn immediately reports these to the Employer and/or
his representative.

6. ACCESS TO THE OHS ACT
The Mandatary shall ensure that he has an updated copy of the OHS Act on site at
all times and that this is accessible to his appointed responsible persons and
employees.

7. COOPERATION

7.1.

7.2.

The Mandatary and/or his responsible persons and employees shall provide
full co-operation and information if and when the Employer or his
representative enquires into occupational health and safety issues concerning
the Mandatary. It is hereby recorded that the Employer and his representative
shall at all times be entitled to make such inquiry.

Without derogating from the generality of the above, the Mandatary and his
responsible persons shall make available to the Employer and his
representative, on request, all and any checklists and inspection registers
required to be kept by him in respect of any of his materials, machinery or
equipment.

8. WORK PROCEDURES

8.1.

8.2.

8.3.

The Mandatary shall, after having established the dangers associated with the
work performed, develop and implement mitigation measures to minimize or
eliminate such dangers for the purpose of ensuring a healthy and safe working
environment in writing. The Mandatary shall then ensure that his responsible
persons and employees are familiar with such mitigation measures.

The Mandatary shall implement any other safe work practices as prescribed
by the Employer and shall ensure that his responsible persons and employees
are made conversant with and adhere to such safe work practices.

The Mandatary shall ensure that work for which a permit is required by the

Employer is not performed by his employees prior to the obtaining of such a
permit.



9.

HEALTH AND SAFETY MEETINGS

If required in terms of the OHS Act, the Mandatary shall establish his own health and
safety committee(s) and ensure that his employees, beirig the committee members,
hold health and safety representatives to attend the Employer’s health and safety
committee meetings.

10. COMPENSATION REGISTRATION

11.

The Mandatary shall ensure that he has a valid proof of registration with the
Compensation Commissioner, as required in terms of the Compensation for
Occupational injuries and Diseases Act 130 of 1993, and that all payments owing to
the Commissioner are discharged. The Mandatary shall further ensure that the cover
remain in force while any such employee is present on the premises.

MEDICAL EXAMINATIONS

The Mandatary shall ensure that all his employees undergo routine medical
examinations and that they are medically fit for the purposes of the work they are to
perform.

12. INCIDENT REPORTING AND INVESTIGATION

12.1. All incidents referred to in Section 24 of the OHS Act shall be reported by the
Mandatary to the Department of Labour and to the Employer. The Employer
shall further be provided with copies of any written documentation relating to
any incident.

12.2. The Employer retains an interest in the reporting of any incident as described
above as well as in any formal investigation and/or inquiry conducted in terms
of section 32 of the OHS-Act into such incident.

13. SUBCONTRACTORS

13.1. The Mandatary shall notify the Employer of any subcontractor he may wish to
perform work on his behalf on the Employer’s premises. It is hereby recorded
that all the terms and provisions contained in this clause shall be equally
binding upon the subcontractor prior to the subcontractor commencing with the
work. Without derogating from the generality of this paragraph:

13.2. The Contractor shall maintain a register of any Sub-Contractors he may
appoint to perform Work at the Workplace. The Client shall retain the right to
request, review and evaluate the Contractor’s register including all
appointments and other supporting documentation. It is hereby recorded that
all the terms and provisions contained in this Agreement shall be equally
binding upon the Sub-Contractors prior to the commencement of the Work.

13.3. The Mandatary shall ensure that training as discussed under appointments
and training, is provided prior to the subcontractor commencing work on the
Employer’s premises.

14.Security and Access

14.1 The Contractor and Employees shall only access and exit the Workplace
through the main gate(s) and/or checkpoint(s) as designated by the Client.
The Contractor shall ensure that his Employees adhere to the security rules
of the Client at all times and shall not permit any person or Employee who
is not directly associated with the Work to enter the Workplace.

14.2 The Contractor and Employees shall not enter into any area of the
Workplace which is not directly associated with the Work.

14.3 The Contractor, representatives and Employees may at any time be
searched by the Client’s security personnel and all packages, suitcases,



etc. must be presented to the access control point for examination prior to
being brought onto or removed from the Workplace.

14.4 The Contractor shall ensure that all materials, machinery or equipment
brought onto the Workplace are recorded on the Contractor’s plant,
equipment and tools register which is contained in the Contractor’s
Occupational Health and Safety Plan record/file. Failure to do so may resuilt
in refusal by the Client to allow the materials, machinery or equipment to be
removed from the Workplaces.

15.Fire Precautions and First Aid Facilities

15.1 The Contractor shall ensure that an adequate and applicable supply of fire
protection equipment is provided at the Workplace for the Work to be
performed. The may by mutual agreement in writing may make
arrangements for the provision of such equipment.

15.2 The Contractor shall further ensure that the Employees are familiar with
and adhere to the precautions at the Workplace which include rapid access
to first aiders, communication procedures, in the event of injury, the alarm
signals, emergency exits and routes and the location of assembly points.

15.3 Any Contractor with less than 10 (ten) Employees at the Workplace shall
provide a First Aid Box equipped in accordance with statutory compliance
and associated risks. Where applicable, Employees, are to be made
conversant with the first aid officer of the Client at the Workplace.

15.4 Any Contractor with 10 to 50 Employees shall have at least one appointed
Competent (minimum certified level 1) first aid officer at the Workplace. The
Contractor shall ensure that First Aid Boxes are equipped in accordance
with statutory compliance and associated risks.

16.Hygiene, Cleanliness, Housekeeping and Waste Collection, Separation and

Disposal

16.1 The Contractor shall ensure that the area where the Work is performed is at
all times maintained according to acceptable levels of hygiene, and that the
surrounding area of the Work site is maintained to a reasonable level of
cleanliness.

16.2 Good housekeeping principles shall be adhered to at all times. All materials
shall be stacked and stored according to statutory requirements.

16.3 Any hazardous substances shall be transported, stored and used in
compliance with statutory requirements, with reference to: Hazardous
Chemical Substance Regulation and Major Hazardous Installation
Regulations. All associated Material Safety Data Sheet (MSDS) must be
accessible to the Employees and the Client upon request.

16.4 The collection and storage of any hazardous waste shall comply with the
OHS Act as well as any relevant environmental legislation and associated
with the Client’s policies, guidelines and procedures.

16.5 The Workplace shall be cleared of waste materials at appropriate intervals
and upon completion of any Work performed by the Contractor and the
Employees.

16.6 All waste shall be managed according to its defined waste category.
Applicable safe disposal practices, transportation specifications and the
acquisition of the relevant certification and permits must be made available
to the Client upon request.



17.No Nuisance

No activity which may cause environmental impairment, nor constitute any form
of nuisance to the Client, visitors, members of the public and local community will
be undertaken by the Contractor and Employees.

18. Intoxication and Unlawful use of Non-Prescriptive Chemical Substances

No intoxicating or uniawful substance of any form shall be allowed at the
Workplace. Any person and or Employee suspected of being intoxicated or under
the influence of any unlawful substance shall be prohibited from the Workplace.
In a case where a person and or Employee is taking medication, such person and
or Employee is only allowed to perform duties at the Workplace if the side effects
of such medicine do not constitute a threat to the health or safety to the person
and or Employee concerned or other persons and or Employees at such a
Workplace.

19.Personal Protective Equipment

The Contractor shall ensure that the Responsible Person/s and the Employees
are provided with adequate Personal Protective Equipment (PPE) associated
with the risk assessment relative to the Work that will be carried out as per the
requirements of the General Safety Regulations 2(1) of the OHS Act. The
Contractor shall further ensure that the Responsible Person/s and Employees
wear the PPE issued to them at all times.

20.Plant, Machinery, Equipment, Vehicles and Tools

21.

The Contractor shall ensure that all the plant, machinery, equipment, vehicles
and tools that may be utilised at the Workplace are at all times in good condition;
fit for the purpose for which it is intended and complies with the requirements of
Section 10 of the OHS Act.

No Use of the Client’s Equipment

The Contractor hereby acknowledges that the Employees shall not be permitted
to use any materials, machinery or equipment owned by the Client unless prior
written consent is received from the Client. In such cases, the Contractor shall
ensure that only those persons and or Employees who are competent will be
granted access to the use of the Client’s equipment.

22.Transportation

22.1. The Contractor shall ensure that all vehicles and drivers of such vehicles
used to transport goods or conduct Work for the Client at the Workplace
are insured, and comply with the National Road Traffic Act and applicable
legislation.

22.2. The Contractor shall ensure that any hazardous substances to be
transported shall be carried out in compliance with applicable legislation,
including but not limited to the Hazardous Chemical Substances Act 15 of
1973 (as amended), National Road Traffic Act 1996, Chapter 8 and any
other applicable legislation as amended from time to time.

22.3. All Contractor vehicle incidents where third parties are involved, due
process towards specific related legislation need to be followed with
respect to:

e Required South African Police Service (SAPS) accident reporting
within 24 hours; and



e Required Road Accident Fund (RAF) accident notification procedure.

Information pertaining to the above legislative requirements must be made
available to the Client upon request.

23.Indemnity by Contractor

Notwithstanding the provisions of this Agreement, or any other contractual

relationship as between the Client and the Contractor:

23.1. The Client, its respective directors, officers, agents, employees, members,
subsidiaries and successors in interest (together the “Indemnified Persons”)
shall not be responsible for any loss, damage, injury or death, caused by
the Contractor, its Employees, Sub- Contractors and duly authorised
agents and the Contractor hereby indemnifies and holds harmless the
Indemnified Persons against all and any claims, losses, demands, liability,
costs and expenses of whatsoever nature, which the Indemnified Persons
may, at any time sustain or incur arising out of the actions and or conduct
of the Contractor, its Employees, Sub-Contractors and duly authorised
agents ‘

23.2. The Contractor hereby assumes liability for any loss or damage which is
caused by the negligence of the Contractor, its Employees, Sub-
Contractors and duly authorised agents. Furthermore, the Contractor
hereby indemnifies the Indemnified Persons for such loss or damage,
whether the cause is by the Contractor’s breach of any of the terms of this
Agreement, or otherwise.

23.3. The Contractor will be liable for all fines and penalties which it may
contravene arising out of its and that of its Employees, Sub-Contractors or
duly authorised agents acts or omissions in performing the Work. The
Contractor will indemnify and hold harmless the Indemnified Persons
against any such claims or actions.

24.Insurance
The Contractor undertakes to ensure adequate insurance cover, including third
party public liability cover and any other insurance cover that will adequately
make provision for the possible losses and / or claims arising from the
Contractor’s and / or sub-contractors and / or his Employees’ acts and / or
omissions, the details of which shall be furnished on request from the Client.

25.Interpretation and Understanding
In the event that the Contractor requires clarification of any of the terms or
provisions of this Agreement, the assigned Client’s representative responsible for
the management of this project or Work, shall be contacted in writing. The
representative shall record the items requiring clarification and furnish the
necessary information in writing. Once the Contractor indicates that it is satisfied,
the document shall be signed and both Parties shall retain copies.

26.Breach of this actual agreement
26.1. The Contractor acknowledges that in addition to any other contractual
relationship as between the Client and the Contractor, failure on the part of
the Contractor or any of its Employees, Sub-Contractors and duly
authorised agents to comply with any provision of this Agreement will entitle
the Client, without prejudice to any of the Client’s other rights and
irrespective of any other remedy which might be available to the Client



under any provisions of this or any other Agreement or in law, in its sole
and absolute discretion:

26.2. To direct the Contractor to remove forthwith, from the Client's Workplace,
any of the Contractor's Employees, representatives, duly authorised
agents, Sub-Contractors and/or their employees or representatives who, at
the sole and exclusive discretion of the Client, were involved in any such
failure to comply with the terms of this Agreement. Such person/s and or
entity will not be permitted to re-enter the Client’'s Workplace without prior
written consent from the Client.

26.3. To cause all Work undertaken by the Contractor, its Employees,
representatives, duly authorised agents, Sub-Contractors and/or their
employees or representatives that is in contravention of the OHS Act and
has come to the attention of the Client, to cease, until satisfied that such
contravention has been rectified.

27.Duration of Agreement
This Agreement shall remain in force for the duration of the Work to be performed

by the Contractor and / or its Sub- Contractors.

Name of the Representative Signature Designation
For Department of Public Works

And
Signedat ........o.o.oi onthis ....... dayof ............coeeeini 202..
Name of the Representative Signature Designation
For Contractor
Witnesses
T e e RN
Name Signature
e U e U oS
Name Signature
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Annexure 7
HEALTH AND SAFETY IMPLEMENTATION COSTING
Contractor to give a breakdown of his Health and Safety costs on this sheet.
This is not an exhaustive list. Any additional items must be included.
ITEM DESCRIPTION UNIT | QUAN- | MONTHS RATE AMOUNT
TITY (Indicitave)
(a) (b) (a)x.(b)
1 |MEDICALS
1.1 |Pre-employment medical Nr.
1.2 |Psychological medical for working at heights Nr.
3 Psychological medical for working motorized equipment Nr
~ |& construction machinery '
1.4 |Medical for working asbestos Nr.
1.5 |Routine medical as per requirement of job activities Nr.
1.6 |Re-medicals - yearly Nr.
1.7 |Exit medicals Nr.
TOTAL
2 |PERSONAL PROTECTIVE EQUIPMENT
2.1 |Overalls (Blue) Nr.
2.2 |Specialized overalls (asbestos, chemicals etc) Nr,
23 |Hard hats and safety glasses Nr.
2.4 |Safety boots/shoes Nr.
25 |Gloves Pair.
Breathing apparatus (confined space, asbestos &
26 \ Nr.
chemicals)
27 |Life jackets Nr.
2.8 |Reflector Bibs Nr.
29 Testing equipment (oxygen measuring, noise, lighting, Nr
" |lightning & wind) (Centralized) :
2.10 |Orange Star Netting - 1.2m High m
2.11 |Orange Plastic road cones Nr.
2.12 |Plastic Reinforce Caps(Rebar) Nr.
2.13 |Dust masks Nr.
TOTAL
3 |FIRE FIGHTING
3.1 |Fire extinguishers - 4.5Kg Nr.
32 |Training Nr.
33 |Surveys Nr.
3.4 |Other - Driptrays Nr.
TOTAL
4 |HEALTH AND SAFETY PERSONNEL
4.1 [Safety Manager (50%) Nr.
4.2 |Safety Officer Nr.
43 |Full time Safety Representatives if required Nr.
4.4 |Fire Watchers Nr.
4.5 |First aiders Nr.
4.6 |External auditors costs Nr.
4.7 |Occupational hygienist N/A
Construction Phase Safety, Health, Environmental and
4.8 Nr.
Waste Management Plan
4.9 |Safety Administrator Nr.

TOTAL
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5 |FACILITIES
5.1 [Provision of ablution facilities Nr.
5.2 |Service and maintenance of ablution facilities Nr.
5.3 |Provision of eating areas Nr.
54 |Cleaning of Lay down and other storage areas Nr.
55 |Wash hand basin Nr.
5.6 |Hot and Cold running water Nr.
5.7 |Decreasing & Toilet soap Nr.
TOTAL
6 |[FALL PREVENTION /PROTECTION
6.1 [Safety hamesses with double lanyards Nr.
6.2 |Lanyard extenders Nr.
6.3 |Scaffold hooks Nr.
6.4 [Lifelines and vertical fall arrest systems Nr.
Scaffolding — material, erection and inspection
6.5 . . Nr.
(Estimate for project)
6.6 |Temporary hand railing material and kick flats Nr.
6.7 |Inspection for approval of equipment (AIA) Nr.
6.8 |Chin Straps/Toolbags/Wrist straps Nr.
6.9 [Other ltem
TOTAL
7 VEHICLE / MOBILE EQUIPMENT UPGRADE FOR
USE ON SITE
7.1 |Raised lights N/A
7.2 |Rotating orange light N/A
7.3 |Flag as per procedure N/A
7.4 |Fire extinguisher - 4.5Kg Nr.
7.5 |First aid box Nr.
7.6 |Reflector tape m
7.7 |Danger Tape Rolls
7.8 [Signage Nr.
7.9 |Roll over & fall over protectionYOU N/A
7.10 |Safety belts for all passengers (LDV) N/A
7.11_|Wheel Chockes N/A
TOTAL
8 |[LIFTING MACHINERY AND EQUIPMENT
o Annual inspections and load testing as per legal Nr
requirement ’
8.2 Certification of all lifting gear during the course of the Nr
“ |project ’
8.3 |Third party inspections Nr.
8.4 [Inspection for approval of equipment (AIA) Nr.
85 |[Slings Nr.
86 |Chains Nr.
8.7 |Hooks Nr.
TOTAL
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9 |INSURANCES

9.1 |COID cover for the project Nr.
9.2 [Liability insurances Nr.
TOTAL
10 | FIRST AID
10.1 |First aid boxes Nr.
10.2 |Rescue equipment and stretchers Nr.
10.3 |Replenishment of boxes and other supplies Nr.
10.4 |Hazchem Spill kits Nr.
TOTAL
11 |TRAINING
11.1 |SHE Representative Nr.
11.2 |Supervisor A2 (No cost) Nr.
11.3 |Management/Safety Officer A3 (No cost) Nr.
11.4 |First Aid Level 1 Nr.
11.5 |Fire Fighting Nr.
11.6 |Legal Liability Nr.
11.7 |HIRAC Nr.
11.8 |Incident Investigation (R-CAT) Nr.
119 |Scaffolding Inspector Nr.
11.10 |Scaffolding Erector Nr.
11.11 |Basic Working at Heights Nr.
11.12 |Rescue at Hights Nr.
TOTAL
12 |SIGNAGE

All signage as required by law: regulatory, warning and Nr

information

12.2 |Posters for awareness Nr.

12.3 |Admin Item
TOTAL

13 |ELECTRICAL

13.1 |Locks required for lockouts Nr.

13.2 |Tags Nr.

13.3 |Permit books Nr.

13.4 |Calipers Nr.

13.5 |Key safes Nr.
TOTAL

14 |PLANT & SCAFFOLDING

14.1 |Telescopic Hoist month

14.2 |TH - Driver month

14.3 |Scaffolding month

14.4 |None Nr.

14.5 |None Nr.
TOTAL

GRAND TOTAL TO BE CARRIED TO OHS PROVISION IN QUOTE SCHEDULE
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WAIVER OF CONTRACTOR'S LIEN

DEFINITIONS

i i o
v

Contractor:

Employer:

Agreement:

Works (description):

Site:

AGREEMENT

Head: Public Works (Department of Public Works: Province of KwaZulu-Natal)

JBCC Minor Works Edition 5.1 - March 2014

DEPARTMENT OF PUBLIC WORKS: ERF 837 & 839 BALLITO, 95 ZEN DRIVE:
CLEARING OF OVERGROWTH ON VACANT SITE COMPRISING OF THREE CUTS
AND CART AWAY

The Contractor waives, in favour of the Employer, any lien or right of retention that is or may be held in respect of
the Works to be executed on the Site

Thus done and signed at

on

[Date]

Name of signatory

Capacity of signatory

As witness

atma

For and on behalf of the contractor who by
signature hereof warrants authorisation
hereto

Page 1 of 1
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PAGE | ITEM [DESCRIPTION UNIT QUANTITY |RATE IAMOUNT
NO NO

BILLNO1

1 EPWP CONDITIONS AND SPECIFICATIONS

1 1 a Employment Targets
The contractor needs to provide a realistic estimate on the number of jobs that the
project has the potential to create throughout the project duration as the project will
be implemented using Labour Intensive Construction methods on elements where it
is economical and feasible for this construction method. No of jobs to be created =
Bt s Vin T Item
1 b Employment requirements
Tenderers are advised that this contract will be subject to the Expanded Public Works
Program (EPWP) aimed at alleviating and reducing unemployment.
Tenderers must allow for any costs for the employement of unskilled labour as per
the requirements of the EPWP program;

1 55% to be women
55% to be youth aged between 18 and 35 years
2% to be people living with disability

1 100% unskilled labour utilised must reside within the boundries of the Municipality

1 ward where this contract is executed, with preference to the local community closest
or at the walking distance to the contract site. Wherever possible local skilled
tradesmen are to be employed on this contract with the view to maximize utilization
of local resources.
Fiovrecinineinnnne, V. LT Item
1 c Labour rate and payment intervals

1 The contractor should ensure that labour rate paid to unskilled local labour is
commensurate to the daily task. When determining the rate, consideration should be
given to that EPWP beneficiaries are mostly bread winners in their families, as the
program intends alleviating poverty. There should also be consideration that the
labour rate promotes creation of expanded number of jobs created and person days
of work.

1 Contractors should make endeavours to ensure that labourers, particularly unskilled
are remunerated on fortnight basis and prior notification be made should there be a
shortfall on their wages.
The labour rate for local unskilled shall also be determined in consideration of the
location of the project, i.e. for projects implemented in urbanized municipalities will
not be the same as that for rural municipalities.
F: Vinenenmrreiniiens B ORI Item
2 a Labour Intensive Construction (LIC) method
On site there must a person(s) having competency in managing and implementing LIC
methods.

1 *Fareman @ NOF Leve! 4 the Unit Standard on Implementing LIC methods on site.

1 *Site Agent/ Managers @ NQF level 5 the Unit Standard on Manage Labour-
Intensive Skills Programme both must be CETA accredited

1 Frorineienienonen V: T: Item

2 b Labour Intensive Construction Method

Those parts of the contract to be constructed using Labour Intensive methods will be
marked in the BoQ with letter Lt (indicating Labour Intensive) against every item so
designated. Such warks will only be constructed using method so indicated.

Page 1 0of 6
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R 1-R1000 000

Reference to be made to Guidelines for the implementation of Labour Intensive
Infrastructure projects under EPWP. "Scope of Work in Respect of Work Relating to
the Expanded Public Works Programme (EPWP)"

3 Record Keeping

3.1 Every employer must keep in the project site office the following minutes of site
progress minutes; contractors’ monthly site progress reports; accurately recorded
attendance register; proof of payment as means to verify authenticity of data in the
EPWP Beneficiary form submitted with payment certificates. Copies of submitted
EPWP beneficiary data forms should also be kept in the site office.

Foeetrer v Vi. e T2

3.2 The employer must keep this record for a period of at least three (3) years after
the completion of the project in his/her office as the project site office would have
been relocated.

This should be safely kept for job creation data verifications and periodical audits on
projects canducted by National and provincial Department of Public Works after
one (1) or two (2) quarters of submitting captured EPWP Data to the National EPWP
coordinating Department.

Floiiiin V: . J PR

4 EPWP Reporting as per EPWP data form

At the end of each month as part of site progress report and to be attached to every
contractors’ progress payment certificate; the contractor shall provide the principal
agent & Public Works with a written records, as per EPWP data form; which will be
reflecting, beneficiaries full name & surname; ID No and job description of labour
employed by main contractor and sub-contractors on site

F: V: Tieee

5 EPWP Promotion

5.1EPWP signage board

EPWP Program at the project level shall always be promoted through have the
projects signage board that embrace EPWP logo at the bottom, correct measurement
for this signage board will be provided by the project leader during the site handing
over meeting.

5.2 Branding of labour apparel

Contractor & Sub-contractors’ labourers shall be provided with EPWP branded
Personal Protective Equipment (PPE), reflector vest with EPWP wording at the back is
an ideal and cost effective means of promoting program on site.

The contractor is then advised to price for both item 5.1 and 5.2
F: . v: T:

6 COMMUNITY LIAISON OFFICER (CLO)}

The Contractor shall allow for and pay any and all costs necessary for the
engagement of the services of a Community Liaison Officer (CLO) for the full duration
of this contract

A CLO will be identified by the local structures of the ward areas and appointed
following fair and transparent interviewing process, to be.conducted in the presence
of local structures and the contractor representative, in order to assist the Contractor
in the procurement of any local labour, etc. required for this project. The Contractor
is to liaise with the CLO and afford him any assistance needed in ensuring sound
working relations with the local community.

Key Responsibilities of the CLO are envisaged to include and not necessary be limited

to:
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R 1-R1000 000

1. Assisting local leadership in conducting skills and resources audit which facilitates
sourcing labour from within the ward or targeted areas for employment, as required
by contractor

2. Assisting in sourcing labour-only domestic sub-contractors and the procurement of
materials from local resources, as required by the contractor.

3. Assisting the contractor by identifying areas of potential conflict and or threats to
the project or to stakeholders in the project and recommend appropriate action to
the contractor.

4, Assisting contractor and stakeholders in the project in the resolution of any
conflict which may arise.

5. Establishing and ensuring that sufficient and open communication channels
between the contractor and the work force are maintained.

6. Establish and ensuring that efficient and open communication channels between
the contractor and the community are maintained

7. Identifying and reporting to the Contractor regarding issues where communication
between stakeholder is necessary, recommend courses of action and facilitate such
communications
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8. Assisting the Contractor and the work force in the establishment of grievance
procedures and necessary recommenda-tion to the Contractor regarding the
grievances and solution thereto.

9. Attending to site meetings and project implementation meetings as required by
the Contractor and prepare periodic reports as may be required by the Contractor
from time to time.

10. Attending to such other duties which are consistent with the functions of aCLO,
as may be required by the Contractor from time to time.

Tenderers are to price twice the rate of unskilled local labour rate against this item
for any and all costs arising out of compliance with the foregoing and in the event of
a Tenderer failing to price against this item or making inadequate financial provision
against this item for compliance as aforesaid, then no claim for costs or additional
cost incurred will be entertained by the Head: Works

F: V: T:.

7 Skills development on site

Contractor in conforming to the object of EPWP that its beneficiaries need to be
capacitated with skills that will render them employable in the future. Itis then the
responsibility of the contractor that mandatory life skills are provided to 100% of
workforce on site and on the job training to labourers from whom the potential for
further development has been identified. The latter is not mandatory to all as it
covers technical skills.

Contractor should also make provision for the possibility that there night be focal
youth that will need to be placed on the project with an intention to be provided
support towards improving their level of competency and productivity.

Contractor shall also provide all necessary on-the-job training to targeted labour to
enable such labour to master and advance on techniques required to undertake the
work in accordance with requirements of the contract in a manner that does not
compromise workers health and safety.

F:... Vi T:

8 Labour Only Sub Contracting for local emerging enterprises
Tenderer's are advised that this contract is subject to the Expanded Public Works
Programme (EPWP) and the following criteria will apply:

African Equity Ownership

a) The Tenderer is to allow for 5% of the total value of works to be undertaken by
a Priority Population Group. This percentage excludes the costs of employing local
unskilled labour. The allocation of this percentage from the Project, the screening of
people, the selection of skills, will be for the Contractor to adjudicate.

b) The Priority Population Group consists of women, youth and disabled people.

¢) The Contractor is to give first option for prospective PPG’s from the surrounding
areas of the Project. Should there be insufficient suitable people fitting the criteria of
PPG’s, the Contractor may hire people from further afield. This is to be done only
after consultation with the Department of Works EPWP Co-ordinator and the
Community Liaison Officer (CLO),

d) A Mentoris to be employed by the Contractor, in consultation with the
Department of Works for the purposes of quality control and liaison between the
Contractor and the selected PPG’s on site. The mentor will be responsible for
ensuring an acceptable level of quality workmanship and that such work carried out
by the PPG's is executed within the time frames stipulated.

In so far as possible, the Contractor is encouraged to expand the PPG’s skills,
knowledge and performance levels.

F: \'H T.

TENDERER’S TO NOTE CONDITIONS
a) The contract to be entered into between the Contractor and the PPG's will be a
LABOUR ONLY sub-contract.
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b) The Contractor will be responsible for ensuring that all materials for use by the
PPG’s in the works are to be on site timeously. The Contractor shall liaise with The
Mentor and PPG to determine the nature and extent of materials required and the
lead time necessary.

¢) The Contractor shall be responsible for the overall programming of the Works and
he is to allow for monitoring the PPG’s programme and progress.

d) In conjunction with the Mentor, he is to allow for the supervision and mentoring
{(where necessary) of the PPG to ensure quality and adherence to standard building
practice

e) The Contractor is to allow for extra storage facilities on site for the PPG's tools and
equipment.

f) Basic tools shall be provided by the PPG’s and where these are not available; the
Contractor will supply him with the necessary tools and equipment and deduct the
costs thereof from the interim claims made by the PPG.

g) Work requiring specialized tools will be provided free of chargeby the Contractor
with the provision that these be returned upon completion of the Work.

CO-ORDINATION

The Contractor is to co-ordinate the work of all the PPG’s, Sub-Contractors and
Nominated Sub- Contractors appointed direct by the Employer in such a manner and
at all times as will suit the building programme and he is to allow adequate access,
for the PPG’s, where required, to carry out their work in an efficient manner as no
claims for extras in this connection will be entertained.

ATTENDANCE

The Contractor may allow for attendance upon the PPG’s concerned to execute the
work. The Contractor is to allow the PPG’s the use of any scaffolding belonging to
him while it remains so erected on the site.

Where scaffolding is necessary for the use by any PPG and the Contractor has not
erected any for his own use or has removed same after his own use, the Contractor
shall supply sufficient scaffolding to the PPG to be erected and dismantled by the
PPG and returned to the Contractor.

This attendance upon PPG’s to execute the work is to include for the scaffolding
provisions as aforesaid and, in addition, is to include for co-operating to the fullest
extent with all the parties, attending on off-loading materials, providing suitable
storage for tools and materials used by the PPG’s, use of general facilities such as
latrines, etc., supply and cost of power, lighting, water and the like.

9 EPWP contract for labour

It is compulsory that shortly after the contractor and or sub contractor has appointed
local labour, the employment contract should be signed by both parties, prior to
commencement with works on site. The employment contract forms part of the
Ministerial Determination or from the regional EPWP officials.

F: v: E

10 EPWP Scope of Work

Note:

Contractors are to price any item on the Bill of Quantities having below, bearingin
mind that they are regarded as main sources of job creation, whether sub
contracted or undertaken by the main contractor.

Elements on the scope of work where application of Labour Intensive Construction
methods as will indicated with letters (LI) are regarded feasible are as follows;

i)  Excavating trenches for foundations and any other civil works with the depth
not more than 1.5m

i) All masonry works which include concrete mixing on site; brickwork; plastering;
screed works; jointing; etc.
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iiiy  Painting, Plumbing, Ironmongery; roof cladding; glazing; tilling; carpentry;
flooring; waterproofing; etc.

Note:

it is a general requirement of this contract that persons normally resident in the ward
of the works {local labour) be given preference for employment on the contract.
Provided, however, that should adequate and appropriate labour not be available
within the ward, others may be employed subject to satisfactory proof being
provided that every reasonable endeavour has been made to employ local labour
{Local Sub-contractor({s); Skilled; Semi-Skilled and Unskilled). The contractor shall in
consultation with the local community leaders with the purpose of negotiating with
them regarding the utilization of local resources in the construction process. In this
regard, the contractor shall furthermore give preference, wherever possible to the
employment of single heads of households, women and youth as well as families
declared as most indigent by War on Poverty/ Sukuma Sakhe program profiling
process. The contractor should aim, in general, to maximise the involvement of the
local community, however workers from other communities should not exceed 20%
of all persons working on the project, where local employees possess skills at level of
competency that meet contractors requirements.

Carried forward to collection
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PAGE |ITEM
NO NO |DESCRIPTION UNIT QUANTITY [RATE AMOUNT
1 BILL NO 2
1 EMPLOYMENT AND TRAINING OF LABOUR ON THE EPWP BENEFICIARY
INFRASTRUCTURE PROJECTS
1 PREAMBLES
1 Tenderers are advised to study the Additional Specification SL:
Employment and training of Labour on the Expanded Public
Works Programme (EPWP) Infrastructure Projects
as bound elsewhere in the Bills of Quantities and
then price this Bill accordingly
4
t i
} 4
1 TRAINING OF EPWP BENEFICIARY
1 (TARGET: 50 EPWP BENEFICIARY)
1
|
1 Skills development and Technical training:
1 1 |Skills development and technical training for youth EPWP beneficiary for  |ltem
an average of 10 days (ref. $L11.01.01)
1 2 |Penalty due to not meeting the target as in SL 11.01.02 Y/Work | R
1 TRAVELLING AND ACCOMMODATION DURING OFF
SITE TRAINING:
1 Life skills training for 26 days (ref. SL 11.02.01)
{ M 1 3 |[Travelling {based on 50km/youth worker) km
Q G2 R
|.
1 4 |Profit and attendance on Items 1,2 & 3 %
1 EMPLOYMENT OF EPWP BEBEFICIARY
1 5 |Employment of EPWP beneficiary (30 youth) [New Office Block] Item
1 The unit of measurement shall be the number of EPWP beneficiary
at the statutory labour rates of R 100/day multiplied by the
period employed in months and the rate tendered shall include
full compensation for all costs associated with the employment
of EPWP beneficiary and for complying with the conditions of
contract. The cost for training shall be excluded from this item.
This item is based on 6 months appointment for EPWP beneficiary
1 6 |Employment of EPWP beneficiary (40 youth) [Parking garage] Item
IR
R
, bl
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2 The unit of measurement shall be the number of EPWP beneficiary
at the statutory labour rates of R 110/day multiplied by the

period employed in months and the rate tendered shall include
full compensation for all costs associated with the employment

of EPWP beneficiary and for complying with the conditions of
contract. The cost for training shall be excluded from this item.
This item is based on 12 months appointment for EPWP beneficiary

g 2 i 7 Employment of EPWP beneficiary (30 youth) [Conference Centre & ltem 1
i Canteen]
2 The unit of measurement shall be the number of EPWP beneficiary

at the statutory labour rates of R 120/day multiplied by the

period employed in months and the rate tendered shall include
full compensation for all costs associated with the employment

of EPWP beneficiary and for complying with the conditions of
contract. The cost for training shall be excluded from this item.
This item is based on 12 months appointment for EPWP beneficiary

2 PROVISION OF EPWP DESIGNED OVERALLS TO
EPWP BENEFICIARY
2 8 [Supply EPWP designed overalls to EPWP beneficiary(ref. SL Item 1
11.05.01) for 100 workers
2 9 |Profit and attendance on ltems 5 - 8 (ref. SL 11.05.02) % 7,5
H
|+
2 PROVISION OF SMALL TOOLS FOR

EPWP BENEFICIARY

2 10 |[Supply of small tools to EPWP beneficiary. Specification to be Item 1
supplied by the EPWP Serviced Provider for the
respective trades (ref. SL 11.06.01) for 100 workers

2 11 |Profit and attendance (ref. SL 11.06.02) % 7,5
2 APPOINTMENT OF EPWP BENEFICIARY TEAM LEADERS
2 12 |Appointment of EPWP beneficiary Team Leaders for the duration of Item 1

the contract (ref. SL 11.07)

2 13 |Liason with Service Provider (ref. SL 11.08) Hrs 40

2 14 |Profit and attendance on ltems 12 & 13 % 7,5
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- {Insert Your Company Logo)

(This shall serve as the cover page on employment contracts for local labour)

EMPLOYMENT AGREEMENT

BETWEEN

[CONTRACTOR NAME]......cccoormmeerernn

AND

[WORKER NAME].......oovevrmrrserransraserines
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1. PARTIES

The Parties to this Agreement are -
if:
1.1. Contractor:

herein represented by:

duly authorised thereto
| And

1.2. Mr / Ms:

[worker's name]

2. DEFINITIONS AND INTERPRETATION

2.1.  Inthis Agreement and any Annexure thereto, unless inconsistent with or otherwise indicated by the
context-
“Agreement” means the contents of this Agreement.
“Company” means the company that employs the worker
“Department” means the Department of Public Works
“Worker” is a person that performs a specific or necessary task or who completes tasks
in a certain way
} ? ! “EPWP” The Expanded Public Works Programme is a government programme aimed
! at the alleviation of poverty and unemployment. The programme ensures the

full engagement on Labour Intensive Methods of Construction (LIC) to

contractors for skills development. The EPWP focuses at reducing

unemployment by increasing economic growth by means of improving skills

Jevels through education and training and improving the enabling environment
d for the industry to flourish.

3. PURPOSE

The purpose of this agreement is to:-

Ensure that the agreement is binding to both the Worker and the Employer.
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4. TERMS AND CONDITIONS

The worker will have no entitlement to the benefits of a full time employee, namely;

The worker should not have the expectation that this contract will be renewed or extended.

The worker will be subject to all laws, rules, policies, codes and procedures applicable to the;

The worker must meet the standards and requirements of the contractor

The worker must render his/her services during normal working hours of minimum of forty to
fifty five hours in any week; which comprise of an eight-hour working day in a five-day week.

5. REMUNERATION

The worker will receive compensation to the amount of R 00 which must be paid by the
25" or on the last day of each month.

i
6. ROLES AND RESPONSIBILITIES

6.1

Employer / Worker

Work for in terms of the period as specified in the employment
agreement contract.

Be available for and participate in all learning and work experience required by the company.
Comply with workplace policies and procedures.

Complete any attendance or any written assessment tools supplied by the contractor to record relevant
workplace experience.

Demonstrate willingness to grow and learn through work experience.

Provide the following documentation to the employer,

. Certified identity document not longer than 3 months
- ID size photos
. Sign employment contract
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6.2 Employer
o Employ the worker for a period specified in the agreement.
»  Provide the worker with appropriate work based experience in the work environment.
o Facilitate payments of wages / stipends.
- Keep accurate records of workers.
. Where a worker/ learner is disabled, the employer will have to provide in the additional needs e.g.

special materials, learning aids and in some cases physical or professional support (such aids remain
the property of the employer).

= Keep up to date records of learning and discuss progress with the intern on a regular basis.

- Apply fair disciplinary, grievance and dispute resolution procedures to the worker.

o Prepare an orientation/ induction course to introduce worker/ learner to the workplace and specific
workplace requirements.

o Ensure the daily attendance register is signed by the worker.
7. DURATION.

This agreement commences on:

and

expires on:

8. BREACH.
If either party commits any breach of the terms of this contract (and fails to rectify it within 30 days of receipt of

a written notice calling it to do s0, then) the other party shall be entitied to terminate the contract or to claim
specific performance without prejudice to any of its other legal rights, including its rights to claim damages.

9. CONDITIONS OF EMPLOYMENT
9.1. Meal Breaks

9.t 1.1 A worker may not work for more than five hours without taking a meal break of at least thirty minutes
: duration.

9.1.2 An employer and worker may agree on longer meal breaks.
9.1.3 A worker may not work during a meal break. However, an employer may require a worker to perform
duties during a meal break if those duties cannot be left unattended and cannot be performed by

another worker. An employer must take reasonable steps to ensure that a worker is relieved of his or
her duties during the meal break.

9.1.4 A worker is not entitled to payment for the period of a meal break. However, a worker who is paid on
the basis of time worked must be paid if the worker is required to work or to be available for work during
the meal break.

9.2.  Special Conditions for Security Guards (Only applicable to security Guards)
9.2.1 A security guard may work up to 55 hours per week and up to eleven hours per day.

9.2.2 A security guard who works more than ten hours per day must have a meal break of at least one hour
or two breaks of at least 30 minutes each.

9.3. Weekly Rest Period
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Every worker must have two days off every week. A worker may only work on their day off to perform
work which must be done without delay and cannot be performed by workers during their ordinary
hours of work ("emergency work").

9.4. Work on Sundays and Public Holidays
9.4.1 A worker may only work on a Sunday or public holiday to perform emergency or security work.
9.4.2 Work on Sundays is paid at the ordinary rate of pay.
9.4.3 A task-rated worker who works on a public holiday must be paid,
: ’3’; 4 (a) the worker's daily task rate, if the worker works for less than four hours;
(b) double the worker's daily task rate, if the worker works for more than four hours.

f 9.4.4 A time-rated worker who works on a public holiday must be paid

; (a) the worker's daily rate of pay, if the worker works for less than four hours on the public
b holiday;
(b) double the worker's daily rate of pay, if the worker works for more than four hours on the
public holiday.

9.5. Sick leave

9.5.1 Only workers who work more than 24 hours per month have the right to claim sick-pay in terms of this
clause.

952 Aworker who is unable to work on account of illness or injury is entitled to claim one day's paid sick
leave for every full month that the worker has worked in terms of a contract.

9.5.3 A worker may accumulate a maximum of twelve days' sick leave in a year.

9.5.4 Accumulated sick-leave may not be transferred from one contract to another contract.
3 b 9/5.5 Anemployer must pay a task-rated worker the worker's daily task rate for a day's sick leave.
i 9.5.6 An employer must pay a time-rated worker the worker's daily rate of pay for a day's sick leave.
! 9.5.7 An employer must pay a worker sick pay on the worker's usual payday.

9.58 Before paying sick-pay, an employer may require a worker to produce a certificate stating that the
| worker was unable to work on account of sickness or injury if the worker is

(a) absent from work for more than two consecutive days; or
(b) absent from work on more than two occasions in any eight-week period.
959 A medical certificate must be issued and signed by a medical practitioner, a qualified nurse or a clinic

staff member authorised to issue medical certificates indicating the duration and reason for incapacity.

9.5.10 A worker is not entitled to paid sick-leave for a work-related injury or occupational disease for which the
worker can claim compensation under the Compensation for Occupational Injuries and Diseases Act.

9.6. Maternity Leave
9.6.1 A worker may take up to four consecutive months' unpaid maternity leave.
T ';] | 9.6.2 A worker is not entitled to any payment or employment-related benefits during maternity leave.
‘,l

! 9.6.3 A worker must give her employer reasonable notice of when she will start maternity leave and when

she will return to work.
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9.6.4 A worker is not required to take the full period of maternity leave. However, a worker may not work for
four weeks before the expected date of birth of her child or for six weeks after the birth of her child,
unless a medical practitioner, midwife or qualified nurse certifies that she is fit to do so.

9.6.5 A worker may begin maternity leave as follows;
{
355 } (a) four weeks before the expected date of birth; or
i
(b) on an earlier date

i (i) if a medical practitioner, midwife or certified nurse certifies that it is necessary for the
health of the warker or that of her unborn child; or

bes (ii) if agreed to between employer and worker; or

(c) on a later date, if a medical practitioner, midwife or certified nurse has certified that the
worker is able to continue to work without endangering her health.

10,6 A worker who has a miscarriage during the third trimester of pregnancy or bears a stillborn child may
take maternity leave for up to six weeks after the miscarriage or stillbirth.

Hil
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{ iy 9.7.

9.71

9.8.

9.8.1

{ 0.8.2

9.9.

9.9.1
9.9.2
9.9.3

9.9.4

9.9.5

9.9.6

Family responsibility leave

Workers, who work for at least four days per week, are entitled to three days paid family responsibility
leave each year in the following circumstances;

(a) when the employee’s child is born;
(b) when the employee's child is sick;
(c) in the event of a death of

(i) the employee's spouse or life partner;

(i) the employee's parent, adoptive parent, grandparent, child, adopted child, grandchild
or sibling.

Keeping Records

Every employer must keep a written record on site for the duration of the project and three (3) year after

completion records should consists of at least the following;

(a) the worker's name and position;

(b) copy of an acceptable worker identification

(c) in the case of a task-rated worker the number of tasks completed by the worker;

(d) in the case of a time-rated worker, the time worked by the worker;

(e) payments made to each worker in a form of Proof of Payment, Payroll registers and the

acknowledgement of payment receipt signed by the worker.

The employer must keep this record for a period of at least three years after the completion of the
EPWP.

Payment

An employer must pay all wages at least monthly in cash or by cheque or into a bank account.
A worker may not be paid less than the Ministerial Determination wage rate.

A task-rated worker will only be paid for tasks that have been completed.

An employer must pay a task-rated worker within five weeks of the work being completed and the work
having been approved by the manager or the contractor having submitted an invoice to the employer.

A time-rated worker will be paid at the end of each month.

Payment must be made in cash, by cheque or by direct deposit into a bank account designated by the
worker.
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9.9.7 Payment in cash or by cheque must take place

(a) at the workplace or at a place agreed to by the worker;
(b) during the worker's working hours or within fifteen minutes of the start or finish of work;
(c) in a sealed envelope which becomes the property of the worker.

9.9.8 An employer must give a worker the following information in writing

(a) the period for which payment is made;

(b) the numbers of tasks completed or hours worked;
(c) the worker's earnings;

(d) any money deducted from the payment;

(e) the actual amount paid to the worker.

9/9.9 Ifthe worker is paid in cash or by cheque, this information must be recorded on the envelope and the
worker must acknowledge receipt of payment by signing for it.

9.9.10 If a worker's employment is terminated, the employer must pay all monies owing to that worker within
one month of the termination of employment.

9.10. Inclement weather
If no work has begun on site, and if an employee has reported for work, the employee will be paid for four
hours. Should work be stopped after the first four hours, the employee will be paid for the hours worked. Where

the employer has given employees notice on the previous working day that no work will be available due to
inclement weather, then no payment will be made.

9.11. Deductions

9.11.1 An employer may not deduct money from a worker's payment unless the deduction is required in terms
of a law. '

9.11.2 An employer must deduct and pay to the SA Revenue Services any income tax that the worker is
required to pay.

9.11.3 An employer who deducts money from a worker's pay for payment to another person must pay the

money to that person within the time period and other requirements specified in the agreement of Law;
court order or arbitration

9.11.4 Itis the responsibility of the employers to arrange for all persons employed on a Project to be covered
in terms of the Unemployment Insurance Fund Contributions Act, 2002 (Act No. 4 of 2002)

9.11.5 An employer may not require or allow a worker to

(a) repay any payment except an overpayment previously made by the employer by mistake;
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(b} state that the worker received a greater amount of money than the employer actually paid
to the worker; or

(c) pay the employer or any other person for having been employed.

9.12. Health and Safety

9.12.1 Employers must take all reasonable steps to ensure that the working environment is healthy and safe.

9.12.2 A worker must;

(a) work in a way that does not endanger his/her health and safety or that of any other
person;
' (b) obey any health and safety instruction;
(c) use any personal protective equipment or clothing issued by the employer;
(d) report any accident, near-miss incident or dangerous behaviour by another person to

their employer or manager.

9.13. Compensation for Injuries and Diseases
9.13.1 ltis the responsibility of the employers to arrange for all persons employed on a Project to be covered

in terms of the Compensation for Occupational Injuries and Diseases Act, 130 of 1993 as amended by
COIDA Act 81, 1997. ’

9.13.2 A worker must report any work-related injury or occupational disease to their employer or manager.

9.13.3 The employer must report the accident or disease to the Compensation Commissioner.

9.13.4 An employer must pay a worker who is unable to work because of an injury caused by an accident at
work 75% of their earnings for up to three months. The employer will be refunded this amount by the

Compensation Commissioner. This does NOT apply to injuries caused by accidents outside the
workplace such as road accidents or accidents at home.

9.14. Termination

[
9.14.1 The employer may terminate the employment of a worker for good cause after following a fair
procedure.

9.14.2 A worker will not receive severance pay on termination.

9.14.3 A worker is not required to give notice to terminate employment. However, a worker who wishes to
resign should advise the employer in advance to allow the employer to find a replacement.

9.14.4 A worker who is absent for more than three consecutive days without informing the employer of an
intention to return to work will have terminated the contract. However, the worker may be re-engaged if
a position becomes available.
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9.14.5 A worker who does not attend required training events, without good reason, will have terminated the
contract. However, the worker may be re-engaged if a position becomes available.

Notice procedure is as follows;

° One week if employed for four weeks or less
° Two weeks if employed for more than four weeks but not more than a year
° Four weeks of employed for one (1) year or more

9.15. Certificate of Service
0t

9.15.1 On termination of employment, a worker is entitled to a certificate stating;

(a) the worker's full name;

(b) the name and address of the employer;

(c) the Project on which the worker worked; the work performed by the worker;
(d) any training received by the worker,;

(e) the period for which the worker worked on the Project; and

(f any other information agreed on by the employer and worker.

9.16. DOMICILE

The address to which notices and all legal documents may be delivered or served are as follows:

Employee Details
Name & Surname:

ID No:

Residential Address:

Contact No:

Date of Employment:

To be supervised by: Main Contractor:
or Sub Contractor:
Category of employment: Skilled:
Semi-Skilled:
Unskilled:

For Skilled & Semi-skilled state the trade:

Period of employment: Fixed for until when your services are still required on site

1 confirm that | have been inducted and fully understand the condition of my appointment.

Employee Signature: Witness by SGB/CLO:

Signature by Witness:

Employer Details

Name & Surname:
Designation:
Contact No: Signature:
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i BEEERTNENT . ey arANDED PUBLIC WORKS PROGRAMIME
The Attendance Register for on-site Workers ‘

Reporting month: Cell No:
Surname: First Name:

Project Name: DEPARTMENT OF PUBLIC WORKS: ERF 837 & 839 BALLITO, 95 ZEN DRIVE: CLEARING OF
OVERGROWTH ON VACANT SITE COMPRISING OF THREE CUTS AND CART AWAY

Project Code: 057892 Bid No ZNTD06090 W

IDENTITY NUMBER: |

: JE
- st

T P rud ort On Any Formal Traini
Day |Date ~ |Timeln ISngnature SlgnatuPeJﬁ 1 {AnyHFo al mg-

1déﬂi in The Reportlr_i_gwlonth

WEEK 1
MONDAY
TUESDAY

I WEDNESDAY
THURSDAY
FRIDAY

WEEK 2
MONDAY
TUESDAY
WEDNESDAY
THURSDAY
FRIDAY

WEEK 3
MONDAY
TUESDAY

il WEDNESDAY
M’ THURSDAY
H FRIDAY

WEEK 4
MONDAY

] TUESDAY
WEDNESDAY
THURSDAY
FRIDAY

WEEK 5
MONDAY
TUESDAY
WEDNESDAY
THURSDAY
FRIDAY

Total Days worked
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KZN PUBLIC WORKS Annexure 12 E
‘Monthly Data collection for LOCAL Labour nﬁumwu:s =
Name of Contractor: Project Code: 057892
DEPARTMENT OF PUBLIC WORKS: ERF 837 & 839 BALLITO, 95 ZEN DRIVE: CLEARING OF
Name of Project: OVERGROWTH ON VACANT SITE COMPRISING OF THREE CUTS AND CART AWAY
Reporting month:

Department of Public Works: KZN
Effsctive Date: 16 JANUARY 2023
Version:8

Project location name (area):

Project location (Ward No.):

2
3
4
5
6
7
8
9
10
= Educalion Levels - use lhe codes {1,2,3) on the axcel spreadshest

[} {1) Unkno' (3) Grade 1-3 (Sub A - Std 1) (5} Grade 5-8 (Std 3-4) ABET £ (7) Grade 9 {Std 7) ABET 4 (9) Grade 12 {Std 10}

o (2) No Sct (4) Grade 4 (Std 2) ABET 1 (8) Grade 7-8 (Std 5-6) ABET (8) Grade 10-11 (Std 8-8)  (10) Post Matric
C sign: DPW Official /Ct I sign: EPWP Officlal sign:
D Designati D
Date: Date: Date:
Contact no: Contact no: Contact no:
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BUSINESS PLAN

Reference No

Profile ID

Project Name

Project Details

Project Name

Project Reference Number

Project description

Project Start Date

Project End Date

Estimated Budget

Project Location

Province

District/Metro Municipality

Local Municipality/Metro Region

Latitude (in decimal format)

Longitude (in decimal format)

Public Body Details

Public body sphere

Reporting public body that is the project owner (and will report on the project)

Implementing public body type

Public body that will implement the project

IDP reftrence number allocated to the project

EPWP Details

EPWP Sector

EPWP Program

EPWP Sub programme

Budget Amount

April 2023/March 2024

April 2023/March 2024

Total Budget Amount

Wages

UIF

COIDA

Training

Administration

Equipment and materials

Other

Describe other

Outputs and Training

Output

Despription

Target Quantity

Number of persons to be trained

Contact person

Title

Initials

First Name

Surname

Email

Tel (Office)

Fax Number

|Cell Number

Physical Address 1

Physical Address 2

Physical Address 3

Physical Address 4

Postal Address 1

Postal Address 2

Postal Address 3

Postal Address 4
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Effective Date: 16 JANUARY 2023
Version:8

KZN PUBLIC WORKS

'KWAZULU-NATAL PROVINCE = | yeree] f s ARx]

Worker payment capture form for LOCAL Labour ‘ _ PUBLIC WORKS EXPANDED PUBLIC WORKS PROGRAMME

REPUBLIC OF SOUTH AFRICA

Name of Contractor: Project Code: 057892

Name of Project: DEPARTMENT OF PUBLIC WORKS: ERF 837 & 839
BALLITO, 95 ZEN DRIVE: CLEARING OF OVERGROWTH
ON VACANT SITE COMPRISING OF THREE CUTS AND
CART AWAY

2

3

4

5

6

7

8

9

10

Contractor sign: DPW Official/Consultant sign: EPWP Official sign:
Designation: Designation: Designation:
Date: Date: Date:
Contact no: Contact no: Contact no:
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Department of Public Works: KZN
Effective Date: 16 JANUARY 2023
Version:8

KZN PUBLIC WORKS

Worker Training capture form for LOCAL Labour H_M._Wﬂ.o._anm-zb,._.k PROVINCE
Name of Contractor: Project Code: 057892
Name of Project: DEPARTMENT OF PUBLIC WORKS: ERF 837 & 839

BALLITO, 95 ZEN DRIVE: CLEARING OF
OVERGROWTH ON VACANT SITE COMPRISING OF

THREE CUTS AND CART AWAY Reporting month:

— — e TR s
= —_ T = - = -, . . - ~_p

=3 —

10

1

12

13

14

15

Contractor sign: DPW Official/Consultant sign: EPWP Official sign:

Designation: Designation: Designation:

Date: Date: Date:

Contact no: Contact no: Contact no:
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Location

Department of Public Works: KZN
Effective Date: 16 JANUARY 2023
Version:8

Locality Name

g . ]
H Municipality

Subplace

Ward

Government Facility

Latitude

Longitude

Physical Address/Location

Page 1 of 2



